STATEMENT OF WORK

REPAIR UNSERVICEABLE PATROL PATH

AT US EMBASSY COMPOUND

APRrIL2014



1. SITE ADDRESS:
US Embassy

#16 Kozyak St, Sofia



2. BACKGROUND

The subject of this Scope of Work is repair the unserviceable patrol path on
the t the perimeter of the Embassy compound from inside by replacing it with
a concrete path. The project is divided into 3 phases by priority as per the
attached drawings. Depends on the funds availability one or two phases could
be excluded from this Scope of Work.

3. SCOPE OF WORK

This document is being issued by the US Department of State with the purpose

to enter into a contract the following works:

3.1. PATROL PATH PHASE 1 AND PHASE 3 - at the northern part of the
Embassy compound from inside, total length 123 m + 196 m, width 1.20 m.
Curve radius 3.00 m.

3.1.1. Excavate 25 cm soil under the path and gravel strip and compact the soil

subgrade

3.1.2. Lay out geotextile on the soil subgrade and turn op at sides of base

3.1.3. Lay out 15 cm aggregate base and compact

3.1.4. Install reinforcement mesh, N8@20cm and ensure 2.5 cm concrete

cover at the bottom

3.1.5. Pour out 10 cm concrete B25, entrained, vibrated

3.1.6. Cut expansion joints at any 1.5 m length. Fix/even the edges of the

concrete path and expansion joints using edger tool (provided by the
Embassy)

3.1.7. Backfill the excavation with gravel from the side of perimeter wall,

backfill with soil at the other side and plant grass.

3.1.8. Construction of retaining wall at the places where the edge of the path

is less than 60 cm from the slope — total length 100 m

3.1.9. Move irrigation pipe on the trace of the patrol path, total length 100 m

3.2. PATROL PATH PHASE 2, total length 128 meters including upper part
102 m, stairway 6 meters and lower part 20 meters long

3.2.1. Upper part of the fence phase 2, length 102 m, width 1.20 m with 120

cm gravel strip up to the fence — see line item 3.1. for details

3.2.2. Lower part of the fence, length 20 m, width 90 cm — refer line item 3.1.



3.2.3. Stairs — construction of a stairway, 23 steps, rise 21 cm, run 23 cm,
divided to 3 groups 7 + 7 + 9 steps, 3 landing (see the attached drawings)
3.2.4. The contractor shall provide construction drawings of the stairway for
approval prior to construction works
3.3. PATROL PATH PHASE 3, total length 196 meters, new gravel strip 45
cm, refer line item 3.1. for details

4. GENERAL CONDITIONS

4.2. Materials, tools and codes

4.2.1. All materials to be used shall be indicated in the quote and approved by
the COR

4.2.2. All work must be executed strictly in accordance with the current Codes
of Practice.

4.2.3. All works to be completed in accordance with the relevant and current
Bulgarian Standards.

4.2.4. The contractor is responsible for all the contractor-owned tools and
equipment at all times and shall provide a lockable tool and material box
for their operatives if required.

5. PARTICULAR CONDITIONS

5.1. Reception of works and cleaning requirements

The Contractor is required to keep the work site neat and in presentable
condition at all times and, at his own cost.

The Contractor will visit the site personally, and prepare technical specifications
and drawings for all works that are included in the project. The Contractor shall



verify all measurements, surface areas, and material specifications prior to
providing a proposed work schedule and time line to the Embassy for approval.
The Contractor shall be responsible for removal and disposal of all construction
debris by providing adequate number and size of waste receptacles and other
cleaning supplies. The Contractor will be responsible for site restoration and
damages due to work.

The Contract personnel will only use restrooms and break areas identified and
assigned to them by embassy personnel.

A full time technical supervisor will be assigned, who will be available on project
site during the working hours. The technical supervisor will have working
knowledge of written and spoken English and will be capable of interpreting
drawings and specifications.

Work hours will be from 08:30 to 17:00 only on working days.

Requests to do work outside of these hours must be approved in advance by the
Embassy, and shall be detailed in the Contractor’s proposal.

All off hour work not identified in proposal must be scheduled in advance and
require embassy approval.

The Embassy reserves the right to stop contractor work due to Embassy business
and special events. All effort will be made to provide advance warning and
minimize contractor losses.

The project shall be completed within 40 working days of the scheduled start
date. The start date will be determined by the Embassy and communicated to the
Contractor a minimum of 10 working days before work is scheduled to begin.

5.2. Safety

The COR or GTM will ensure that all equipment used during the project is in safe
operating condition.

All personnel on the job site shall have the appropriate job safety equipment and

Personal Protective Equipment (PPE).

COR or GTM reserves the right to stop the work if any unsafe contractor
conditions are observed or encountered.
All equipment must be free from any defects.



All site personnel must wear proper fall protection while working from heights in
excess of 2 meters.

5.3. WARRANTY OF CONSTRUCTION

The warranty of contractor work shall continue for a period of five years from the
date of customer final acceptance of the work.

Contractor shall be responsible to correct any and all faults or defects which may
occur within 5 years from the date of final acceptance of the work.

Contractor shall repair or replace low quality work that does not meet industry
standards.

The contractor shall bear all the cost to fix the repairing work during the warranty
period.



