
UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6
DIVISION/DESCRIPTION  LABOR MATERIALS OVERHEAD PROFIT TOTAL

1.  General Requirements/Mobilization
2.  Site Work    
3.  Concrete    
4.  Masonry    
5.  Metals    
6.  Wood and Plastic    
7.  Thermal and Moisture    
8.  Doors and Windows    
9.  Finishes    
10.  Specialties    
11.  Equipment    
12.  Furnishings    
13.  Special Construction    
14.  Conveying Systems    
15.  Mechanical    
16.  Electrical    
TOTAL  

Colombian Pesos
Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates  (list separately do not total)

Offeror:                                                                                                         Date



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date:

Ítem Descrition Unit Quantity  Unit Cost  Total Cost 

1

1.1 Camp and provisional installations Gbl 1

1.2 Temporary enclosure Gbl 1

2

2.1 Dismantling of existing crane Gbl 1

2.2 Repair and maintenance of existing bridge rails and bridge girder Gbl 1

2.3 Bridge rails reinforcement Gbl 1

2.4 Protection and finish for bridge rails and bridge girder Gbl 1

3

3.1 Hoist and Trolley Gbl 1

3.2 End trucks Gbl 1

3.3 Electrical switchgear Gbl 1

3.4 Electrical power Gbl 1

3.5 Connection to Electrical Power Gbl 1

Administration, Unforenseens (A, I) %

Profit (U) %

VAT (over the profit or total value, based on the regime) %

TOTAL (COLOMBIAN PESOS)

PERFORMANCE TIME (in calendar days)

BRIDGE-CRANE MAINTENACE 

NEW BRIDGE-CRANE

DIRECT COST (Civil and electrical works)

SUBTOTAL

BRIDGE-CRANE

NAVY SCHOOL AT CARTAGENA

ENLARGEMENT HELICOPTER WASH PLATFORM

TOLEMAIDA MILITARY FORT 

PRELIMINARIES



Item Description Unit Quantity Unit Price Total Price

Civil works

Excavations for piping m3 35

Excavations for foundations m3 150

Back fill for slab m3 100

Plaster for walls M
2

50

Electrical and Cabling works

110 Outlets Un 20

Voice and data outlets Un 14

Electrical channeling Ml 80

Furniture

Interlocutor Chairs Un 18

Work stations 1.50 Un 18

Floor to ceiling panels Ml 60

Discount ( If applies) %

Admin costs %

Unforeseen

Profit %

Taxes IVA 

DETAILED BIDDING CHART  - Guide-

These are examples of how to present this chart. Note this is a guide and just some few examples were included and 

are not referenced to this specific project.

DIRECT COST

SUBTOTAL

TOTAL
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