
FAC ANNEX GREENHOUSE
BUILDING

IGCE
ITEM DESCRIPTION UNIT QTY. UN. COST TOTAL

1 PRELIMINARIES

1.1 Safety PPE LS 1.00
1.2 Shop Drawings and structural design LS 1.00
1.3 Masonry wall demolish M2 83.00
1.4 Concrete wall demolish M3 8.50
1.5 Concrete slab demolish M2 422.00
1.6 Roofing and metal structure uninstall M2 44.00
1.7 Uninstall exterior windows and doors ea 6.00

Subtotal PRELIMINARIES

2 EXCAVATION AND FILLINGS
2.1 Land clearance M3 25.00
2.2 Excavation M3 121.00
2.3 Filling with selected material B-200 (t=15 cm) M3 106.00

Subtotal Excavation and filling

3 CONCRETE
3.1 Footings M3 5.00
3.2 Tie beams M3 14.00
3.3 Concrete structure (columns and beams) M3 17.00
3.4 Concrete slab M3 48.00
3.5 Rebars (Fy=60.000 psi) Kgs 4200.00

Subtotal Concrete

4 MASONRY
4.1 Concrete block (.2x.2x.4) M2 536.00
4.2 Rebars (Fy=60.000 psi) Kgs 2680.00

Subtotal masonry

5 METAL STRUCTURE AND ROOFING
5.1 Purlins (metal beams) M2 224.00
5.2 Galvanized & prepainted roofing REF: Steel or similar M2 224.00

Subtotal metal structure

6 FLOOR - 
6.1 Alistado piso en concreto (t=0.04) M2 224.00

Subtotal floors
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7 FINISHES (WALLS)

7.1 Interior painting 2 coats ref. Epoxic (workshop) M2 518.00
7.2 Exterior painting 2 coats ref. KORAZA pintuco M2 277.00

Subtotal finishes walls

8 DOORS & WINDOWS
8.1 Double door metallic frame w/louver (2mx2m) ea 7.00
8.2 Single metallic door frame w/louver (1mx2m) ea 3.00

Subtotal doors and windows

9 Drainage and hydraulic system
9.1 PVC Piping system for drainage LS 1.00
9.2 Copper piping for hydraulic system w/three hose bibbs LS 1.00

Subtotal Drainage and hydraulic system

10 ELECTRICAL & COMMUNICATION INSTALLATIONS
10.1 Electrical and communication installations (lighting) LS 1.00
10.2 Lamps 0.20m x 1.20m(LED) ea 15.00
10.3 Electrical outlets ea 10.00
10.4 Electrical outlets GFCI ea 10.00
10.5 telephone outlets ea 2.00
10.6 Explosion proof accessories (lamp and switch) LS 1.00
10.7 Electrical board and feeders (UL certif) LS 1.00

Subtotal electrical and communication installations

11 MECHANICAL INSTALLATIONS
11.1 Exhaust fan system ea 5.00

Subtotal mechanical installations

12 EXTERIOR
12.1 Lawn placement LS 1.00

Subtotal exterior

13 CLEAN UP
13.1 General clean up and remove of construction debris LS 1.00

Subtotal clean up

SUBTOTAL

Administration and Unforseen
Profit
VAT

TOTAL

US$ CP
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