


PRE-PROPOSAL CONFERENCE

ABD HANGAR ELECTRICAL AND COMMS
UPGRADE

BARRANQUILLA, COLOMBIA

SOLICITATION NUMBER

SCO15016R0005



AGENDA

10:00 AM -10:15 AM: Contractors entry to base.
10:30 AM — 10:40 AM: Attendance list
10:40 AM —11: 40AM Presentation

11:40 AM = 12:30M:  Site Visit
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DISTRIBUTION OF INFORMATION

ogota,usembassy.gov/zolicitation-contracting.html L-c @ Solicitation / Contracting | .
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1’5, EMBASSY OF THE UNITED STATES
H

" BOGOTA . COLOMBIA

Home E Visas = U.S. Citizen Services News Aboutthe U.S. Education Business Multimedia = Communities

Earnpnst

You are in| Ambassador / Contracting

Deputy Chief of Mission

Abqg Embassy Sections ITATION / CONTRACTING

Solicitation /
Amba Contracting

o Job Opportunities , . ! ?
epLl ou will find (US Bogota) Embassy Agencies with open bids. Please

Missid Embassy Calendar an agency from the list below to view the list of bids for the selected

Embal Contact Information

Solicitation /

< — Closin
Contracting Solicitation 5

Date
Job Opportunities Bureau of Overseas Buildings Operations (OBQ)

Embassy Calendar No Current Listings MA

Post Employee Services Association
Contact Information General Services Ofica (GS0)
The U.5. Embassy in Bogotd has a requirement

(PR5107759) for Regular gasecline (fuel) covering the
period of April 2016,

March 15,
2016

The U.S. Embassy in Bogotd has a reguirement
{PR5125122) for cellphone services for the period of April
1, 2016 until March 31, 2017.

March 31,
2016

The U.5. Embassy in Bogota has a requirement
{PR50232383) for cellphone services for the period of April |April 1, 2016
1, 2016 until March 31, 2017.

The U.S. Embassy in Bogotd has a requirement
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DISTRIBUTION OF INFORMATION

http://bogota.usembassy.gov/solicitation-
contracting.htmil/

1. Contractors should become familiar with this Internet site and check
it frequently in the event that solicitation amendments or other new
iInformatien Is posted.

. Only responses from the Contracting Officer (Veronica
Sheriff) are considered official.

3. Any amendments will be issued on a Standard Form 30. Offerors
must acknowledge all amendments in writing in Block 19 of the
Standard Form 1442.

PART I PRE-AWARD




PROPOSAL DUE DATE
Thursday, March 31, 2016 4:00 PM (Bogota Time).

- Submit Physically to Embassy
. Sealed and d “Proposal Enclosed”

- REF: SCO150

ABD Hangar Electrical and Communications
Upgrade Barranquilla, Colombia.




MAGNITUDE OF PROJECT

iiom U.S. $25,000 to $100,




SUBMISSION OF OFFERS

- 2 VOLUMES .

- VOLUNIS—. |!CHNICAL PROPOSAL




SUBMISSION OF OFFERS

SECTION A: Executed SF-1442

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHOMNE NOC. {Include area cods)

16. REMITTANCE ADDRESS (lnclude only If different than ltem 14.)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
stated in ftem 13d. Failure to insert any number means the offeror accepts the mimimum in ltem 13d.)

AMOUNTS ’

18. The offeror agrees to fumish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation — give number and date of each)

AMENDMENT NO.

DATE.

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGH OFFER (Type or print}

20k, SIGNATURE 20c. OFFER DATE




SUBMISSION OF OFFERS

SECTION B: Contract Price (See Section B-1 & B-2 of Contract)

SECTION B - SUPPLIES OR SERVICES
AND PRICES/COSTS

B.1 CONTRACT PRICE

The Contractor shall complete all work (including furnishing all labor, material,
equipment and services) required under this contract for the following firm fixed price and
within the time specified. This price shall include all labor, materials, overhead (including
msurance required by FAR 52.228-4, Workers’ Compensation and War-Hazard Insurance, which
shall be a direct reimbursement), and profit.

Total Price (including all labor, materials, overhead and profit)

B2 VALUE ADDED TAX

VALUE ADDED TAX (VAT). The Contractor shall include VAT as a separate charge on the
Invoice and as a separate line item in Section B.




SUBMISSION OF OFFERS

SECTION ] Attachment 1

OFFICIAL BIDDING CHART

PROJECT: ABD Hangar Electrical and Communieations Upgrade
Place: CACOM 3 Bamanquila
Date:

BASE BID

MATERIAL | MATERIAL TERIAL UNIT LABOR _ EQUIPMENT | EQUIPMENT UNIT TOTAL COSTBY
[TEW DESCRIPTION ‘ DRAWING UNIT QUANTITY COST UNIT QUANTITY COST | TOTAL CosT CHAPTER

$0.00

01/ General Requirements
01 32 16| Construction Progress Documentation 5000

0150 00 [ Temporary Facilities and Controls $0.00
0178 00| Close0ut $0.00
08|Doors and Windows

08 11 16 [Aluminum Doors and Frames $0.00
08 71 00| Door Hardware $0.00
09|Finishes

08 70 00| Gypsum Board $0.00
09 51 00Acoustical Ceilings. $0.00
09 62 38| Static Control Flooring $0.00
09 20 00|Paints and Coatings $0.00
23| Heating, Ventilating, and Air Conditioning (HVAC)

22 00 00 | Heating. Ventilating. and Air Conditioning (HVAC) $0.00
23 03 00 [Basic Mechanical Matenals and Methods $0.00
23 07 00 [Thermal Insulation for Systems $0.00
73 23 00 |Refnigerant Piping $0.00]
22 80 00 |Unitary Cooling Equipment $0.00
26| Electrical

26 00 00 [Basic Electrical Materials and Methods $0.00
28 05 00 [Common Work Results for Electrical $0.00
25 05 10 [Insulated Wire and Cable $0.00
28 0571 [Low Voitage Ovecurrent Protectve Devices $0.00
26 20 00 | Interior Low Voltage Electnical Distribution System $0.00
28 24 16|Panelboards $0.00
35 33 53]UPS $0.00
78 41 00| Lightning Protection System $0.00]
7| Communications

27 10 00 [Building T ‘Cabling System $0.00

TOTAL DIRECT COSTS (Base bid)

|
Profit
[VAT{Over the profit value)




SUBMISSION OF OFFERS

SECTION K : K1 to K11

- Complete all items (K.1 through K.11) where th nks to fill
in (e.g., K.1, K3, K4, K.7, K.9 K.11).

- If registered i tem for Award Management (SAM), indicate
in K.4 and only plete K.10 and K.11.




SUBMISSION OF OFFERS

SYSTEM FOR AWARD MANAGEMENT (SAM) ATTACHMENT 8

How to enter a new Foreign
registration in SAM to do
Contracts/Grants with the United
States Federal Government




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

o Make sure to address all Items In solicitati.section
L.5.2.3

- Submission S IS covered in Section L of the
solicitation (i ). Summary instructions are provided in
L.5.1, and more detailed instructions are provided in L.5.2.




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

ATTACHMENT 6: FIRM AND PROJECT INFORMATION

Firm and Project Information Questionnaire

"FIFM AND PROJECT INFORMATION "

Firm Information WIT NUMBER-

NAME ADDEESS TELEFHOMNEFAX

Owmers, Partners and Poncipal Officer

EMGLISH COMMUNICATION

HAME (Ability to understand, write and read)

Legal Representatives and backups

EMGLISH COMMUMICATION

NAME (Ahilty to understand write and read)

Project Director, Superintendent and key technical Personnel for this project

EMGLISH COMMUMICATION

NAME POSITION TELEPHONE (Abiliy to wnderetend, it and read)




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

ATTACHMENT 7: PAST PERFORMANCE QUESTIONNAIRE

"FIRM EXPERIENCE"
Indicate the expenience of the firm mn stmlar projects performed 1 the last four (4) vears. Include maximum 10 projects. Do not
include certifications or contract copies. In the case we needed we will requure 1t afterwards.

1 I 2 | |

NAME OF THE CLIENT (CONTRACTING PARTY)
CLIENT ADDRESS

CLIENT TELEPHONE NUMBER

CLIENT POINT OF CONTACT

CONTRACT NUMBER

TYPE OF CONTRACT( * 1)

NAME OF THE CONTRACT OR PROJECT
PROJECT LOCATION

PROJECT STARTING DATE
PROJECT FINISH DATE
WAS THE PROJECT FINISHED ON TIME ( Explain iq
needed)

SQUARE METERS OR UNITS (Indicate unit measurements)

CONTRACT COST IN PESOS
CONTRACT COST IN MONTHLY MINIMUM SALARIES

INDICATE IF IN THIS PROJECT YOU WERE THE PRIME|
CONTRACTOR , SUBCONTRACTOR OR ASSOCIATE
INDICATE THE PERCENTAGE OF PARTICIPATION OF
YOUR FIRM IN THIS PROJECT

BRIEF DESCRIPTION OF ACTIVITIES BEING
PERFORMED




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

INITIAL PROPOSAL EVALUATION

- Lowest Price / Technical Acceptable .

- Prepare in a nce with Section L

- Comply with all"Technical Requirements in Drawings and
Specifications

o Timely Delivery




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

TECHNICAL PROPOSAL EVALUATION

- The Schedule demonstrates understandin project
(L.5.2.3-(a))
- Description . Plan (L.5.2.3-(3))

- Provide Management Information as per L.5.2.3-(b)

- Provide Past Performance Informatien.related to this project
(L.5.2.3 EXPIRIENCE AND PAST PERFORMANCE)




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

TECHNICAL PROPOSAL EVALUATION

- Provide Quality Assurance Plan (L.5.2.3-(.

- Demonstrat € company has authorization to operate and

do Business ountry and is able to obtain necessary
permits and licenses (L.5.2)

- Demonstrate that the company,is financially responsible (L.9)




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

TECHNICAL PROPOSAL EVALUATION

—

, \

Technjcal |
Review




SUBMISSION OF OFFERS
VOLUME 2: TECHNICAL PROPOSAL

TECHNICAL PROPOSAL EVALUATI(@ Award may be made based on initial

proposals and without holding
discussions. However, if necessary, a

s competitive range may be established
. and discussions be held with all
'—I'eCl'mlca1 companies within the competitive
ReVieW range before requesting final proposal

L revisions.

—

b
Award es onsibﬂiW}
4l R
y
SIS

PriCe : _ Unsuccessfu.l
on The Government reserves the right to reject proposals offerors  will
Evaluatlrﬁ_ﬂ_ﬂ_f_, that are unreasonably low or high in price. be notified

—

PART I PRE-AWARD




CONTRACT TYPE (B.3)

 The contract type will be a firm fixed-price contract
payable in Colombian pesos.

No additional sums will be pa r any

escalati e cost of materials, e ment or
labor, use of the contractor's failure to

properly ate or accurately predict the cost or
difficulty of achieving the results required.




DELIBERABLES

F.11 DELIVERABIES

The following 1tems shall be delivered under this contract:

Description

Quantity

Delivery Date

Deliver Ta:

H.1.2. Bonds/Insurance

10 days after award

co

H11.1. Safety Plan

10 days after award

COR

E.2. Quality Assurance Plan

10 davys after award

COR

F4 Construction Schedule

10 days after award

COR

H.14.1. Submittal Register

10 davys after award

COR

F.10. Pre-Construction
Conference

3 days after award

COR

H.13.2. Biographic Data on
Personnel

Before Contract
award

COR

E 22 Inspection Reports

7 days after end of
weekly period

COR

G.3.2 Payment Request

Last day of each
month

COR

E.2.1. Monthly Progress Report

Last day of each
month

COR

E 21 Weekly Progress Report

Monday of every
week

COR

F.4.(c). Updates to Construction
Schedule

Last day of each
month

COR

E 32 Request for Substantial
Completion

5 days before
mspection

COR

H44. As-bwlt Drawings and
Warranties

After final
completion but
before final
acceptance

COR

E 42 Request for Final
Acceptance

5 days before
mspection

F.6 Notice of Delay

Within 10 days
after event

F.8 Additional Hours

No later than 24
hours 1n advance of
need

H.17.2 Differing Site Condition

Within 10 days of
occurrence




KEY INFORMATION

- PERIOD OF PERFORMANCE: 65 DAYS (F.2)

- WORKING HOURS: Monday through Saturday
day. (F.8)




INVOICING &PAYMENTS

Contractor may invoice as often as monthly:

Invoices will generally cover the value of labor and materials completed and in place for
the preceding month, and a pro-rated portion of overhead fit.

Invoices will be submitted to INL, and payments will be contractor within 30
days following receipt of the invoices.

Invoices shall as a separate line item.

Invoices may include materials not yet used in construction, provided that the materials
have been delivered to the construction site, have been determined to be acceptable,
and are properly stored.




INSURANCE & BONDS “POLIZAS”

Attachment 5 shows the necessary “Polizas” required for the project:

Performance Bond (Poliza de Cumplimiento): Submitted after the contractor is signed and prior to the
notice to proceed in a sum equal to 30% of the value of the contract and valid for the duration of the
ontract and a further two months,

Payment Bond (Poliza de Pago de Salarios y Prestaciones Sociales): Submitted after the contract is

signed and prior to the notice to proceed in a sum equal to 20% of the value of the contract, and valid
or the duration of the contract and a further two years for the salaries and social benefits of the
orkers.

Liability Bond [ Poliza de Responsabilidad Civil Contractual): submitted after the contract is signed and
prior to the notice to proceed in a sum equal to 30% of the value of the contract, and valid for the

duration of the contract and a further two months covering contractual and Third Party Civil Liability,

Stability Bond {Poliza de Estabilidad): Submitted when the acceptance of work is signed in a sum equal
0 30% of the value of the contract, and valid for three years from the date of the handover of the wor
substantial completion.

Elements Quality Bond | Pdliza de Calidad de Elementos): Submitted when the acceptance of work i
signed in a sum equal to 30% of the value of the contract, and valid for one year from the date of the

andover of the work/ substantial completion.

orrect Equipment Functioning Bond {Pdliza de correcto funcionamiento de los equipos): Submitted
hen the acceptance of work is signed in a sum equal to 30% of the value of the contract, and valid fo
one year from the date of the handover of the work)/ substantial completion




INSURANCE & BONDS “POLIZAS”

Social Security for Workers (H.2.1).

The Contractor i ired to enroll any of its pers o will perform
any amount o the construction site in the Colombian Social Security
System, whic an E.P.S. (Health Entity) and an A.R.P. (Professional

Risk Administr ompany).




CONSTRUCTION OPERATION (H.9)

The contractor is fully responsible for instituting ad e safety and quality
assurance plans, and is responsible for the action uct of all
contractor personnel working at the project site.

»
v
./
-
-




CONSTRUCTION OPERATION (H.9)

TEMPORARY FACILITIES AND SERVICES
(H.10)

o The contractor shall erect all temporary facilities (stora ops, offices, etc.)
and utilities (water, sewage, phone, electricity, etc.) asr e cost of these
temporary buildings and utilities is included in the contr ce.

Temporary facill llities shall be disassembled and removed by the
contractor at Its se when the project is completed.

The contractor shall make necessary arrangements to provide adequate bathroom
facilities for workers, and for the appropriate removal and disposal of garbage/refuse
from the site.

The contractor shall be responsible for obtaining any building permits if required for
the project, including utility connection permits.




CONSTRUCTION MATERIALS (H.14)

Equipment, materials, and fixtures used in construction shall meet or exceed the
standards established in the contract drawings and specifications.

Any substitutions of specified materials must receiv pproval of the
COR.

The contractor sponsible for the custody of all materials received for
incorporation Int oject, and shall take appropriate measures to store and
safeguard materials and equipment delivered to the site.

Surplus materials remaining at the ead of construction shall become the
property of the Contractor, except for anysitems that may have been
Government furnished.




SITE SUPERINTENDANT

o The Contractor shall assign a full-time site superintendent to the project
who is a registered Architect or Registered Engineer and a graduate from
a local institution or other accredited institution.

- The COR will d Ine if the person proposed ntractor to be
the site superi meets this requirement.




PRIMAVERA P6 & CONTRACT MANAGER
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e 15" RCP Culvert Pipe (02700-001)
e 15" RCP Culvert Pipe (02700-002)
) 24" RCP Culvert Fipe (02700-003)
[ Storm Drain Type B (02700-006)
[ Post-bid information {01310-001)
[ Formwork shop drawings (03100-001)
= Wall Formwork (03100-002)
== Soil Treatment (02200-001)
[ Cement Certificate for Grout (03300-001)
[ Concrete Mix - 3000 PSI {03300-002)
e Insulation (07200-001)
@ Glazed Facing Tiles (08500-001)
| wall Footings rebar {03200-001)
2 Column rebar (03200-002)
[ Foundation wall rebar {03200-004)
D Fiping | Fitting {15300-001)

D Fipe Rollers (15300-002
e Mortar Type S (04400-0027
| Plumbing Fixtures {15400-001)
| Hot water heater (15400-002)
I S'witchboards (16500-001)

I Light Fixtures (16500-002) N Insubmitted
—/
@ Facing Tile Sample "Stark" (04210-001}) Underway

I Approved
[ Facing Tile Base (04210-002)
LU




MAIN WORKS UNDER THIS CONTRACT

. New Drywall Partitions - New Electsl Distribution

- New Flooring - New H

. New Groun.tem - New HVAC

. New UPS

. New Structured Cabling

SITE VISIT




