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This construction project is in the country of Colombia, and all projects shall abide by Colombian law s.  By submitting a proposal the contractor
 shall guarantee that they have everything in place to complete the project to satisfaction.  All equipment, materials, labor, licenses, w arranties,
 and insurances are the responsibility of the contractor.     
Scope:  Construct a…
FAR 36.204 Disclosure of magnitude for this construction project is betw een $250,000 and $500,000. 

Solicitation Index:
Section 00010 – SF1442
Section 00100 – Proposal Schedule/Instructions to Offerors/Statement of Work
Section 00600 – Representations and Certif ications
Section 00700 – Contract Clauses
Section 00800 – Special contract Requirements

Attachments:  
Price Breakdow n Worksheet, Tw o (2) Draw ings.

MICHAEL HAYDO 011-571-275-4231

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

17-Jul-2013

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

X

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA

FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________200 calendar days after receiving

aw ard, notice to proceed. This performance period is X mandatory, negotiable. (See _________________________FAR 52.211-10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES X NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the w ork required are due at the place specified in Item 8 by ___________  

local time ______________ (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______90 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 

AND AWARD
(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

REGIONAL CONTRACTING OFFICE (RCO) BOGOTA
U.S. EMBASSY-BOGOTA
USMILGRP UNIT 5130
AP0 AA 34038-5130

W913FT

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

(hour)

Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

011-571-275-2084FAX:TEL: 011-571-275-2552 TEL: FAX:

W913FT-13-R-0030 62



 

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-

to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and

on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is

contract.  The rights and obligations of  the parties to this contract shall be necessary .

gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certif ications, and specif ications or incorporated by  ref er-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 SCHOOL DORM CONSTRUCTION 

FFP 
This CLIN consists of all resources necessary for the contractor to construct a 
school dormitory in Puerto Rico, Colombia in accordance with the statement of 
work, drawings, and specifications. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 0010314194 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  .01 Job   
 Defense Base Act Insurance 

FFP 
If applicable. The amount listed by the offeror on this CLIN is the estimated DBA 
insurance premium (estimated payroll of the offeror and its subcontractors times 
the applicable rate(s)).  The actual amount paid by the Government under this 
CLIN will be based on the amount of the agent/broker’s invoice submitted by the 
offeror after contract award.  In the event of recalculation of the premium by the 
insurance carrier based on actual payroll amounts, the Contracting Officer will 
adjust this CLIN by contract modification to reflect actual premium amounts paid. 
For more information, see FAR clause 52.228-3, Worker’s Compensation 
Insurance. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 0010314194 
  

 

   
  
 
 NET AMT  
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INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
 
  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  200 dys. ADC  1  MILGP BOGOTA-COLOMBIA 

ROY DE HOYOS 
5136 
BOGOTA   
FOB:  Destination  

W811P5  

          
0002  200 dys. ADC  0.01  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
W811P5  
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
STATEMENT OF WORK 

STATEMENT OF WORK (SOW) 
CONSTRUCT A SCHOOL DORM AT PUERTO RICO - META 

 
 

PART 1 
 

 
1.  GENERAL:  Under this contract, the Contractor shall design and construct a school dormitory, located in the 
municipality of Puerto Rico, Meta, Colombia in accordance with (IAW) the Statement of Work (SOW).  The 
Government shall not exercise any supervision or control over the contract providers performing the tasks herein.  
Any services provided under this contract are considered non-personal in nature. 
 
1.1 Scope of Work:  The Contractor shall provide all personnel, equipment, supplies, facilities, transportation, 
tools, materials, supervision, and other items and non-personal services necessary to execute the terms of this 
statement of work.   The land area dimensions of the project are approximately 36.4m x 26.6m.  The school 
dormitory shall consist of two buildings each consisting of one story with an approximate footprint of 305.00m2.  
Work executed by the contractor shall include but is not limited to: 
 

 Project site localization and layout. 
 Provisional fencing and camp. 
 Stripping topsoil, all excavation, backfill and compaction. 
 Foundation beams, compacted fill, proper concrete mix for the footings, footing beams, aerial beams, 

columns, pedestals, lintels, slabs and sidewalks. 
 Conventional masonry. 
 Metallic structure and roof materials. 
 Potable water distribution system, sanitary system and storm water system.  
 Electrical distribution system and accessories. 
 Interior and exterior stucco, waterproofed stucco, interior plaster, paint on interior and exterior walls, floor 

tiles, wall tiles, windows, doors, bathrooms, handrails and sink. 
 Commemorative plate, flags area, informative banner, seeding and clean-up. 

 
Note:  The Contractor shall verify all dimensions and/or quantities on site before commencing. 
 
The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project 
activities are not governed by Colombian regulation, the contractor shall comply with safety and health 
requirements as established by EM 385-1-1, by U.S. Army Corps of Engineers. 
 
1.2 Background:  The project is part of US Southern Command’s Humanitarian Assistance Program and 
complements the Colombian Army’s (COLAR) Civil Affairs requirements. 
 
1.3 Objectives:  The objective of this project is to provide a school dormitory to the municipality of Puerto Rico.  
The dorm is needed to house rural students who have to travel extremely long distances on unsafe roads.  Providing 
these students a place to stay during the school week will enhance their learning experience thereby minimizing 
dropouts. 
 
1.4 Scope: The Contractor shall provide all design drawings/specifications and labor required to construct a school 
dormitory, located in the municipality of Puerto Rico, Meta.   
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1.5 Required Delivery:  The work shall begin within ten (10) days after the Contractor receives the contract award, 
and the project shall be completed in 200 days or less from receipt of contract award. This delivery time includes 
clean-up of the site area.   
 
1.6 General Information: 
 
1.6.1 Quality Control (QC):  The Contractor shall develop and maintain an effective quality control program to 
ensure services are performed in accordance with this SOW and applicable regulations.  The Contractor shall 
develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services.  The 
Contractor’s quality control program is the means by which he assures himself that his work complies with the 
requirement of the contract. Contractor shall deliver Quality Control Plan (QCP) to the Contracting Officer’s 
Representative (COR) and Contracting Officer (KO) for approval within 30 days of contract award.  The Contractor 
shall have five (5) working days to submit any changes for COR and KO acceptance. 
 
1.6.2 Quality Assurance (QA):  The Government shall evaluate the Contractor’s performance under this contract 
in accordance with the Quality Assurance Surveillance Plan.  This plan is primarily focused on what the 
Government must do to ensure that the Contractor has performed in accordance with the performance standards.  It 
defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable 
defect rate(s).        

1.6.3  Recognized Holidays: The Contractor is not required to perform work on Colombian holidays. 

New Year’s Day     Feast of Saints Peter and Paul 
Epiphany     Independence Day 
St. Joseph’s Day     Battle of Boyacá 
Holy Thursday     Assumption Day 
Good Friday     Discover of America 
Labor Day     All Saints Day 
Ascension Day     Cartagena’s Independence Day 
Corpus Christi     Immaculate Conception 
Fest of the Sacred Heart    Christmas Day 
 
1.6.4 Hours of Operation:  The Contractor shall execute work within the following work schedule: Monday 
through Friday, 7:00 a.m. through 5:00 p.m. and Saturdays 8:00 a.m. through 3:00 p.m., except Colombian holidays 
or when the local Government facilities are closed due to local or national emergencies, administrative closings, or 
similar Government directed facility closings.  The Contractor must at all times maintain an adequate workforce for 
the uninterrupted performance of all tasks defined within this SOW when the Government facility is not closed.  
When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are 
essential. 

1.6.5 Place of Performance:  The work to be performed under this contract will be performed in the municipality 
of Puerto Rico, Department of Meta. 

1.6.6 Type of Contract:  The Government plans to award a Firm Fixed Price contract for this requirement. 
 
1.6.7 Special Qualifications:  Not Applicable 
 
1.6.8 Post Award Conference/Periodic Progress Meetings:  The Contractor agrees to attend any post award 
conference convened by the contracting activity or contract administration office in accordance with Federal 
Acquisition Regulation Subpart 42.5. The KO, COR and other Government personnel, as appropriate, may meet 
periodically with the Contractor to review the Contractor's performance.  At these meetings the KO will apprise the 
Contractor of how the government views the Contractor's performance and the Contractor will apprise the 
Government of problems, if any, being experienced.  Appropriate action shall be taken to resolve outstanding 
issues.  These meetings shall be at no additional cost to the Government.   
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1.6.9 Contracting Officer Representative (COR):  The COR will be identified by separate letter.  The COR 
monitors all technical aspects of the contract and assists in contract administration.  The COR is authorized to 
perform the following functions: assure that the Contractor performs the technical requirements of the contract, 
perform inspections necessary in connection with contract performance:  maintain written and oral communications 
with the Contractor concerning technical aspects of the contract, issue written interpretations of technical 
requirements, including Government drawings, designs, specifications: monitor Contractor's performance and 
approves progress payments on a monthly basis and notifies both the KO and Contractor of any deficiencies; 
coordinate availability of government furnished property, and provide site entry of Contractor personnel.  A letter of 
designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations 
of the COR, especially with regard to changes in cost or price, estimates or changes in delivery dates.  The COR is 
not authorized to change any of the terms and conditions of the resulting order.  
 
1.6.10 Key Personnel:  The following personnel are considered key personnel by the government and their 
resume’s shall be submitted for approval with ten (10) days of contract award:  The quality control representative, 
the project engineer/architect, field engineer/architect, project superintendant/foreman and any other engineers 
leading design (plans or calculations) efforts related to the project.  The Contractor shall provide a project 
engineer/architect who shall be responsible for the performance of the work.  The name of this person and an 
alternate who shall act for the project engineer/architect when they are absent shall be appointed in writing to the 
KO within ten (10) days of contract award.  The project engineer/architect shall have full authority to act for the 
Contractor on all contract matters relating to daily operation of this contract.  The project engineer/architect or 
alternate shall be available between 8:00 a.m. to 4:30 p.m., Monday thru Friday except Federal and Colombian 
holidays or when the government facility is closed for administrative reasons.    
 
Minimum qualifications for all key personnel are listed below:  The project engineer/architect shall have a 
bachelor’s degree in engineering/architecture and maintain a valid Colombian government professional registration, 
and at least ten (10) years of experience.  Field and design engineers/architects shall have a bachelor’s degree in 
engineering/architecture and maintain a valid Colombian professional registration, and at least five (5) years of 
experience with projects of a similar type and magnitude.  The project superintendent/foreman shall have at least 
three (3) years or three (3) projects of experience with projects of a similar type and magnitude. The Contractor’s 
quality control representative shall have at least five (5) years as a quality control inspector. 
 
1.6.11 Identification of Contractor Employees:  The Contract personnel attending meetings, answering 
Government telephones, and working in other situations where their Contractor status is not obvious to third parties 
are required to identify themselves as such to avoid creating an impression in the minds of members of the public 
that they are Government officials.  They must also ensure that all documents or reports produced by Contractors 
are suitably marked as Contractor products or that Contractor participation is appropriately disclosed. 
 
1.6.12 Contractor Travel. Not applicable. 
     
1.6.13  Other Direct Costs. Not applicable. 
 
1.6.14 Data Rights:  The U.S. Government has unlimited rights to all documents/materials produced under this 
contract.  Any documents, designs, drawings, test outcomes, survey maps, belong to the U.S. Government and shall 
be turned over to the COR upon completion of the project.   All documents and materials produced under this 
contract shall be Government owned and are the property of the Government with all rights and privileges of 
ownership/copyright belonging exclusively to the Government.  These documents and materials may not be used or 
sold by the Contractor without written permission from the KO.  All materials supplied to the Government shall be 
the sole property of the Government and may not be used for any other purpose.  This right does not abrogate any 
other Government rights. 
 
1.6.15 Organizational Conflict of Interest:  Not applicable 
 
1.6.16 Laws and Regulations. 
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1.6.16.1  Compliance Required.   The Contractor shall, as a minimum, and without additional expense to the U.S. 
Government, be responsible for complying with all Colombian laws, codes, ordinances, and regulations applicable 
to the performance of the work, including those of the host country, and with the lawful orders of any governmental 
authority having jurisdiction.   In the event that a Colombian law or regulation does not exist for a particular event, 
then the U.S. version of at least equal coverage will be specified by the U.S. Government in the particular section of 
this SOW. In the event of a conflict between the contract and such laws, regulations and orders, the Contractor shall 
promptly advise the KO of the conflict and of the Contractor's proposed course of resolution.   
 
1.6.16.2  Labor, Health and Safety Laws.  The Contractor shall comply with all local labor laws of Colombia, 
regulations, customs and practices pertaining to labor, safety, and similar matters, to the extent that such compliance 
is not inconsistent with the requirements of this contract.  The practices outlined in the Colombian regulation 
“Normatividad Salud Ocupacional y Seguridad Industrial” are the minimum acceptable standards.  The Contractor 
is responsible for training all personnel on fire and safety hazards.  Contractor personnel in the performance of their 
duties shall immediately report fire hazards, safety hazards and unsafe conditions to their supervisor.  In the event 
that a Colombian law or regulation does not exist for a particular event, then the U.S. version that covers that 
particular event will be specified in the particular section of this SOW. 
 
The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project 
activities are not governed by Colombian regulation, the contractor shall comply with safety and health 
requirements as established by EM 385-1-1, by U.S. Army Corps of Engineers. 
 
1.6.17 Licenses and Permits. 
 
1.6.17.1  Contractor Licenses and Permits. The Contractor shall, at no additional cost to the U.S. Government, 
obtain all licenses and permits required for performance of work. Contractor shall comply with all applicable 
Colombian laws, rules, and regulations. The Contractor shall submit proper documentation and evidence 
satisfactory to the KO or the COR demonstrating compliance with this requirement when directed by the KO or 
COR. 
 
1.6.17.2  Subcontractor Licenses and Permits.  The Contractor shall inform the COR and KO in writing that all 
subcontractors and others performing work at Puerto Rico, Meta, worksite have obtained all requisite licenses and 
permits.  The Contractor shall submit proper documentation and evidence satisfactory to the KO demonstrating 
compliance with this requirement when directed by the KO. 
 
1.6.18 Environmental Protection.   
 
1.6.18.1 In order to present and provide for abatement and control of any environmental pollution arising from the 
activities in the performance of this contract, the Contractor shall comply with all applicable pollution control and 
abatement policies, and all applicable provisions of the Colombian Codes and Military Base regulations/laws.   
 
1.6.18.2 Environmental protection action required by this section shall consist of furnishing all labor, materials, and 
equipment and performing all work required for the abatement and prevention of pollution during and as the result 
of construction operations under this contract.  For the purpose of this specification, environmental pollution is 
defined as the presence of chemical, physical, or biological elements or agents which adversely affect human health 
or welfare; unfavorably alter ecological balances; detrimentally impact on biological species and/or their habitat; or 
degrade the aesthetic and recreational value of the area. 
 
1.6.18.3 The Contractor shall not pollute storm or sewer lines; or swales with fuels, oils, bitumen, calcium chloride, 
acid, construction wastes; or other harmful materials.  It is the responsibility of the Contractor to investigate and 
comply with all applicable Colombian laws concerning pollution of river and streams.  All work under this contract 
shall be performed in such a manner that objectionable conditions shall not be created in streams through or 
adjacent to the project areas. 
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1.6.18.4 Waste material is defined as any material for which no use or reuse is intended and which is to be 
discarded.  Disposal of hazardous waste, containers or components thereof, shall be in a hazardous waste disposal 
site only and no other location shall be utilized for such disposal.  Only hazardous waste sites which are permitted 
by the US Environmental Protection Agency (EPA), and/or the Government of Colombia shall be utilized for such 
disposal actions.  Contractor shall coordinate with Colombian environmental agencies for disposal/storage activities.  
The Contractor shall maintain all required documentation related to hazardous material use and waste disposal in 
accordance with the Government of Colombia regulations and requirements. 
 
1.6.19 Personnel Safety.  The Contractor shall ensure the safety of their personnel in accordance with Colombian 
law section Normatividad Salud Ocupacional y Seguridad Industrial.  The Contractor shall immediately correct all 
safety deficiencies upon notification of such deficiencies by the KO/COR and shall notify the KO/COR of the 
corrective action taken.  The Contractor shall be responsible for the safety of their workers and all visitors at each 
work site; and ensure that all personnel are wearing appropriate safety gear at all times (i.e. safety glasses, helmet, 
harness, gloves, and safety shoes).  
 
1.6.19.1 Accident Protection (AP) and Emergency Medical Treatment (EMT).   The Contractor shall have 
competent personnel licensed by the Colombian government to be trained and capable of dealing with minor 
personnel injuries.  The personnel shall be qualified to provide first aid in case of emergency.  The number of AP 
and EMT shall be sufficient to care for the number of employees at the site in the case of an emergency. 
 
1.6.19.2 All work crews, Contractor management personnel, and the COR shall be provided with information 
pertaining to the Contractor's arrangements for emergency medical treatment five (5) days prior to the start of work.  
This information shall include the following: 
 
Local Hospital:  Name   Phone No. 
Local Ambulance: Name   Phone No. 
Local Doctor:  Name   Phone No 
  
1.6.20 Marking of Work Zones.  The Contractor shall mark all work zones using two lines of plastic yellow 
security ribbon. Yellow security ribbons shall be 8 cm wide and supported on very stable wood stakes. Likewise, 
the project excavation or high accident risk zones shall be signaled with warning signs or fences as protective 
measurements by the Contractor. 
 
1.6.21 Construction Operations and Storage Areas. 
  
1.6.21.1 Confinement to Authorized Areas.  The Contractor shall confine all operations (including storage of 
materials) on to areas authorized or approved by the COR from information received by local authorities.  U.S. 
Government agencies shall have access to the premises for official fire, safety, and security inspections and/or to 
conduct site visits as authorized by the COR. 
 
1.6.21.2 Access to Contractor Storage Yard.  The Contractor shall only store materials and equipment for the Puerto 
Rico project at Puerto Rico, Meta.  The specific worksite location will be coordinated with Municipality Department 
of Public Works or equivalent office during the pre-performance conference or at a later date. 
 
1.6.22 Contractor Vehicles. 
 
1.6.22.1 Vehicular Access.  The Contractor shall, and in accordance with any regulations specified by the municipal 
authorities, use only established site entrances and roadways at both worksite locations. 
 
1.6.22.2 Vehicle list.  Not applicable 
 
1.6.23 Unforeseen Conditions:  The Contractor shall conduct aerial, surface, underground or embedded interference 
survey to avoid damage to pipes, boxes, cables, utility poles, hoses, wells or other elements in the work area.  If a 
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potential interference is found, the Contractor shall promptly give written notice to the KO/COR in accordance with FAR 
Clause 52.236-2, and prepare information for possible alternatives. 

 
 

PART 2 
 
 
2.  DEFINITIONS AND ACRONYMS: 
 
2.1  Definitions.   
 
2.1.1 Calendar Days.  Any reference in the Statement of Work to “days” refers to calendar days, rather than 
business days, unless otherwise specified. 
 
2.1.2  Contractor.  A supplier or vendor awarded a contract to provide specific supplies or service to the 
Government.  The term used in this contract refers to the prime. 
 
2.1.3  Contracting Officer.   A person with authority to enter into, administer, and or terminate contracts, and make 
related determinations and findings on behalf of the government.  Note: The only individual who can legally bind 
the government. 
 
2.1.4  Contracting Officer's Representative (COR).   An employee of the U.S. Government appointed by the 
contracting officer to administer the contract.  Such appointment shall be in writing and shall state the scope of 
authority and limitations.  This individual has authority to provide technical direction to the Contractor as long as 
that direction is within the scope of the contract, does not constitute a change, and has no funding implications.  
This individual does NOT have authority to change the terms and conditions of the contract.  
 
2.1.5  Defective Work.  A task output that does not meet the standard of performance associated with the SOW. 
 
2.1.6  Deliverable.  Anything that can be physically delivered, but may include non-manufactured things such as 
meeting minutes or reports. 
 
2.1.7  Key Personnel.  Contractor personnel that are evaluated in a source selection process and that may be 
required to be used in the performance of a contract by the Key Personnel listed in the SOW.  When key personnel 
are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm 
commitment from the persons that are listed in the proposal. 
 
2.1.8  Physical Security.  Actions that prevent the loss or damage of Government property. 
 
2.1.9  Quality Assurance.  The Government procedures to verify that tasks being performed by the Contractor are 
performed according to acceptable standards. 
 
2.1.10  Quality Assurance Surveillance Plan (QASP).  An organized written document specifying the surveillance 
methodology to be used for surveillance of Contractor performance.   
 
2.1.11  Quality Control.  All necessary measures taken by the Contractor to assure that the quality of an end 
product or service shall meet contract requirements. 
 
2.1.12  Subcontractor.  One that enters into a contract with a prime Contractor.  The Government does not have 
privity of the prime’s contract with the SubContractor. 
 
2.1.13  Work Day.  The number of hours per day the Contractor provides services in accordance with the contract. 
 
2.1.14  Work Week.  Monday through Friday, unless specified otherwise. 
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2.1.15 Project Engineer/Architect: The person who is the technical representative for the Contractor in all phases 
of the project, from design to final execution.  This person will be responsible for design and materials submittals 
and will attend meetings as required for the project.  The experience required is defined in Section 1.6.10. 
 
2.1.16 Field Engineer/Architect.  It is the onsite technical representative overseeing the engineering aspects of the 
project.  This person will ensure proper work execution with regards to project designs, technical standards and 
project schedule.  This person can also establish quality control construction processes.  The experience required is 
defined in Section 1.6.10.  
 
2.1.17 Project Superintendent/Foreman (Maestro de Obra).  Person trained in all aspects of construction 
management with specific knowledge of construction processes.  The experience required is defined in Section 
1.6.10. 
 
2.2.  Acronyms:  
 
ACI   American Concrete Institute 
AFARS   Army Federal Acquisition Regulation Supplement 
AISC   American Institute of Steel Construction 
AR   Army Regulation 
ASTM   American Society for Testing Materials 
AWS   American Welding Society 
CFR   Code of Federal Regulations 
CONUS   Continental United States (excludes Alaska and Hawaii) 
COR   Contracting Officer Representative 
CPM   Critical Path Method 
DA   Department of the Army 
DD250   Department of Defense Form 250 (Receiving Report) 
DFARS   Defense Federal Acquisition Regulation Supplement 
DMDC   Defense Manpower Data Center 
DOD   Department of Defense 
FAR   Federal Acquisition Regulation  
IAW   In Accordance With  
HID   High-intensity discharge 
KO   Contracting Officer  
NSR   Norma Sismo Resistente 
NTC   Normas Técnicas Colombianas 
OCI   Organizational Conflict of Interest 
OCONUS  Outside Continental United States (includes Alaska and Hawaii) 
PERT    Program Evaluation & Review Technique 
POC   Point of Contact 
QA   Quality Assurance 
QAP   Quality Assurance Program 
QASP   Quality Assurance Surveillance Plan 
QC   Quality Control 
QCP   Quality Control Program 
RETIE   Reglamento Técnico de Instalaciones Eléctricas 
SOW   Statement of Work 
TE   Technical Exhibit 
UL   Underwriters Laboratories 
 
  

 
PART 3 
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3.  GOVERNMENT FURNISHED ITEMS AND SERVICES. 
 
3.1  Services.  Not applicable. 
 
3.2  Facilities.  Not applicable. 
 
3.3  Utilities.  Not applicable. 
 
3.4  Equipment.  Not applicable. 
 
3.5  Materials.  Not applicable. 
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PART 4 
 
 

4.  CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES.   
 
4.1  General.  The Contractor shall furnish all supplies, equipment, facilities and services required to perform work 
under this contract as outlined within this SOW.  All work shall be performed in accordance with manufacturer 
specifications and instructions for the products and/or materials to be used, and performed by certified personnel 
such as professional electrical engineers, electricians, architects and civil engineers.  The Contractor shall verify 
existing conditions prior to actual installation of the equipment. The Contractor shall comply with special 
considerations, safety program, required insurance and Military Base regulations. 
 
4.2  Secret Facility Clearance. Not applicable. 
 
4.3  Materials.  The Contractor shall provide cement, aggregates, concrete, reinforced steel, metallic structure, 
welding materials, masonry, bath apparatuses, electrical materials, wall tiles for bathrooms, floor tiles, paint, stucco, 
ceiling dry wall, windows and doors and all related materials for the construction. 
 
4.4  Equipment.  The Contractor shall provide all required construction equipment to construct the school 
dormitory, including excavator, concrete mixer, lifting equipment, trucks to transport debris, etc to construct and 
install what is included in this contract.   
 
4.5 Responsibilities of Contractor. 
 
4.5.1 Damage to Persons or Property.  The Contractor shall be responsible for all damages to persons or 
properties at the worksite that occur as a result of the Contractor's own fault or negligence.  The Contract shall take 
proper safety and health precautions to protect the work sites, the workers, the public, and the property of others. 
 
4.5.2 Responsibility for Work Performed.   The Contractor shall be responsible for all materials delivered and 
work performed until final completion and acceptance of the entire project, except for any completed unit of work 
which may have been accepted in writing under the contract. 
 
4.6 Contractor Records/Progress Reports. The Contractor shall certify all completed work on bi-weekly basis 
and provide bi-weekly progress report to the COR and KO.  Bi-weekly report is due every other Tuesday, no later 
than 1300 hrs (1:00 p.m. CST).  
 
4.7 Contractor Work Schedules.  Offerors shall include in their technical proposal  a complete project 
management schedule utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) 
or Gantt Chart showing major construction phases (i.e. clearing site, site prep, foundation, concrete structure, 
metallic structure, water lines, sanitary lines, electrical system, drainage system, roof tiles, masonry, stucco, floor 
tiles, wall tiles, bathrooms, windows, doors, tests, cleaning, final inspection and punch list corrections).  These items 
will become part of the contract at award.  Sufficient float time shall be incorporated in the schedule to account for 
down days due to inclement weather. Contractor shall include quality assurance inspections performed by QA rep at 
each worksite.  
 
4.8 Progress Meetings.  The Project Engineer/Architect may be required to meet at least weekly with the KO 
and/or the COR during the first month of construction and then as required throughout the period of performance.  
The Contractor shall be responsible for keeping minutes of these meetings.  The written minutes of these meetings 
shall be signed by the Project Engineer/Architect and any other individuals in attendance, and be submitted to the 
COR for approval. 
 
4.9 Repair.  The Contractor shall repair any damage to the existing grounds, facilities or property incurred during 
the course of construction at Puerto Rico to its original pre-existing conditions. 
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4.10 Safety.  The Contractor is responsible for the safety of workers and visitors to the work sites.  The Contractor 
shall ensure that all personnel wear appropriate safety gear at all times in compliance with all Colombian 
Occupational Safety & Health regulations and ensue all local safety regulations are followed at all times.  The 
Contractor shall provide sanitation for workers in accordance with the latest edition of Corps of Engineers Safety 
and Health Manual EM 385-1-1 and Colombian safety and health laws.  Contractor shall comply with safety and 
health requirements as established by EM 385-1-1.  Information about how to obtain electronic and/or hard copies 
of this manual is located at the following website:  http://www.usace.army.mil/CESO/Pages/EM385-1-1.aspx 
 
4.10.1 Prohibition on Asbestos and Lead Based Paints.  The Contractor shall not use materials containing 
Asbestos or Lead Based Paints in this construction project.  Upon completion of each construction project, the 
Contractor shall submit two copies of a Certified Letter to the COR stating that no lead based paints or materials 
containing asbestos were used in this project at Puerto Rico.  One copy of the letter shall be filed with project 
documents in the Resident Engineer's Office and second copy filed in the COR’s project folder.   
 
4.11 Utilities Connections and Excavations 
 
4.11.1 The U.S. Government will not provide any utility connections.  It is the Contractor’s responsibility to provide 
any generators required to operate any of its own equipment at its own expense.  The Contractor shall be also 
responsible for providing potable water daily at the construction worksite for all employees at Contractor’s own 
expense.  If a water tank truck is planned for this purpose, the Contractor shall be responsible for providing 
registration information that must be included with Contractor’s equipment listing. 
 
4.11.2  The Contractor shall be responsible for coordinating excavation with local utility companies and shall take 
every precaution to avoid damage to underground utilities.  The Contractor shall be responsible for any damages 
they incur to the underground utilities and shall repair any construction damages at the Puerto Rico worksite at own 
expense.  The Contractor shall be responsible for coordinating the connection of potable water, sewage (if 
available), and electrical power with local utility companies. 
 
4.12 Interruption of Utility Services.  Any planned interruptions of utility services (electrical power, water, natural 
gas, etc.) shall be detailed and coordinated by the Contractor.  If the outage affects only the facilities in this contract, 
the request shall be submitted at least three (3) working days before the planned outage.  The Contractor shall not 
interrupt service(s) until approval has been granted by the Puerto Rico Department of Public Works or equivalent 
entity.  Requests shall include facility/facilities affected, date of scheduled outage, and duration.  Requests for 
interruption of service(s) will not be approved unless all equipment and materials required for the applicable/ 
particular phase of work are on the job site (s).  Interruptions will be granted Monday through Friday for the 
following times: 7:15 A.M. until 11:00 A.M. and 12:30 P.M. until 4:00 P.M.  If weekend (Saturday and Sunday) 
outages are required or are preferred, such outages shall be coordinated as specified above. 
 
4.13 Contractor Personnel  The Contractor shall provide sufficient number of personnel, properly trained and 
qualified (i.e. civil engineer, architect, geotechnical engineer, electrical engineer, certified electricians and foremen), 
to perform the requirements of this contract at the worksite location.  All non-laborer Contractor employees on this 
project shall maintain a proficiency license from the Colombian or an equivalent license from a foreign entity if the 
Contractor is based in a country other than Colombia Puerto Rico worksite location. 
 
4.13.1 Project Engineer/Architect Superintendent/Foreman.   
 
4.13.1.1 The Contractor shall provide a Project Engineer/Architect who shall be a licensed engineer or architect and 
responsible for the performance of all work.  The name of this person and an alternate(s), who shall act in behalf of 
the Contractor when the Project Engineer/Architect is absent, shall be designated in writing to the KO at least ten 
(10) days prior to contract performance.  The Contractor shall not replace, substitute, or remove key personnel 
without prior written consent from the KO.  In the event that the Contractor removes key employees, replacement 
personnel must be equally or better qualified. 
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4.13.1.2 The Field Engineer/Architect and Superintendent/Foreman shall be designated in writing to the KO at least 
ten (10) days prior to contract performance. These key personnel shall be physically present at the worksite between 
the hours of 7:30 am to 4:30 p.m., excluding Colombian holidays, and any other time work is being performed at 
the site, as coordinated between the Contractor and COR.  The Contractor shall provide to the KO and COR the 
phone numbers of the Project Engineer/Architect and alternate(s), Field Engineer/Architect and 
Superintendant/Foreman to be available during duty and non-duty hours (to include evenings, holidays, and 
weekends).   
 
4.13.1.3 The Project Engineer/Architect shall be responsible for overall management and coordination of this 
contract; directing the onsite work; acquiring materials; able to resolve construction issues; and provide information 
about work progress to the COR.  The Project Engineer/Architect shall be highly knowledgeable of the project 
progress and have a good working knowledge of Spanish be able to communicate effectively.  By Good Working 
Knowledge the employee should be able to read/speak English and understand agency regulations, operating 
instructions, memoranda, and related material concerning the field of work, to prepare correspondence and 
standardized reports, and to communicate effectively with Spanish speaking staff members and the general public, 
including both Spanish speaking and non-Spanish speaking persons.  The Project Engineer/Architect or their 
designated alternate shall be available to meet with U.S. Government personnel, or the KO, within 30 minutes 
unless otherwise coordinated with such designated personnel.  After duty hours, the Project Engineer/Architect or 
designated alternates shall be available within two (2) hours in case of emergency.    
 
4.13.2 Personnel Listing.   
 
4.13.2.1 After award of the contract, the Contractor shall have five days to submit to the KO a list of workers and 
Project Managers assigned to work at Puerto Rico (Biographic Data on Personnel).  Required information for each 
individual on the personnel list for Puerto Rico shall include: 
 

Full Name 
Place and Date of Birth 
Current Address 
Identification number 

 
4.13.2.2 Failure to provide any of the above information may be considered grounds for rejection and/or re-
submittal of the application(s).   
 
4.13.3 Contractor Employee Uniforms.  The Contractor shall provide to each employee a shirt (all shirts must be 
the same style and color) with the Contractor’s name/logo.  The shirt shall be worn at all times while working at the 
project site.  
 
 

PART 5 
 
5. SPECIFICATIONS 
 
General:  The Contractor shall furnish all labor, transportation, equipment, materials, and any other items and 
services necessary to execute the terms of this statement of work.   The approximate dimension of the project land 
area is 36.40m x 26.60m.  The school dormitory will consist of two buildings.  The first building shall be one story 
with a footprint of approximately 305m2 and will include two sleeping areas for approx 32 students, restrooms and 
separate sleeping quarters with its own bathroom for a teacher. The second building shall have one story with a 
footprint approximately 305m2, including two sleeping areas for approx 32 students separate boys and girls 
restrooms and storage space.   Construction shall include sidewalks as shown in the attached conceptual plan.  The 
Contractor shall be responsible for the development of a material list for COR review.  The Contractor shall provide 
a draft list with corresponding technical information for review no later than 5 business days after Government 
approval of the Contractor’s designs.  Upon approval of the material list by Government, the contractor shall 
provide sample materials as identified in the approved material list. The Contractor shall submit all material under 
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this section for COR approval and ensure that materials for project shall be environmentally friendly in accordance 
with paragraph 1.6.18. 
 
5.1 Design Plans:  The Contractor shall provide all structural, architectural, hydro-sanitary, and electrical design 
plans to the COR for approval within 45 days of award.  All plans shall be developed by an engineer certified in that 
particular discipline, and comply with appropriate codes.  The Contractor shall meet with the government bi-weekly 
and produce design progress reports/meeting minutes and submit to the COR for approval. Once approved all 
designs shall become part of the contract specifications. 
 
5.1.1 Structural and Architecture Design:  The Contractor developed plans shall comply with “Norma Sismo 
Resistente” (NSR) – 2010 code.  

 
5.1.2 Hydraulic, Sanitary and Storm water Design:  Contractor developed plans shall comply with Colombian 
codes “Norma Tecnica Colombiana” (NTC) – 1500 and “Reglamento Técnico del Sector de Agua Potable y 
Saneamiento Básico” (RAS)-2000.   
 
5.1.3 Electrical Designs:  Contractor developed plans shall comply with NTC 2050 and RETIE.  Designs shall 
include the electrical consumption of the building plus an additional 30%.  The Contractor shall verify that the value 
of the resistance is the required value of (<25 ohms).  The contractor shall review conditions and availability in the 
electrical power line and shall include and install the required indoor/outdoor transformer. The Contractor shall 
include a Lightning Protection System Study IAW NTC 4552. The electrical designs shall include the lighting 
calculation. 
 
5.1.4 Soil Study:  The Contractor shall provide a soil study for COR approval within 10 days of contract award, and 
before any structural design may begin. The soil study shall be IAW NSR-10. 
 
5.1.5 Surveying:  The Contractor shall perform all surveying required for the project and use the data collected in 
every aspect of the project (i.e. storm water system and drainage) and submit within 30 days of contract award. 
 
5.1.6 Surveying and Layout:  The Contractor shall develop a field book and kept it on a T-shaped rod sighting 
points and grade (niveletas) levels, while allowing for ground settlement.  The Contractor shall be responsible for 
surveying the terrain levels from the Bench Mark Survey (BMS), base lines, topographical points, perimeter limits, 
and other control elements necessary to identify the terrain localization and/or elevation. 
 
5.1.7 Natural Ventilation and Natural Lighting:  The Contractor shall create a ventilation and lighting design that 
incorporates as much natural ventilation and lighting as possible, while taking into consideration the amount of heat 
generated.  An example of the use of natural lighting would be the incorporation of sky lights.  Sky light designs 
should show an installation that increases natural lighting, while taking into consideration the local horizon to 
minimize direct sunlight and heat retention.  The same type of consideration should be taken with incorporating as 
much natural ventilation as possible, while not creating unnecessary weather exposure to the inside of the building.  
 
NOTE:  All contractor designs shall comply with all requirements and regulations of local authority’s having 
jurisdiction over the project site. 
 
5.2 Excavation:  The Contractor shall remove all vegetation and top soil from the site, compacting the exposed 
surface to at least 95% Proctor Standard (per NSR-2010 code).  The Contractor shall turn in the test results a 
minimum of three (3) days  before beginning backfill.  The Contractor shall also provide Proctor Standard results to 
COR for approval before starting backfill.  This includes backfilling and leveling the ground (0,50 mts over level 
0,0 or existing level) according to the recommendations given in the soil study, and their reasonable proximity to the 
alignment and gradient shown in the plans or set by the COR.  The Contractor shall remove excess materials, and 
debris to an area authorized by local authorities. 
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5.3 Concrete Structures:  This section refers to the fabrication, transportation, pouring, and respective 
reinforcement elements required in accordance with structural plans.  The Contractor shall include with their 
proposal a per line item breakdown on the attached Price Breakdown Schedule. 
 

 Concrete footing and foundation beams 
 Concrete slabs for the building. 
 Concrete columns, pedestals, aerial beams, roof beams, lintels and confinement structure for walls. 
 Concrete slab sub floor and aerial slab. 
 Perimeter channel in concrete for water collecting. 
 Sidewalks for the entrance of the building shall be constructed with the width of each of the sections as per 

the conceptual plan. 
 Concrete mix design shall comply with 3000 psi at 28 days strength. 

 
If the slab on which tanks are on the roof of the building and this is outdoor, it must be waterproofed 
 
5.3.1 Concrete Forms:  The COR will approve the formworks and molds, steel reinforcement, rebar arrangement, 
overlaps, and all related details, seven (7) days prior to the actual pour date.  The Contractor shall make sure that the 
forms and supports have the necessary resistance and rigidity to support concrete, without localized settling over 1 
mm.  The supports shall be arranged to never stress the completed parts of the project at a level higher than one 
third (1/3) of the design stress.  The joints in the forms shall not have slits bigger that 3 mm to avoid grout losses, 
but still have enough room to avoid boards (when using wood) from shrinking and deforming due to inclement 
weather. 
 
5.3.2 Concrete Pour:  The Contractor shall ensure that all forms and molds are cleaned, and dampened with a non 
petroleum based stripper.  Concrete pours shall be in one continuous operation per section.  All soft concrete shall 
be compacted, preferably with a vibrator to ease it around embedded installations.  For initial installation of clean 
concrete, the Contractor shall ensure the poured concrete creates a clean area of thickness = 0.05m.  The Contractor 
shall install the reinforcement for footing and concrete IAW the approved designs. The pour shall be protected from 
weather and ensure the exposed concrete surface is kept constantly damp for the first seven (7) days. 
 
5.3.3 Repairing Concrete Defects:  The Contractor shall repair all defects by cutting out the defective surface, 
cleaned with compressed air, and filled with epoxy based concrete or mortar, per manufacturer’s instructions.  The 
Contractor shall submit epoxy specifications for COR approval, before repairs can begin.  The Contractor shall not 
make repairs using common concrete or mortar. 
 
5.3.4 Concrete Testing:  The Contractor shall prepare and properly mark six (6) concrete test cylinders per nine (9) 
cubic yard batches or single mixture in strict accordance with Colombian Law 400 of 1997, and NSR-2010.  The 
Contractor shall conduct the quality tests of concrete used.  The Contractor shall provide mix design for COR 
approval a minimum of seven (7) days before concrete pour.  The samples shall be tested in accordance with the 
C39/C39M-10 Norm of the ASTM.   The Contractor shall submit Laboratory Certificates including calibration of 
equipment to be used for all tests 15 days before required use of laboratory.  All certificates/calibrations shall not be 
older than six months from the time the certificate is required. 
 
5.3.5 Rebar and Ties:  The Contractor shall bend the rebar with no variations greater than one centimeter.  The 
rebar shall be tied to the formwork with wire, concrete, or stone plugs; and among themselves with iron annealed 
No. 16 wire.  Separation between parallel rebar shall have a minimum separation equal to the diameter 1 1/3 of the 
greater diameters of the coarse aggregate used.  Their position shall be adjusted according to the indications in the 
COR approved drawings and instructions.  The arrangement shall be reviewed by the COR before the pour, and any 
modifications noted.  The Contractor shall not bend rebar in the field.  Rebar in a packet shall be tightly tied 
together forming a single unit.  Packets with more than four (4) rebar are not permitted.  It may be required that the 
framework functions below two-thirds (2/3) of its admissible tension either by overlap or welding.  The overlap of 
rebar packets shall be based on the packet length required, increased by 20% for three (3) rebar packets and 33% for 
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four (4) rebar packets.  The centers of the ties shall be more than 40 diameters (40 D) throughout the length of the 
piece.  When the use of mortise is permitted, the diameter shall not be smaller than the main reinforcement. 
 
5.3.6 Embedding:  The Contractor shall ensure that for elements not exposed to the weather or ground, the 
minimum embedment shall be:  slabs: 2 cm (0,8 in); beams and columns and pedestals: 3 cm (1,2 in). 
 
5.4 Conventional Masonry:  The Contractor shall ensure that all walls be conventional masonry in No. 5 type 
bricks. Walls shall be plumb, seating brick in mortar at a 1:4 ratio, forming joints not thicker than 1.5 cm. Blocks 
with strengths and dimensions specified by structural drawings shall comply with quality and standard dimensions. 
The “Normas Técnicas Colombianas” (NTC) applicable to masonry, applies to this project.  All bathroom divisions 
for shower or toilets shall be masonry. A sample of block shall be provided for COR approval a minimum of eight 
(8) working days prior to installation. 
 
5.5 Metallic Structure:  The Contractor shall ensure that all materials, equipment, tools, and labor are provided for 
the complete installation of the metallic roof structures.  This shall include but not limited to the supply and 
installation of the required anchors to support covered areas.  All metal work shall be painted with industrial 
anticorrosive paint at 3mils thick, and 3mils thick enamels. The Contractor shall provide, for COR approval, paint 
colors, patterns for placement, anchor and bolt examples, and all steel elements to be embedded in the concrete, 8 
days before installation.   The design of welded connections, electrodes, filler metal, labor, inspections, and tests 
shall follow standards determined by the latest American Welding Standards (AWS) and American Institute of Steel 
Construction (AISC) editions.  Welding samples, methods, and electrodes shall be approved by the COR, before 
installation may begin.  If doubts arise about a weld sample, the COR shall order trepanning tests at no cost to the 
government.  If deficiencies are found, then all welds shall be checked, and re-welded.  The joint plates for the 
columns shall be joined by welding each side of the plate, with a minimum length of ½ the length of the plate.   
 
5.6 Roofs: The Contractor shall install thermo acoustic roof tiles, galvanized steel and aluminum foil tied to the 
metallic structure.  In addition, the Contractor shall install rain gutters and downspouts.  The Contractor shall seal 
roof overhangs using fascia or screens.  The Contractor shall anchor the new roof frame structures to the bond beam 
rebar where required IAW the Contractor’s drawings. Contractor shall submit proposed material prior to purchase.  
 
5.7 Commemorative Plate:  The Contractor shall supply and install a plaque in “piedra muñeca” or a marble stone 
of equal color and quality of 0.50 m by 0.40 m.  The text of the commemorative plate will be provided to the 
Contractor after final designs are approved.  The final design of the plate shall be submitted to COR for approval, 
before the plate is produced. 
 
NOTE:  Piedra muñeca is a Colombian tan/brown marble stone used in building construction. 
 
5.8 Flag Area:  The Contractor shall design and construct a flag plaza at the doorm.  The Contractor shall submit 
the design and paint colors to the COR for approval, before the flag plaza is produced.  The flag area shall consist of 
three (3) flagpoles of 2 in diameter by 4 m high painted with minimum 3 mils each of anticorrosive and enamel 
paint. 
 
5.9 Informative Banner: The Contractor shall provide and install an informative banner at the project site.  The 
banner shall be installed within five (5) work days after the award and removed when the project is finished.  The 
banner fabric shall be 13 oz, printed with #4x0 ink, 1.200 DPIs, and finished with metallic reinforced eyelets.  The 
banner dimensions are 3.00 m wide and 2.00 m long.  The banner shall be installed in a metallic support structure of 
3.00 m wide and 5.00 m long.  The banner shall include the shield of Colombia and the logotypes of the “Unidad 
Administrativa para la Consolidación Territorial” and “Prosperidad para Todos”.  It shall also include the following 
text “"Esta obra se construye para el disfrute y beneficio de la comunidad de Puerto Rico gracias a la gestión de su 
alcaldía municipal y la gobernación, en el marco de la Consolidación Territorial".  The banner shall fulfill the 
“Manual de Identidad Corporativa” of the “Unidad Administrativa para la Consolidación Territorial”. 
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5.10 Provisional Fencing and Camp: The Contractor shall install provisional fencing and a camp at the start of the 
project development stage.  Upon project completion, fence materials shall be taken down and removed from the 
site area, and debris shall be taken to an area indicated by the COR with information received from local authorities.  
 
5.11 Electrical Network 
 
5.11.1 Electrical System:  The Contractor shall construct all internal electrical systems in accordance with the 
electric regulations in effect in Colombia, National Electric Code (NEC)/American National Standards Institute 
(ANSI)/Energy Information Administration (EIA)/Telecommunications Industry Association (TIA)/National Fire 
Protection Association (NFPA), and allow for a 30% capacity above the maximum normal usage of all electrical 
systems simultaneously.  All designs and systems shall conform to International Electrotechnical Commission (IEC) 
61024-1-2, NTC 4552, NTC 2050 and “Reglamento Técnico de Instalaciones Eléctricas” (RETIE).  The system 
shall contain a grounding system suitable for the grounding resistance required at the project site.   
 
NOTE: Wiring shall fulfill the following requirements: 
 
All energy cables shall be American Wire Gauge (AWG) and have isolation Thermoplastic Heat and Water 
Resistant Insulated Wire (TWH) of the caliber specified and calculated IAW the calculated electric bulging loads, 
subject to the following color code: 

 
 Green:  Earth.  
 White:  Neutral.  
 Black:   Not regulated.  
 Yellow, red, blue: Regulated. 
 This code shall flow from the electrical board of distribution to the final point of exit. Joints 

within the system are not allowed.  They shall only be in the boxes. 
 Protection elements shall be from a national and recognized manufacturer, all of the same brand 

preferred. 
 All cable ends or joints shall have the appropriate terminals or spring-like connectors for the 

conductors. 
 
All electric conductors to be installed in the layout conduit shall meet the following material and installation 
requirements:  All metallic conduits installed underground shall be painted with asphalt based paint before being 
covered with concrete.  All exposed conduits shall receive two (2) coats of anticorrosive paint, as well as supports, 
accessories, and register boxes.  All metallic surfaces of electronic equipment with scratches shall be repainted 
similar to the original.   
 
5.11.2 Electrical House Connection:  The Contractor shall provide underground Polyvinyl Chloride (PVC) pipe 
and include a distribution switchboard and other elements in approved drawing.  The main electrical feed and entire 
distribution system shall comply with Colombian Electrical Code (NTC-2050).  
 
5.11.3 Transformer:  The Contractor shall transport, supply, and install one (1) transformer at the electrical power 
line to supply both buildings.  This transformer shall be sized IAW electrical calculations and drawings for the 
electrical requirements of the project.  This transformer shall be used to lower the electrical voltage at the end of the 
electrical line connection and feed the electrical distribution panel boards in order to distribute power to the future 
Facilities.  The transformer shall comply with Colombian Electrical Code (NTC-2050).  Electrical system conditions 
shall be verified on site by the Contractor.  The Contractor shall comply with electrical distributors/utility system 
requirements. 
 
5.11.4 Internal Electrical Installations:  The Contractor shall ensure that all electrical networks are in accordance 
with NTC-2050.  Cable shall be Thermoplastic Heat and Water Resistant Nylon Coated (THWN).  The Contractor 
shall provide calculation records showing actual load and estimated reserve charge with cable caliber for COR 
approval before installation of network.  All outlets shall be grounded, and must meet the needs of the project.  The 
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installation of all electrical system conduits and cabling system wires shall be of Electrical Metallic Tubing (EMT) 
ducts or conduits and/or metal cable trays, were exposed.  PVC conduit may be used where not exposed. 
 
5.11.5 Grounded system and lightning protection system:  The Contractor shall ensure that grounding and 
lightning protection system is installed IAW approved designs (paragraph 5.1.3).  
 
5.11.6 Lighting:  The Contractor shall provide and ensure all internal and external lighting provides a minimum of 
luxes as required for each in “Reglamento Tecnico de Iluminación y Alumbrado Público” RETILAP.  For internal 
lighting, contractor shall provide switches and ensure they are located as a room is entered on the doorknob side of 
each door 20cm from the edge of the frame and 1.2M above finished floor level.  Both the internal and external 
lighting systems and their accessories shall be firmly attached or embedded using installation procedures designed 
for that particular type of surface.  Embedded lights shall be flush so that light is not filtered through around the 
edges or through the external slab and the molding.  External lighting lux levels shall be verified at least one (1) 
hour after dark.   

 
5.11.7 Electrical Outlets:  The Contractor shall deliver and install the electrical outlets to include a minimum of 
electrical outlets as requested in the NTC-2050 and RETIE.  These outlets shall be distributed in all facilities.  Non-
regulated power circuit shall be installed with ground connection, observing the following conditions: 
 

 Each circuit shall be conformed to support a maximum of ten (10) double power outlets. 
 Each double power outlet shall be fully identified. 
 The inlet and outlet of circuits shall have on the end pressure connector or non-welded terminal. 
 In each inlet only one cable shall be installed. 
 Double power outlets shall be isolated polo hospital type in white color. 
 All double power outlet located in wet zones shall be GFCI type. 
 

5.11.8 Testing and launching: The entire electrical system shall be verified in the following aspects upon 
notification by contractor that system is complete: 
 

 Voltage Levels (phase to phase, phase to neutral) 
 Continuity 
 Resistance Grounding (IAW RETIE Table 24) Phase Sequence 

 
The Contractor shall turn in all electrical system tests to the COR within seven (7) days of receipt from the testing 
facility. 
 
5.12 Hydraulic, Sanitary and Storm Water Network:  The Contractor shall ensure that all materials, equipment, 
and labor are provided for the complete installation of a potable water distribution network and wastewater drainage 
systems, IAW National Plumbing Code (NPC), the American Water Works Association (AWWA), and NTC 1500. 
 
5.12.1 Main Water Feed:  The Contractor shall construct a deep well to extract groundwater and the structure 
necessary for the primary treatment of such water. The Contractor shall provide and install (4) four elevated tanks, 
1000 liters each, “Colempaques” type or similar with respective floats, above bath area, and include the elevated 
reinforced concrete tank base. The contractor shall install pumping equipment that works with fuel for extracting 
water from the well and raising the water from the primary treatment to the elevated tanks. The Contractor shall 
construct the house connections in PVC IAW diameters provided in the Contractor’s drawings, and the 
manufacturer’s instructions.  The Contractor shall meet established norms in plumbing code NTC 1500, and be 
responsible for the inspection of all plumbing materials.  The Contractor shall ensure each end of the pipe is 
secured.  The water network shall be subject to three hydraulic tests of constant pressure of 150 psi not less than 12 
hours for approval by the COR.  The first test shall be accomplished prior to filling trenches or covering pipe, the 
second test shall be done after filling, and the final shall be executed 15 days before completion of the project.  Pipe 
to be used shall be PVC RDE 21 or better.  A register (water valve) shall been installed. 
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NOTE:  Colempaques are Colombian plastic water tanks that are normally installed as a back-up water source for 
buildings. 
 
5.12.2 Water Deep Well: The Contractor shall construct the water well to a depth that will provide a constant water 
supply.  The Contractor shall install PVC RDE 21 and perforated piping (as part of the filter) in the diameters 
indicated in the design to provide the designed water flow rate.  The Contractor shall install a selected gravel filter 
designed according to the rock lithology encountered during drilling.  The gravel shall be specifically designed for 
use in water wells.  The Contractor shall chemically treat the well shaft after the filter installation to disperse sludge 
residue present in the walls of the well while maintaining the integrity of the aquifer.  The Contractor shall use 
compressed air in each of the filter zones to clean the well after the gravel filter installation and sludge cleaning.  
The Contractor shall take a water sample from the well after executing water pump test and perform physical, 
chemical and bacteriological analysis and submit to the COR. The electrical conductivity, temperature and pH value 
of each sample shall be measured at the time of sampling.  The Contractor shall seal the well head with 3000 psi 
waterproof concrete around the perimeter surface of the well.  The seal shall have dimensions of: 1.50m x 1.50m 
x1.00m (depth) in order to protect the well structure from sub-surface contamination. 
 
5.12.3 Hydraulic Pump: The Contractor shall supply and install a hydraulic pump and all accessories needed by 
the system for proper and efficient operation.  The Contractor shall not use an electric motor to operate the pump. 
  
5.12.4 Hydraulic/Water Network:  The Contractor shall construct all the internal hydraulic networks for the bath 
areas, according to the Contractors COR approved designs. After approval, they shall become part of the contract 
specifications.  This includes all hydraulic networks (pipes, fittings, valves, outlets, and accessories) needed for the 
bathroom area. 
 
5.12.5 Storm Water Network:  The Contractor shall ensure that the network shall be an easy to maintain system. 
Concrete gutters shall be on the continuous slope and drain to the site as indicated in the Contractor’s drawings. 
 
5.12.6 Sanitary/Sewage Network:  The Contractor shall install a sanitary network, including sewage collector, 
internal networks for the baths and ventilation; IAW the design drawings.  The Contractor shall build a discharge 
section, constructing boxes for suitable operation and respective discharge points. The contractor shall provide and 
install all the necessary elements to construct a septic tank and leach field that will work like sewage collector IAW 
designs. 
 
5.13 Finishings:  All finishing work to include the veneers, tiles, plaster, windows and doors, and paint. 

 
5.13.1 Floor Tiles:  The Contractor shall install floor tiles made for high traffic.  All areas shall have broom guard 
using the same material.  This includes all necessary door stick downs. Colors, styles, types and sizes shall be 
approved by the COR a minimum of eight (8) working days prior to installation. 
 
5.13.2 Wall Tiles in baths:  Wall tiles shall be in “Ebro 972” type 20cm x 20cm or similar up to a height of 1.80m.  
The Contractor shall provide and install noncorrosive metallic end caps on tile edges and ensure they are aligned, 
securely fastened and where joined shall be at a 45 degree angle.  Colors, styles, types and sizes shall be approved 
by the COR a minimum of eight (8) working days prior to installation.  Contractor shall provide an on-site sample 
of this work for COR approval prior to full execution. 
  
5.13.3 Stucco:  Stucco shall have a 1:3 mix ratio and a minimum thickness of 1.5cm.  Within the interior of the 
facility, the Contractor shall apply waterproof stucco in all wall areas up to a height of 0.3m and non-waterproof 
stucco for the rest of the walls. Within bathrooms, water-proofed stucco shall be installed at full wall height. The 
Contractor shall install waterproof stucco on the exterior walls of the facilities throughout. 

 
5.13.4 Drop Ceiling / Interior: Not Applicable 

 
5.13.5 Exterior and Interior Painting:  The Contractor shall paint all exposed walls, exposed columns, pedestals, 
exposed beams and exposed concrete structures with three layers of “Vinilo Eco-paint type” (or similar) paint for 
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interiors and “Koraza” (or similar) for exteriors. This also includes a general cleaning of all existing masonry in the 
Facades. Ceilings, eaves, and any other part specified in the plans shall have two (2) coats of acrylic high quality 
weather resistant paint. All paint specifications and colors shall be approved by the COR, before application. 
 
5.13.6 Windows:  The Contractor shall provide and install as a minimum galvanized cold rolled 18 gauge laminate 
windows, coated with a minimum of 3 mils of anticorrosive paint.  The concept drawing shows four (4) windows, 
but the Contractor’s design may contain more or less as long as the design allows for the maximum use of natural 
light.  This includes installation, finishing, accessories, security bars and lintel (alfajia).  All windows shall include 
galvanized steel security bars at a minimum of ½ inch thick, painted with anti-corrosive primer and two coats of 
enamel paint.  Between each coat, the surface shall be lightly sanded with a fine sandpaper No.6/0, 200 or finer.    
 
5.13.7 Doors:  The Contractor shall provide and install one (1) main entrance door and one (1) rear emergency exit 
door with doorframes to include supply, transport, installation, all finishing accessories, and lintel, as is shown in 
the attached drawing.  The Contractor shall install cold rolled laminate caliber 18 doorframes and doors in metallic 
painted with anticorrosive and enamel paints at a minimum of 3 mils thick.  Between each coat, the surface shall be 
lightly sanded with a fine sandpaper No.6/0, 200 or finer.  The style and type shall be approved by the COR a 
minimum of eight (8) working days prior to installation. 
 
5.13.8 Bathrooms:  The Contractor shall construct two (2) restroom (one (1) men’s & one (1) women’s) facilities 
with bath apparatuses and all connections and fittings required for sinks, showers, urinals, and toilets.  The 
restrooms shall also include hooks for towels for each shower, paper holder for each toilet, soap dispenser for each 
sink and shower, and floor drains required for each bath area in accordance with conceptual plans.  The sinks shall 
be for kids so the hanged height of the baths and the dimensions shall be in accordance with the final drawings 
approved and in accordance with the final user specifications.  The Contractor shall provide and install noncorrosive 
metallic end caps on all the corners of the bath walls.  The Contractor shall also provide and install bevel mirrors 
located above each respective sink with dimensions of 0.90 m in length and 0.50 m wide. Bathrooms doors shall be 
stainless steel. 

 
5.13.9 Concrete polished granite tables:  The Contractor shall provide and install the reinforced concrete polished 
granite table “meson”, bear with walls, in each restroom area, as shown in attached schemes.  This item also 
includes the wall to bear the tables in concrete polished granite. 
 
Where countertop lengths greater than 1.00 m, the countertop will be cut in order to control the expansion of the 
material.  The cuts will be covered with either a plastic or metal “T” in order to keep the surface smooth. 
 
The Portland cement type used shall be either gray or white.   Special minerals shall be used to dye concrete to the 
specified color. The sand shall be coarse and washed, sifted and free from impurities. 
 
The caliber of the granite shall be as specified in designs and color combinations thereof, this work must be 
performed by skilled labor with a minimum of 5yrs experience executing this type of work and shall be submitted to 
the COR for approval.  
 
5.13.10 Kitchen Sinks:  Not Applicable.  
 
5.14 Equipment Calibration 
 
5.14.1 The Contractor shall ensure all equipment used to measure any quantity needs to have a calibration date 
within 6 months of the date used. 
 
5.14.2 The Contractor shall submit the calibration certificate and the certificate of the calibration agency to the COR 
for approval.  
 
NOTE:  Contractor shall submit drawings, materials, procedures, tests, laboratory equipments for test, laboratories 
to be used, material samples, etc. to the COR for approval, at least 15 days before their desired use. 
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5.15 Material Specifications 
 
5.15.1 Cement:  The Contractor shall ensure that the cement used in the cement mixtures shall be Type 1 Portland 
cement (normal) and meet all ASTM C150/C150M-09.  If the project site has high sulfate content, Type V Portland 
cement shall be used.  The Contractor shall provide additive specifications where required, before cement work is 
initiated. 
 
5.15.2 Concrete:  The Contractor shall ensure that all recommendations of the ACI Committee Report 301M-99 
(Specifications for Structural Concrete for Buildings) or equivalent Colombian specification (NSR-10) shall be 
followed.  All other concrete operations shall follow the Building Code Requirements for Reinforced Concrete ACI 
318M-08.  All the standards of the ASTM are mandatory.  The specified compression resistance shall be measured 
at the rupture in cylinders measuring 15cm x 30 cm (6 in x 12 in), after 28 days, according to the ASTM 
C39/C39M-10 standards. The concrete shall have an overlap no greater than three (3) inches.  Concrete used for the 
foundation formworks, columns, pedestals, retaining walls, joints tied to the foundation, load and tie joints and 
remaining structural elements, shall have a compression resistance of 210 Kg/cm2 (3000 lb/in2). The resistance to 
fluid concrete for filling the reinforced masonry blocks shall guarantee a minimum resistance of 140 Kg/cm2 (2000 
lb/in2). 
 
5.15.3 Aggregates:  The Contractor shall ensure that aggregates are classified by size, and stored to avoid foreign 
matter.  They shall follow ASTM C33/C33M-11.  Sand shall not contain deleterious substance in excess of the 
following percentages: Clay clods - 1%, Pit Coal and Lignite - 1%, Material passing #200 Screen - 3%.  The size of 
the crushed stone shall not be larger than 1/5 of the greatest separation from the sides of the formwork; 1/3 of the 
slab, or ¾ of the free space between individual rebar or rebar ties.  It shall meet the ASTM C33 standards, with its 
maximum dimension in accordance with Section 33 of the ACI 318M – 08 Regulation. The Contractor shall submit 
sample of the aggregates and the concrete mixtures, before concrete is poured. 
 
5.15.4 Reinforced Steel:  The Contractor shall provide rebar with patterns to assist adhesion.  All steel shall be new 
billet steel conforming to ASTM A615/A615M-09b Grade 60 [420].  Minimum yield strength shall be 420 MPa 
(60,000 psi).  All dirt and non-adhered advanced state oxidation shall be removed.  The rebar for setting bolts and 
tie anchors shall be corrugated and comply with the specifications for steel bars and smooth ingots to reinforce 
concrete, including complementary requirements ASTM A615/A615M-09b or NSR-2010. 

 
5.15.5 Metallic Structure Materials:  The Contractor shall ensure that the steel meets ASTM A36/A36M – 08, 
ASTM C500/C500M-10a and ASTM C501-07 specifications for welding structural steel, according to ASTM A755 
/ A755M - 03(2008).  All steel shall be hot galvanized.  All metal scratches and welding burrs shall be removed, and 
surfaces dry before anti-corrosive paint is applied.  The Contractor shall provide, for COR approval, patterns for 
placement, anchor and bolt examples, and all steel elements to be embedded in the concrete, 8 days before 
installation. 
 
5.15.6 Welding:   The Contractor shall ensure that all electrodes be class E60 x AWS for structural steel and class 
E70 x AWS for rebar with a stress flow of 2,800 Kg/cm2 (40 ksi).   All structural steel elements shall be joined with 
the electric arc process using E 60 xx electrodes that comply with the ASTM-233 specifications.  For rebar welding 
if required, welded ties shall conform to AWS D 1.4/D 1.4M standards, and develop at least 125% of the flow 
resistance specified. 
 
5.15.7 Laminated Structural Steel:  The Contractor shall ensure all structural steel, is new and complies with 
“Design Specifications, Fabrication and Erection for Structural Steel Buildings” of the AISC or NSR-2010 and shall 
be type ASTM A36/A36M-08 as certified by a laboratory, with stress in the flow limit of 2,531 Kg/square cm 
(36,000 lbs/in2). Structural cross-sections shall be bent cold, and parts cut when indicated.  Cuts shall be with fine 
nozzle oxyacetylene, preferably with a saw for cross-sections.  
 
5.15.8 Masonry Unit Blocks:  The Contractor shall ensure masonry blocks are No.5 type with uniform size, color, 
and texture.  The NTC regulation is applicable for all masonry on this project. The compression resistance shall be 
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fm= 95 kg/cm2 (1,350 ksi).  The Unit Blocks shall be suitable for load bearing applications, and free of defects.  
Minor cracks from manufacturer or minor chipping from handling are not grounds for rejection.  Five percent with 
chipping of less than 25.4 mm (1 in) in any dimension, or cracks not wider than 0.5 mm (0.02 in) but not longer 
than 25% of the nominal height of the unit are permitted.  A sample of the block shall be provided for COR 
approval a minimum of eight (8) working days prior to installation. 
 
5.15.9 Bathroom Fixtures:  Bathroom fixtures shall be porcelain and shall be Lavatory Nova Type 07388 /102 or 
equal, toilets of type “Avanti-Ganamax” or equal (Toilets with Dual Flush: 4.5 L flush liquids / 6lts flush solids) 
and low flow type porcelain urinals. Additionally the contractor shall include faucet aerators or water saving 
devices. Colors, styles, types and sizes must be approved by the COR a minimum of eight (8) working days prior to 
purchase/installation. 
 
5.15.10 Electrical Materials:  The Contractor shall provide and ensure that all materials be new and from 
accredited manufacturers.  All work shall be performed according to the best trade practices, using specialized 
personnel.  All defective or damaged materials and equipment shall be replaced at no cost to the government.  The 
manufacturer data for the panels and sub-panels, conductors, layout conduit and accessories, light switches, wall 
sockets, controls, inside and outside lights, transformers, and medium frequency structural elements shall be given 
to the COR for approval, before installation. All materials used must be certified according to the separated RETIE 
2.3. 

 
5.15.10.1 Internal Electrical Installations:  The Contractor shall ensure that all electrical networks are in accordance 
with NTC-2050.  The Contractor shall provide electrical calculation showing actual load and estimated reserve load.  
The Contractor shall submit conductor size for COR approval before material purchase.  The installation of all 
exposed electrical systems c shall be Electrical Metallic Tubing (EMT) or metal cable trays or galvanized conduit if 
required IAW designs and NTC 2050.  In all other installation, electrical PVC conduits schedule 40 shall be used. 
 
 
5.15.10.2 Distribution Panel:  The Contractor shall ensure the distribution panel(s) supplied is (are) installed 
according to the panel schedule design.  The panel (s) used shall be complete with buss bars for phase(s), neutral, 
and ground. The circuit breakers shall be compatible with the panel used.  All panels shall have balanced loads.  The 
panel shall be embedded correctly and only accessible through the front.  The circuit protection devices shall be 
thermo-magnetic for 60 cycles at capacities indicated in the plans, but never lower than 10,000 amps in a short 
circuit.   All boards shall include signs to identify each circuit or feeder.  Outlets for 220 volts shall also include 
separate identification.  The end-user shall be given two (2) sets of instructions. 

 
5.15.10.3 The Contractor shall supply and install the Bare Continuity Conductors IAW:  NTC 2050 and RETIE. 
 
5.15.10.4 Layout Conduit:  The Contractor shall paint all metallic conduits installed underground with asphalt based 
paint before being covered with concrete.  All exposed conduits shall receive two (2) coats of anticorrosive paint, as 
well as supports, accessories, and register boxes.  All metallic surfaces of electronic equipment with scratches shall 
be repainted similar to the original. 

 
5.15.10.5 Register Boxes:  The Contractor shall ensure that the boxes have the appropriate size and type to hold the 
amount of conductors in accordance with Colombian regulations.  Unnecessary perforations of the boxes and 
accessories shall be filled.  Circular outlet boxes are not allowed.  All boxes and accessories shall be galvanized 
steel, and be octagonal, square, or rectangular.  All boxes exposed to the weather, shall be weather resistant.  Outlet 
boxes for lighting units shall be installed on the surface, and be 4’ x 4’’ octagonal or square.  Lights embedded in 
concrete or masonry shall be level, and the unit boxes installed during laying operations.  When lights are installed 
on false ceilings, one register box shall be attached to the conduit, and another to the light unit.  When the unit box 
allows, a metal flexible unit may be installed. 
 
5.15.10.6 Conductors:  The Contractor shall ensure all conductors with a minimum gauge for interior electrical 
systems shall be copper No. 12 AWG, and are used according to the conditions listed below:  
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THW (Thermoplastic Insulation, Heat Resistant (75°C), Suitable for Wet Locations) insulated cables/wires shall be 
used in building wiring, feeder and branch circuits, and internal secondary industrial distribution. 
 
THHN/THWN and THWN-2 cables and wires shall be used in building wiring, feeder and branch circuits, and 
internal secondary industrial distribution. Thermoplastic Insulation, High Heat Resistant (90°C), shall be used in dry 
locations only; nylon jacket, thermoplastic insulation, heat resistant to 75°C is suitable for wet locations, nylon 
jacket, thermoplastic insulation, heat resistant to 90°C is suitable for wet locations; nylon jacket-2:  90°C is suitable 
for wet and dry locations) 
 
These types of conductors shall be designed for use up to 600 volts.  All conductors shall be copper.  All conductors 
shall conform to the American Wire Gauge system.  For identification, the same colors shall be used in the different 
phases and a uniform color throughout the building, according to the National Electric Code. Conductors in only 
one color shall be covered with colored tape.  Splices within conduit are authorized (conductors shall be continuous 
from box to box).  All underground splices shall be approved by the COR.  Contractor shall only submit UL listed 
material for approval.  All outlet or splice boxes shall have at least 20 cm of slack conductor available. 
 
5.15.10.7 Light Switches:  The Contractor shall provide all light switches for the electrical outlets IAW the 
electrical drawings approved by COR. All shall be with “on” in the up position.  Switches shall never interrupt the 
neutral conductor.  Light switches shall be at a height of 1.20 m above the finished floor.  Light switches shall be 
single pole grounded  and moved two ways, for 15 amps, 120 volts, AC, lever operation, National Electrical 
Manufacturers Association (NEMA) standard, Specification Grade, silent type.  

 
5.15.10.8 Lights:  The Contractor shall ensure that lights and accessories be firmly attached to the surfaces of the 
building with the correct suspension system.  Embedded lights shall be flush so that light is not filtered through the 
slab and the molding.  Fluorescent lights shall be equipped with a electronic ballast with a high power factor (0.9 or 
unity) approved for service at the indicated voltage.  Cool white lamps shall be used.  The lighting shall be 
wraparound, fluorescent T5 2x32W and resistant against dust, moisture and humidity.  Ballasts with two (2) tubes 
are preferred whenever expedient and have protection.  Energy saver light bulbs shall be approved for 120-volt 
service and equipped with sockets.  All lamps used during construction shall be replaced with new lamps, during the 
final contract acceptance. 
 
5.15.10.9 Circuit Breakers:  All main circuit breakers shall be molded type. Main circuit breakers shall have 25,000 
amp capacity for symmetrical short circuit at 220 volts.  All circuit breakers shall include name of the manufacturer, 
listing agency, amperage and nominal voltage ratings. All miniature circuit breakers shall have 10,000 amp capacity 
for symmetrical short circuit at the corresponding voltage.  
 
5.15.10.10 Outlets: The Contractor shall provide and install outlets required IAW final electrical drawings. All 
receptacles shall be polarized, molded plastic and equipped with their respective cover. The normal single phase 
outlets shall be double, grounding two-pole, three-wire, 15 A, 125 V AC, NEMA 5-15R and white color. Wires 
shall be connected with appropriate polarity.  
 
5.15.10.11 Grounding System:  The Contractor shall provide and install grounding (2.4 m and 5/8”) bars copper-
copper type, coupled with exothermic welding.. Minimum resistance acceptable shall be IAW RETIE (chapter 15, 
table 24). When the resistance is not acceptable, the Contractor shall use gel to get required resistance. 
 
5.15.11   Waste and Potable Water Equipment:  The Contractor shall ensure that the systems be constructed with 
PVC Schedule 40, specifications ASTM D3034-08, ASTM D2729-11 and ASTM D2241-09.  Accessories shall be 
IAW ASTM D2655-10.  All valves shall be free of defects and have manufacturer label.  The Contractor shall 
include water saving devices or flow control vales or similar devices for all water points. Bathroom fixtures shall be 
porcelain and shall be Lavatory Nova Type 07388 /102 or similar, toilets of type “Avanti-Ganamax” or similar 
(Toilets with Dual Flush: 4.5 lts flush liquids / 6lts flush solids) pedestal type and low flow type porcelain urinals 
wall hung type. Sinks shall be porcelain wall sink type.  Additionally the contractor shall include heavy duty faucet 
type with aerators or water saving devices for the project. Colors, styles, types and sizes must be approved by the 
COR a minimum of eight (8) working days prior to purchase/installation. 
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5.15.12   Tiles:  The Contractor shall ensure that ceramic tiles of 0.30m x 0.30m for floors be high quality, 
sufficient to withstand heavy traffic, with common shape and dimensions, and no defects.  For bathroom floors, the 
tiles shall be a high quality nonskid type.  COR approval is required eight (8) days prior to installations for tiles, and 
color selections.  For wall tiles on restroom areas the Contractor shall use 0.20m x 0.20m first class, white tiles or 
similar.  Portland ASTM C150/C150M-09 type II cement shall be used with the tiles to include whitewash with 
white marble dust. 
5.15.13   Paint:  The Contractor shall ensure that the paint manufacturers are national industries of high quality, 
anticorrosive paint and enamel paint shall be type low VOC (Volatile Organic Compound) or zero VOC, also called 
environmentally friendly.  Materials and paint brands shall be submitted for COR approval, before paint is applied.  
All paint shall be delivered in its original unopened packaging with labels intact.  Paints shall be kept protected 
against fire, and damage.  Ceilings, eaves, and any other part specified in the plans shall have two (2) coats of 
acrylic high quality weather resistant paint.  The Contractor shall provide samples of wall colors, for COR approval, 
before paint may be applied. 
 
5.15.14   Varnishes:  The Contractor shall ensure that the cabinets, furniture, and any other element specified (for 
indoor use) shall be given two (2) coats of varnish.  Between each coat, the surface shall be lightly sanded with a 
fine sandpaper No.6/0, 200 or finer. 
 
5.16  Final Report:  The contractor shall submit a final report to include all maintenance manuals for all 
equipment installed, as-built drawings and all other documentation required to turn over the construction project to 
COR for approval.  Final payment will be withheld until final report is received and approved.   
 

 
 
 
 
 
 
 
 
 

PART 6 
 
 
6.  APPLICABLE CODES & STANDARDS. The design and construction shall be in accordance with established 
construction practices, and the latest revision/edition of the following referenced codes and standards, where 
applicable. UFC 1-300-09N, Design Procedures, provides design guidance and contains references to other UFC’s 
and codes that are to be used for this contract. UFC 1-200-1, General Building Requirements, is the building code 
guide and contains references to other UFC’s and codes that are to be used in this contract.  
 

- American National Standards Institute Standards (ANSI) 
- American Society of Testing and Materials (ASTM) 
- National Electrical Manufacturers Association (NEMA) 
- International Building Code (IBC) 
- Electronic Industries Alliance (EIA) 
- Federal, State, County, and local environmental regulations. 
- National Fire Protection Association (NFPA) 
- IEEEC2, National Electrical Safety Code 
- National Electric Code 2011 (NEC) 
- Norma Sismo Resistente 2010 (NSR 10) 
- Normas Técnicas Colombianas (NTC) 
- International Electrotechnical Commission (IEC) 
- Reglamento Técnico de Instalaciones Eléctricas (RETIE) 
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- Reglamento Tecnico de Iluminación y Alumbrado Público (RETILAP) 
- Underwriters Laboratories (UL) 
 

Where discrepancies in the referenced standards and the contract requirements occur, the more stringent 
requirements shall govern.  If this occurs, the contractor shall immediately notify the COR. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART 7 
 

7.  ATTACHMENT/TECHNICAL EXHIBIT LISTING 
 

7.1  Technical Exhibit 1 – The Deliverables schedule. 
 
7.2  Technical Exhibit 2 – Information sketch. 
 
DELIVERABLES SCHEDULE 
 

Deliverable Frequency # of Copies Medium/Format Submit To 

1. Contractor shall 
provide a copy of the QC 
plan.  See paragraph 
1.6.1 for additional 
information.  

Deliverable after 
Contract Award 

One copy, 30 days 
after contract award 

Electronic copy, MS 
Word, Excel, or pdf. 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
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Deliverable Frequency # of Copies Medium/Format Submit To 

2. a) Soil study 
Section 5.1.4 
 

Within 10 days of 
contract award 
 
 

1 original and 1 
copy 
 

Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

b) Surveying 
Section 5.1.5 

Within 30 days of 
contract award 

1 original and 1 
copy 
 

Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

c) Design Plans 
(architectural,  structural, 
water, sanitary, storm 
water and electrical) 
Section 5.1 

Within 45 days of 
Contract Award 

1 original and 1 
copy 
 

Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

3. Submittal with the 
resume for all designers 
used for all drawings and 
calculations, before they 
start to work on those. 
Section 1.6.10 

Within 10 days of 
contract award 
 
 

1 original 
 

Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 

4. Submittal for all 
materials or mix of 
materials to be used for 
the project 
Sections: 5.3.3, 5.3.4, 
5.5, 5.6, 5.8, 5.13.2, 
5.15.5, 5.15.8, 5.15.10, 
5.15.12, 5.15.13,   

As indicated in 
SOW 

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 

5. Submittal for all 
procedures to be used to 
construct the project. 
Section 5.3.1, 5.5, 5.7 

As indicated in 
SOW 

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

6. Submittals for all 
concrete tests.  Section 
5.3.4. 

A minimum of 7 
days before concrete 
pour.  
 

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

7. Submittals for 
excavation Procter 
Standard density test. 
Section 5.2 

A minimum of 3 
days before starting 
backfill. 

1 original Paper (hard copy) 
and digital (CD) 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

8. Submittals for 
Electrical tests. Section 

Within 7 days after 
test is performed on 

1 original Paper (hard copy) 
and digital (CD) 

Submit to the COR 
at the COR office 
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Deliverable Frequency # of Copies Medium/Format Submit To 

5.11.8 site or is received 
from the laboratory. 
 

located at  the El 
Dorado Airport, 
Hangar 18 
 

9. Submittals for water 
tests.  Section 5.12.1 

Final test due within 
7 days after test is 
performed on site or 
is received from the 
laboratory 
 

1 original Paper (hard copy) 
and digital (CD) 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

10. Submittal for the 
laboratory and 
equipments used for all 
tests 
Section 5.3.4 

15 days before 
required use of 
laboratory 

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

11. Submittal for all 
material samples to be 
used on the project 
Section 5 including 
subsections. 

As indicated in 
SOW (after material 
submittal is 
approved) 

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

12. Submittal with memo 
about not using asbestos 
for any material of the 
project 
Section 4.10.1 

In accordance with 
SOW 

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

13. Submittal for the 
Project 
Engineer/Architect, Field 
Engineer/Architect and 
Superintendant/Foreman 
Section 1.6.10 

10 days of contract 
award  

1 original Paper (hard copy) 
and  digital (CD) 
 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18  

14. Submit payment 
request IAW project 
inspection (to be agreed 
between contractor and 
COR prior to the 
submission) 
Section 1.6.9 

Every month 1 original and 1 
copy 

Paper (hard copy) Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
 

15. Reports during 
designs or construction 
(including meeting 
minutes) 
Section 5.1, 4.6 

Every two weeks 1 original Digital (by email) 
and signed by 
Project 
Engineer/Architect 
and Field 
Engineer/Architect 

Electronically to the 
COR and KO. 

16. Final Report 
Section 5.16 

For final payment 1 original 2 Digital in English 
and 1 Digital in 
Spanish 

Submit to the COR 
at the COR office 
located at  the El 
Dorado Airport, 
Hangar 18 
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Deliverable Frequency # of Copies Medium/Format Submit To 

 
 

 
 
 
INSTRUCTIONS TO OFFERORS 
1.   GENERAL.  This procurement will be awarded as a Lowest Priced, Technically Acceptable (LPTA) 
contract, considering past performance.  The Government intends to evaluate offers and award a contract without 
discussions with offerors.  Therefore, the offeror’s initial offer should contain the offeror’s best terms from a price 
and technical standpoint.  However, the Government reserves the right to conduct discussions if later determined by 
the Contracting Officer to be necessary.  The Government may reject any or all responses if such actions are in the 
public interest and/or waive informalities and minor irregularities in the submitted offers.  The Government reserves 
the right to cancel this Request for Proposal (RFP) and make no award.  By submitting a proposal in response to this 
RFP, the Contractor understands that the Government will not be liable for any costs incurred by the Contractor in 
preparing that response. 
 
2.   PROPOSAL DELIVERY:  All responses shall be in English (or include an English translation), legible 
and prepared in the following general format to be properly evaluated.  Responses must be complete, self-sufficient, 
and respond directly to the requirements of this RFP. 

 
 a.  Electronic Submission.  The Offeror shall provide a copy on their proposal as an electronic file.  
The proposal shall be written using Microsoft Office, Adobe PDF, and AutoCad software.  The proposal shall be e-
mailed to the Contracting Specialist Michael Haydo at Michael.haydo@tcsc.southcom.mil before 10:00 AM local 
Colombia Time , 20 August 2013.  If the file is too large to send by email, contact the Contracting Specialist 
to deliver for physical acceptance prior to the contract close date / time.  

 
b.  Solicitation Questions.  Questions regarding this solicitation shall be submitted in writing to the 

Contracting Specialist by email at Michael.haydo@tcsc.southcom.mil.  The Government will answer all questions 
provided if those questions are received by 9:00 AM local Colombia time on 13 August 2013.  The Government 
reserves the right not to respond to any questions concerning this solicitation that are received after the question 
receipt date and time above.  Accordingly, Offeror’s are encouraged to carefully review all solicitation requirements 
and submit questions to the Government early in the proposal cycle. 

 
c.  Amendments prior to date set for receipt of proposals.  The right is reserved, as the interest of the 

Government may require, to revise or amend, the specifications or drawings or both prior to and/or after the date set 
for receipt of proposals as necessary.  Such amendments, if any, will be announced by an amendment or 
amendments to this RFP.   
 

d.  Exceptions.   If the Offeror takes exception to any of the requirements specified in this 
solicitation, the Offeror shall clearly identify each such exception and include a complete explanation of why the 
exception was taken and what benefit accrues to the Government.  All exceptions to the solicitation requirements 
(Sections 00010 through 00800) and supporting rationale shall be included as an addendum to the proposal and 
clearly labeled "Exceptions".  An addendum is only required if the Offeror takes exception to any requirement in the 
solicitation.  The Addendum does not have a page limitation, but shall only include information relevant to 
exceptions taken to the solicitation requirements.  The Government will assume an Offeror takes no exceptions to 
any solicitation requirement if the Offeror does not submit an Addendum identifying such exceptions.  Offeror’s are 
advised that solicitation requirements are not necessarily negotiable and such exceptions may render an Offeror's 
proposal unacceptable and ineligible for award. 
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3.   QUALIFICATION OF OFFEROR:  Offeror’s must be financially, socially, and ethically responsible to 
perform the work described in this solicitation.  At a minimum, each Offeror must meet the following requirements 
to be eligible for award: 
 
 a. Have an established business with a permanent address and telephone listing. 
 b. Have the necessary personnel, equipment and financial resources available to perform the work. 
 c. Have no adverse criminal record. 
 d. Have no political or business affiliation which could be considered contrary to the interests of the 

 United States. 
   
4.   SUMMARY OF INSTRUCTIONS. 

Section Title  

00010 Executed Standard Form 1442  
00010 Priced Line Items 0001 through 0002 (if applicable)  
00100 Attachment – Breakdown of Price Proposal  
00100 Technical/Past Performance/Price Proposal  
00600 Completed Representations/Certifications  

Any deviations, exceptions, or conditional assumptions taken with respect to any of the instructions or requirements 
of this solicitation shall be identified and explained/justified in the offer. 

5.   PROPOSAL CONTENTS:  Each Offeror’s proposal shall be submitted as set forth below and all 
information shall be confined to the appropriate part to facilitate independent evaluation.  Proposals, which do not 
include the requested minimum information, may be eliminated from further consideration at the government’s 
discretion.  Proposal sections shall be labeled as such (i.e., Section I - Price, Section II-Technical, and Section III 
Past Performance).  Sections II & III may be sent together as one (1) document with two parts, but Section I 
price information (including the price list attachment) shall be completely separate from those sections.  

 
Section I - Pricing Information and Required Documents:  Limit to three (3) or less double sided pages.   
 

Offeror’s shall provide all pricing information necessary to provide a meaningful basis for Government's 
analysis and evaluation of price for the project set forth in Section 00100 of this solicitation.  The Government is 
not, and does not intend to, request certified cost or pricing data.  Offeror’s may be required during the evaluation 
process to provide sufficient price information that will enable the Government to perform a meaningful evaluation.    
 
 A complete response shall consist of the price response, and include a cover sheet.  The Offeror shall 
provide their response with a cover sheet that contains the company’s name, address and telephone number, name 
and title of the person authorized to sign and negotiate the contract at the appropriate dollar threshold, and the offer 
validation period of 90 days. 
 

To be considered responsible, an Offeror must be in compliance with FAR 9.104(1)a.  To demonstrate this 
aspect of Responsibility, Offeror’s shall provide a bank reference from its bank with information of the Offeror’s 
financial standing (i.e., satisfactory accounts, outstanding loans, and line of credit.). 
 

Offer and Section 00010 – Complete in its entirety the “Offeror” portion of the Standard Form (SF) 1442 
contract line items pages 0001 through 0002 as applicable.  An official having the authority to contractually bind the 
offering company must sign the SF 1442 in accordance with FAR 4.102.  One copy of the SF 1442 is required to 
have an original signature.   
 

Section 00010 – The Offeror shall submit with their proposal a completed pricing breakdown schedule 
(template included as attachment 1); otherwise, the Offeror’s proposal shall be considered nonresponsive.  The 
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Offeror shall insert their price totals from their pricing breakdown schedule in the corresponding SF 1442 contract 
line item.   

   
Section 00600 - Representations and Certifications - Insert the required Representations and Certifications 

and return only those shown in section 00600.  
 

Standard Form 1442 - (Complete blocks 14 through 20C).   
 
Blocks 14 through 15 – Complete all offeror contact information. 
 
Block 17 – Add offer acceptance date and total price information.  Total price from all line items taken 

 from the “pricing breakdown schedule” attachment, and include the schedule itself with the proposal.  The 
 tax listed on the price list shall not be calculated as part of the total price. The USMILGP is a tax exempt 
 organization.  

 
Block 18 – No bonds required. 
 
Block 19 - Amendments – Acknowledge receipt of amendments by signing any amendments issued during 

this solicitation, and entering the amendment numbers and dates in the spaces provided.  
 
Block 20A through 20C – Add name and title of authorized person, signature, and date. 
 
 

Section II - Technical Response:  No page limits on the project schedule or the equipment/manufacturing 
specification sheets and warranty information. 

 
1) Project Schedule. Offerors shall include in their technical proposal a complete project management schedule 
utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) or Gantt chart showing 
the following major construction phases: 1) localization and prep, 2) foundation, 3) conventional masonry, 4) install 
metal structure and roof 5) water distribution system, 6) electrical system, 7) finishes, and 8) clean up).  The project 
schedule shall include float time within the 200 day maximum to account for down days due to inclement weather 
or other potential non-work situations.  The proposed schedule shall include quality assurance inspections at the 
critical milestones of the project including site preparation, construction/installation work, and any separately 
identified unique repair efforts.  The project schedule shall have expected completion dates, execution time of each 
phase, and a mid-point completion of project.   
  
2)  Proposed Equipment/Materials Specifications:  The Offeror shall provide equipment and material 
specifications in the form of manufacturing specification sheets for the following items, and include the specific 
manufacturers’ warranty information:   
   
 a) Cement, concrete, aggregates, and reinforced steel and warranties 
 b) Metalic structure steel and welding materials and warranty 
 c) Masonry block materials and warranty 
 d) Bathroom fixtures and warranties  
 e) Electrical materials and warranty 
 f)  Water system materials and warranties 
 g) Tiles, paint, and varnishes and warranties 

 
3)  Technical Experience:  The Contractor shall provide a list of three (3) relevant contracts (may be the same 
projects used for Section III) that clearly demonstrate prior experience in construction projects, which were; 
  

a. Physically completed within the past three (3) years. 
b. Similar in magnitude to the disclosure of magnitude amount (US$ amount). 
c. Similar in construction features. 
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Section III - Past Performance Information:  Limit to three (3) or less double sided pages to include pictures.   
 
 Provide any information currently available (letters, customer surveys) which demonstrate customer 
satisfaction with overall job performance and quality of completed services for three (3) relevant contracts of same 
or similar type completed within the past three years.  Past Performance information must be submitted in English. 
  
 Explain corrective actions taken in past, if any, for substandard performance and any current performance 
problems such as cost overruns, extended performance periods, customer complaints, or personnel problems/issues.  
 
 Provide the following information for each contact or project and describe:  Customer's name, addresses, and 
telephone numbers of customer's lead contract and technical personnel; 

 
a. Contract value, number and type; 
b. Date of the contract award place(s) of performance, and completion dates; 
c. Brief description of the work, including responsibilities; 
d. Comparability to the work under this solicitation; 
e. Brief discussion of any major technical problems and their resolution; 
f. Method of acquisition (fully competitive, partially competitive, or noncompetitive), and the basis for  

     award (price, technical merit, etc.); and 
g. Any terminations (partial or complete) and the reason (convenience or default). 

 
If more than three (3) projects are submitted, only the three (3) most recent will be evaluated.   The projects may be 
contracts for the U.S. Government or other clients.  
 
 

 
 
 
BASIS OF AWARD 
1.   BASIS OF AWARD.  The award will be evaluated on a Lowest Priced, Technically Acceptable (LPTA) 
basis, considering past performance.  Subject to the provisions contained herein, the Government intends to award a 
single contract resulting from this solicitation to the Offeror whose response conforms to the Statement of Work 
(SOW) and specifications as technically acceptable, and provides the lowest total price for the actual contract line 
items awarded.   
 
2.  EVALUATION APPROACH.  The evaluation processes consists of three factors:  I) Technical 
evaluation, II) Past Performance, and III) Price. 
 
 a. All factors will be evaluated based on how the proposal addresses the solicitation requirements.  Based 
upon an offeror’s proposal the Government will assign an Acceptable or Unacceptable Rating and a Past 
Performance Risk Rating of Acceptable or Unacceptable (defined under Proposal Rating Scheme in paragraph 4 and 
5 below) to each Factor and criteria element.  The Technical Evaluation focuses on how the proposed approach 
meets the minimum solicitation requirements. 
 
 b. All proposals will be subject to evaluation by a team of technical evaluators.  Each evaluator will 
independently evaluate each proposal.  Thereafter, the results of the independent evaluations are merged into a final 
evaluation report.  The evaluation report represents a consensus of opinion of the members and be signed by each 
member. 
 
 c. Technically acceptability will include a review of Factor I – Technical (Specifications and the Project 
Schedule) and Factor II – Past Performance.   
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3.  FACTORS.  Each offeror’s response will be evaluated Acceptable/Unacceptable.  Any factor or sub-factor  
rated as “unacceptable” will result in an overall factor rating of “unacceptable”.  Factor III - Price will not be scored 
or rated.  Evaluation of price will be performed using one or more of the price analysis techniques in FAR 15.404-
1(b).   

 
a.   FACTOR I - Technical criteria elements consist of the following:   

 1) Project Schedule:  The offerors’ schedule will be evaluated for 1) Meeting the minimum 200 day 
schedule. 2) Identifying a critical path that shows the essential elements that must be accomplished prior to the start 
of follow on work. 3) Clearly identifies Government inspection and permit approval time, 4) Colombian holidays, 
and 5) Includes slack time planned for weather or local security related delays. 
 
 2)  Proposed Equipment/Materials Specifications:  The offeror’s proposed material and equipment will 
be evaluated to ensure that the proposed choices have the potential to meet the specifications of the SOW and the 
solicitation. The material specifications shall include the manufacturers’ warranty information. All equipment and 
materials shall still require a submittal for the Contracting Officer and the Contracting Officer’s Representative’s 
approvals as outlined in the project specifications.  
 
 3)  Technical Experience:  The offerors’ technical experience will be evaluated for 1) physical completion 
within the past three years, 2) Similar in magnitude to the disclosure of magnitude amount on page 1 of the 
solicitation, 3) Similar in construction features to the specifications provided in the solicitation.    

 
b.         FACTOR II - Past Performance:  The Government will evaluate the Construction projects or contracts 
submitted in order to evaluate past performance.  Past performance relates to how well a Contractor has performed 
on previous contracts.  The Government may contact references to verify past performance information.   If the 
Government is aware of contracts that meet the requirements of this solicitation but have not been included in the 
three (3) contracts submitted, it may evaluate those contracts in addition to those submitted.  In the event an offeror 
has no relevant past experience, Offeror’s may submit past performance information for the key personnel 
proposed.  If an offeror, or the proposed employees for the offeror, do not have a past performance history relating 
to this solicitation, the offeror will not be evaluated favorably or unfavorably on the factor (rating will be unknown 
or acceptable).  In order to be considered for award, the offeror’s past performance rating must be evaluated as 
acceptable.  In conducting the Past Performance evaluation, the Government reserves the right to use both the 
information provided in the offeror’s Past Performance submittal and information obtained from other sources, such 
as the Past Performance Information Retrieval System (PPIRS) or similar systems, Defense Contract Management 
Agency (DCMA), and commercial sources.   
 
c.   FACTOR III – PRICE:  Price is based on the sum of all CLINS minus the DBA.  Price analysis will be 
performed to make a fair and reasonableness determination.  Supporting documentation shall be included in the 
Price submission, which includes the price breakdown schedule of the prices.   

4.   TECHNICAL MERIT ADJECTIVAL RATING SCHEME:  The following is the Technical Merit 
Adjectival Rating Scheme for evaluation of Technical Proposal: 
 
ACCEPTABLE – Proposal clearly meets the minimum requirements of the specifications outlined in the 
solicitation. 

 
UNACCEPTABLE – Proposal does not clearly meet the minimum requirements of the specifications outlined in 
the solicitation. 
 
5.   PAST PERFORMANCE RATING SCHEME:  In the evaluation of Past Performance, the evaluators 
will use the following adjectives and related definitions to define the past performance risk the Contractor poses.  
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ACCEPTABLE – Based on the offeror’s performance record, the Government has a reasonable expectation that the 
offeror will successfully perform the required effort, or the offeror’s performance record is unknown (See Note 
Below).   
 
UNACCEPTABLE – Based on the offeror’s performance record, the Government has no reasonable expectation 
that the offeror will be able to successfully perform the required effort. 
 
Note:  In the case of an offeror without a record of relevant past performance or for whom information on past 
performance is not available or so sparse that no meaningful past performance rating can be reasonably assigned, 
the offeror may not be evaluated favorably or unfavorably on past performance (see FAR 15.305 (a)(2)(iv)).  
Therefore, the offeror shall be determined to have unknown past performance.  In the context of 
acceptability/unacceptability, “unknown” shall be considered “acceptable.”   
 

 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM NUMBER (DEC 2012)  
 
(a) Definition. Data Universal Numbering System (DUNS) number, as used in this provision, means the 9-digit 
number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities, which is used as the 
identification number for Federal Contractors. 
 
(b)The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to 
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 
32.11) for the same concern. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun 
and Bradstreet at 1-866-705-5711 if located within the United States; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should 
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
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(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.233-2     SERVICE OF PROTEST (SEP 2006) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
the Chief of Contracting Office. 
 
 Regional Contracting Office – Bogota 
 U.S. Embassy – Bogota 
 MILGP Unit 5140 
 APO AA 34038-5140 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
 
52.236-28      PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
 
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a proposal must initial each erasure or change  
appearing on any proposal form. 
 
(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases, 
including-- 
 
(1) Lump sum price; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
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(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 
 
(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being 
rejected without further consideration. If a proposal on all items is not required, offerors should insert the words “no 
proposal” in the space provided for any item on which no price is submitted. 
 
(d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
www.acquisition.gov/far  
 
(End of provision 
 
 
ADDENDUM TO 52.233-2 
52.233-4703  HEADQUARTERS PROTEST 
 
 
If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with 
the responsible contracting officer.  However, you can also protest to Headquarters, AMC. The HQ, AMC-Level 
Protest Program is intended to encourage interested parties to seek resolution of their concerns within AMC as an 
Alternative Dispute Resolution forum, rather than filing a protest with the General Accounting Office or other 
external forum.  Contract award or performance is suspended during the protest to the same extent, and within the 
same time periods, as if filed at the GAO.  The AMC protest decision goal is to resolve protests within 20 working 
days from filing.  To be timely, protests must be filed within the periods specified in FAR 33.103. Send protests 
(other than protests to the contracting officer) to: 
 
Headquarters U.S. Army Materiel Command 
Office of Command Counsel 
4400 Martin Road 
Rm: A6SE040.001 
Redstone Arsenal, AL  35898-5000 
 
Fax: (256)450-8840 
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Section 00600 - Representations & Certifications 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (SEP 2007) 
 
(a) Definitions. As used in this provision--``Lobbying contact'' has the meaning provided at 2 U.S.C. 1602(8). The 
terms ``agency,'' ``influencing or attempting to influence,'' ``officer or employee of an agency,'' ``person,'' 
``reasonable compensation,'' and ``regularly employed'' are defined in the FAR clause of this solicitation entitled 
``Limitation on Payments to Influence Certain Federal Transactions'' (52.203-12). 
 
(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled ``Limitation 
on Payments to Influence Certain Federal Transactions'' (52.203-12) are hereby incorporated by reference in this 
provision. 
 
(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and belief that no 
Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress on its behalf in connection with the awarding of this contract. 
 
(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on 
behalf of the offeror with respect to this contract, the offeror shall complete and submit, with its offer, OMB 
Standard Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The offeror need not 
report regularly employed officers or employees of the offeror to whom payments of reasonable compensation were 
made. 
 
(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or who fails to 
file or amend the disclosure required to be filed or amended by this provision, shall be subject to a civil penalty of 
not less than $10,000, and not more than $100,000, for each such failure. 
 
(End of provision) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
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reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:.-------------------------------------------------------- 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other-------------------------------------------------------- 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name------------------------------------------------------------------- 
 
TIN-------------------------------------------------------------------- 
 
(End of provision) 
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 52.209-5     CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State 
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or 
receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this 
solicitation); and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and 
 
(D) Have      , have not      , within a three-year period preceding this offer, been notified of any delinquent 
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied. 
 
(1) Federal taxes are considered delinquent if both of the following criteria apply: 
 
(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not 
finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the 
liability, the liability is not finally determined until all judicial appeal rights have been exhausted. 
 
(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax 
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection 
action is precluded. 
 
(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec.  6212, which entitles 
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a 
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer 
has exercised all judicial appeal rights. 
 
(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been 
issued a notice under I.R.C. Sec.  6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals 
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In 
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had 
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should 
the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial 
appeal rights. 
 
(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec.  6159. The taxpayer is making 
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the 
taxpayer is not currently required to make full payment. 
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(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection 
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having 
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; 
head of a division or business segment; and similar positions). 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 2005) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States means the 50 States, the District of Columbia, outlying areas, and the outer Continental Shelf as 
defined in 43 U.S.C. 1331. 
 
(3) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
that is controlled in fact by such domestic concern. 
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(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  OCT 2010    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.204-7  Central Contractor Registration  DEC 2012    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

DEC 2010    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.225-14  Inconsistency Between English Version And Translation Of 

Contract  
FEB 2000    

52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    
52.229-6  Taxes--Foreign Fixed-Price Contracts  FEB 2013    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  OCT 2010    
52.232-27  Prompt Payment for Construction Contracts  OCT 2008    
52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-13  Accident Prevention  NOV 1991    
52.236-14  Availability and Use of Utility Services  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.242-13  Bankruptcy  JUL 1995    
52.243-4  Changes  JUN 2007    
52.246-12  Inspection of Construction  AUG 1996    
52.247-27  Contract Not Affected by Oral Agreement  APR 1984    
52.248-3  Value Engineering-Construction  OCT 2010    
52.249-1  Termination For Convenience Of The Government (Fixed 

Price) (Short Form)  
APR 1984    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  
APR 2012    

252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.225-7041  Correspondence in English  JUN 1997    
252.225-7042  Authorization to Perform  APR 2003    
252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    
252.232-7008  Assignment of Claims (Overseas)  JUN 1997    
252.233-7001  Choice of Law (Overseas)  JUN 1997    
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252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS  (JAN 2012) 
 
(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
 
(1) The solicitation, or amended solicitation, provides a different definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different 
meaning; or 
 
(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 
 
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The 
FAR Index is available via the Internet at http://www.acquisition.gov/far at the end of the FAR, after the FAR 
Appendix. 
 
(End of clause) 
 
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the 
date the Contractor receives the award, (b) prosecute the work diligently, and (c) complete the entire work ready for 
use not later than 200 calendar days.  The time stated for completion shall include final cleanup of the premises.  
 
 
(End of clause) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed price contract resulting from this solicitation. 
 
(End of provision) 
 
 
 
 
52.225-17     EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000) 
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If the Government receives offers in more than one currency, the Government will evaluate offers by converting the 
foreign currency to United States currency using the Global Currency Exchange Rates Report published daily by the 
Charleston Financial Service Center in effect as stated below.  This is the official rate to be used for all financial 
transactions processed by the Embassy in Bogota. 
 
(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening. 
 
(b) For acquisitions conducted using negotiation procedures-- 
 
(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise 
 
(2) On the date specified for receipt of proposal revisions. 
 

(End of provision) 

 
 
 
 
52.232-16     PROGRESS PAYMENTS (APR 2012) 
 
The Government will make progress payments to the Contractor when requested as work progresses, but not more 
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following 
conditions: 
 
(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute 
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not 
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all 
previous progress payments made by the Government under this contract. The Contracting Officer will consider 
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes. 
 
(2) The amount of financing and other payments for supplies and services purchased directly for the contract are 
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due 
and will be paid to subcontractors-- 
 
(i) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government. 
 
(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until 
actually paid unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments 
until paid). 
 
(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) 
of this clause: 
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(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted 
accounting principles and practices. 
 
(ii) Costs incurred by subcontractors or suppliers. 
 
(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or 
amortized portion of such costs. 
 
(iv) Payments made or amounts payable to subcontractors or suppliers, except for -- 
 
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and 
 
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title. 
 
(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against 
incomplete work (including allowable unliquidated progress payments to subcontractors) nor  
 
(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the 
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance 
by the Government are incomplete. 
 
(6) The total amount of progress payments shall not exceed 80 percent of the total contract price. 
 
(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs 
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand. 
 
(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in 
dollar amounts of less than $2,500. The Contracting Officer may make exceptions. 
 
(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract 
price of the items. 
 
(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress 
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress 
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The 
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing 
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments 
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an 
alternate rate when deemed appropriate for proper contract financing. 
 
(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of 
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following 
conditions: 
 
(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) 
and (g) of this clause). 
 
(2) Performance of this contract is endangered by the Contractor's -- 
 
(i) Failure to make progress or  
 
(ii) Unsatisfactory financial condition. 
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(3) Inventory allocated to this contract substantially exceeds reasonable requirements. 
 
(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of 
business. 
 
(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work. 
 
(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in 
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this 
clause. 
 
(d) Title.  
 
(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately 
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur 
when the property is or should have been allocable or properly chargeable to this contract. 
 
(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the 
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 
accounting principles and practices. 
 
(i) Parts, materials, inventories, and work in process; 
 
(ii) Special tooling and special test equipment to which the Government is to acquire title; 
 
(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other 
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this 
clause; and 
 
(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 
Government by other clauses of this contract. 
 
(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., 
the termination clauses, shall determine the handling and disposition of the property. 
 
(4) The Contractor may sell any scrap resulting from production under this contract without requesting the 
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance. 
 
(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, 
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor 
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the 
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or 
credit memorandum. 
 
(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress 
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-- 
 
(i) Delivered to, and accepted by, the Government under this contract; or 
 
(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 
vested in the Government under this clause. 
 
(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 
which the Government acquired title solely under this clause. 
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(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 
property, the title to which vests in the Government under this clause, except to the extent the Government expressly 
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress 
payments that are based on costs allocable to property that is lost (see 45.101). 
 
 
(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the 
proper administration of this clause. 
 
(g) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial 
statements, and other pertinent information (including estimates to complete) reasonably requested by the 
Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable 
opportunity to examine and verify the Contractor's books, records, and accounts. 
 
(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the 
date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of 
total costs to complete all remaining contract work required under the contract. The estimates shall include 
sufficient detail to permit Government verification. 
 
(3) Each Contractor request for progress payment shall: 
 
(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as 
required by agency regulations, in accordance with the form instructions and the contract terms; and 
 
(ii) Include any additional supporting documentation requested by the Contracting Officer. 
 
(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, 
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the 
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require 
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default 
clause. 
 
(i) Reservations of rights.  
 
(1) No payment or vesting of title under this clause shall -- 
 
(i) Excuse the Contractor from performance of obligations under this contract or  
 
(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 
 
(2) The Government's rights and remedies under this clause  
 
(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this 
contract and  
 
(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 
other right, power, or privilege of the Government. 
 
(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) 
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions 
are met: 
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(1) The amounts included are limited to-- 
 
(i) The unliquidated remainder of financing payments made; plus 
 
(ii) Any unpaid subcontractor requests for financing payments. 
 
(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between 
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months. 
 
(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional 
order concerning progress payments-- 
 
(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this 
clause with its Alternate I for any subcontractor that is a small business concern; 
 
(ii) Are at least as favorable to the Government as the terms of this clause; 
 
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor; 
 
(iv) Are in conformance with the requirements of FAR 32.504(e); and 
 
(v) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or 
interdivisional order concerning payments-- 
 
(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, 
and definition of, performance-based payments in FAR Part 32; 
 
(ii) Are in conformance with the requirements of FAR 32.504(f); and 
 
(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or 
interdivisional order concerning payments-- 
 
(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase 
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12; 
 
(ii) Are in conformance with the requirements of FAR 32.504(g); and 
 
(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
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(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary 
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern. 
 
(7) Concerning any proceeds received by the Government for property to which title has vested in the Government 
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated 
financing payments by the Government to the Contractor under this contract. 
 
(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments 
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the 
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had 
been assigned and transferred to the Contractor. 
 
(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide 
financing payments to small business concerns, in conformity with the standards for customary contract financing 
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a 
handicap or adverse factor in the award of subcontracts. 
 
(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this 
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized 
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including 
contract modifications for additional supplies or services, but not including contract modifications that are within 
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, 
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in 
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs 
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and 
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, 
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated 
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the 
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract 
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract 
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions. 
 
(l) Due date. The designated payment office will make progress payments on the 30th day after the designated 
billing office receives a proper progress payment request. In the event that the Government requires an audit or 
other review of a specific progress payment request to ensure compliance with the terms and conditions of the 
contract, the designated payment office is not compelled to make payment by the specified due date. Progress 
payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt 
Payment Act. 
 
(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress 
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified 
in this contract. 
 
(End of clause) 
 
 
 
 
52.232-34     PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL CONTRACTOR 
REGISTRATION (MAY 1999) 
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(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend payment due dates until such time as the Government makes payment by 
EFT (but see paragraph (d) of this clause). 
 
(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the 
Government with the information required to make payment by EFT (see paragraph (j) of this clause). The 
Contractor shall provide this information directly to the office designated in this contract to receive that information 
(hereafter: “designated office”') concurrent with first request. If not otherwise specified in this contract, the payment 
office is the designated office for receipt of the Contractor's EFT information. If more than one designated office is 
named for the contract, the Contractor shall provide a separate notice to each office. In the event that the EFT 
information changes, the Contractor shall be responsible for providing the updated information to the designated 
office(s). 
 
(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically 
state the applicability of this EFT information in terms acceptable to the designated office. However, EFT 
information supplied to a designated office shall be applicable only to contracts that identify that designated office 
as the office to receive EFT information for that contract. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after 
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the 
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 
an improper invoice and delays in accrual of interest penalties apply. 
 
(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using 
the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is 
made by EFT. However, the Contractor may request that no further payments be made until the updated EFT 
information is implemented by the payment office. If such suspension would result in a late payment under the 
prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment 
by the number of days of the suspension. 
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
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(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the 
provisions of paragraph (d) shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and 
shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall 
apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer 
to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is 
incorrect EFT information within the meaning of paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information provided by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address in the contract. 
 
(j) EFT information. The Contractor shall provide the following information to the designated office. The 
Contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall 
designate a single financial agent per contract capable of receiving and processing the EFT information using the 
EFT methods described in paragraph (c) of this clause. 
 
(1) The contract number (or other procurement identification number). 
 
(2) The Contractor's name and remittance address, as stated in the contract(s). 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official 
authorized to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent. 
 
(5) The Contractor's account number and the type of account (checking, saving, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent. 
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(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing 
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's 
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire 
transfer payment. 
 
(End of clause) 
 
 
 
52.232-36      PAYMENT BY THIRD PARTY (FEB 2010) 
 
(a) General.  
 
(1) Except as provided in paragraph (a)(2) of this clause, the Contractor agrees to accept payments due under this 
contract, through payment by a third party in lieu of payment directly from the Government, in accordance with the 
terms of this clause. The third party and, if applicable, the particular Governmentwide commercial purchase card to 
be used are identified elsewhere in this contract. 
 
(2) The Governmentwide commercial purchase card is not authorized as a method of payment during any period the 
Central Contractor Registration (CCR) indicates that the Contractor has delinquent debt that is subject to collection 
under the Treasury Offset Program (TOP). Information on TOP is available at http://fms.treas.gov/debt/index.html. 
If the CCR subsequently indicates that the Contractor no longer has delinquent debt, the Contractor may request the 
Contracting Officer to authorize payment by Governmentwide commercial purchase card. 
 
(b) Contractor payment request. 
 
(1) Except as provided in paragraph (b)(2) of this clause, the Contractor shall make payment requests through a 
charge to the Government account with the third party, at the time and for the amount due in accordance with those 
clauses of this contract that authorize the Contractor to submit invoices, contract financing requests, other payment 
requests, or as provided in other clauses providing for payment to the Contractor. 
 
(2) When the Contracting Officer has notified the Contractor that the Governmentwide commercial purchase card is 
no longer an authorized method of payment, the Contractor shall make such payment requests in accordance with 
instructions provided by the Contracting Officer during the period when the purchase card is not authorized. 
 
(c) Payment. The Contractor and the third party shall agree that payments due under this contract shall be made 
upon submittal of payment requests to the third party in accordance with the terms and conditions of an agreement 
between the Contractor, the Contractor's financial agent (if any), and the third party and its agents (if any). No 
payment shall be due the Contractor until such agreement is made. Payments made or due by the third party under 
this clause are not payments made by the Government and are not subject to the Prompt Payment Act or any 
implementation thereof in this contract. 
 
(d) Documentation. Documentation of each charge against the Government's account shall be provided to the 
Contracting Officer upon request. 
 
(e) Assignment of claims. Notwithstanding any other provision of this contract, if any payment is made under this 
clause, then no payment under this contract shall be assigned under the provisions of the assignment of claims terms 
of this contract or the Assignment of Claims Act of 1940, as amended, 31 U.S.C. 3727, 41 U.S.C. 15. 
 
(f) Other payment terms. The other payment terms of this contract shall govern the content and submission of 
payment requests. If any clause requires information or documents in or with the payment request, that is not 
provided in the third party agreement referenced in paragraph (c) of this clause, the Contractor shall obtain 
instructions from the Contracting Officer before submitting such a payment request. 
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(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, 
or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
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understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for 
all materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
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shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
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52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in 
the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors are urged 
and expected to inspect the site where the work will be performed. 
 
Site visit will be conducted at the Puerto Rico Colombia at 10:00 AM (local time) on 24 July 2013.  All 
coordination for the site visit will be done by the USMILGP Logmis engineer Joel Trejo.   
 
(b) Site visits may be arranged during normal duty hours by contacting engineer: 
 Name:   Joel Trejo 
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 Telephone:  011-571-423-8408 
 
 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 

work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 

of the Government.  

 

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 

interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 

Officer’s failure to act within the time specified in this contract (or within a reasonable time if not specified), an 

adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 

caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 

However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 

performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 

negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 

or condition of this contract.  

 

(c) A claim under this clause shall not be allowed—  

 

(1) For any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in 

writing of the act or failure to act involved (but this requirement shall not apply as to a claim resulting from a 

suspension order); and  

 

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the 

suspension, delay, or interruption, but not later than the date of final payment under the contract.  

(End of clause)  

 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
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(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
www.acquisition.gov/far  
 
(End of clause) 
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252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Drawing No. 1 - 2 
 
 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
 
 
SPECIAL CONTRACT REQUIREMENTS 
1.   Contractor Payment Information:  The contract resulting from this solicitation will be payable in United 
States (U.S.) Dollars for Contractors with a main office based outside of Colombia, and Colombian Pesos for 
Colombian based Contractors.  Per the Colombian tax authority, Contractors based in the local area shall submit 
their proposals in the local currency, but all others must propose in U.S. dollars. For competition purposes, the 
proposals will be set on the same level by utilizing the procedures outlined in Federal Acquisition Regulation 
Clause 52.225-17.  No advanced payments are authorized.  Contract payment will be made by Electronic Funds 
Transfer (EFT) through the U.S. Embassy Bogota General Services Office (GSO) section to all Contractors, 
regardless of origin. 
 
 1.1 The Contractor shall satisfy all lawful claims of any persons or entities employed by them, including hired 
employees, subcontractors, equipment costs or rentals, and material suppliers for all work performed or items 
furnished under this contract.  A submission of a written certification shall be signed by an authorized representative 
of the company bearing witness that the Contractor has fully paid their suppliers, workers and subcontractors is 
required.  The certification’s period of coverage shall be through the required warranty period.    
 
1.2 No additional sums will be payable as a result of escalations in the cost of materials, equipment, or labor 
due to the Contractor’s failure to properly estimate or accurately predict the cost or difficulty of achieving the 
results required by the contract. 
 
1.3 Payment will be made under Federal Acquisition Regulation (FAR) Clause 52.232-5, Payments under 
Fixed Price Construction.  Final payment will be accomplished when the work has been inspected and accepted by 
the Government, all submittals are presented and approved, and all work has been accomplished in accordance with 
contract terms and conditions.   
 
1.4 Municipality Clearance of Payments:  The Contractor shall submit a written certification of approval from 
an authorized municipality official stating that no materials and/or money are owed to entities in the local project 
area. 
 
1.5 The Contractor shall not at any time permit any lien, attachment, or other encumbrance to be entered 
against or to remain on the constructed building(s), or the premises, whether public or private, or any portion 
thereof, as a result of nonperformance of any part of this contract.   
 
2.    Changes to Materials or Other Items in Contractor Offer:  Contractor Proposal prices must be based on 
high quality materials designed for rough usage and long life.  Any change in materials or other items listed in the 
Contractor’s proposal/price breakdown worksheet requires resubmission to the COR for approval by the KO. 
 
3. Policies:  Warranties and Insurance. 
 
3.1 Work Quality and Stability:  (Warranty) Contractor shall ensure the quality of the construction during the 
warranty period. This warranty shall amount to 40% of the contract value, and remain valid for three (3) years from 
the date of final payment. This warranty shall be provided to the Contracting Officer (KO) no later than eight (8) 
days before the final contract acceptance date. 
 
3.2  Wage Payment and Benefits Policy:  Shall amount to 20% of the contract value, and valid from contract 
commencement, to three (3) years after.  The social benefits policy shall not be necessary if a certification is issued 
by the contractor that all staff and personnel are duly registered in a social security scheme that covers accidents, 
death, and hospitalization, as required by Colombian Law. 
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3.3 Contract Compliance Policy:  Contractor shall provide this policy amounting to 10% of the contract value 
for a period up to contract term plus two (2) months. 
 
4.  Project Completion:  The following documents shall be written in English, and delivered to the COR & KO 
prior to the Work Acceptance Document and final payment is considered.   
 
4.1 Punch List:  A punch list of items that need to be corrected or finished will be given to the Contractor after 
an initial inspection.  A final inspection will then be accomplished to ensure that the items were corrected. 
 
4.2 Inspection and Acceptance:   A copy of the Inspection and Acceptance of the work letter, signed by an 
authorized representative of the government. 
 
 

 
 


