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Section 00010 - Solicitation Contract Form
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Job
PERIMETER LIGHTING
FFP
Perimeter Lighting IAW the PWS attached.
FOB: Destination
NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Job
DEFENSE BASE ACT INSURANCE

FFP
Propose if applicable. This CLIN will not be included in evaluating price.

This amount represents the estimated DBA insurance premium (estimated payroll
of the offeror and its subcontractors times(s)). The actual amount to be paid will be
based on the amount of the agent/broker’s invoice submitted by the contractor
contract award. In the event of recalculation of the premium by the insurance
carrier based on actual payroll amounts, the Contracting Officer will adjust this
CLIN by contract modification to reflect actual premium amounts paid. For more
information, see FAR clause 52.228-3, Worker’s Compensation Insurance.

FOB: Destination

NET AMT



ITEM NO
0003

ITEM NO
0004
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lot
OPTIONAL MAINTENANCE
FFP
Optional maintenance for the system IAW the SOW.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Job
CMR
FFP

CONTRACTOR MANPOWER REPORTING: The Contractor is required to
report all Contractor manpower (to include subcontractors manpower) required for
the performance of this contract. The Contractor is required to completely fill in
all the required fields in the reporting system using the following web address:
https://cmra.army.mil/. The requiring activity will assist the Contractor with the
reporting requirement as necessary. The Contractor may enter reports at any time
during the reporting period, which is defined as the period of performance not to
exceed 12 months ending 30 September of each Government fiscal year.
Reporting must be completed no later than 31 December every year or part of a
year for which the contract is in place. Failure to comply with this reporting
requirement may result in contract termination.

FOB: Destination

NET AMT



ITEMNO SUPPLIES/SERVICES

0005

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN
0001
0002
0003
0004
0005

DELIVERY INFORMATION

CLIN

0001

0002

0003

0004

POINT BOLLARDS

FFP

QUANTITY

1

UNIT
Job

UNIT PRICE

ACCESS CONTROL POINT BOLLARDS INSTALLATION AT TUMACO
NARINO IAW SOW ATTACHED.

FOB: Destination

INSPECT AT
Destination
N/A

N/A

N/A

N/A

DELIVERY DATE

270 dys. ADC

N/A

N/A

N/A

INSPECT BY
Government

N/A
N/A
N/A
N/A

QUANTITY

1

N/A
N/A

N/A

NET AMT

ACCEPT AT
Destination
N/A

N/A

N/A

N/A

SHIP TO ADDRESS
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AMOUNT

ACCEPT BY
Government
Government
Government
Government
Government

uic

SEE REMARKS FOR ADDITIONAL
INFORMATION
SEE REMARKS
SEE REMARKS AA
FOB: Destination

N/A

N/A

N/A

N/A

N/A

N/A
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90 dys. ADC
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SEE REMARKS FOR ADDITIONAL
INFORMATION

SEE REMARKS

SEE REMARKS AA

FOB: Destination
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Section 00100 - Bidding Schedule/Instructions to Bidders

STATEMENT OF WORK

STATEMENT OF WORK (SOW)
PERIMETER LIGHT AT TUMACO-NARINO DEPARTMENT, COLOMBIA
PART 1

1. GENERAL: The Contractor shall furnish all management, supervision, labor, equipment, material,
transportation, and supplies required to provide and install new perimeter lights at Tumaco Colombian Marines
Installation. The lights will be powered using solar panels. Work shall include site preparation, trenching, selected
material filling, poles, pole concrete base, Light Emitting Diode (LED) lights, wires/cables, brackets, solar panels,
backup batteries, converters, transformer, and accessories. The work shall comply with all applicable construction
and electrical country codes. The Contractor shall obtain all required construction permits and shall conduct a site
visit to verify details and the scope of work. Contractors are urged and expected to visit the site where the work will
be performed. Contractors are responsible for verifying dimensions, site conditions, and other information
presented in this document before submitting their proposal. The Contractor shall include in his/her proposal all
expenses to include material costs, design cost, testing costs, transportation, utilities, transaction fees, incidental, all
taxes, and all direct and indirect costs. Only the Contracting Officer has authority to make changes to any contract
resulting from the solicitation of this project, including but not limited to increases, decreases, time extensions, and
changes in prices. After contract award, coordination of progress and submission of all submittals shall be submitted
thru the contracting officer representative for review before approval by the Contracting Officer. The Government
shall not exercise any supervision or control over the contract providers performing the tasks herein. Any services
provided under this contract are considered non-personal in nature.

1.1 Scope of Work: The Contractor shall provide all personnel, equipment, supplies, facilities, transportation,
tools, materials, supervision, and other items and non-personal services necessary to execute the terms of this
statement of work. The Contractor shall provide a soil study, an electrical load study, design, drawings,
specifications, and labor required for the construction and installation of the perimeter lights. The Contractor shall
provide and install a total of 150 lights and 75 poles for new perimeter lights at Tumaco Colombian Marines
Installation. The lights shall be located along the outer perimeter of Tumaco perimeter. At this location power and
water utilities are available but it is the Contractor’s responsibility to request and pay for these utilities. The
Contractor shall coordinate with the base and/or facility engineer to arrange for the connections if needed. The
perimeter lights will improve perimeter visibility and security. They shall be located along the outer perimeter of
the installation, at locations selected by the US ARMY SOUTH (ARSOUTH) Force Protection team and the
Colombian Marines Base officials. Exact locations will be provided by ARSOUTH to the contractor during the site
visit to be held on May 05, 2015 (see FAR Clause 52.236-27). Attachment 2 — Approximate Location shows
perimeter fence approximate location. Work executed by the Contractor shall include but is not limited to:

- Site preparation (i.e. cut, fill, level, trenching, drainage);

- Electrical and foundation design of the perimeter lights;

- Electrical load study;

- Provide and install grounding and lighting protection systems;

- Provide and install poles, lights, brackets, solar panels, backup batteries, and required accessories;
- Labeling and numbering of each poles; and

- Any other related works for the construction and installation of the perimeter lights.

Note: The Contractor shall verify all dimensions and/or quantities on site before providing proposal and
commencing work. Provided quantities are approximated and it is the Contractor’s responsibility to verify
these dimensions during the site visit. If discrepancies are found, the Contractor shall immediately notify the
Contracting Officer (KO) and the Contracting Officer Representative (COR). A structural license engineer
shall approve the final project designs. A geotechnical engineer shall conduct and approve soil study results
and recommendations.
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The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project
activities are not governed by Colombian regulation, the Contractor shall comply with safety and health
requirements as established by EM 385-1-1, by U.S. Army Corps of Engineers.

1.2 Background: The project is part of US Army South Anti-Terrorism/Force Protection Program in support to the
Colombia Security Cooperation Office.

1.3 Objectives: The objective of this project is to improve physical security conditions at the existing Colombian
Marines Base (BRIM 4) located in Tumaco, Narifio Department, Colombia. The BRIM 4 perimeter lacks basic
perimeter deterrent elements such as surveillance cameras, perimeter lights, and observation towers. The existing
access control points and perimeter fences are inadequate. Access control points lack bollards, spikes, arm gates,
and adequate layout to minimize potential entry. The existing fence is rusted and missing in sections. Installation
lacks of perimeter lights. An existing residence inside the Colombian Marines Base (BRIM 4) houses the US Civil
Military Special Element (CMSE) team who is currently working in Tumaco. Providing these physical security
enhancements is critical for the CMSE team and other US missions.

1.4 Required Delivery: The work shall begin within ten (10) days after the Contractor receives the contract award,
and the project shall be completed in 270 days or less from receipt of contract award. This delivery time includes
clean-up of the site area.

1.5 General Information:

1.5.1 Quality Control (QC): The Contractor shall develop and maintain an effective quality control program to
ensure services are performed in accordance with this SOW and applicable regulations. The Contractor shall
develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services. The
Contractor’s quality control program is the means by which he assures himself that his work complies with the
requirement of the contract. Contractor shall deliver Quality Control Plan (QCP) to the Contracting Officer’s
Representative (COR) and Contracting Officer (KO) for approval within 30 days of contract award. The Contractor
shall have five (5) working days to submit any changes for COR and KO acceptance.

1.5.2 Quality Assurance (QA): The Government shall evaluate the Contractor’s performance under this contract
in accordance with the Quality Assurance Surveillance Plan. This plan is primarily focused on what the
Government must do to ensure that the Contractor has performed in accordance with the performance standards. It
defines how the performance standards will be applied, the frequency of surveillance, and the minimum acceptable
defect rate(s).

1.5.3 Recognized Holidays: The Contractor is not required to perform work on Colombian holidays.

New Year’s Day Feast of Saints Peter and Paul
Epiphany Independence Day

St. Joseph’s Day Battle of Boyacé

Holy Thursday Assumption Day

Good Friday Discover of America

Labor Day All Saints Day

Ascension Day Cartagena’s Independence Day
Corpus Christi Immaculate Conception

Fest of the Sacred Heart Christmas Day

1.5.4 Hours of Operation: The Contractor shall execute work within the following work schedule: Monday
through Friday, 7:00 a.m. through 5:00 p.m. and Saturdays 8:00 a.m. through 3:00 p.m., except Colombian holidays
or when the local Government facilities are closed due to local or national emergencies, administrative closings, or
similar Government directed facility closings. The Contractor must at all times maintain an adequate workforce for
the uninterrupted performance of all tasks defined within this SOW when the Government facility is not closed.
When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are
essential.
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1.5.5 Place of Performance: The work to be performed under this contract will be performed at the 4™ Colombian
Marine Installation or BRIM 4 (Armanda Nacional-Cuarta Brigada de Infanteria de Marina-Batallon Fluvial de
Infanteria de Marina No. 70) in Tumaco, Narifio Department, Colombia. Prior to the commencement of work,
access to the installation will be coordinated with security point of contacts:

1.5.6 Type of Contract: The Government plans to award a Firm Fixed Price contract for this requirement.

1.5.7 Security Requirements. The Contractor and/or associated subcontractor employees shall comply with
applicable installation access and local security policies and procedures.

1.5.7.1 AT Awareness Training for Contractor Personnel Traveling Overseas. Upon award of the contract, or
within 30 days of employment of new personnel performing services under this contract, the Contractor will
coordinate with the supporting DoD Agency AT Officer through the COR, for AOR specific AT awareness training
for U.S. based contractor employees and associated subcontractor employees. This training will be updated as
required by the supporting installation AT policies. Verification of the training will be made available to the COR
upon request.

1.5.7.2 Background Checks. At the time of award of the contract or when hiring new contract workers, the
Contractor shall ensure contractor employees and subcontractor employees performing services under this contract
have passed a security check done by the Host Nation and Security Force at the BRIM 4 and BRIM 15 Security
Office. Security checks that have been completed as part of a security clearance background investigation, or a
previous background check that was a condition of employment, meet this requirement. Documentation of these
checks will be made available to the COR upon request. The Government retains the right to exclude any employee
from performance of duties under this contract if a security check reveals information an employee is a security risk.
The exclusion of an employee for security reasons will not relieve the Contractor from performance of services
required under this contract. If the Government determines additional background checks are required, at a
minimum, and upon request from the Government, the Contractor shall provide to the COR, the following
information on any contractor or subcontractor employee performing services under this contract:

Full birth name

Married name (if applicable)

SSN or local equivalent (ID card number)

Date of birth

Place of birth (city, country)

1.5.7.2.1 If a background check on any employee performing services under this contract, whether the check was
conducted as a condition of employment or as part of the contract with the Government, reveals any information
from any source of criminal activity by Contractor employees, subcontractors, or subcontractor employees, the
Contractor shall immediately:

e Notify the Government Representative of that information; and

e Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to
this clause.

e Traffic violations, other than parking, will be reported to the Government Representative only if the
contract is for drivers for the Government.

1.5.7.2.2The Contractor shall also immediately-

e Notify the Government Representative of any suspicious activity by Contractor employees, subcontractors,
or subcontractor employees the Contractor believes may pose a risk to U.S. national security or imminent
risk of deadly bodily harm to any person;

e Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to
this clause.
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1.5.7.2.3 Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply
with the requirements of this paragraph may result in-

e Requiring the Contractor to remove a Contractor employee or employees from the performance of the
contract;

e Requiring the Contractor to terminate a subcontract;

e Suspension of contract payments;

e Loss of award fee, consistent with the award fee plan, for the performance period in which the Government
determined Contractor non-compliance;

e Termination of the contract for default or cause, in accordance with the termination clause of this contract;
or

e  Suspension or debarment.

1.5.7.2.4 Subcontracts. The Contractor shall include the substance of this paragraph in all subcontracts.

1.5.7.3 Employment Eligibility Contractor will ensure that all contractor employees and sub-contractor employees
who reside in the U.S. performing services under this contract have been pre-screened for employment eligibility
using the E-verify Program on the Department of Homeland Security website http://www.uscis.gov/e-verify.
Personnel that have not met the employment eligibility requirement on this website are not authorized to perform
services under this contract. Verification of the eligibility check will be made available to the Government
Representative upon request. This requirement is not in lieu of and does not relieve the Contractor from the 1-9
Employment Eligibility Verification Forms for employment of personnel.

1.5.7.4 Installation Access. Contractor and all associated sub-contractor employees shall comply with applicable
installation, facility and area commander installation/facility access and local security policies and procedures. The
employee performing services under this contract shall also provide all information required for background checks
to meet installation access requirements to be accomplished by installation Provost Marshal Office, Director of
Emergency Services, Security Office or the host nation equivalent.

1.5.7.4.1 Contractor will have two means of getting access to the Colombian Marines Installations. Contractor will
be introduced to the Colombian Marines Installations security office during the pre-construction meeting. Also
contractor can contact Ms. Anibal Melendez (anibal.melendez.civ@mail.mil, Anibal.Melendez@mail.mil,

Office #: 031-275-2525, or Cell #: 310-817-2461).

1.5.7.5 Uniform. The Contractor shall provide a standard uniform for all contractor and subcontractor employees
performing services under this contract, and ensure they wear the uniform during appointed duty hours. The
uniform may consist of the same type and color shirt and slacks for all workers. Company logo is optional.

1.5.7.6 ldentification. If required by the Government, contract personnel and all associated sub-contractors
employees accessing U.S. facilities or activities, shall present a valid picture ID provided by the Government while
accessing Government owned or contracted facilities and shall adhere to facility security policies and restrictions. If
applicable, Government issued access badges will not be worn outside designated facility where visible to the
general public.

1.5.7.7 Escorts: The Contractor and all associated sub-contractor employees performing services under this
contract shall be escorted at all times by an individual designated by the Host Nation Security Office or Security
Force while performing work at this installation.

1.5.7.8 Vetting. The Contractor company and all associated sub-contractor companies, must have been vetted by
the US Embassy in the country which the contract will be performed. For the purposes of this contract, the
company is considered vetted if the company is located in the country which the contract will be performed unless
the company has been previously barred from performing services for the Government.


http://www.uscis.gov/e-verify
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1.5.7.8.1 If during a previous vetting process the company was barred from performing service for the Government,
then that is grounds for termination of the contract. If the company is located outside of the country which the
contract will be performed, the company must be vetted by the US Embassy in the country of performance.
1.5.7.8.1.2 Vetting will coordinated through the US Embassy's DOD Security Cooperation Office in the country of
performance. If during any previous vetting process in other countries, the company was barred from performing
services for the Government, that is grounds for termination of the contract.

1.5.7.9 Force Protection Condiction (FPCON). In addition to the changes otherwise authorized by the changes
of clause of contract, should the US Government FPCON at any individual installation change, the Government
may require changes in contractor security matters or process. During FPCONs Charlie and Delta, only contract
services that have been deemed “mission essential” by the Government will continue. Contract services will resume
when the FPCON is reduced to Bravo or lower.

1.5.7.10 iIWATCH. The Contractor will ensure that all contractor employees and sub-contractor employees
performing services under this contract have been briefed on the iWATCH Program, or equivalent for their
supporting DoD Agency, within 30 days of employment under the contract. The Contractor will coordinate with the
supporting DoD Agency AT Officer through the COR for the briefing. This training will be updated as required by
the supporting installation AT policies. A copy of the training attendance will be maintained by the Contractor and
made available to the COR upon request.

1.5.7.11 Operations Security. If the Contractor, or a sub-contractor, or employees of either disclose any
information that disrupts or harms the Government's operations or activities, then the Government retains the right
to exclude any employee from performance of duties under this contract. The exclusion of an employee for security
reasons will not relieve the Contractor from performance of services required under this contract. By way of
example, personnel shall not sketch or take photos of government facilities or activities, unless related to service to
be provided. Personnel shall not post or discuss government facility activities on any unauthorized public access
media. All government paper products and removable digital storage material that is received, generated, or stored
during the contract will be destroyed completely when no longer needed to preclude recognition of information.

1.5.7.11.1 The Contractor shall take appropriate security measures to protect Government critical and sensitive
information. Contractor shall not disclose specifics of services to unauthorized personnel. Contractor will provide
sub-contractors only required specifics to accomplish services and/or products delivery.

1.5.7.11.2 Neither the Contractor nor the Contractor’s personnel shall disclose, or cause disclosure of any
information concerning DoD operations and activities which could result in, or increase the likelihood of, the
possible breach of the activity’s security or interrupt the continuity of DoD operations. Unauthorized disclosure of
and/or failure to properly safeguard information, material, equipment, supplies, or proprietary data by the Contractor
may subject the Contractor, its agent(s), or employees to criminal liability.

1.5.7.11.3 Advertisement and Social Media. The contractor shall NOT post information to public website or social
media locations, personal or professional, that in any way disclose conference names, locations, hotel data,
conference participants, discussions, pictures, etc. before, during or after the conference without the express consent
of the Government.

1.5.7.12 Medical. Contractor will ensure that all contractor employees and subcontractor employees are medically,
dentally, and psychologically fit for performance of their contracted duties.

1.5.7.13 Security Clearance. A security clearance for contractor personnel is not required for this project.
Contractor personnel will not be accessing any restricted areas to accomplish this task.

1.5.8 Physical Security. The Contractor shall be responsible for safeguarding all government equipment,
information and property provided for Contractor use. At the close of each work period, all government facilities,
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equipment, and materials shall be secured IAW Army Regulation (AR) 190-13, “The Army Physical Security
Program.”

1.5.8.1 Contractor and workforce shall take appropriate security measures to protect U.S. Government critical and
sensitive information. The Contractor shall not disclose specifics of the project to unauthorized personnel.
Contractor shall provide their sub-contractors with only the required information to enable them to accomplish
project delivery. All work related paper products and removable storage material that is received, generated, or
stored during the contract shall be completely destroyed when no longer needed. Installation access badges will not
be worn outside of the Government facility where visible to the general public. The Contractor and workforce
personnel shall not sketch or take photos of Government facilities or activities, unless directly related to service to
be provided. The Contractor shall not post or discuss government facility activities on any unauthorized public
access media. The Contractor shall immediately report suspicious activities to security personnel.

1.5.9 Post Award Conference/Periodic Progress Meetings. The Contractor shall attend the post award
conference convened by the contracting activity or contract administration office 1AW Federal Acquisition
Regulation (FAR) Subpart 42.5. The KO, COR, with other Government personnel, as appropriate, may meet
periodically with the contractor to review the contractor's performance. At these meetings the KO will apprise the
contractor of how the government views the contractor's performance and the contractor will apprise the
Government of problems, if any, being experienced. Appropriate action shall be taken to resolve outstanding
issues. These meetings shall be at no additional cost to the government.

1.5.9.1 The Project Engineer/Architect may be required to meet at least weekly with the KO and/or the COR during
the first month of construction and then as required throughout the period of performance. The Contractor shall be
responsible for keeping minutes of these meetings. The written minutes of these meetings shall be signed by the
Project Engineer/Architect and any other individuals in attendance, and be submitted to the COR for approval.

1.5.10 Contracting Officer Representative (COR). The COR will be identified by separate letter. The COR
monitors all technical aspects of the contract and assists in contract administration. The COR is authorized to
perform the following functions: assure that the Contractor performs the technical requirements of the contract,
perform inspections necessary in connection with contract performance: maintain written and oral communications
with the Contractor concerning technical aspects of the contract, issue written interpretations of technical
requirements, including Government drawings, designs, specifications: monitor Contractor's performance and
approves progress payments on a monthly basis and notifies both the KO and Contractor of any deficiencies;
coordinate availability of government furnished property, and provide site entry of Contractor personnel. A letter of
designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations
of the COR, especially with regard to changes in cost or price, estimates or changes in delivery dates. The COR is
not authorized to change any of the terms and conditions of the resulting order.

1.5.11 Key Personnel. The following personnel are considered key personnel by the government: The quality
control representative, the project engineer/architect, field engineer/architect, project superintendant/foreman and
any other engineers leading design (plans or calculations) efforts related to the project. The Contractor shall
provide a project engineer/architect who shall be responsible for the performance of the work. The name of this
person and an alternate who shall act for the project engineer/architect when they are absent shall be appointed in
writing to the KO within ten (10) days of contract award. The project engineer/architect shall have full authority to
act for the Contractor on all contract matters relating to daily operation of this contract. The project
engineer/architect or alternate shall be available between 8:00 a.m. to 4:30 p.m., Monday thru Friday except Federal
and Colombian holidays or when the government facility is closed for administrative reasons.

Minimum qualifications for all key personnel are listed below: The project engineer/architect shall have a
bachelor’s degree in engineering/architecture and maintain a valid Colombian government professional registration,
and at least ten (10) years of experience. Field and design engineers/architects shall have a bachelor’s degree in
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engineering/architecture and maintain a valid Colombian professional registration, and at least five (5) years of
experience with projects of a similar type and magnitude. The project superintendent/foreman shall have at least
three (3) years or three (3) projects of experience with projects of a similar type and magnitude. The Contractor’s
quality control representative shall have at least five (5) years as a quality control inspector in the construction field.

The Contractor shall provide sufficient number of personnel, properly trained and qualified (i.e. civil engineer,
architect, geotechnical engineer, electrical engineer, certified electricians and foremen), to perform the requirements
of this contract at the worksite location. All non-laborer Contractor employees on this project shall maintain a
proficiency license from the Colombian or an equivalent license from a foreign entity if the Contractor is based in a
country other than Tumaco worksite location.

1.5.11.1 Project Engineer/Architect Superintendent/Foreman.

1.5.11.1.1 The Contractor shall provide a Project Engineer/Architect who shall be a licensed engineer or architect
and responsible for the performance of all work. The name of this person and an alternate(s), who shall act on
behalf of the Contractor when the Project Engineer/Architect is absent, shall be designated in writing to the KO at
least ten (10) days prior to contract performance. The Contractor shall not replace, substitute, or remove key
personnel without prior written consent from the KO. In the event the Contractor removes key employees,
replacement personnel must be equally or better qualified.

1.5.11.1.2 The Field Engineer/Architect and Superintendent/Foreman shall be designated in writing to the KO at
least ten (10) days prior to contract performance. These key personnel shall be physically present at the worksite
between the hours of 7:30 am to 4:30 p.m., excluding Colombian holidays, and any other time work is being
performed at the site, as coordinated between the Contractor and COR. The Contractor shall provide to the KO and
COR the phone numbers of the Project Engineer/Architect and alternate(s), Field Engineer/Architect and
Superintendant/Foreman to be available during duty and non-duty hours (to include evenings, holidays, and
weekends).

1.5.11.1.3 The Project Engineer/Architect shall be responsible for overall management and coordination of this
contract; directing the onsite work; acquiring materials; resolving construction issues; and providing information
about work progress to the COR. The Project Engineer/Architect shall be highly knowledgeable of the project
progress and have a good working knowledge of Spanish be able to communicate effectively. By Good Working
Knowledge the employee should be able to read/speak English and understand agency regulations, operating
instructions, memoranda, and related material concerning the field of work, to prepare correspondence and
standardized reports, and to communicate effectively with Spanish speaking staff members and the general public,
including both Spanish speaking and non-Spanish speaking persons. The Project Engineer/Architect or their
designated alternate shall be available to meet with U.S. Government personnel, or the KO, within 30 minutes
unless otherwise coordinated with such designated personnel. After duty hours, the Project Engineer/Architect or
designated alternates shall be available within two (2) hours in case of emergency.

1.5.11.2 Personnel Listing.

1.5.11.2.1 After award of the contract, the Contractor shall have five (5) days to submit to the KO a list of workers
and Project Managers assigned to work at Tumaco sites (Biographic Data on Personnel). Required information for
each individual on the personnel list for Tumaco sites shall include:

Full Name

Place and Date of Birth
Current Address
Identification number

1.5.11.2.2 Failure to provide any of the above information may be considered grounds for rejection and/or re-
submittal of the application(s).
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1.5.12 Identification of Contractor Employees: Contractor employees shall identify themselves as Contractor
personnel and shall avoid representing themselves as Government employees. This identification includes meeting
attendance, answering Government telephones, email communications, and working in other situations where
contractor status is not obvious. Contractor personnel identification shall be easily identifiable through the display
of badges, name tags, lanyards, etc.

1.5.13 Contractor Travel. Contractor Travel is not required nor authorized for the performance of this contract.
1.5.14 Other Direct Costs. Not applicable.

1.5.15 Data Rights. The U.S. Government has unlimited rights to all documents/materials produced under this
contract. Any documents, designs, drawings, study and test outcomes, survey maps, belong to the U.S. Government
and shall be turned over to the COR upon completion of the project. All documents and materials produced under
this contract shall be US Government owned and are the property of the US Government with all rights and
privileges of ownership/copyright belonging exclusively to the Government. These documents and materials may
not be used or sold by the Contractor without written permission from the KO. All materials supplied to the
Government shall be the sole property of the Government and may not be used for any other purpose. This right
does not abrogate any other Government rights.

1.5.16 Organizational Conflict of Interest. Contractor and subcontractor personnel performing work under this
contract may receive, have access to or participate in the development of proprietary or source selection information
(e.g., cost or pricing information, budget information or analyses, specifications or work statements, etc.) or perform
evaluation services which may create a current or subsequent Organizational Conflict of Interests (OCI) as defined
in FAR Subpart 9.5. The Contractor shall notify the Contracting Officer immediately whenever it becomes aware
that such access or participation may result in any actual or potential OCI and shall promptly submit a plan to the
Contracting Officer to avoid or mitigate any such OCI. The Contractor’s mitigation plan will be determined to be
acceptable solely at the discretion of the Contracting Officer and in the event the Contracting Officer unilaterally
determines that any such OCI cannot be satisfactorily avoided or mitigated, the Contracting Officer may affect other
remedies as he or she deems necessary, including prohibiting the Contractor from participation in subsequent
contracted requirements which may be affected by the OCI.

1.5.17 Laws and Regulations.

1.5.17.1 Compliance Required. The Contractor shall, as a minimum, and without additional expense to the U.S.
Government, be responsible for complying with all Colombian laws, codes, ordinances, and regulations applicable
to the performance of the work, including those of the host country, and with the lawful orders of any governmental
authority having jurisdiction. In the event that a Colombian law or regulation does not exist for a particular event,
then the U.S. version of at least equal coverage will be specified by the U.S. Government in the particular section of
this SOW. In the event of a conflict between the contract and such laws, regulations and orders, the Contractor shall
promptly advise the KO of the conflict and of the Contractor's proposed course of resolution.

1.5.17.2 Labor, Health and Safety Laws. The Contractor shall comply with all local labor laws of Colombia,
regulations, customs and practices pertaining to labor, safety, and similar matters, to the extent that such compliance
is not inconsistent with the requirements of this contract. The practices outlined in the Colombian regulation
“Normatividad Salud Ocupacional y Seguridad Industrial” are the minimum acceptable standards. The Contractor
is responsible for training all personnel on fire and safety hazards. Contractor personnel in the performance of their
duties shall immediately report fire hazards, safety hazards and unsafe conditions to their supervisor. In the event
that a Colombian law or regulation does not exist for a particular event, then the U.S. version that covers that
particular event will be specified in the particular section of this SOW.

The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project
activities are not governed by Colombian regulation, the contractor shall comply with safety and health
requirements as established by EM 385-1-1, by U.S. Army Corps of Engineers.

1.5.18 Licenses and Permits.
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1.5.18.1 Contractor Licenses and Permits. The Contractor shall, at no additional cost to the U.S. Government,
obtain all licenses and permits required for performance of work. Contractor shall comply with all applicable
Colombian laws, rules, and regulations. The Contractor shall submit proper documentation and evidence
satisfactory to the KO or the COR demonstrating compliance with this requirement when directed by the KO or
COR.

1.5.18.2 Subcontractor Licenses and Permits. The Contractor shall inform the COR and KO in writing that all
subcontractors and others performing work at Tumaco worksites have obtained all requisite licenses and permits.
The Contractor shall submit a copy of the licenses and permits (if applies) to the KO and COR demonstrating
compliance with this requirement when directed by the KO and/or COR.

1.5.19 Environmental Protection.

1.5.19.1 In order to present and provide for abatement and control of any environmental pollution arising from the
activities in the performance of this contract, the Contractor shall comply with all applicable pollution control and
abatement policies, and all applicable provisions of the Colombian Codes and Military Base regulations/laws.

1.5.19.2 Environmental protection action required by this section shall consist of furnishing all labor, materials, and
equipment and performing all work required for the abatement and prevention of pollution during and as the result
of construction operations under this contract. For the purpose of this specification, environmental pollution is
defined as the presence of chemical, physical, or biological elements or agents which adversely affect human health
or welfare; unfavorably alter ecological balances; detrimentally impact on biological species and/or their habitat; or
degrade the aesthetic and recreational value of the area.

1.5.19.3 The Contractor shall not pollute storm or sewer lines; or swales with fuels, oils, bitumen, calcium chloride,
acid, construction wastes; or other harmful materials. It is the responsibility of the Contractor to investigate and
comply with all applicable Colombian laws concerning pollution of river and streams. All work under this contract
shall be performed in such a manner that objectionable conditions shall not be created in streams through or
adjacent to the project areas.

1.5.19.4 Waste material is defined as any material for which no use or reuse is intended and which is to be
discarded. Disposal of hazardous waste, containers or components thereof, shall be in a hazardous waste disposal
site only and no other location shall be utilized for such disposal. Only hazardous waste sites which are permitted
by the US Environmental Protection Agency (EPA), and/or the Government of Colombia shall be utilized for such
disposal actions. Contractor shall coordinate with Colombian environmental agencies for disposal/storage activities.
The Contractor shall maintain all required documentation related to hazardous material use and waste disposal in
accordance with the Government of Colombia regulations and requirements.

1.5.20 Personnel Safety. The Contractor shall ensure the safety of their personnel in accordance with Colombian
law section Normatividad Salud Ocupacional y Seguridad Industrial. The Contractor shall immediately correct all
safety deficiencies upon notification of such deficiencies by the KO/COR and shall notify the KO/COR of the
corrective action taken. The Contractor shall be responsible for the safety of their workers and all visitors at each
work site; and ensure that all personnel are wearing appropriate safety gear at all times (i.e. safety glasses, helmet,
harness, gloves, and safety shoes).

1.5.20.1 Accident Protection (AP) and Emergency Medical Treatment (EMT). The Contractor shall have
personnel licensed by the Colombian government to be trained and capable of dealing with minor personnel
injuries. The personnel shall be qualified to provide first aid in case of emergency. The number of AP and EMT
shall be sufficient to care for the number of employees at the site in the case of an emergency.

1.5.20.2 All work crews, Contractor management personnel, and the COR shall be provided with information
pertaining to the Contractor's arrangements for emergency medical treatment five (5) days prior to the start of work.
This information shall include the following:
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Local Hospital: Name Phone No.
Local Ambulance: Name Phone No.
Local Doctor: Name Phone No

1.5.21 Marking of Work Zones. The Contractor shall mark all work zones using two lines of plastic yellow
security ribbon. Yellow security ribbons shall be 8 cm wide and supported on stable wood stakes. Likewise, the
project excavation or high accident risk zones shall be signaled with warning signs or fences as protective
measurements by the Contractor.

1.5.22 Construction Operations and Storage Areas.

1.5.22.1 Confinement to Authorized Areas. The Contractor shall confine all operations (including storage of
materials) on to areas authorized or approved by the COR from information received by local authorities. U.S.
Government agencies shall have access to the premises for official fire, safety, and security inspections and/or to
conduct site visits as authorized by the COR.

1.5.22.2 Access to Contractor Storage Yard. The Contractor shall only store materials and equipment for this at a
designated location in the Colombia Marines. The specific worksite location will be coordinated with Colombia
Marines Public Works or equivalent office during the pre-performance conference or at a later date.

1.5.23 Contractor Vehicles.

1.5.23.1 Vehicular Access. The Contractor shall, and in accordance with any regulations specified by the
municipal and Colombian Marines authorities, use only established site entrances and roadways at both worksite
locations.

1.5.23.2 Vehicle list. The Contractor shall provide a list of all vehicles used in the performance of this contract to
include vehicle description, valid vehicle registration number, and identification ID card numbers to the contracting
officer representative within ten (10) days after contract award and update as the changes occur. 1D information
will be used by the installation to verify credentials and issue access permits. Contractor shall coordinate
Colombian Marines security office to access installations.

1.5.24 Unforeseen Conditions: The Contractor shall conduct aerial, surface, underground or embedded interference
survey to avoid damage to pipes, boxes, cables, utility poles, hoses, wells or other elements in the work area. If a

potential interference is found, the Contractor shall promptly give written notice to the KO/COR in accordance with FAR
Clause 52.236-2, and prepare information for possible alternatives.

PART 2

2. DEFINITIONS AND ACRONYMS:

2.1 Definitions.

2.1.1 Calendar Days. Any reference in the Statement of Work to “days” refers to calendar days, rather than
business days, unless otherwise specified.

2.1.2 Contractor. A supplier or vendor awarded a contract to provide specific supplies or service to the
Government. The term used in this contract refers to the prime.
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2.1.3 Contracting Officer (KO). A person with authority to enter into, administer, and or terminate contracts, and
make related determinations and findings on behalf of the government. Note: The only individual who can legally
bind the government.

2.1.4 Contracting Officer's Representative (COR). An employee of the U.S. Government appointed by the
contracting officer to administer the contract. Such appointment shall be in writing and shall state the scope of
authority and limitations. This individual has authority to provide technical direction to the Contractor as long as
that direction is within the scope of the contract, does not constitute a change, and has no funding implications.
This individual does NOT have authority to change the terms and conditions of the contract.

2.1.5 Defective Work. A task output that does not meet the standard of performance associated with the SOW.

2.1.6 Deliverable. Anything that can be physically delivered, but may include non-manufactured things such as
meeting minutes or reports.

2.1.7 Key Personnel. Contractor personnel that are evaluated in a source selection process and that may be
required to be used in the performance of a contract by the Key Personnel listed in the SOW. When key personnel
are used as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm
commitment from the persons that are listed in the proposal.

2.1.8 Physical Security. Actions that prevent the loss or damage of Government property.

2.1.9 Quality Assurance (QA). The Government procedures to verify that tasks being performed by the Contractor
are performed according to acceptable standards.

2.1.10 Quality Assurance Surveillance Plan (QASP). An organized written document specifying the surveillance
methodology to be used for surveillance of Contractor performance.

2.1.11 Quality Control (QC). All necessary measures taken by the Contractor to assure that the quality of an end
product or service shall meet contract requirements.

2.1.12 Subcontractor. One that enters into a contract with a prime Contractor. The Government does not have
privity of the prime’s contract with the SubContractor.

2.1.13 Work Day. The number of hours per day the Contractor provides services in accordance with the contract.
2.1.14 Work Week. Monday through Friday, unless specified otherwise.

2.1.15 Project Engineer (PE)/Architect: The person who is the technical representative for the Contractor in all
phases of the project, from design to final execution. This person will be responsible for design and materials
submittals and will attend meetings as required for the project. The experience required is defined in Section
1.5.11.

2.1.16 Field Engineer/Architect. It is the onsite technical representative overseeing the engineering aspects of the
project. This person will ensure proper work execution with regards to project designs, technical standards and
project schedule. This person can also establish quality control construction processes. The experience required is
defined in Section 1.5.11.

2.1.17 Project Superintendent/Foreman (Maestro de Obra). Person trained in all aspects of construction
management with specific knowledge of construction processes. The experience required is defined in Section
15.11.

2.2. Acronyms:



ACI
AFARS
AISC
AR
ASTM
AWS
CFR
CONUS
COR
CPM
DA
DD250
DFARS
DMDC
DOD
FAR
IAW
HID
KO
NSR
NTC
ocl
OCONUS
PERT
POC
QA
QAP
QASP
QC
QCP
RETIE
sow
TE

uL
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American Concrete Institute

Army Federal Acquisition Regulation Supplement
American Institute of Steel Construction

Army Regulation

American Society for Testing Materials

American Welding Society

Code of Federal Regulations

Continental United States (excludes Alaska and Hawaii)
Contracting Officer Representative

Critical Path Method

Department of the Army

Department of Defense Form 250 (Receiving Report)
Defense Federal Acquisition Regulation Supplement
Defense Manpower Data Center

Department of Defense

Federal Acquisition Regulation

In Accordance With

High-intensity discharge

Contracting Officer

Norma Sismo Resistente

Normas Técnicas Colombianas

Organizational Conflict of Interest

Outside Continental United States (includes Alaska and Hawaii)
Program Evaluation & Review Technique

Point of Contact

Quality Assurance

Quality Assurance Program

Quality Assurance Surveillance Plan

Quality Control

Quality Control Program

Reglamento Técnico de Instalaciones Eléctricas
Statement of Work

Technical Exhibit

Underwriters Laboratories

PART 3

3. GOVERNMENT FURNISHED ITEMS AND SERVICES. The Government shall not furnish services,

equipment, or materials in the performance of this contract.
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PART 4

4. CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES.

4.1 General. The Contractor shall furnish all supplies, equipment, facilities, and services required to perform work
under this contract as outlined within this SOW. All work shall be performed in accordance with manufacturer
specifications and instructions for the products and/or materials to be used, and performed by certified personnel
such as professional electrical engineers, electricians, architects, and civil engineers. The Contractor shall verify
existing conditions prior to actual installation of the equipment. The Contractor shall comply with special
considerations, safety program, required insurance, and Military Base regulations.

4.2 Secret Facility Clearance. Not applicable.

4.3 Materials. The Contractor shall provide cement, aggregates, concrete, reinforced steel, metallic structure,
welding materials, masonry, electrical materials, spot lights, conduits, paint, stucco, window bars, solar powered
panels and doors and all related materials for the construction.

4.4 Equipment. The Contractor shall provide all required construction equipment to construct and install
perimeter lights, including concrete mixer, lifting equipment, trucks to transport debris, etc. to construct and install
what is included in this contract.

4.5 Responsibilities of Contractor.

4.5.1 Damage to Persons or Property. The Contractor shall be responsible for all damages to persons or
properties at the worksite that occur as a result of the Contractor's own fault or negligence. The Contractor shall
take proper safety and health precautions to protect the work sites, the workers, the public, and the property of
others. It is highly recommended to the contractor to properly document existing conditions prior to
commencement of work by taking photos and having a base official or representative to walk the work site. He
should formalize the existing conditions in a report with an official memo. This report and officio shall be signed
by the Colombia Marines POC, contractor, KO, and COR.

4.5.2 Responsibility for Work Performed. The Contractor shall be responsible for all materials delivered and
work performed until final completion and acceptance of the entire project, except for any completed unit of work
which may have been accepted in writing by the COR under the contract.

4.6 Contractor Records/Progress Reports. The Contractor shall certify all completed work on a bi-weekly basis
and provide a bi-weekly progress report to the COR and KO. The bi-weekly report is due every other Tuesday, no
later than 1300 hrs (1:00 p.m. CST).

4.7 Contractor Work Schedules. Offerors shall include in their technical proposal a complete project
management schedule utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT)
or Gantt Chart showing major construction phases (i.e. clearing site, site prep, foundation, concrete structure,
metallic structure, electrical system, masonry, stucco, windows, doors, tests, cleaning, final inspection and punch
list corrections). These items will become part of the contract at award. Sufficient float time shall be incorporated
in the schedule to account for down days due to inclement weather. Contractor shall include quality assurance
inspections performed by QA rep at each worksite.

4.8 Repair. The Contractor shall repair any damage to the existing grounds, facilities, or property incurred during
the course of construction at Tumaco to its original pre-existing conditions. Refer to section 4.5.1 Damage to
Persons or Property for additional info.

4.9 Safety. The Contractor is responsible for the safety of workers and visitors to the work sites. The Contractor
shall ensure that all personnel wear appropriate safety gear at all times in compliance with all Colombian
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Occupational Safety & Health regulations and ensue all local safety regulations are followed at all times. The
Contractor shall provide sanitation for workers in accordance with the latest edition of Corps of Engineers Safety
and Health Manual EM 385-1-1 and Colombian safety and health laws. Contractor shall comply with safety and
health requirements as established by EM 385-1-1. Information about how to obtain electronic and/or hard copies
of this manual is located at the following website: http://www.usace.army.mil/CESO/Pages/EM385-1-1.aspx.

4.9.1 Prohibition on Asbestos and Lead Based Paints. The Contractor shall not use materials containing
Asbestos or Lead Based Paints in this construction project. Upon completion of each construction project, the
Contractor shall submit two copies of a Certified Letter to the COR stating that no lead based paints or materials
containing asbestos were used in this project at Tumaco. One copy of the letter shall be filed with project
documents in the Resident Engineer's Office and second copy filed in the COR’s project folder.

4.10 Utilities Connections and Excavations

4.10.1 The U.S. Government will not provide any utility connections. It is the Contractor’s responsibility to provide
any generators required to operate its own equipment at its own expense. The Contractor shall be responsible for
providing potable water daily at the construction worksite for all employees at Contractor’s own expense. If a water
tank truck is planned for this purpose, the Contractor shall be responsible for providing registration information that
must be included with the Contractor’s equipment listing.

4.10.2 The Contractor shall be responsible for coordinating excavation with local utility companies and shall take
every precaution to avoid damage to underground utilities. The Contractor shall be responsible for any damages
they incur to the underground utilities and shall repair any construction damages at the Tumaco worksite at own
expense. The Contractor shall be responsible for coordinating the connection of potable water, sewage (if
available), and electrical power with local utility companies.

4.11 Interruption of Utility Services. Any planned interruptions of utility services (electrical power, water, natural
gas, etc.) shall be detailed and coordinated by the Contractor. If the outage affects only the facilities in this contract,
the request shall be submitted at least three (3) working days before the planned outage. The Contractor shall not
interrupt service(s) until written approval has been granted by the Colombian Marines Public Works or equivalent
entity. Requests shall include facility/facilities affected, date of scheduled outage, and duration. Requests for
interruption of service(s) will not be approved unless all equipment and materials required for the applicable/
particular phase of work are on the job site (s). Interruptions will be granted Monday through Friday for the
following times: 7:15 A.M. until 11:00 A.M. and 12:30 P.M. until 4:00 P.M. If weekend (Saturday and Sunday)
outages are required or are preferred, such outages shall be coordinated as specified above.
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PART 5
5. SPECIFICATIONS

5.1 General: The Contractor shall furnish all labor, transportation, equipment, materials, and any other items and
services necessary to construct and install perimeter lights. The Contractor shall be responsible for the development
of a material list for COR review. The Contractor shall provide a draft list with corresponding technical
information for review with his proposal. Upon approval of the material list by Government, the Contractor shall
provide sample materials as identified in the approved material list. The Contractor shall submit all material under
this section for COR approval and ensure that materials for project shall be environmentally friendly in accordance
with paragraph 1.5.19. Contractor shall provide and install 150 lights and 75 poles for new perimeter lights.
Contractor shall provide solar panels, LED lights, backup batteries, control box and panel with breakers and
converters, electrical cables, fittings, conduits, grounding, infrastructure, and accessories to ensure new perimeter
lights are operational for their intended lifetime and meeting Colombian electrical codes and National Electrical
Code (NEC). Contractor shall include a 1 year maintenance program for perimeter light as an option. The
Contractor shall provide a perimeter light electrical design certified and signed by a professional and licensed
engineer. Copy of his current license shall be included with the design. The Contractor shall include an electrical
study with the design.

5.1.1 The Contractor developed plans and works shall comply with “Norma Sismo Resistente” (NSR) — 2010 code,
Colombian codes “Norma Tecnica Colombiana” (NTC) — 1500, “Reglamento Técnico del Sector de Agua Potable y
Saneamiento Basico” (RAS)-2000, NTC 2050 and RETIE. Designs shall include the electrical and foundation
design for perimeter lights, grounding protection, and lighting protection. The Contractor shall verify that the value
of the resistance is the required value of (<25 ohms) or as required by code.

5.1.2 The Contractor shall include a Lightning Protection System Study IAW NTC 4552.

5.1.2.1 The Contractor shall submit within 30 days within contract award: electrical load and structural
calculations, electrical and construction designs/drawings, and diagrams based on the codes, signed and
certified by a licensed structural engineer.

5.1.2.2 Formats for the drawings shall be submitted in AutoCad 2010 and pdf. The U.S. Army South engineer will
approve the design. Neither the U.S. Government’s review, approval or acceptance of, nor payment for the
requirement required under this contract shall be construed to operate as a waiver of any rights under this contract or
of any cause of actions arising out to the performance of this contract. The Contractor shall be and remain liable to
the U.S. Government in accordance with applicable law for all damages to the U.S. Government caused by the
Contractor’s negligent performance under this contract.

5.1.3 The work will be executed based on the following requirements: The Contractor shall be responsible for the
professional quality, technical accuracy, and the coordination of designs, drawings, and specifications, furnished by
the Contractor under this contract. The Contractor shall, without additional compensation, correct or revise any
errors or deficiencies in its designs, drawings, and specifications to meet local and national codes and standards.

5.1.4 Once the design is approved, any design changes will be submitted to U.S. Army South Engineer for approval.
The Contractor shall not proceed without prior approval of the U.S Army South Engineer. If the design changes
imply cost to the government, the Contractor shall immediately notify the Contracting Officer.

5.1.5 All drawings, specifications, operations and maintenance handbooks, manufacture’s information, and other
documents derived from the work, will belong to U.S. Army South and should be turned over as well as the original
and two (2) copies of the final construction and architectural drawings (as-builts). Format for the drawings shall be
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AutoCad 2010 and pdf. All designs required in this contract (new constructions and fabrication) shall be validated
and approved by contractor professional licensed engineer and submitted to the COR for final approval.

5.2. Soil Studies: The foundation for the poles shall be designed based on the soil studies. The Contractor shall be
responsible for conducting the soil studies. The Contractor shall submit to the PE/COR within 30 days of award a
report elaborating the soil study analysis to determine if the foundation will guarantee the stability of the structure.
The Contractor shall provide information of how it will conduct soil studies analysis. Final copies of these studies
shall be submitted to the U.S. Government project engineer/COR for approval prior to pouring concrete.

5.3 Site Preparation. The work shall include but not be limited to: leveling of the existing site where poles and
other infrastructure will be located, selecting material for filling, compaction, and surface restoration. The
Contractor shall verify all dimensions and existing conditions prior to actual construction and notify the KO and/or
PE.

5.3.1 The Contractor shall include required excavations and trenches. The Contractor shall install conduits as
required by code. A copy of the code shall be provided to COR. If any underground work is required, detection
sign fabric shall be installed according to code.

5.3.2 The Contractor shall provide and install inspection boxes as required by code. The inspection boxes shall be
pre-fabricated boxes or masonry boxes constructed at the site approved for such purpose. Boxes shall have a cover
lid with locking mechanism to avoid vandalism or tampering. The Contractor shall provide inspection boxes with
accessories. Contractor shall provide inspection boxes submittal to COR for approval ten (10) days after contract
award.

5.4 Poles. The Contractor shall install lamps in new reinforced concrete or aluminum street poles (total of 75
poles). Street poles shall be 6 meters (m) high from the final prepped ground surface. The Contractor shall submit
the specifications of the proposed street poles to the PE/COR within ten (10) days of receiving the notice to
proceed. Contractor shall receive approval of COR prior purchase and installation of poles. The Contractor shall
verify the specification with the PE/COR prior to the installation of each pole. Contractor shall coordinate
installation time of poles with the PE/COR prior to installation.

5.4.1 For poles being set along a straight line, 1.8 m of the pole shall be buried. For poles being set on a curve, 2 m
of pole shall be buried. Poles foundation shall be designed to support 10 m poles. Poles shall be spaced every 40 m.
Pole shall be straight once erected. Any deviations shall be pre-coordinated with the PE/COR.

5.4.2 The Contractor shall provide underground electrical connection for the perimeter lights. The poles shall be
located 3 m from any existing fence; poles shall be 5 m from the edge of any structure. Perimeter lights shall be
aligned between each other in a straight line whenever possible.

5.4.3 Contractor shall ensure to consider approach and departure zones. Contractor shall coordinate with
Colombian aviation agency (Aeronautical Civil) to get corresponding codes. Contractor shall provide Aeronautical
Civil standard and communication memos to COR.

5.5 Perimeter Light Specifications. The perimeter lights shall meet American Society for Testing and Materials
(ASTM) 7-05 and NEC Standards (or equivalent Colombian Electrical Codes). The Contractor shall provide 150
outdoor Light Emitting Diode (LED) lamps. LED light emission shall be white light production. Each LED light
shall include chip, junction, submount, reflector, and substrate to ensure high life expectancy and performance.

5.5.1 Lights shall be more than 50 watts, have 3,100 nominal lumens, 120-277 volts, 350 mAmps, number of LED
40, 50-90% energy reduction over HID lighting, hour rated lamp life 100,000 hours, power factor greater than 90%,
UL Compliant, dark sky friendly, -30 to 130 Farenheigh degrees operating temperature, shock and vibration
resistant, turn on instantly, and 5-Year warranty or higher. New lights features shall be equivalent or better than
“LEDway 40 LED serie D de Betale” light.
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5.5.2 Lamps and cases shall be Underwriters Laboratories (UL) listed or Colombian Equivalent Underwriters
Laboratory. The Contractor shall install light lamps using cross arms and/or brackets with corresponding
accessories. Brackets and accessories shall be weather resistant and heavy duty.

5.5.2.1 The Contractor shall not use photocells manufactured in China. The light lamps shall be mounted in a
weather resistant case and be installed on poles. The lamps shall be housed in one piece die cast aluminum cases
with hinges. Case doors shall be die cast aluminum with one continuous silicone gasket to seal cases with a door.
Lamp cases shall have a die form anocized specular aluminum reflector. Lamp sockets shall be integral pre-wired
porcelain sockets with nickel-plated screw and center contacts. Case lens shall be impact resistant, clear, tempered
glass with continuous one piece silicone gaskets. The Contractor shall submit the specifications of the perimeter
lights and lamps to the COR within ten (10) days after receiving the notice to proceed.

5.5.3 The Contractor shall ensure a glare lighting to cover an illumination range of 150 ft to the outside (from the
perimeter fence to the outside).

5.6 Solar Panels and backup batteries. The Contractor shall provide solar panels system to power each LED
lamp. The Solar power system will consist of solar panels, backup batteries, converters, inverters, panels anchoring
and protecting brackets, and other required accessories for an operational system. The Solar system shall be
equivalent or better than “Evergen 1520 de Carmanah.” Contractor shall provide system submittals (i.e. panels,
brackets, batteries, cabinets, inverter, grounding, converter, etc.) to COR ten (10) days after contract award.

5.6.1 Solar panels. Panels shall be made of monocrystalline or polycrystalline cells with a superior efficiency of
13%. Panels shall provide power to keep LED lights operational at night. Panels shall sustain electrical loads of the
LED lights. Panels shall be installed in an aluminum frame. The solar panels shall be of commercial quality. The
panels shall convert energy into electricity and store it to provide up to twelve (12) hours of light plus three (3) days
worth of backup energy.

5.6.1.1 The solar panel system shall have a microprocessor, which at a minimum, will automate the functions to:
activate the system from sunset to sunrise; have a timer, capable of regulating the hours the light stays on; and
regulate the battery, preventing overcharging and protection against discharging.

5.6.1.2 Temperature of work environment shall be optimal ambient -20 to +25 C (-4 to 77 F) and maximum ambient
temperature -40 to +80 C (-40 to 176 F). The Contractor is responsible for checking the daily radiation zone at
Tumaco.

5.6.1.3 Solar panels includes fixtures, solar panels, adjustable (0-90 degrees horizontal and 360 degree about the
pole) structure for solar panel installation at the pole top mount, microprocessor controlled charge controller and
timer, security breaker, buried batteries enclosure, aluminum enclosure with keyed vented door and vandalism
resistant. Solar panels shall be able to run from 600pm to 600am daily (12 hours daily).

5.6.1.3 The Contractor shall provide outdoor rated electrical cabinets at each pole to store electrical items. The
Cabinets shall include brackets and fasteners to secure them to the poles. The cabinets shall include a locking
mechanism to avoid being opened without a key.

5.6.1.4 The solar panel system shall have ten (10) or more years of warranty.

5.6.2 Backup batteries. The solar panel system shall include long-life, deep-cycle, and maintenance free batteries.
Batteries auto-discharge at 20 degree Celsius shall not exceed 20% of their nominal capacity at 4,000 cycles.
Regulator power drops between battery and solar panel shall be less than 4% of nominal tension. Load regulator
shall protect against invert current, no batteries, and high temperatures. Each light set shall have four (4)
maintenance free batteries.
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5.6.3 Grounding and lightning protection. The Contractor shall provide a control panel in each illumination kit or
set up requiring grounding and lightning protection.

5.6.3.1 Bare copper twisted wire with 7 filaments No. 2/0 AWG with 2.4 meter 5/8 inch diameter grounding copper
rod as required by code shall be installed. The grounding rod shall be installed 0.30 meters below finished ground.

5.6.3.2 All conductors, conduits, plates, and grounding rods connections shall be done with exothermic welding.
Overlapping shall be bimetallic and installed at the inspection boxes (similar to Rawelt boxes).

5.6.3.3 Soil shall be physically and chemically treated to warrant conductivity. Grounding resistance shall be
reduced by 90 percent or higher using commercial products (similar to Favigel or Hidorosolta and Tubo de Gres 10
inches). The recommended products shall be laboratory tested with high tension tests similar to lightning
characteristics, high current impulse, different frequencies, high humidity retention, fusion temperature of 1000
degree Celsius, stable and non-toxic.

5.6.3.4 The grounding system shall be installed in a 0.30 m x 0.3 m x 0.3 m concrete (minimum 1500 psi)
inspection box with a lid with similar in concrete strength (Codensa AP-280 Type). Inspection box lids shall be
painted using two coats of exterior green paint and have the grounding symbol on top of the lid painted with two
coats of exterior yellow paint.

5.6.3.5 Contractor shall provide lighting protection to each pole using a lightning rod with 60 centimeter aluminum
tip.

5.6.3.6 The Contractor shall provide the submittals for these products (i.e. ground rod, wire, conductors, plates,
welding, inspection boxes, grounding chemicals, paint, and lighting rod) ten (10) days after contract award.

5.7 Data and information furnished or referred in this document is for the Contractor's information. The
Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by
the Contractor. The indications of physical conditions in the specifications are the result of site investigations by
surveys. The Contractor shall investigate the site condition and availability of transportation to the site. The
Contractor shall maintain access to the site during construction and shall repair any bridge or road damage resulting
from its operations.

5.8 All the drawings, specifications, users, operation and maintenance handbooks, manufactures information, and
other documents derived from the work, will belong to U.S. Army South and should be turned over to U.S. Army
South, as well as an original and four copies of the final construction and architectural drawings (as-built). Format
for the drawings shall be AutoCad 2010 and pdf.

5.9 Poles Numbering. The Contractor shall number all the lighting poles IAW Colombian electric code and NEC.
If the numbering is not part of the code, the Contractor shall use outdoor black paint to do numbering.

5.9.1 The Contractor shall use two coats of paint. Contractor shall provide a minimum font size of 400 (or 6 inches
high by 3 inches wide). Recommended font types are Arial black, Arial, and Times New Roman. The number shall
be painted as determined by code. If code does not address location, it shall be installed 3 meters from the finished
ground. The Contractor shall include this information in the design submitted for approval to the COR/PE.

5.10 Training. The Contractor shall provide 1-time training on equipment maintenance (approximately four (4)
participants). The training shall include hands-on session and handout materials with emergency point of contact
information (i.e. Name, phone, email, and address). The Contractor shall provide a detailed training agenda to the
Contracting Officer and COR 60 days after contract award.
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5.10.1 The training packet shall include basic operations to assigned operators; checks before, during, and after
operations; and immediate action in the event of a malfunction and conduct pre-set operations. It shall provide a
section of required hardware maintenance (i.e. solar panels, batteries, lights, etc.).

5.10.1.2 The training session shall be taught in Spanish. The instructor shall speak fluent Spanish. Hand-out
materials and briefing shall be in Spanish. Emergency point of contact shall be able to communicate in Spanish for
trouble shooting issues.

5.11 Final clean up and finishes. The Contractor shall conduct a final cleaning of the construction site. This shall
include the disposal of debris resulting from construction as well as the disposal of containers for the materials used
during construction. All debris and garbage, excavation materials, debris from the construction, as well as the
garbage created by the containers for the materials, such as boxes and bags shall be removed. All the grass that
grows in the construction lot during construction shall be cut and moved to the municipal dumps by the Contractor.

5.11.1 The Contractor shall remove all trash, debris, or surplus materials from the work site and shall leave the work
site clean of all debris when work is completed. The Contractor shall maintain the work site in a neat, orderly, and
safe condition at all times. The Contractor shall remove debris on a daily basis. The Contractor shall remove all
tools, supplies, equipment, and debris upon completion of the contract. Contractor shall coordinate with local
Colombia Government agencies to dispose materials in their landfills or designated areas.

5.12 Temporary facilities. ~Temporary construction of offices, bathrooms, storage areas, and any other
construction of a temporary nature shall be removed from the site as soon as the progress of the project permits.
Those places in the grounds occupied by said constructions shall be reconditioned properly, level, and reestablished
to a stage that is acceptable for the new construction and proper use.

5.13 Optional items

5.13.1 Maintenance (Optional Line Item-CLIN xxxx). If the Government awards this line item, the Contractor
shall provide maintenance to the solar system equipment for one (1)year. The Contractor shall visit the sites three
(3) times per year to provide maintenance to the system after the completion and government acceptance of work.

5.13.2 Perimeter lights no solar (Optional Line Item-CLIN xxxx). If the Government awards this line item, the
Contractor shall provide and install perimeter lights using concrete poles and underground electrical infrastructure.
The lights and poles specifications are the same as for the solar powered system.

5.13.3 Maintenance for perimeter lights no solar (Optional Line Item-CLIN xxxx). If the Government awards
this line item, the Contractor shall provide maintenance to the solar system equipment for one (1) year. The
Contractor shall visit the sites three (3) times per year to provide maintenance to the system after the completion and
government acceptance of work.

5.14 Warranty. The Contractor shall warrant its work against faulty workmanship for a period of not less than one
(1) year from the completion of this contract. Under this warranty, the Contractor shall be prepared to return to the
work site within one (1) working day after notification without charge to make any necessary repairs as a result of
faulty workmanship. Refer to FAR Clause 52.236-5, Warranty of Construction.

5.15 Technical Exhibits/Attachments: Attachment 1 includes the deliverables schedule for this contract.
Attachment 2 shows Perimeter Fence approximate location shows proximate location. U.S. Army South and
Colombian Marines representatives will determine exact location.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO VERIFY THE APPROXIMATED QUANTITIES IN
THIS SOW.

5.16 Final Report: The Contractor shall submit a final report, 2 digital in English and 1 digital in Spanish to
include all maintenance manuals for all equipment installed, as-built drawings, bi-weekly reports, invoices, final
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construction schedule, and all other documentation required to turn over the construction project to the COR for
approval.

5.16.1 Final payment will be withheld until the final report is received and approved by the COR.
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PART 6

6. APPLICABLE CODES & STANDARDS. The design and construction shall be in accordance with established
construction practices, and the latest revision/edition of the following referenced codes and standards, where
applicable. UFC 1-300-09N, Design Procedures, provides design guidance and contains references to other UFC’s
and codes that are to be used for this contract. UFC 1-200-1, General Building Requirements, is the building code
guide and contains references to other UFC’s and codes that are to be used in this contract.

- American National Standards Institute Standards (ANSI)

- American Society of Testing and Materials (ASTM)

- National Electrical Manufacturers Association (NEMA)

- International Building Code (IBC)

- Electronic Industries Alliance (EIA)

- Federal, State, County, and local environmental regulations.

- Federal Specification Cabinet, Security, Weapons Storage (AA-C-2859A).
- National Fire Protection Association (NFPA)

- IEEEC2, National Electrical Safety Code

- National Electric Code 2011 (NEC)

- Norma Sismo Resistente 2010 (NSR 10)

- Normas Técnicas Colombianas (NTC)

- International Electrotechnical Commission (IEC)

- Reglamento Técnico de Instalaciones Eléctricas (RETIE)

- Reglamento Tecnico de lluminacidn y Alumbrado Publico (RETILAP)
- Underwriters Laboratories (UL)

Where discrepancies in the referenced standards and the contract requirements occur, the more stringent
requirements shall govern. If this occurs, the contractor shall immediately notify the COR.
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PART 7
7. ATTACHMENT LISTING
7.1 Attachment 1 — The Deliverables schedule.

7.2 Attachment 2 — Perimeter Lights Approximate Location.
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Technical Exhibit 1 - DELIVERABLES SCHEDULE
Deliverable Frequency # of Copies Medium/Format Submit To
1. Contractor shall Deliverable 30 days | One copy Electronic copy, MS | COR
provide a copy of the QC | after Contract Word, Excel, or pdf. | rosa.l.santoni.civ@
plan. See paragraph Award mail.mil; KO,
1.5.1 for additional Robert.devisse.civ@
information. mail.mil
2. Contractor shall 5 days after meeting | 1 copy Electronic copy, MS | COR
provide meeting minutes. Word, Excel, or pdf. | rosa.l.santoni.civ@
See paragraph 1.5.9.1 for mail.mil; KO,
additional information. Robert.devisse.civ@

mail.mil
3. Contractor shall Prior to start of 1 copy Electronic copy, MS | COR
provide license and construction Word, Excel, or pdf. | rosa.l.santoni.civ@
permit documentation. mail.mil; KO,
See paragraph 1.5.18 for Robert.devisse.civ@
additional information. mail.mil
4. Contractor shall Within 5 days of 1 copy Electronic copy, MS | COR
provide a list of all contract award Word, Excel, or pdf. | rosa.l.santoni.civ@
vehicles. See paragraph mail.mil; KO,
1.5.23 for additional Robert.devisse.civ@
information. mail.mil
5. Contractor shall Due 10 days after 1 copy Electronic copy, MS | COR
properly document the contract. Word, Excel, or pdf. | rosa.l.santoni.civ@
existing conditions prior mail.mil; KO,
to commencement of Robert.devisse.civ@
work by taking photos mail.mil
and having base official
or representative to walk
the work site. See
paragraph 4.5.1 Damage
to Persons or Property
for additional info.
6. Contractor shall Due every other 1 copy Electronic copy, MS | COR
certify all completed Tuesday, no later Word, Excel, or pdf. | rosa.l.santoni.civ@
work on bi-weekly basis | than 1300 hrs (1:00 mail.mil; KO,
and provide bi-weekly p.m. CST). Robert.devisse.civ@
progress report. See mail.mil
paragraph 4.6 for
additional information.
7. Prohibition on Deliverable 30 days | One copy Electronic copy, MS | COR
Asbestos and Lead after Contract Word, Excel, or pdf. | rosa.l.santoni.civ@
Based Paints. See Award mail.mil; KO,
paragraph 4.9.1 for Robert.devisse.civ@
additional information. mail.mil
8. Personnel Listing. Deliverable 10 days | One copy Electronic copy, MS | COR
Contractor shall have after Contract Word, Excel, or pdf. | rosa.l.santoni.civ@
five days to submit to the | Award mail.mil; KO,

KO a list of workers and
Project Managers
assigned to work. See
paragraph 1.5.11 for

Robert.devisse.civ@
mail.mil;
jose.m.olivieriresto.c
iv@mail.mil
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Deliverable Frequency # of Copies Medium/Format Submit To

additional information.

9. Design Plans and Within 15 days of 1 original and 1 Electronic copy, COR

geotechnical study Contract Award copy AutoCAD 2010 and | rosa.l.santoni.civ@

results and pdf. mail.mil; KO,

recommendations. See Robert.devisse.civ@

paragraph 5 for mail.mil

additional information.

10. Submittal with the Within 10 days of 1 original Electronic copy, MS | COR

resume for all designers | contract award Word, Excel, or pdf. | rosa.l.santoni.civ@

used for all drawings and mail.mil; KO,

calculations, before they Robert.devisse.civ@

start to work on those. mail.mil

See paragraph 1.5.11 for

additional information.

11. Submittal for all As indicated in 1 original Electronic copy, MS | COR

materials or mix of SOW Word, Excel, or pdf. | rosa.l.santoni.civ@

materials to be used for mail.mil; KO,

the project. See Rabert.devisse.civ@

paragraph 5 and sections mail.mil

below it for additional

information.

12. Pole numbering As indicated in 1 original Electronic copy, MS | COR

design. Section 5.9 SOwW Word, Excel, or pdf. | rosa.l.santoni.civ@
mail.mil; KO,
Robert.devisse.civ@
mail.mil

13. Training. Section As indicated in 1 original Electronic copy, MS | COR

5.10 SOW Word, Excel, or pdf. | rosa.l.santoni.civ@
mail.mil; KO,
Robert.devisse.civ@
mail.mil

14. Final clean up and At project 1 original Electronic copy, MS | COR

finishes. Section 5.11 completion Word, Excel, or pdf. | rosa.l.santoni.civ@
mail.mil; KO,
Robert.devisse.civ@
mail.mil

15. Final Report For final payment 3 original 2 Digital in English | COR

Section 5.16 and 1 Digital in rosa.l.santoni.civ@

Spanish mail.mil; KO,

Robert.devisse.civ@
mail.mil

INSTRUCTIONS TO OFFERORS

INSTRUCTIONS TO OFFERORS
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1. GENERAL. This procurement will be awarded as a Lowest Price, Technically Acceptable (LPTA) contract,
considering past performance. The Government intends to evaluate offers and award a single contract without
discussions with Offerors, except for clarifications as described in FAR Subpart 15.3. Therefore, the initial offer
should contain the Offeror’s best terms from a price and technical standpoint. The Government reserves the right to
conduct discussions if the Contracting Officer later determines them to be necessary. In the event that discussions
are held, a competitive range determination will be made. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition
can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals. The Government may
reject any or all responses if such action is in the public interest and/or waive informalities and minor irregularities
in the submitted offers. The Government reserves the right to cancel this RFP and make no award. By submitting a
proposal in response to this RFP, the Offeror understands that the Government shall not be liable for any costs
incurred by the Offeror in preparing that response.

2. PROPOSAL DELIVERY. All responses shall be in English (or include an English translation), legible and
prepared in the following general format to be properly evaluated. Responses must be complete, self-sufficient, and
respond directly to the requirements of this RFP.

a. Electronic Submission. The Offeror shall provide a copy of their proposal as an electronic file. The
proposal shall be written using Microsoft Office, Adobe PDF, and AutoCad software. The proposal shall be
emailed on or before the solicitation closing date/time as stated in Block 13(A) of the SF1442 to the following:

Robert DeVisser Contracting Officer robert.r.devisser.civ@mail.mil

Astrid Pardo Contracting Specialist astrid.pardo2.fn@mail.mil

If the file is too large to send by email, contact the Contracting Officer and/or the Contracting Specialist to
deliver for physical acceptance prior to the solicitation closing date/time.

b. Solicitation Questions. Questions regarding this solicitation shall be submitted in writing via e-mail to the
Contracting Officer at robert.r.devisser.civ@mail.mil and to the Contracting Specialist at astrid.pardo2.fn@mail.mil
5 business days after the site visit date. The Government will respond to questions received from prospective
offerors by 5 business days after receipt of questions. The Government reserves the right not to respond to any
questions concerning this solicitation received after the question receipt date and time established. Accordingly,
Offerors are encouraged to carefully review all solicitation requirements and submit questions to the Government
early in the proposal cycle.

c. Amendments Prior to Solicitation Closing Date/Time. The Government reserves the right to amend the
solicitation specifications and/or drawings prior to receipt of offers. Any changes will be provided through an
amendment to the solicitation.

d. Exceptions. If the Offeror takes exception to any of the requirements specified in this solicitation, the
Offeror shall clearly identify each such exception and include a complete explanation of why the exception was
taken and what benefit accrues to the Government. All exceptions to the solicitation requirements(Sections 00010
through 00700) and supporting rationale shall be included as an addendum to the proposal and clearly labeled
"Exceptions”. An addendum is only required if the Offeror takes exception to any requirement in the solicitation.
The Addendum does not have a page limitation, but shall only include information relevant to exceptions taken to
the solicitation requirements. The Government will assume an Offeror takes no exceptions to any solicitation
requirement if the Offeror does not submit an Addendum identifying such exceptions. Offerors are advised that
solicitation requirements are not necessarily negotiable and such exceptions may render an Offeror's proposal
unacceptable and ineligible for award.
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3. QUALIFICATION OF OFFEROR. Offerors must be financially, socially and ethically responsible to
perform the work described in this solicitation. At a minimum, each Offeror must meet the following requirements:

a. Have an established business with a permanent address and telephone listing.
b. Have the necessary personnel, equipment and financial resources available to perform the work;
c. Have all licenses and permits required by local law;
d. Have no adverse criminal record,;

g. Have no political or business affiliation which could be considered contrary to the interests of theUnited
States.

4, SUMMARY OF INSTRUCTIONS.
Section Title

00010 Executed Standard Form 1442

00010 Priced Line Items 0001 through 0002
00100 Attachment — Breakdown of Price Proposal
00100 Technical/Past Performance/Price Proposal
00600 Completed Representations/Certifications
00700 Contract Clauses

Any deviations, exceptions, or conditional assumptions taken with respect to any of the instructions or
requirements of this solicitation shall be identified and explained/justified in the offer.

5. PROPOSAL CONTENTS. Each Offeror’s proposal shall be submitted as set forth below and all information
shall be confined to the appropriate part to facilitate independent evaluation. Proposals, which do not include the
requested minimum information, may be eliminated from further consideration at the Government’s discretion. .
Proposal sections shall be labeled as such i.e., Section | — Price; Section Il-Technical; Section Il Past
Performance.

a. Section I - Pricing Information and Required Documents
(1) No page limit. Electronic format.

(2) Offerors shall provide all pricing information necessary to provide a meaningful basis for the
Government's analysis and evaluation of price for the project set forth in Section 00100 of this solicitation. The
Government is not, and does not intend to request certified cost or pricing data. Offerors may be required during
the evaluation process to provide sufficient price information that will enable the Government to perform a
meaningful evaluation.

(3) A complete response shall consist of a price response to include the pricing sheet (Breakdown of Price
Proposal) in Excel format and a cover sheet. The Offeror shall provide their response with a cover sheet that
contains the company’s name, address and telephone number, name and title of the person authorized to sign and
negotiate the contract and appropriate dollar threshold, and the offer validation period of 120 days.

(4) To be considered responsible, an Offeror must be in compliance with FAR 9.104(1)a. To demonstrate
this aspect of Responsibility, Offerors shall provide a bank reference from its bank with information of the Offeror’s
financial standing (i.e., satisfactory accounts, outstanding loans, and line of credit).

(5) Offer and Section 00010. Complete in its entirety the “Offeror” portion of the Standard Form (SF)
1442 contract line items 0001 through 0003 as applicable. An official having the authority to contractually bind the
offering company must sign the SF 1442 in accordance with FAR 4.102. One copy of the SF 1442 is required to
have an original signature.
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Standard Form 1442 - Complete blocks 14 through 20C
Blocks 14 through 15 — Complete all offeror contact information.

Block 17 — Add offer acceptance date and total price information. Total price from all line items taken
from the “pricing breakdown schedule” attachment, and include the schedule itself with the proposal. The tax listed
on the price list shall not be calculated as part of the total price. The USMILGP is a tax exempt organization.

Block 18 — No bonds required.

Block 19 - Amendments — Acknowledge receipt of amendments by signing any amendments issued
during this solicitation, and entering the amendment numbers and dates in the spaces provided. Submit a copy of
the amendments to acknowledge receipt.

Block 20A through 20C — Add name and title of authorized person, signature, and date.

(6) Section 00010. The Offeror shall submit with their proposal a completed pricing breakdown schedule
(template included as Attachment 1); otherwise, the Offeror’s proposal shall be considered nonresponsive. The
Offeror shall insert their price totals from their pricing breakdown schedule in the corresponding SF 1442 contract
line item.

(7) Section 00600 Representations and Certifications. Complete and submit the required Representations
and Certifications and return only those shown in Section 00600.

b. Section Il — Technical Response

(1) No page limits on the project schedule or the equipment/manufacturing specification sheets and
warranty information.

(2) Project Schedule. Offerors shall include in their technical proposal a complete project management
schedule utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) or Gantt
chart showing the major construction phases stated in Part 5 of the Statement of Work. The project schedule shall
include float time within the 270-day maximum to account for down days due to inclement weather or other
potential non-work situations. The proposed schedule shall include quality assurance inspections at the critical
milestones of the project including site preparation, construction/installation work, and any separately identified
unique repair efforts. The project schedule shall have expected completion dates, execution time of each phase, and
a mid-point completion of project. Vendors shall keep in mind the Colombian Holidays for the schedule.

(3) Proposed Equipment/Materials Specifications: The Offeror shall provide a list and description /
specifications of materials and products to be used to assure offeror understands required compliance for this
project. The list shall include warranty information.

c. Section Il — Past Performance Information

(1) No more than ten (10) single sided pages of written material shall be submitted.. Photographs may be
provided, however, submission shall not exceed the page limit of written material.

(2) Past Performance information shall be submitted in English.
(3) Explain corrective actions taken in past, if any, for substandard performance and any current

performance problems such as cost overruns, extended performance periods, customer complaints, or personnel
problems/issues.
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(4) References. In addition to past performance information above, provide a list of three relevant
contracts that clearly demonstrate prior experience in construction projects. These reference projects shall be:

(@) Physically completed within the past three years.
(b) Similar in magnitude to the magnitude amount in this solicitation (US$ amount).
(c) Similar in construction features.

(5) Provide the following information for each contract or project reference included in the list above and
describes customer's name, address, and telephone numbers of customer's lead contract and technical personnel.

(i) Contract value, number and type

(ii) Date of contract award, place(s) of performance and completion dates

(iii) Brief description of the scope of work including responsibilities

(iv) Comparability to the work under this solicitation

(v) Brief discussion of any major technical problems if any, and their resolution

(vi) Method of acquisition (fully competitive, partially competitive, or noncompetitive), and the basis
for award (price, technical merit, etc.)

(vii) Any terminations (partial or complete) and the reason (convenience or default)

(6) If more than three (3) projects are submitted, only the three (3) most recent will be evaluated.

BASIS OF AWARD
BASIS OF AWARD

A. BASIS OF AWARD. The award will be evaluated on a Lowest Priced, Technically Acceptable (LPTA) basis,
considering past performance. Subject to the provisions contained herein, the Government intends to award a single
contract resulting from the solicitation, to the Offeror whose response conforms to the Statement of Work and is
technically acceptable, and provides the lowest total price for the actual contract line items awarded.

B. EVALUATION FACTORS. Each offeror’s response will be evaluated Acceptable/Unacceptable. Any factor
or sub-factor rated as “unacceptable” will result in an overall factor rating of “unacceptable”. Factor III - Price will
not be scored or rated. Evaluation of price will be performed using one or more of the price analysis techniques in
FAR 15.404-1(b).

1. Factor | - Technical criteria elements consist of the following:

(@) Project Schedule: The offerors’ project schedule will be evaluated to ensure performance will be
completed on time 1AW the contract period of performance and that the offeror has demonstrated a clear
understanding of the project. As a minimum, the following will be evaluated:

(1) Meeting the minimum 270-day schedule

(2) ldentifying a critical path that shows the essential elements that must be accomplished prior to the
start of follow on work

(3) Clearly identifies Government inspection and permit approval time
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(4) Includes Colombian holidays and slack time planned for weather or local security related delays.

(b) Proposed Equipment/Materials Specifications: The offeror’s proposed material and equipment will be
evaluated to ensure they meet the specifications of the SOW and the solicitation. The material specifications shall
include the manufacturers’ warranty information. All equipment and materials shall still require a submittal for the
Contracting Officer and the Government Technical Representative’s approvals as outlined in the project
specifications

2. Factor Il — Past Performance. The Government will evaluate the Construction projects or contracts
submitted in order to evaluate past performance. Past performance relates to how well a Contractor has performed
on previous contracts. The Government may contact references to verify past performance. If the Government is
aware of contracts that meet the requirements of this solicitation but have not been included in the three (3)
contracts submitted, it may evaluate those contracts in addition to those submitted. In the event an offeror has no
relevant past performance, offeror’s may submit past performance information for the key personnel proposed. If an
offeror, or the proposed employees for the offeror do not have a past performance history relating to this
solicitation, the offeror will not be evaluated favorably or unfavorably on the factor (rating will be unknown or
acceptable). In order to be considered for award, the offeror’s past performance rating must be evaluated as
acceptable. In conducting the Past Performance evaluation, the Government reserves the right to use both the
information provided in the offeror’s Past Performance submittal and information obtained from other sources, such
as the Past Performance Information Retrieval System (PPIRS) or similar systems, Defense Contract Management
Agency (DCMA) and commercial sources.

Recency Assessment: To be recent, the effort must be ongoing or must have been performed during the past 3 years
from the date of issuance of this solicitation. Past performance information that fails this condition will not be
evaluated.

Relevancy Assesment: To be relevant, the effort must be similar in nature of work, size and complexity. The
Government will conduct evaluation of all recent performance information obtained to determine if it is the same or
similar in nature of work, size and complexity to the construction being procured under this solicitation.
References: The offerors’ references will be evaluated for:

(1) Physical completion within the past three years

(2) Similar in magnitude to the disclosure of magnitude amount on Page 1 of the solicitation

(3) Similar in construction features to the specifications provided in the solicitation.

3. Factor Il — Price

(a) Prices evaluated as unreasonably high may be grounds for eliminating an offer from the competitive
range. Price will be evaluated to determine if the offeror’s proposed price is fair, reasonable, and balanced utilizing
price analysis techniques in accordance with the guidelines in FAR 15.404-1(b). Supporting documentation shall be
included in the price submission, which includes the price breakdown schedule of the prices.

(b) Unless otherwise specified, offerors shall submit prices for all CLINs. Failure to submit a price for
any CLIN/sub-CLIN shall result in the proposal being considered unacceptable

c) Total evaluated price shall be the basis for evaluating price for contract award decision purposes. Total
evaluated price shall be determined by adding the proposed prices on all CLINs/items stated in the solicitation. In
the event the unit price (s) and extended price(s) are ambiguous, the Government shall use the indicated unit price(s)
for evaluation and award purposes. The Government reserves the right to make an award on any item of a quantity
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less than the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the
proposal. DBA insurance will not be included in evaluating price.

C. EVALUATION APPROACH. The evaluation processes consists of two parts: (1)Technical evaluation and
(2) Past Performance evaluation. Price will be evaluated separately from Technical and Past Performance
evaluations.

1. All factors will be evaluated to determine whether the proposal addresses the minimum solicitation
requirements. Based on an offeror’s proposal the Government will assign a Technical Criteria Rating of Acceptable
or Unacceptable Rating and a Past Performance Risk Rating of Acceptable or Unacceptable (defined under Proposal
Rating Scheme in Para D and E below) to each Factor and criteria element. The Technical Evaluation focuses on
how the proposed approach meets the minimum solicitation requirements.

2. All proposals shall be subject to evaluation by a team or member of technical evaluators. Each evaluator
will independently evaluate each proposal. Thereafter, the results of the independent evaluations are merged into a
final evaluation report. The evaluation report must represent a consensus of opinion of the members and be signed
by each member.

D. TECHNICAL MERIT RATING SCHEME. The following is the Technical Merit Rating Scheme for
evaluation of Technical Proposal.

ACCEPTABLE — Proposal clearly meets the minimum requirements of the specifications outlined in the
solicitation.

UNACCEPTABLE — Proposal does not clearly meet the minimum requirements of the specifications outlined
in the solicitation.

E. PAST PERFORMANCE RATING SCHEME: In the evaluation of Past Performance, the evaluators will
use the following adjectives and related definitions to define the past performance risk the Offeror poses.

ACCEPTABLE — Based on the offeror’s performance record, the Government has a reasonable expectation that
the offeror will successfully perform the required effort, or the offeror’s performance record is unknown (See Note
Below).

UNACCEPTABLE - Based on the offeror’s performance record, the Government has no reasonable
expectation that the offeror will be able to successfully perform the required effort.

Note: In the case of an offeror without a record of relevant past performance or for whom information on past
performance is not available or so sparse that no meaningful past performance rating can be reasonably assigned,
the offeror may not be evaluated favorably or unfavorably on past performance (see FAR 15.305 (a)(2)(iv)).
Therefore, the offeror shall be determined to have unknown past performance. In the context of
acceptability/unacceptability, “unknown” shall be considered “acceptable.”

CLAUSES INCORPORATED BY REFERENCE

52.204-6 Data Universal Numbering System Number JUL 2013
52.236-28 Preparation of Proposals--Construction OCT 1997

CLAUSES INCORPORATED BY FULL TEXT
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52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with
an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt
from

Regional Contracting Office (RCO) - Bogota
U.S. Embassy — Bogota

MILGP Unit 5140

APO AA 34038

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

ADDENDUM

52.233-4703 HQ, AMC-LEVEL PROTEST PROGRAM

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with
the responsible Contracting Officer. However, you can also protest to Headquarters, AMC. The HQ, AMC-Level
protest Program is intended to encourage interested parties to seek resolution of their concerns within AMC as an
Alternative Dispute Resolution forum, rather than filing a protest with the General Accounting office or other
external forum. Contract award or performance is suspended during the protest to the same extent, and within the
same time periods, as if filed at the GAO. The AMC protest decision goal is to resolve protests within 20 working
days from filing. To be timely, protests must be filed within the periods specified in FAR 33.103. Send protests
(other than protests to the contracting officer) to:

Headquarters U.S. Army Materiel Command
Office of Command Counsel

4400 Martin Road

Rm: A6SE040.001

Redstone Arsenal, AL 35898-5000

Fax: (256)450-8840

The AMC-level protest procedures are found at: http://www.amc.army.mil/pa/COMMANCOUNSEL..asp

If Internet access is not available, contact the Contracting Officer or HQ, AMC to obtain the AMC-Level Protest
Procedures.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
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52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(@) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting: May 05-2015

Name: Mr. Anibal Melendez
Address:anibal.melendez@tcsc.southcom.mil
Telephone: 011-57-1-275-2525

(End of provision)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

www.acquisition.gov/far

(End of provision)


http://www.acquisition.gov/far

W913FT-15-R-0004
Page 40 of 49
Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE

52.203-11 Certification And Disclosure Regarding Payments To SEP 2007
Influence Certain Federal Transactions

52.204-3 Taxpayer Identification OCT 1998

252.225-7031 Secondary Arab Boycott Of Israel JUN 2005

252.247-7022 Representation Of Extent Of Transportation Of Supplies By AUG 1992

Sea
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions NOV 2013
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees MAY 2014
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures MAY 2014
52.203-8 Cancellation, Rescission, and Recovery of Funds for lllegal MAY 2014
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ MAY 2014
52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber MAY 2011
Content Paper
52.204-7 System for Award Management JUL 2013
52.204-13 System for Award Management Maintenance JUL 2013
52.209-6 Protecting the Government's Interest When Subcontracting  AUG 2013
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-2 Audit and Records--Negotiation OCT 2010
52.222-3 Convict Labor JUN 2003
52.222-50 Combating Trafficking in Persons MAR 2015
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.225-14 Inconsistency Between English Version And Translation Of FEB 2000
Contract
52.228-3 Worker's Compensation Insurance (Defense Base Act) JUL 2014
52.228-4 Workers' Compensation and War-Hazard Insurance Overseas APR 1984
52.232-5 Payments under Fixed-Price Construction Contracts MAY 2014
52.232-17 Interest MAY 2014
52.232-23 Assignment Of Claims MAY 2014
52.232-27 Prompt Payment for Construction Contracts MAY 2014
52.232-33 Payment by Electronic Funds Transfer--System for Award ~ JUL 2013
Management
52.233-1 Alt | Disputes (May 2014) - Alternate | DEC 1991
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law for Breach of Contract Claim OCT 2004
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, APR 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Accident Prevention NOV 1991
52.236-14 Availability and Use of Utility Services APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995

52.242-14 Suspension of Work APR 1984



52.243-4
52.246-12
52.246-21
52.247-27
52.249-2 Alt |

52.249-10

252.201-7000
252.203-7000
252.203-7001

252.222-7002
252.223-7006
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Changes JUN 2007

Inspection of Construction AUG 1996

Warranty of Construction MAR 1994

Contract Not Affected by Oral Agreement APR 1984

Termination for Convenience of the Government (Fixed- SEP 1996

Price) (Apr 2012) - Alternate |

Default (Fixed-Price Construction) APR 1984

Contracting Officer's Representative DEC 1991

Requirements Relating to Compensation of Former DoD SEP 2011
Officials

Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2008
Contract-Related Felonies

Compliance With Local Labor Laws (Overseas) JUN 1997
Prohibition On Storage, Treatment, and Disposal of Toxic or SEP 2014
Hazardous Materials

252.225-7012 Preference For Certain Domestic Commodities FEB 2013
252.225-7041 Correspondence in English JUN 1997
252.225-7042 Authorization to Perform APR 2003
252.225-7987 (Dev) Requirements For Contractor Personnel Performing in OCT 2014
USSOUTHCOM Area of Responsibility
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.232-7008 Assignment of Claims (Overseas) JUN 1997
252.232-7010 Levies on Contract Payments DEC 2006
252.233-7001 Choice of Law (Overseas) JUN 1997
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment DEC 2012

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than .180 days The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm Fixed Price_contract resulting from this solicitation.

(End of provision)

52.225-17 EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000)
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If the Government receives offers in more than one currency, the Government will evaluate offers by converting the
foreign currency to United States currency using the Global Currency Exchange Rates Report published daily by the
Charleston Financial Service Center in effect as stated below. This is the official rate to be used for all financial
transactions processed by the Embassy in Bogota in effect as follows:
(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening.
(b) For acquisitions conducted using negotiation procedures--
(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise

(2) On the date specified for receipt of proposal revisions.

(End of provision)

52.232-16 PROGRESS PAYMENTS (APR 2012)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
previous progress payments made by the Government under this contract. The Contracting Officer will consider
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due
and will be paid to subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(i) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments

until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1)
of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(ii) Costs incurred by subcontractors or suppliers.
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(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.
(iv) Payments made or amounts payable to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliquidated progress payments to subcontractors) nor

(i) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in
dollar amounts of less than $2,500. The Contracting Officer may make exceptions.

(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract
price of the items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(i) Failure to make progress or

(i) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.
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(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this
clause.

(d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;
(ii) Special tooling and special test equipment to which the Government is to acquire title;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this
clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,
the termination clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause,
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress
payments that are based on costs allocable to property that is lost (see 45.101).
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(F) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(9) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial
statements, and other pertinent information (including estimates to complete) reasonably requested by the
Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable
opportunity to examine and verify the Contractor's books, records, and accounts.

(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the
date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of
total costs to complete all remaining contract work required under the contract. The estimates shall include
sufficient detail to permit Government verification.

(3) Each Contractor request for progress payment shall:

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as
required by agency regulations, in accordance with the form instructions and the contract terms; and

(ii) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall,
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(i) Reservations of rights.

(1) No payment or vesting of title under this clause shall --

(i) Excuse the Contractor from performance of obligations under this contract or

(i) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this
contract and

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions
are met:

(1) The amounts included are limited to--

(i) The unliguidated remainder of financing payments made; plus

(if) Any unpaid subcontractor requests for financing payments.
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(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this
clause with its Alternate | for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for,
and definition of, performance-based payments in FAR Part 32;

(ii) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(ii) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.
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(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had
been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action™ is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause,
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(I) Due date. The designated payment office will make progress payments on the 30" day after the designated
billing office receives a proper progress payment request. In the event that the Government requires an audit or
other review of a specific progress payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the specified due date. Progress
payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt
Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified
in this contract.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
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This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

www.acquisition.gov/far

(End of clause)
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