
Price List
BARRACKS
NA, MALAGANA, BOLIVAR, COLOMBIA

Item Description Unit Quantity Unit. Value T. Value COP$ T. Value US$
1 DRAWINGS

1.1 Architectonic drawing ea 1
1.2 Structural drawing ea 1

1.3
Hydraulic, sanitary and rainwater 
drawings ea 1

1.4 Electrical drawings ea 1
2 LOCATION AND LAYING OUT

2.1 Location and laying out m2
2.2 Provisional camp and fencing ea
2.3 Strip Topsoil m2

3 FOUNDATIONS
3.1 Clean concrete m3
3.2 Footing (including excavations) m3
3.3 Foundation beams (incl. excavations) m3
3.4 Backfilling for building m3

4 CONCRETE STRUCTURES

4.1
Structure Confinement (Columns,
Beams of Cover) m3

4.2 Slab sub floor m2
4.3 Wet zone floor m2

5 ROOFING
5.1 Metallic Structure m2
5 2 R fi 25.2 Roofing m2

6 MASONRY
6.1 Masonry m2

6.2
Stucco 1:4 (include edges and 
dilatations) m2

6.3 Stucco 1:3 (waterproof for bathrooms) m2
7 HIDROSANITARIAN INST., DOWNSPOUTS AND APPARATUSES

7.1 Main Water Feed ea
7.2 Sanitary network ea
7.3 Pression network PVC 3/4" and 1/2" m
7.4 Sanitary points PVC Un
7.5 Pression points PVC Un
7.6 Drainage points PVC Un
7.7 Reventilation Un
7.8 Sinks Un
7.9 Sanitaries Un

7.10 Urinals Un
7.11 Accesories for sinks and showers Un
7.12 Mirrors m2

8 ELECTRICAL INSTALLATIONS
8.1 Electrical connection ea
8.2 Internal electrical installation ea
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8.3

Grounding in accordance with norm with 
three copper weld rod with exotermic 
welding Un

8.4 Transformer 75KVA Un
8.5 Electrical outlets Un
8.6 Lights Un
8.7 Ceiling fans Un

9 FINISHING
9.1 Floor tiles m2
9.2 Bathroom walls tiles m2
9.3 Bathroom floor tiles m2
9.4 Painting m2
9.5 Aluminum windows m2

9.6

Doors and metallic frame for entrance to 
barracks in cold rolled lamina cal 18 
painted with anticorrosive and final 
finishing in enamel (2 doors). Un

9.7

Door and metallic frame for barrack in 
cold rolled lamina cal 18 painted with 
anticorrosive and final finishing in 
enamel. Un

9 8
Door and aluminum frame for showers 
and toilets Un9.8 and toilets Un

11 FINAL CLEAN UP AND FINISHES
11.1 General cleanliness ea

SUM OF ITEMS 
Administration 
TOTAL ESTIMATED COST US GOVERNMENT

SUM OF ITEMS

Estimated Profit for Contractor
TOTAL ESTIMATED COST FOR CONTRACTOR
Execution Time in Calendar Days 180 Days
Payment form

Exchange Rate USD$1 = COL$1700
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