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Statement of Work 2013-015 CMR Heat System

Helsinki, Finland

1.0 INTRODUCTION

1.1 Overview:

The U.S. Embassy Helsinki has a requirement for a contractor to replace components of the
heating system in the Ambassador’s Residence at the U.S. Embassy in Helsinki. The work
will consist of:

Removal of all radiators, thermostats and valves for hot water heating system. Removal
of existing mounting radiator mounting brackets, and covers as needed. Removal and
replacement of any obstructions in work and replacement of obstructions after
installation.

Existing construction to be protected from damage. Contractor to be responsible for
repair and or replacement of all damage.

Provide and install new Purmo (or equal) radiators. Use compact series panel radiators.
Contractor to be responsible for properly sizing replacement radiators and providing
calculations to Owner.

Provide and install new Danfoss (or equal) thermostatic radiator valves and direct mount
operators on all radiators. Install sensors as needed by location condition to ensure
proper function of thermostats.

Provide and install all valves for incoming and outgoing lines. Shut off valves in
basement to be stainless steel ball type valves. Valves shall be sized as needed for
proper function of system. Pipe modifications to be contractor’s responsibility for
proper installation.

Provide and install pipe insulation on all exposed pipe and joints in basement.

Bleed all lines as needed for continuous function of system.

Provide temporary floor protection as needed where work is to be performed and on
pathways to bring in or dispose of materials.

Include cost of all preparations and cleaning needed. Project to be kept clean daily.
Include costs for all work and supplies as needed for a complete project.

1.2 The Embassy location is:

U.S. Embassy Helsinki
Itainen Puistotie 14
00140 Helsinki

1.3 The Contracting Officer Representative (COR) shall be:

Kato Smith

Facility Manager

Phone 3589 6162 5647
Cell 35840674 4062
Email SmithKD@State.gov

1.4 Allinspections will be requested through the COR.
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GENERAL REQUIREMENTS

The Contractor shall provide a quantity of construction personnel, equipment, materials,
tools and supervision as needed to complete the services and technical requirements in
the Statement of Work (SOW). It is expected that the Contractor shall partner closely
with Embassy personnel.

The Contractor must be approved by the flooring material supplier to install their product.

The Contractor shall designate and make available a representative to meet with the
Contracting Officer’s Representative (COR) weekly to discuss the Progress Report, or
other matters pertaining to the Project. The contractor shall follow up all telephone
conversations affecting the scope of work with an email summary of the conversation
sent to the COR.

All work shall be executed in a diligent manner in accordance with a negotiated firm
fixed price and performance period.

Normal Embassy work week is from Monday through Friday from 08:30 to 17:00.

CONTRACT ADMINISTRATION

The Contractor shall NOT conduct any work that is beyond this Statement of Work
unless directed in writing by the CO. Any work done by the Contractor beyond this
SOW without direction from the Contracting Officer (CO) will be at the Contractor’s
own risk and at no cost to the U.S. Government.

Neither payment, or approval, nor acceptance of Contractor’s services under this contract
by the Embassy shall be construed to operate as a waiver of any rights under this contract
or any cause of action against the Contractor arising out of the performance of this
contract.

The Embassy has the right to inspect and test all services called for by the contract, to the
extent practicable, at all times and places during the term of the contract.

The COR, on behalf of the CO, has the authority to issue a temporary stop order during
the execution of any particular phase of this SOW. This authority may be executed when
the Embassy requires time for official functions or is in possession of specific credible
information indicating that the lives of Embassy personnel are immediately threatened
and that the execution of the project will increase the Embassy's vulnerability. The COR
shall promptly notify the CO that work has been stopped. The Embassy may stop work
on up to 10 occasions for full workdays during the project with 24 hours’ notice to the
Contractor. The Embassy shall fund work stoppage for mission critical operations beyond
10 days.

The CO has the right to terminate this contract for convenience at any Phase in whole, or
from time to time, if the CO determines it is in the interest of the U.S. Government.
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RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall prepare and maintain a Project Schedule to address the cost and
schedule for the project. The Project Schedule is intended to document the entire project
from beginning to end.

Any cost associated with services subcontracted by the Contractor shall be borne by and
be the complete responsibility of the Contractor under the fixed price of this contract.

The Contractor shall be and remain liable to the USG in accordance with applicable US
law for all damages to the Embassy caused by the Contractor's negligent performance of
any of the services furnished under this contract. The rights and remedies for the USG
provided for under this contract are in addition to any other rights and remedies provided
by US law.

The Contractor’s senior representative shall be responsible for briefing COR on the status
of the Work. The Contractor shall have all the means to communicate with on-site
personnel using state-of-the-art technologies for the industry including, but not limited to,
electronic mail, World Wide Web, digitizing equipment, wireless phone or other means.

The Contractor shall ensure that the overall program is executed smoothly, delivered on
schedule, and within the project budget. The Contractor shall coordinate the efforts of all
sub-contractors to ensure successful completion of this program within schedule and cost.

The Contractor shall clean the worksite at the end of each day and be responsible for all
waste removal associated with their work.

All unclassified drawings and unclassified documents must be returned to the COR at
completion of the task order. In addition, all documentation produced for this project
shall become the property of the USG at the completion of the project.

The Contractor is responsible for safety and shall comply with all local labor laws,
regulations, customs and practices pertaining to labor, safety and similar matters. The
Contractor shall promptly report all accidents resulting in lost time, disabling, or fatal
injuries to the COR.

CONSTRUCTION SERVICES

The Contractor shall survey the compound areas where construction will take place and
become thoroughly familiarized with the existing conditions and conditions that will
affect the construction. The Contractor shall ascertain all local permit requirements,
licensing requirements, and the quality and availability of materials, sub-contractors, and
equipment that may be needed to execute the contract.

The Contractor shall inspect and evaluate all available drawings and reports pertaining to
the project. The Contractor shall field verify all dimensions for construction relevant to
the project.
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All materials and equipment incorporated into the project shall be brand new. The
Contractor shall transport and safeguard all materials and equipment required for
construction as instructed by the manufacturer’s instructions.

The contractor shall include all transportation and installation costs in the bid price.

The Contractor shall at all times keep the work area free from accumulation of waste
materials. Upon completing construction, the Contractor shall remove all temporary
facilities and leave the project site in a clean and orderly condition acceptable to Post.
Any repair of damage caused as a result of this project will be the responsibility of the
Contractor.

The Contractor shall maintain continuous usage of existing systems during construction,
including providing temporary cooling units if necessary.

Deliverables to Accompany Completion of Construction: The Contractor shall provide
one copy of the following to the COR:

A. Contractor & Manufacturer’s Contact List. The Contractor shall provide a list
containing contractor’s & manufacturers’ contact information for future repair and
maintenance.

Maintenance Instructions. Provide two copies to Embassy only.

Design Calculations for radiators.

Manufacturers’ Equipment Warranties and Identification of Warranty Items

One-year workmanship guarantee in writing covering all equipment, materials and
labor in the event any workmanship or equipment items are found defective

mooOw

The Contractor shall provide operations and maintenance training on the system to Post
staff. Coordinate training periods with the COR in writing at least seven (7) business
days in advance.

PROJECT SCHEDULE

The Contractor shall commence work under this contract promptly upon Notice to
Proceed, execute the work diligently, and achieve final completion and acceptance of the
project, including final cleanup of the premises and training of Post operations personnel,
within the contract period specified.

Milestones:

e Pre-Bid Meeting August 23, 2013 at 10:00

e Bid Due Date August 29, 2013 1t 13:00

e Beginning of work As soon as possible.

e Completion of project No later than October 22, 2013
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Notification of intent to attend pre-bid meeting must be submitted to
SoderlinVA@state.gov more than 24 hours in advance for security clearances.

Bids must be submitted in English and are due August 29, 2013 no later than 13:00. All
bids to be submitted by email to SmithKD @state.gov.

SECURITY CLEARANCES

All people on site must get clearance from the Embassy Regional Security Officer prior
to being allowed on site. Because of the clearance requirement, the work to be performed
under this contract requires that the Contractor, its employees and sub-contractors submit
personnel information for review by the Embassy. Information submitted by the
Contractor will not be disclosed beyond the Embassy.

The contractor shall submit this information including vehicle requirements within 5 days
of the Notice to Proceed.

PAYMENTS
The Contractor shall provide a fixed fee, lump sum proposal to the CO for the work.

The Contractor shall submit the invoice, with the appropriate backup documents to the
COR. The COR will determine if the invoice is complete and proper as submitted. The
COR also will determine if billed services have been satisfactorily performed and if
expenses billed are correct. If it is determined that the amount billed is incorrect, the
COR will within seven days, request the Contractor to submit a revised invoice.

Payment terms are 30 days.
The Contractor shall specifically identify his last invoice "Final Invoice”. The Final
invoice shall include the remaining payment claimed to be due under the basic contract

and all modifications issued, if any. The final invoice shall also include the Contractor's
Release of Claims Certificate attached.

END OF STATEMENT OF WORK
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MECHANICAL NOTES

REPLACE 28 EXISTING SHUT OFF VALVES IN BASEMENT
WITH NEW BALL VALVES SIZED AS NEEDED.
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REPLACE TWO RADIATORS IN GARAGE

HVAC REPLACEMENT PROJECT - FIRST FLOOR US EMBASSY HELSINKI
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