

September 13, 2012
Roofs Replacement
U.S. EMBASSY ATHENS, GREECE

Site Visit Attendees

Name/Company

Bramis Panagiotis/Anastilotiki S.A
Kapantais Georges/D & H Arvanitis
Gkiokas Evangellos/D & H Arvanitis
Susan Galla/IKCON ENPM SA
Pavliadis Pavlos/MPA Domus
Papahristou Dimitris/Papahristou Company
Youssef Tawadrous/Pnoi Lab
Youssef Dyman/Pnoi Lab
Kyrimlidis Panagiotis/Premium Property
Eleftheriou Kalliopi/Premium Property
Rizos Konstantinos/Rizos
Magklaras Panagiotis/Rizos
Krikonis Evangelos/Technodomiki
Vryonis Andreas/Vryonis Constructions
Vallindras Stamatis/Vryonis Constructions

Embassy Staff:

Eric Lee
Jami Papa
Nikos Papazoglou
Aleka Kouyentaki
George Dimitrokallis

QUESTIONS AND ANSWERS

(Site Visit held on 09/13/2012)

Q1. Does the completion period stated in section L. Deliveries of Performance remain 62 calendar days for standard residences?

A1. The performance period for Standard Residences is 40 calendar days and for the entire project is 62 calendar days.

Q2. Are the required Permits excluded from the 62-day performance period?

A2. Yes, they are.

Q3. Could you please provide the square meters per residence to be replaced?

A3. Lansing: 118 m²
Van Buren: 161 m²
Knox: 215 m²

Q4. Are the dumpsters allowed in the parking lot of the Lansing and Van Buren Residences?

A4. If necessary, they can be placed inside only for a few hours for filling, as coordinated with the COR. In this case, all debris can be stored on an area as coordinated with the COR and loaded on the bin upon arrival. The parking lots inside the residence will be used daily from the occupants.

Q5. Could you please indicate the storage areas inside the properties to store the materials?

A5. To be coordinated with the COR upon contract award.