

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE D		PAGE OF PAGES 1   5	
2. AMENDMENT/MODIFICATION NO. A-001		3. EFFECTIVE DATE 6/1/2016		4. REQUISITION/PURCHASE REQ. NO. PR5335051		5. PROJECT NO. (If applicable)
6. ISSUED BY GSO Procurement U.S. Embassy in Moscow Bolshoy Deviatinsky Pereulok No. 8 Moscow 121099, Russian Federation			CODE 19RS50	7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)				9a. AMENDMENT OF SOLICITATION NO. SRS500-16-Q-PR5335051		
				9b. DATED (SEE ITEM 11) 5/26/2016		
				10a. MODIFICATION OF CONTRACT/ORDER NO.		
				10b. DATED (SEE ITEM 13)		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>						
<p><input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.</p> <p><b>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.						
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.						
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)						
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:						
D. OTHER (Specify type of modification and authority)						
E. <b>IMPORTANT:</b> Contractor is <input checked="" type="checkbox"/> not, is <input type="checkbox"/> required to sign this document and return 1 copy to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)						
<p>This amendment is issued to:</p> <ol style="list-style-type: none"> <li>Answer questions that have been asked by potential offerors. See page 2 "Questions and Answers".</li> <li>Make modifications to the solicitation (see the list of modifications on page 3 "Solicitation modifications").</li> </ol> <p>Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.</p>						
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME OF CONTRACTING OFFICER Myron V. Hirniak		
15B. NAME OF CONTRACTOR/OFFEROR  BY _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY Myron V. Hirniak (Signature of Contracting Officer)		16C. DATE SIGNED 6/1/2016	

---

## Questions and Answers

*Q1: Please provide pictures of the work site.*

A1: See pictures on pages 3-4 of this amendment.

*Q2: Please specify where the materials and equipment can be unloaded. Also specify where (how close) the dumpster for trash removal can be placed.*

A2: The materials can be unloaded right next to the work site. The Embassy will also have a designated spot where the trash container for old asphalt and debris removal can be placed. Please see Section B.6 *Cleanup of Work Site* for a list of Contractor's responsibilities with regards to debris removal.

*Q3: Please specify what surface the bricks will be paved on.*

A3: As stated in Section B.3.3, the Contractor will be required to install bricks using cement and sand mix as sublayer.

*Q4: The Scope of Work states that the Contractor is required to remove 6 layers of old asphalt. Can we only remove 2-3 layers and place bricks on top of remaining layers?*

A4: No, as stated in Section B.3.1, the Contractor will be required to remove all 6 existing layers of old asphalt.

END OF QUESTIONS AND ANSWERS SECTION

---

### Solicitation Modifications

1. Change project completion date to **June 20, 2016**.
  - > Amend Section B.8 *Deliverable Schedule* to now read: “Contractor shall complete the contract work no later than June 20, 2016 after receiving the Notice to Proceed. Any extensions of the work completion date must be authorized by the CO in writing”.
  - > Amend Section E. *Deliveries of Performance*, Item C to now read: “Complete the entire work under this contract no later than June 20, 2016 after receiving the Notice to Proceed. Any extensions of the work completion date must be authorized by the CO in writing”.
2. Add Paragraph B.3.8 to Section B.3 Work Description: “The Contractor is responsible for taking all the necessary safety measures to ensure that no electric wires are damaged during the course of work of this project”.
3. Add Paragraph B.3.9 to Section B.3 Work Description: “The Contractor is required to use geotextile as one of the sublayers to avoid mixing of the layers”.
4. Amend Section E. *Deliveries of Performance*, Paragraph “Working Hours” to now read: “All work shall be performed **7 (seven) days a week, 8:00AM to 8:00PM**. All work schedules and alternate working hours for this project must be coordinated with the Contracting Officer's Representative (COR). The Contractor shall give 24 hours advance notice to COR who will consider any deviation from the hours identified above. Changes in work hours, initiated by the Contractor, will not be a cause for a price increase.
5. Clarify that the Contractor is responsible for providing all the materials required to perform work under this project, including, but not limited to bricks and curbstones.
6. Clarify that the Embassy will be responsible for moving all the heavy flower beds from the work site.

Pictures of the work site



Pictures of the work site (continued)

