# PEACE CORPS OVERSEAS REQUEST FOR QUOTATION (RFQ) FOR PROCUREMENT AND INSTALLATION OF A GENERATOR FOR PEACE CORPS OFFICE

**Date**: October 27, 2014

Peace Corps intends to offer a firm-fixed price contract for procurement and installation of a generator for Peace Corps Timor Leste office.

Interested vendors should submit a quote for the services as described in this RFQ.

Quotes are due by the following address by 4:00 p.m. on November 07, 2014.

To request a site visit, call 670 78514553 To request a detailed floor plan, send an email with contact information to: <a href="mailto:vmatvienko@peacecorps.gov">vmatvienko@peacecorps.gov</a>

Any questions regarding the RFQ may be addressed to the same person. No phone inquiries will be accepted. Offers received after the closing date will not be accepted.

Name: Vitaliy Matvienko

Address: Peace Corps Timor Leste (Office # 101 Palm Beach Apartments, Pantai Kelapa, Dili)

Email: vmatvienko@peacecorps.gov

**Telephone**: 670 78514553

# A. Price/Period of Performance:

Period of performance: 8 weeks

Supplier Unit Quotes shall be a Firm Fixed-Price, and inclusive of any administrative or overhead costs.

# B. Statement of Work/Specifications

1. To offer a World-known brand name diesel generator set in accordance with the following requirements:

Prime Power Rating, KVA:
Output Voltage and Frequency:
415V; 50Hz

Power Factor: 0.8
No. of Phases: Three
Frame Type: Super Silent

- 2. To install a power cable to connect the Generator with the main compound electrical distribution box
- 3. To install and connect the generator set to a proper grounding contour ( $\Omega$  less or equal to 4 Ohms)
- 4. To install a proper size external fuel tank
- 5. To advise on/ provide with the installation cost of an additional exhaust pipe
- 6. To provide with a regular maintenance cost
- 7. Final tune-up
- 8. To provide a basic training to the responsible Staff
- 9. Debris removal and cleaning

# C. Location of Work

Peace Corps Office

15 Rua De Nu Laran, Bairro dos Grillos, Dili, Timor Leste

# C. Delivery Schedule

Start of works: November 10, 2014 Completion of works: January 15, 2014

**Delivery Location:** Peace Corps Office

15 Rua De Nu Laran, Bairro dos Grillos, Dili, Timor Leste

# D. Acceptance Criteria

The quality of estimate preparation (the level of elaboration and comprehensiveness of estimate); the quality of materials offered;

the size of construction team to be involved;

the possibility of performing work on weekends and after hours; cost.

#### E. Contract Terms and Conditions

As stated in the standard Peace Corps Firm Fixed Price Construction contract.

# F. Peace Corps Payment Schedule and Terms

Supplier will receive payment in approximately 2-3 weeks after acceptance and receipt of valid/accurate invoice. Payment terms are negotiable.

# G. Evaluation Factors:

A a wal ill la a			af tha fallactin	~ f~~!~~~~~	marked below:
	mane aner	CONGINEIAHAN	$\alpha$ in $\alpha$ in $\alpha$	n iarinie au	: marken neinw:
AWaia wiii bc	made and	CONSIDERATION		a lactors at	ilialikoa bolow.

\_\_x\_ Price

\_\_x\_ Delivery Timeframe

Payment Terms

\_\_x\_ Warranties

\_\_x\_ Past Performance/Reference Checks

\_\_x\_ Other (The quality of estimate preparation (the level of elaboration and comprehensiveness of estimate; the quality of materials offered; the size of construction team to be involved; the possibility of performing work on weekends and after hours; cost)

Award may be made to other than the low priced quote. The award will be made to the total quote that offers the best value in accordance with the above evaluation factors.

### H. Instructions to Vendors:

- a. Please read RFQ in its entirety including factors that will be considered in making award.
- b. Provide a detailed estimate by due date email if possible to vmatvienko@peacecorps.gov
- c. The quoted terms and prices cannot be increased at a later time.