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Dhaka, Bangladesh 

   April 26, 2016 

 

Dear Prospective Offeror/Quoter: 

 

 

The American Embassy, Dhaka, Bangladesh, has a requirement for a contractor for relocating of 

generator and ATS from existing USG residence and building a generator room at House # NW(B) 21, 

Road # 65, Gulshan-2, American Embassy, Dhaka. You are invited to submit quotes. The Request for 

Quotations (RFQ) consists of the following sections: 

 

1. Standard Form SF-18 

2. Scope of Work/Bid Schedule 

3. Drawings  

  

The Embassy plans to award a purchase order.  You are encouraged to make your quote competitive.  

You are also cautioned against any collusion with other potential offerors in regard to price quotations 

to be submitted.  The RFQ does not commit American Embassy, Dhaka, Bangladesh to make any 

award.  The Embassy may cancel this RFQ or any part of it. 

 

You are requested to be present at House # NW (B) 21, Road # 65, Gulshan-2 at 11:00AM for site visit 

on May 9, 2016. 

 

To attend the site visit, please forward your request with photo ID to e-mail: DhakaProc@state.gov no 

later than May 7, 2016. 

 

 

Please read the RFQ carefully, and if you are interested, submit your quotation.  Return the completed 

SF-18 to the address shown in Block 5a of the SF-18 by 1600 hours on May 12, 2016. Oral quotations 

will not be accepted. 

 

        Sincerely, 

 

 

        David Nickerson  

        Contracting Officer 

 

Enclosure: as stated 

mailto:DhakaProc@state.gov
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Request for Quotations (RFQ)  

REQUEST FOR QUOTATIONS 

 (THIS IS NOT AN ORDER) 

THIS RFQ [ ] IS  [x] IS NOT A SMALL BUSINESS- 

SMALL PURCHASE SET-ASIDE (52.219-4) 

PAGE 

1 

OF 

| 

 

PAGES 

31 

1.  REQUEST NO. 

SBG30016Q0588 

2.  DATE ISSUED 

04/26/2016 
3.  REQUISITION/PURCHASE REQUEST NO. 

PR5272092 

4.  CERT. FOR NAT. DEF. 

UNDER BDSA REG. 2 

AND/OR DMS REG. 1 

RATING 

 

5A.  ISSUED BY    Procurement & Contracting Section, Embassy Annex, Baridhara, Dhaka 6.  DELIVER BY (Date) 

 

5B.  FOR INFORMATION CALL:  (Name and telephone no.)  (No collect calls 7.  DELIVERY 

 

        FOB DESTINATION         OTHER (See Schedule) 

NAME 

Shahana Begum – Contracting Specialist 

Khan Jahan Ali – Procurement Manager 

TELEPHONE NUMBER 

AREA CODE 

 

NUMBER 

5566-2128 

8.  TO: 9.  DESTINATION 

a.  NAME b.  COMPANY a.  NAME OF CONSIGNEE 

 

c.  STREET ADDRESS b.  STREET ADDRESS 

 

d.  CITY e.  STATE f.  ZIP CODE c.  CITY 

 

d.  STATE 

 

e.  ZIP CODE 

 

10.  PLEASE FURNISH QUOTATIONS TO THE 

ISSUING OFFICE IN   BLOCK 5A ON OR 

BEFORE CLOSE OF BUSINESS (Date) 

May 12, 2016 before 1600 hour 

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so 

indicate on this form and return it to the address in Block 5A.  This request does not commit the Government to pay any costs 

incurred in the preparation of the submission of this quotation or to contract for supplies or services.  Supplies are of domestic origin 

unless otherwise indicated by quoter.  Any representations and/or certifications attached to this Request for Quotations must be 

completed by the quoter 

11.  SCHEDULE (Include applicable Federal, State and local taxes) 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 

(c) 

UNIT 

(d) 

UNIT PRICE 

(e) 

AMOUNT 

(f) 

x Relocating of generator and ATS from 

existing USG residence and building a 

generator room at House # NW(B) 21, 

Road # 65, Gulshan-2 as per attached 

instruction, scope of work, drawing & 

schedule: 

Please see attached for details.  

 

Date of commencement: Immediately 

after the issuance of Purchase Order. 

 

You are requested to be present at House 

# NW(B) 21, Road # 65, Gulshan-2 at 

11:00AM for site visit on May 9, 2016. 

    

12  DISCOUNT FOR PROMPT PAYMENT 
a.  10 CALENDAR DAYS 

% 

b. 20 CALENDAR DAYS 

% 

c.  30 CALENDAR DAYS 

% 

d.  CALENDAR DAYS 

NUMBER % 

NOTE: Additional provisions and representations  [ ]  are [ ]  are not     attached. 

13  NAME AND ADDRESS OF QUOTER 14  SIGNATURE OF PERSON AUTHORIZED TO 

SIGN QUOTATION 

 

15  DATE OF QUOTATION 

a.  NAME OF QUOTER 

 

b.  STREET ADDRESS 

 

16.  SIGNER 

c.  COUNTY a.  NAME (Type or print) 

 

b.  TELEPHONE  

d.  CITY e.  STATE f.  ZIP CODE c.  TITLE (Type or print) AREA CODE 

NUMBER 

AUTHORIZED FOR LOCAL REPRODUCTION                                                                                           STANDARD FORM 18 (Rev. 6-95) 

Previous edition not usable                                                                                                         Prescribed by GSA-FAR (48 CFR) 53.215-1(a) 
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REQUEST FOR QUOTATIONS – CONSTRUCTION 
Relocating of generator and ATS from existing USG residence and building a generator room at House # 

NW(B) 21, Road # 65, Gulshan-2 

Solicitation # SBG30016Q0588 
 

A. PRICE 

 

 The contractor shall complete all work, including furnishing all labor, material, equipment and 

services required under this purchase order for the following firm fixed price and within the time 

specified.  This price shall include all labor, materials, overhead and profit. 

 

   Total Price__________________  

 

B. SCOPE OF WORK 

 

 The character and scope of the work are set forth in the contract.  The Contractor shall furnish 

and install all materials required by this contract. 

 

 In case of differences between small and large-scale drawings, the latter will govern.  Where a 

portion of the work is drawn in detail and the remainder of the work is indicated in outline, the parts 

drawn in detail shall apply also to all other portions of the work. 

 

C. PACKAGING AND MARKING: RESERVED 

 

D. INSPECTION AND ACCEPTANCE  

 

The COR, or his/her authorized representatives, will inspect from time to time the services being 

performed and the supplies furnished to determine whether work is being performed in a satisfactory 

manner, and that all supplies are of acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of 

this contract, which may be required by the Contracting Officer as a result of such inspection. 

 

D.1 Substantial Completion 

 

(a) "Substantial Completion" means the stage in the progress of the work as determined and 

certified by the Contracting Officer in writing to the Contractor, on which the work (or a portion 

designated by the Government) is sufficiently complete and satisfactory.  Substantial completion 

means that the property may be occupied or used for the purpose for which it is intended, and only 

minor items such as touch-up, adjustments, and minor replacements or installations remain to be 

completed or corrected which: 

 

(1) do not interfere with the intended occupancy or utilization of the work, and  

(2) can be completed or corrected within the time period required for final completion. 

 

(b) The "date of substantial completion" means the date determined by the Contracting Officer 

or authorized Government representative as of which substantial completion of the work has been 

achieved. 
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Use and Possession upon Substantial Completion - The Government shall have the right to take 

possession of and use the work upon substantial completion.  Upon notice by the Contractor that the 

work is substantially complete (a Request for Substantial Completion) and an inspection by the 

Contracting Officer or an authorized Government representative (including any required tests), the 

Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion.  The 

certificate will be accompanied by a Schedule of Defects listing items of work remaining to be 

performed, completed or corrected before final completion and acceptance.  Failure of the Contracting 

Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the 

terms of the contract.  The Government's possession or use upon substantial completion shall not be 

deemed an acceptance of any work under the contract. 

 

D.2 Final Completion and Acceptance 

 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as determined 

by the Contracting Officer and confirmed in writing to the Contractor, at which all work required 

under the contract has been completed in a satisfactory manner, subject to the discovery of defects after 

final completion, and except for items specifically excluded in the notice of final acceptance. 

 

D.2.2 The "date of final completion and acceptance" means the date determined by the Contracting 

Officer when final completion of the work has been achieved, as indicated by written notice to the 

Contractor. 

 

D.2.3 Final Inspection and Tests -  The Contractor shall give the Contracting Officer at least five (5) 

days advance written notice of the date when the work will be fully completed and ready for final 

inspection and tests.  Final inspection and tests will be started not later than the date specified in the 

notice unless the Contracting Officer determines that the work is not ready for final inspection and so 

informs the Contractor. 

 

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract is 

complete (with the exception of continuing obligations), the Contracting Officer shall issue to the 

Contractor a notice of final acceptance and make final payment upon: 

 

 Satisfactory completion of all required tests,  

 a final inspection that all items by the Contracting Officer listed in the Schedule 

of Defects have been completed or corrected and that the work is finally 

complete (subject to the discovery of defects after final completion), and  

 submittal by the Contractor of all documents and other items required upon 

completion of the work, including a final request for payment (Request for Final 

Acceptance) 

 

 

E - DELIVERIES OR PERFORMANCE 

 

52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

(APR 1984) 

 

 The Contractor shall be required to: 

(a) commence work under this contract within seven (7) calendar days after the date the 

Contractor receives the notice to proceed, 

(b) prosecute the work diligently, and, 
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(c) complete the entire work ready for use not later than 30 working day after issuing 

NTP. 
 

The time stated for completion shall include final cleanup of the premises and completion of punch list 

items. 

 

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) 

 

 (a) If the Contractor fails to complete the work within the time specified in the contract, or 

any extension, the Contractor shall pay liquidated damages to the Government in the amount of Taka 

2,000.00 for each calendar day of delay until the work is completed or accepted. 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated damages will 

continue to accrue until the work is completed.  These liquidated damages are in addition to excess 

costs of repurchase under the Default clause. 

 

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 

 

 (a) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for 

Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as 

"Ten (10) calendar days after receipt of an executed contract". 

 

 (b) These schedules shall include the time by which shop drawings, product data, samples 

and other submittals required by the contract will be submitted for approval.    

 

 (c) The Contractor shall revise such schedules (1) to account for the actual progress of the 

work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by the 

Contracting Officer to achieve coordination with work by the Government and any separate 

contractors used by the Government.  The Contractor shall submit a schedule, which sequences work 

so as to minimize disruption at the job site.  

 

 (d) All deliverables shall be in the English language and any system of dimensions (English 

or metric) shown shall be consistent with that used in the contract.  No extension of time shall be 

allowed due to delay by the Government in approving such deliverables if the Contractor has failed to 

act promptly and responsively in submitting its deliverables.  The contractor shall identify each 

deliverable as required by the contract. 

 

 (e) Acceptance of Schedule:  When the Government has accepted any time schedule; it 

shall be binding upon the Contractor.  The completion date is fixed and may be extended only by a 

written contract modification signed by the Contracting Officer.  Acceptance or approval of any 

schedule or revision thereof by the Government shall not: 

 

(1) Extend the completion date or obligate the Government to do so, 

(2) Constitute acceptance or approval of any delay, or 

(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 

established completion date. 

 

Notice Of Delay - If the Contractor receives a notice of any change in the work, or if any other 

conditions arise which are likely to cause or are actually causing delays which the Contractor believes 
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may result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 

Contractor’s notice shall state the effect, if any, of such change or other conditions upon the approved 

schedule, and shall state in what respects, if any, the relevant schedule or the completion date should 

be revised.  The Contractor shall give such notice promptly, not more than ten (10) days after the first 

event giving rise to the delay or prospective delay. Only the Contracting Officer may make revisions to 

the approved time schedule. 

 

Notice to Proceed 

 

 (a) After receiving and accepting any evidence of insurance, experiences etc. the 

Contracting Officer will provide the Contractor a Notice to Proceed.  The Contractor must then 

prosecute the work, commencing and completing performance not later than the time period 

established in the contract. 

 

 (b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any or evidence of insurance.  Issuance of a Notice to Proceed by the 

Government before receipt of the required insurance certificates or policies shall not be a waiver of the 

requirement to furnish these documents. 

 

Working Hours - All work shall be performed during 8:00 a.m. to 6:00 p.m. Sunday through 

Saturday except for the holidays identified below.  Other hours, if requested by the Contractor, may 

be approved by the Contracting Officer's Representative (COR).  The Contractor shall give 24 hours in 

advance to COR who will consider any deviation from the hours identified above.  Changes in work 

hours, initiated by the Contractor, will not be a cause for a price increase. 

 

New Year’s Day 

Martin Luther King’s Birthday 

President’s Day 

Martyr’s Day (Int’l Language Day) 

Independence Day 

Memorial Day 

Buddha Purnima* 

Independence Day 

Shab-e-Qudr* 

Eid-ul-Fitr* 

Labor Day 

Columbus Day 

Durga Puja 

Eid-ul-Azha* 

Veterans Day 

Thanksgiving Day 

Victory Day 

Christmas Day 

 

 

Preconstruction Conference 

 

A preconstruction conference will be held 3 days after contract award at Annex compound, 

American Embassy, Baridhara, Dhaka to discuss the schedule, submittals, notice to proceed, 
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mobilization and other important issues that effect construction progress.  See FAR 52.236-26, 

Preconstruction Conference.   

 

Deliverables - The following items shall be delivered under this contract: 

 

Description     Quantity Delivery Date  Deliver to 

 

Section G.  Insurance     1 7 days after award  CO 

Section E.  Construction Schedule   1 7 days after award  COR 

Section E   Preconstruction Conference   1 3 days after award   COR 

Section G.  Personnel Biographies 1   3 days after award  COR 

Section F.  Payment Request   1 after completion work  COR 

                       

Section D.  Request for Substantial   1 7 days before inspection  COR 

                   Completion 

Section D Request for Final Acceptance  1 7 days before inspection  COR 
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F  ADMINISTRATIVE DATA 

 

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 

(a) The Contracting Officer may designate in writing one or more Government employees, 

by name or position title, to take action for the Contracting Officer under this contract. Each designee 

shall be identified as a Contracting Officer’s Representative (COR). Such designation(s) shall specify 

the scope and limitations of the authority so delegated; provided, that the designee shall not change the 

terms or conditions of the contract, unless the COR is a warranted Contracting Officer and this 

authority is delegated in the designation. 

 

(b) The COR for this contract is Facility Engineer 

 

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price 

Construction Contracts".  The following elaborates on the information contained in that clause. 

 

 Requests for payment, may be made no more frequently than monthly.  Payment requests shall 

cover the value of labor and materials completed and in place, including a prorated portion of overhead 

and profit. 

 

 After receipt of the Contractor's request for payment, and on the basis of an inspection of the 

work, the Contracting Officer shall make a determination as to the amount, which is then due.  If the 

Contracting Officer does not approve payment of the full amount applied for, less the retainage 

allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the reasons. 

 

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) 

is hereby changed to 30 days. 

 

FMC Billing Office 

Chancery Building 

American Embassy, Baridhara 

Dhaka 
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G. SPECIAL REQUIREMENTS 

 

 

G.1.0   Reserved    

 

G.1.1 Reserved 

 

G.1.2 Reserved 

 

G.1.3 Reserved  

 

G.2.0 Insurance -  The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government 

Installation" to provide whatever insurance is legally necessary.  The Contractor shall at its own 

expense provide and maintain during the entire performance period, which is legally applicable by the 

host government. 

 

G.2.1 Reserved 

 

G.2.2 Reserved 

 

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries or for 

damages to any property of the Contractor, its officers, agents, servants, and employees, or any other 

person, arising from and incident to the Contractor's performance of this contract.  The Contractor shall 

hold harmless and indemnify the Government from any and all claims arising therefrom, except in the 

instance of gross negligence on the part of the Government. 

 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and 

equipment in insurance coverage for loose transit to the site or in storage on or off the site. 

 

G.2.5 The general liability policy required of the Contractor shall name "the United States of 

America, acting by and through the Department of State", as an additional insured with respect to 

operations performed under this contract. 

 

G.3.0 Document Descriptions 

 

G.3.1 Supplemental Documents:  The Contracting Officer shall furnish from time to time such 

detailed drawings and other information as is considered necessary, in the opinion of the Contracting 

Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the Contract 

documents, or to describe minor changes in the work not involving an increase in the contract price or 

extension of the contract time.  The Contractor shall comply with the requirements of the supplemental 

documents, and unless prompt objection is made by the Contractor within 20 days, their issuance shall 

not provide for any claim for an increase in the Contract price or an extension of contract time. 

 

G.3.1.1   Record Documents. The Contractor shall maintain at the project site: 

 

(1)  a current marked set of Contract drawings and specifications indicating all interpretations 

and clarification, contract modifications, change orders, or any other departure from the 

contract requirements approved by the Contracting Officer; and, 
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(2)  a complete set of record shop drawings, product data, samples and other submittals as 

approved by the Contracting Officer.   

 

G.3.1.2  "As-Built" Documents:  After final completion of the work, but before final acceptance 

thereof, the Contractor shall provide: 

 

(1)  a complete set of "as-built" drawings, based upon the record set of drawings, marked to 

show the details of construction as actually accomplished; and,  

(2)  Record shop drawings and other submittals, in the number and form as required by the 

specifications.  

 

G.4.0 Laws and Regulations - The Contractor shall, without additional expense to the Government, 

be responsible for complying with all laws, codes, ordinances, and regulations applicable to the 

performance of the work, including those of the host country, and with the lawful orders of any 

governmental authority having jurisdiction.  Host country authorities may not enter the construction 

site without the permission of the Contracting Officer.  Unless otherwise directed by the Contracting 

Officer, the Contractor shall comply with the more stringent of the requirements of such laws, 

regulations and orders and of the contract.  In the event of a conflict between the contract and such 

laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer of the 

conflict and of the Contractor's proposed course of action for resolution by the Contracting Officer.   

 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices 

pertaining to labor, safety, and similar matters, to the extent that such compliance is not inconsistent 

with the requirements of this contract. 

 

 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all subcontractors 

and others performing work on or for the project have obtained all requisite licenses and permits. 

 

 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to the Contracting 

Officer of compliance with this clause. 

 

 

G.5.0 Construction Personnel - The Contractor shall maintain discipline at the site and at all times 

take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or among 

those employed at the site.  The contractor shall ensure the preservation of peace and protection of 

persons and property in the neighborhood of the project against such action.  The Contracting Officer 

may require, in writing, that the Contractor remove from the work any employee that the Contracting 

Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose continued 

employment on the project is deemed by the Contracting Officer to be contrary to the Government's 

interests. 

 

 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or 

threatens to delay the timely performance of this contract, the Contractor shall immediately give 

notice, including all relevant information, to the Contracting Officer. 
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G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting Officer a list of 

workers and supervisors assigned to this project for the Government to conduct all necessary security 

checks.  It is anticipated that security checks will take 15 days to perform.  For each individual the list 

shall include: 

 

                Full Name 

                Place and Date of Birth 

                Current Address 

                Identification number 

                 

 

 Failure to provide any of the above information may be considered grounds for rejection and/or 

resubmittal of the application.  Once the Government has completed the security screening and 

approved the applicants a badge will be provided to the individual for access to the site. This badge 

may be revoked at any time due to the falsification of data, or misconduct on site. 

 

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  This position 

is considered as key personnel under this purchase order. 

 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall be 

new and for the purpose intended, unless otherwise specified.  All workmanship shall be of good 

quality and performed in a skillful manner that will withstand inspection by the Contracting Officer. 

   

G.7.0 Special Warranties 

 

G.7.1 Any special warranties that may be required under the contract shall be subject to the 

stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in conflict. 

 

G.7.2 The Contractor shall obtain and furnish to the Government all information required to make 

any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective.  

The contractor shall submit both the information and the guarantee or warranty to the Government in 

sufficient time to permit the Government to meet any time limit specified in the guarantee or warranty, 

but not later than completion and acceptance of all work under this contract. 

 

G.8.0 Equitable Adjustments 

 

 Any circumstance for which the contract provides an equitable adjustment that causes a change 

within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that 

clause; provided, that the Contractor gives the Contracting Officer prompt written notice (within 20 

days) stating: 

 

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment 

and 

 

(b) that the Contractor regards the event as a changed condition for which an equitable 

adjustment is allowed under the contract 

 

 The Contractor shall provide written notice of a differing site condition within 10 calendar days 

of occurrence following FAR 52.236-2, Differing Site Conditions. 
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G.9.0 Zoning Approvals and Permits 

 

 The Government shall be responsible for: 

 

- obtaining proper zoning or other land use control approval for the project 

- obtaining the approval of the Contracting Drawings and Specifications 

- paying fees due for the foregoing; and,  

- for obtaining and paying for the initial building permits. 

 

 

H. CLAUSES 

 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

 This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text available. 

Also, the full text of a clause may be accessed electronically at this/these address(es): 

 

http://acquisition.gov/far/index.html   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not available at 

the locations indicated above, use the Dept. of State Acquisition Website at 

http://www.statebuy.state.gov to see the links to the FAR.   You may also use an Internet “search 

engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current FAR. 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

Clause   Title and Date 

 

 

52.204-9 PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR 

PERSONNEL (JAN 2011) 

52.204-10  Reporting Executive Compensation and First-Tier Subcontract Awards (JUL 

2010) 

52.209-6  Protecting the Government's Interest When Subcontracting with 

   Contractors Debarred, Suspended, or Proposed for Debarment 

   (DEC 2010) 

52.213-4  Terms and Conditions-Simplified Acquisitions (Other than Commercial  

   Items) (AUG 2011) 

52.222-1 Notice to the Government of Labor Disputes (FEB 1997)   

52.222-19 Child Labor – Cooperation with Authorities and Remedies (AUG 2010) 

52.222-50    COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving (AUG 

2011) 

52.225-10 Notice of Buy American Act/Balance of Payments Program— 

   Construction Materials (FEB 2000) 

52.225-13  Restrictions on Certain Foreign Purchases (JUN 2008) 

52.225-14  Inconsistency Between English Version and Translation of 

   Contract (AUG 1989) 
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52.228-4  Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984) 

52.228-5  Insurance - Work on a Government Installation (JAN 1997) 

52.228-11   Pledges of Assets (SEP 2009) 

52.228-13  Alternative Payment Protection (JUL 2000)  

    

52.229-6  Taxes - Foreign Fixed-Price Contracts (JUN 2003) 

52.232-5  Payments under Fixed-Price Construction Contracts (SEP 2002) 

52.232-8  Discounts for Prompt Payment (FEB 2002) 

52.232-11  Extras (APR 1984) 

52.232-18 Availability of Funds (APR 1984) 

52.232-24  Prohibition of Assignment of Claims (JAN 1986) 

52.232-27  Prompt Payment for Construction Contracts (OCT 2008) 

52.232-34 Payment by Electronic Funds Transfer – Other than Central Contractor 

Registration (MAY 1999) 

52.233-1  Disputes (JUL 2002) Alternate I (DEC 1991) 

52.233-3  Protest after Award (AUG 1996) 

52.236-2  Differing Site Conditions (APR 1984) 

52.236-3  Site Investigation and Conditions Affecting the Work (APR 1984) 

52.236-5  Material and Workmanship (APR 1984) 

52.236-6  Superintendence by the Contractor (APR 1984) 

52.236-7  Permits and Responsibilities (NOV 1991) 

52.236-8  Other Contracts (APR 1984) 

52.236-9  Protection of Existing Vegetation, Structures, 

   Equipment, Utilities, and Improvements (APR 1984) 

52.236-10  Operations and Storage Areas (APR 1984) 

52.236-11  Use and Possession Prior to Completion (APR 1984) 

52.236-12  Cleaning Up (APR 1984) 

52.236-14  Availability and Use of Utility Services (APR 1984) 

52.236-15  Schedules for Construction Contracts (APR 1984) 

52.236-21  Specifications and Drawings for Construction  (FEB 1997) 

52.236-26   Preconstruction Conference (FEB 1995) 

52.242-14  Suspension Of Work (APR 1984) 

52.243-4  Changes (JUNE 2007) 

52.243-5  Changes and Changed Conditions (APR 1984) 

52.244-6  Subcontracts for Commercial Items (DEC 2010) 

52.245-9  Use & Charges (AUG 2010) 

52.246-12     Inspection of Construction (AUG 1996) 

52.246-21  Warranty of Construction (APR 1984)  

52.249-2 Termination for Convenience of the Government (Fixed-Price) 

   (MAY 2004) Alternate I (APR 1984) 

52.249-14  Excusable Delay (APR 1984) 

52.249-10 Default (Fixed-Price Construction) (APR 1984) 

 

 

 

The following clauses are set forth in full text: 

 

DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES 
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652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE 

PROCEDURES (MAY 2011) 

 

  (a) The Contractor shall comply with the Department of State (DOS) Personal Identification Card 

Issuance Procedures for all employees performing under this contract who require frequent and 

continuing access to DOS facilities, or information systems.  The Contractor shall insert this clause in 

all subcontracts when the subcontractor’s employees will require frequent and continuing access to 

DOS facilities, or information systems.   

  (b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

    (End of clause) 

 

CONTRACTOR IDENTIFICATION (JULY 2008) 

 

Contract performance may require contractor personnel to attend meetings with government personnel 

and the public, work within government offices, and/or utilize government email. 

 

Contractor personnel must take the following actions to identify themselves as non-federal employees: 

 

1) Use an email signature block that shows name, the office being supported and company 

affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 

Contractor”); 

 

2) Clearly identify themselves and their contractor affiliation in meetings; 

 

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  

 

4)  Contractor personnel may not utilize Department of State logos or indicia on business cards. 

 

(End of clause) 

 

DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004) 

 

(a)  General.  The contractor shall provide and maintain work environments and procedures which will 

safeguard the public and Government personnel, property, materials, supplies, and equipment exposed 

to contractor operations and activities; avoid interruptions of Government operations and delays in 

project completion dates; and, control costs in the performance of this contract.  For these purposes, 

the contractor shall: 

 

 (1)  Provide appropriate safety barricades, signs and signal lights; 

 

 (2)  Comply with the standards issued by any local government authority having jurisdiction 

over occupational health and safety issues; and, 

 

 (3)  Ensure that any additional measures the contracting officer determines to be reasonably 

necessary for this purpose are taken. 

 

 (4)  For overseas construction projects, the contracting officer shall specify in writing 

additional requirements regarding safety if the work involves: 

http://www.state.gov/m/ds/rls/rpt/c21664.htm
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 (i)  Scaffolding; 

 

 (ii)  Work at heights above two (2) meters; 

 

 (iii)  Trenching or other excavation greater than one (1) meter in depth; 

 

 (iv)  Earth moving equipment; 

 

 (v)  Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault circuit 

interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of 

a GFCI; 

 

  (vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent 

or combustible atmosphere, potential for solid or liquid engulfment, or other hazards 

considered to be immediately dangerous to life or health such as water tanks, transformer 

vaults, sewers, cisterns, etc.); 

 

 (vii)  Hazardous materials – a material with a physical or health hazard including but 

not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations 

which creates any kind of contamination inside an occupied building such as dust from 

demolition activities, paints, solvents, etc.; or 

 

 (viii)  Hazardous noise levels. 

 

(b)  Records.  The contractor shall maintain an accurate record of exposure data on all accidents 

incident to work performed under this contract resulting in death, traumatic injury, occupational 

disease, or damage to or theft of property, materials, supplies, or equipment.  The contractor shall 

report this data in the manner prescribed by the contracting officer. 

 

(c)  Subcontracts. The contractor shall be responsible for its subcontractors’ compliance with this 

clause. 

 

(d)  Written program.  Before commencing work, the contractor shall: 

 

 (1)  Submit a written plan to the contracting officer for implementing this clause.  The plan 

shall include specific management or technical procedures for effectively controlling hazards 

associated with the project; and, 

 

 (2)  Meet with the contracting officer to discuss and develop a mutual understanding relative to 

administration of the overall safety program. 

 

(e)  Notification.  The contracting officer shall notify the contractor of any non-compliance with these 

requirements and the corrective actions required.  This notice, when delivered to the contractor or the 

contractor’s representative on site, shall be deemed sufficient notice of the non-compliance and 

corrective action required.  After receiving the notice, the contractor shall immediately take corrective 

action.  If the contractor fails or refuses to promptly take corrective action, the contracting officer may 

issue an order suspending all or part of the work until satisfactory corrective action has been taken.  
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The contractor shall not be entitled to any equitable adjustment of the contract price or extension of the 

performance schedule on any suspension of work order issued under this clause. 

(End of clause) 

 

 

 

652.242-73  AUTHORIZATION AND PERFORMANCE (AUG 1999) 

 

    (a) The contractor warrants the following: 

 

    (1) That is has obtained authorization to operate and do business in the country or countries in 

which this contract will be performed; 

    (2) That is has obtained all necessary licenses and permits required to perform this contract; 

and, 

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said 

country or countries during the performance of this contract. 

 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, then 

such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  

this clause. 

 

 

 

652.243-70  NOTICES (AUG 1999) 

 

Any notice or request relating to this contract given by either party to the other shall be in writing. Said 

notice or request shall be mailed or delivered by hand to the other party at the address provided in the 

schedule of the contract. All modifications to the contract must be made in writing by the contracting 

officer. 

 

652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 

 

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not 

profit personally from sales or other transactions with persons who are not themselves entitled to 

exemption from import restrictions, duties, or taxes. Should the contractor experience importation or 

tax privileges in a foreign country because of its contractual relationship to the United States 

Government, the contractor shall observe the requirements of 22 CFR  

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign country. 
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I. LIST OF ATTACHMENTS 

 

ATTACHMENT NO.       DESCRIPTION OF ATTACHMENT             NO.PAGES 

 

Attachment 1      The Bill of Quantity            26   

Attachment 2      Specification/Statement of Work                      27-30 

Attachment 3      Drawing             31



19 

 

J. QUOTATION INFORMATION 

 

 A. QUALIFICATIONS OF OFFERORS 

 

 Offerors/quoters must be technically qualified and financially responsible to perform the 

work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the following 

requirements: 

 

 (1) Be able to understand written and spoken English; 

 (2) Have an established business with a permanent address and telephone 

listing; 

 (3)  Be able to demonstrate prior construction experience with suitable 

references; 

 (4) Have the necessary personnel, equipment and financial resources 

available to perform the work; 

 (5) Have all licenses and permits required by local law; 

 (6)  Meet all local insurance requirements; 

 (7) Have no adverse criminal record; and  

 (8) Have no political or business affiliation which could be considered 

contrary to the interests of the United States. 

 

 B. SUBMISSION OF QUOTATIONS 

 

 This solicitation is for the performance of the construction services described in SCOPE OF 

WORK, and the Attachments which are a part of this request for quotation. 

 

   Each quotation must consist of the following: 

 

Volume                     Title                                                                   No. of Copy* 

 

    I  Standard Form 18 including  a completed    1 

        Attachment 1, "BREAKDOWN OF 

        PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS. 

 

  II   Performance schedule in the form of a "bar                              1  

        chart" and Business Management/Technical  

        Proposal.  

 

 Submit the complete quotation to the address indicated on Standard Form 18, if mailed, or the 

address set forth below, if hand delivered. 

 

  Contracting Office, Procurement and Contracting Unit, Annex Compound, 

  American Embassy, Baridhara, Dhaka 

 

 The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 

assumptions taken with respect to any of the instructions or requirements of this request for quotation 

in the appropriate volume of the offer.      

 

Volume II: Performance schedule and Business Management/Technical Proposal.   
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 (a) Present the performance schedule in the form of a "bar chart" indicating when the 

various portions of the work will be commenced and completed within the required schedule.  This bar 

chart shall be in sufficient detail to clearly show each segregable portion of work and its planned 

commencement and completion date.   

 

 (b) The Business Management/Technical Proposal shall be in two parts, including the 

following information: 

 

 Proposed Work Information - Provide the following: 

 

  (1) A list of the names, addresses and telephone numbers of the owners, 

partners, and principal officers of the Offeror; 

 

  (2) The name and address of the Offeror's field superintendent for this project;  

 

  (3) A list of the names, addresses, and telephone numbers of subcontractors and 

principal materials suppliers to be used on the project, indicating what portions of 

the work will be performed by them; and, 

 

 Experience and Past Performance - List all contracts and subcontracts your company has held 

over the past three years for the same or similar work.  Provide the following information for each 

contract and subcontract: 

 

  (1) Customer's name, address, and telephone numbers of customer's lead 

contract and technical personnel; 

 

  (2) Contract number and type; 

 

  (3) Date of the contract award place(s) of performance, and completion dates; 

Contract dollar value; 

 

  (4) Brief description of the work, including responsibilities; and 

 

  (5) Any litigation currently in process or occurring within last 5 years. 

 

 C.   52.236-27 SITE VISIT (FEB 1995) 

 

 (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site 

Investigations and Conditions Affecting the Work, will be included in any 

contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 

are urged and expected to inspect the site where the work will be performed. 

 

 (b) A site visit has been scheduled for May 9, 2016 at 11:00AM 

 

 (c) Participants will meet at House # NW(B) 21, Road # 65, Gulshan-2. 

 

 D.  MAGNITUDE OF CONSTRUCTION PROJECT 

 

 It is anticipated that the range in price of this contract will be: less than US$ 25,000.00 
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E. LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR  

 

F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  

(FEB 1998) 

 

This contract incorporates the following provisions by reference, with the same force and effect 

as if they were given in full text.  Upon request, the Contracting Officer will make their full text 

available.  The offeror is cautioned that the listed provisions may include blocks that must be 

completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full text of 

those provisions, the offeror may identify the provision by paragraph identifier and provide the 

appropriate information with its quotation or offer.  Also, the full text of a solicitation provision may 

be accessed electronically at: 

 

http://acquisition.gov/far/index.html/   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 

available at the locations indicated above, use of an Internet "search engine" (such as, Yahoo, Infoseek, 

Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR. 

http://www.statebuy.state.gov 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004), 

which is incorporated by reference into this solicitation. 

 

THE FOLLOWING DOSAR PROVISION IS PROVIDED IN FULL TEXT: 

 

Reserved 

  

 

 

http://farsite.hill.af.mil/search.htm
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K. EVALUATION CRITERIA 

 

Award will be made to the lowest priced, acceptable, responsible quoter.  The Government reserves the 

right to reject quotations that are unreasonably low or high in price. 

 

The Government will determine acceptability by assessing the offeror's compliance with the terms of 

the RFQ.  The Government will determine responsibility by analyzing whether the apparent successful 

quoter complies with the requirements of FAR 9.1, including: 

 

 ability to comply with the required performance period, taking into consideration all 

existing commercial and governmental business commitments; 

 

 satisfactory record of integrity and business ethics; 

 

 necessary organization, experience, and skills or the ability to obtain them; 

 

 necessary equipment and facilities or the ability to obtain them; and 

 

 otherwise qualified and eligible to receive an award under applicable laws and regulations. 
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER 

STATEMENTS OF OFFERORS OR QUOTERS 

 

L.1 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) 

 

  (a) Definitions. 

 

 "Common parent", as used in this provision, means that corporate entity that owns or 

controls an affiliated group of corporations that files its Federal income tax returns on a 

consolidated basis, and of which the offeror is a member. 

 

 "Taxpayer Identification Number (TIN)", as used in this provision, means the number 

required by the IRS to be used by the offeror in reporting income tax and other returns.  The 

TIN may be either a Social Security Number or an Employer Identification Number. 

 

 (b) All offerors must submit the information required in paragraphs (d)through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d), 

reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations issued by 

the Internal Revenue Service (IRS).  If the resulting contract is subject to the reporting requirements 

described in FAR 4.904, the failure or refusal by the offeror to furnish the information may result in a 

31 percent reduction of payments otherwise due under the contract. 

 

 (c) The TIN may be used by the Government to collect and report on any delinquent amounts 

arising out of the offeror’s relationship with the Government (3l USC 7701( c)(3)).  If the resulting 

contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided 

hereunder may be matched with IRS records to verify the accuracy of the offeror’s TIN. 

 

 (d) Taxpayer Identification Number (TIN). 

 

 TIN: ____________________________ 

            [   ] TIN has been applied for. 

 [   ] TIN is not required because: 

 [   ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not 

have income effectively connected with the conduct of a trade or business in the U.S. and 

does not have an office or place of business or a fiscal paying agent in the U.S.; 

 [   ] Offeror is an agency or instrumentality of a foreign government; 

 [   ] Offeror is an agency or instrumentaltiy of the Federal Government. 

 

 (e) Type of Organization. 

 

 [   ] Sole Proprietorship; 

 [   ] Partnership: 

 [   ] Corporate Entity (not tax exempt); 

 [   ] Corporate Entity (tax emempt); 

 [   ] Government entity (Federal, State, or local); 

  [   ] Foreign government; 

 [   ] International organization per 26 CFR 1.6049-4; 

 [   ] Other ___________________________________________ 

 

 (f) Common Parent. 
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 [   ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of 

this clause.    

     [   ] Name and TIN of common parent; 

 

 Name _______________________________________________ 

      TIN ________________________________________________ 

 

(End of provision) 

 

L.2 52.204-6  CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL 

NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003): Reserved 

L.3     52.204-8  Annual Representations and Certifications. JAN 2011 Reserved  

 

L.4. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006): Reserved  
 

L.5 AUTHORIZED CONTRACT ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be 

the offeror's representative for Contract Administration, which includes all matters pertaining to 

payments. 

 

 Name:    _________________________________________________ 

 

 Address: _________________________________________________ 

 

          _________________________________________________ 

 

 Telephone Number: ________________________________________ 

 



25 

 

L.6 RESERVED 

 

    

L.7.  52.225-25 Prohibition on Engaging in Sanctioned Activities Relating to Iran – Certification 

(SEP 2010) 

 (a) Definition.  

“Person”—  

(1) Means—  

(i) A natural person;  

(ii) A corporation, business association, partnership, society, trust, financial institution, insurer, 

underwriter, guarantor, and any other business organization, any other nongovernmental entity, 

organization, or group, and any governmental entity operating as a business enterprise; and  

(iii) Any successor to any entity described in paragraph (1)(ii) of this definiation; and  

(2) Does not include a government or governmental entity that is not operating as a business 

enterprise.  

(b) Certification. Except as provided in paragraph (c) of this provision or if a waiver has been 

granted in accordance with FAR 25.703-2(d), by submission of its offer, the offeror certifies that the 

offeror, or any person owned or controlled by the offeror, does not engage in any activities for which 

sanctions may be imposed under section 5 of the Iran Sanctions Act of 1996. These sanctioned 

activities are in the areas of development of the petroleum resources of Iran, production of refined 

petroleum products in Iran, sale and provision of refined petroleum products to Iran, and contributing 

to Iran’s ability to acquire or develop certain weapons.  

(c) Exception for trade agreements. The certification requirement of paragraph (b) of this provision 

does not apply if—  

(1) This solicitation includes a trade agreements certification (e.g., 52.225-4, 52.225-11 or 

comparable agency provision); and  

(2) The offeror has certified that all the offered products to be supplied are designated country end 

products or designated country construction material.  

(End of provision)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169071
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169451
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ATTACHMENT #1  

The Bill of Quantity (attached) 

 
Relocating of generator and ATS from existing USG residence and building a generator room at House # 

NW(B) 21, Road # 65, Gulshan-2 

Solicitation # SBG30016Q0588 

 

BID SCHIDULE: 

Sl Title of work Unit Quantity Rate 

(Tk.) 

Amount (Tk.) 

A Construction of generator room sft 250.00  

1 Earth work cft 1000.00   

2 Reinforced brick wall cft 650.00   

3 Floor slab on grade cft 120.00   

4 CI sheet roof over MS purlin sft 270.00   

5 Metal louver sft 75.00   

6 Metal door sft 35.00   

7 Pavement  sft 400.00   

8 Finishing work LS    

9 Relocating the existing generator LS    

10 Relocating the existing ATS LS    

12 Installation of Cable NYY 1C,  Rft 800   

13 Commissioning of Generator LS    

Total =  

 

In word: 
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ATTACHMENT # 2 

 

S P E C I F I C A T I O N 

 
Relocating of generator and ATS from existing USG residence and building a generator room at House # 

NW(B) 21, Road # 65, Gulshan-2 

Solicitation # SBG30016Q0588 

 

 

SECTION 1 

 

GENERAL REQUIREMENTS 

 

Administrative Provision: 

 

Contract Method:  Construct the work in accordance with the conditions of the 

Owner/Contractor Agreement. 

 

Work sequence:  (a) Sequence of work shall be jointly determined by contractor and U.S. 

Government.  (b) Any or all operations may be carried out simultaneously or in any 

sequence subject to US Govt. approval. 

 

Coordination:  Coordinate work of various trades to assure efficient and orderly sequence 

of installation of construction elements with provision for accommodating items installed 

elsewhere. 

 

Field Engineering:  Provide field engineering services, establish grades, lines, and levels 

by use of recognized engineering survey practices. Site bench marks shall be accurately 

and safely established, maintained and cleared away upon completion of the work. Bench 

mark shall be related to the nearest permanent bench mark. 

 

Summary of Work: 

 

) Work of this contract is comprised of relocating the existing generator from the current 

CMR and installing it at Hasna House and building of a generator shed in Hasna House. 

All materials, pipe, cement, sand etc, (except for the generator and the ATS) labor, tools 

and equipment shall be provided by the contractor, except otherwise mentioned in SOW 

and shall also perform operations necessary to complete the work as well as removing, 

demolishing, dismantling existing works on proposed site. All above requirements will be 

based on prior joint review and concurrence by the Government and the Contractor.  

 

Contractor's other responsibility:  Repair, replace items damaged by work of this contract.  

Dimensions provided on drawings are based on field survey drawings.  Before proceeding 

with work, verify all dimensions and report any discrepancies. 
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Cutting and Patching: 

 

) Submit written request in advance of cutting or alterations which affects (a) structural 

integrity of any elements of project, (b) efficiency, maintenance, or safety of any 

operational element, (c) visual qualities of sight exposed elements (d) work of government 

or separate contractor. 

    

Execution:  Execute cutting, fitting and patching to complete work and to fit the several 

parts together to integrate with other work, uncover work to install ill-timed work, remove 

and replace defective and non-conforming work. Inspect existing conditions, including 

elements subject to damage or movement during cutting and patching.  Provide supports 

to assure structural integrity of surroundings, device and methods to protect other portions 

of project from damage.  Provide protection from elements for areas which may be 

exposed by work. 

 

Quality Control and Safety Considerations: 

 

Maintain quality control over supplier, manufacturers, products, services, site conditions 

and workmanship to produce work of specified quality.  Perform work by persons 

qualified to produce workmanship of specified quality.  Assure quality of work by 

complying with manufacturer's instructions, submitting manufacturer's certificates, 

erecting complete full scale mockup as required by individual specifications. 

 

Contractor’s workers must wear shoes, hand gloves, hardhat provided by the contractor to 

execute the work of this contract. They must also use adequate stepladders and wear 

safety belts provided by the contractor while working at high altitude. For all sorts of 

electrical arc and gas welding contractor must obtained Hot Work Permit signed by the 

Post Safety Officer before commencing such work. Request for Hot Work Permit must be 

sent to Post Safety Officer at least 24 hours before scheduling any welding work in the 

building compound. 

 

Construction Facilities and Temporary Controls: 

 

 Maintain adequate fire protection.  Gasoline and other flammable liquids shall be stored 

in safety containers and not to be stored inside building.  Do not light fires in or about 

premises.  No part of the Annex compound can be used for temporary accommodation of 

contractor's laborers or other personnel.  The contractor shall provide and maintain all 

temporary stairs, ladders, ramps, scaffolds, chute as required for the proper execution of 

the work. Building water and electric supply can be used by the contractor for 

construction purposes.  No materials, rubbish or debris shall be permitted to drop free but 

shall be removed by use of fully enclosed transport facilities.  Keep all access roads and 

walks clear of debris, materials, construction plant and equipment during building 

operation.  Protect all blanking, landscaping, trees and site improvements in the area of the 

site work.  The contractor shall take all precautions for preventing injuries to persons or 

damage to property.  The contractor shall carry on his work so that present traveled ways 

are not obstructed and shall take all measures to protect the work at all times against fire, 

storm, theft, vandalism and other losses.  The contractor shall remove temporary 

materials, equipment, services and construction prior to substantial completion inspection 

and clean and repair damage caused by installation or use of temporary facilities. 
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Escort/Inspection: 

 

 Contractor's workers shall be escorted to the work site and during the days work, and all 

escorts shall be provided by the COR. All workers, materials, tools, etc., provided for the 

contracted work by the contractor shall be subject to inspection at check and entry points 

by Security Office personnel. 

 

The contractor shall submit a written work schedule to the COR, indicating number of 

days and total number of workers required to complete the work within the contracted 

period of the work, at least three days before the start of the work. All work timings shall 

be directed by the COR, depending on the availability of escorts and other unavoidable 

circumstances.  

 

For work locations requiring MSG and/or other American escorts, all work schedules shall 

be as directed by the COR.  

 

The total time of work done on the project shall be calculated in hours of actual work done 

per day and shall be based on 8 hours a day and 5 days a week work schedule, except for 

holidays, to calculate project completion time. 

 

Contract Close out: 

 

 When contractor considers work has reached final completion, submit written certificates 

that contract documents have been reviewed, work has been inspected and the work is 

complete in accordance with contract documents and ready for owner inspection. 

 

Clean interior and exterior surfaces exposed to view; remove temporary labels, stains and 

foreign substance, polish transparent and glossy surfaces, vacuum soft surfaces.  Clean 

equipment and fixtures to a sanitary condition, clean or replace filters. Clean roofs, 

gutters, downspouts and drainage system. Clean site; sweep paved areas, rake clean other 

surfaces. Remove sand, mortar, and debris from surfaces, waste and surplus materials, 

rubbish, and construction facilities from the project and from the site. Submit all keys of 

locks installed in the project. 
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SOW FOR GENERATOR ROOM AT HASNA HOUSE 

 

1. Earth work: Earth excavation for foundation trench has to be done. Minimum depth of 

foundation should be 2’0”. Back filling has to be done with coarse sand of FM 2.5. Sand filling 

to raise floor has to be done with coarse sand of FM 2.5. Grass and humus layer (at least 12”) 

from ground should be removed before sand filling. Sand filling should be compacted properly 

in layers. Excavated earth to be removed from site. 

2. Reinforced brick work: Reinforced brick work has to be done as shown in the drawing 1. 3-

hole ceramic/ machine made brick should be used. Sample should be approved by COR/ FM. 

Cement sand mortar with mixing ratio 1:3 has to be used. 10”X10” reinforced brick column 

with 4-16mm bar and 10mm tie @ 9” oc to be at location as shown. Tie beam has to be 

provided at four different levels as shown in the drawing 1. Reinforcement of the brick wall 

should go through the hole and 12 mm @ 24” oc. Curing to be done for 14 days. Brick wall 

should be fear finished and pointed. Foundation wall up to plinth, Column and tie beam should 

be plastered and painted. 

3. RCC floor on grade: 6” thick RCC floor slab with 10mm bar @ 6” oc both ways at top and 

bottom has to be constructed. Concrete of mixing ratio 1:2:4 has to be used. Superior quality 

OPC, coarse sand of FM 2.5 and ¾” downgraded crushed stone should be used. 60 grade 

deformed bar should be used for reinforcement. Curing to be done for at least 21 days. The slab 

has to be separated from the wall by a 1” gap which to be filled with bitumen later. The floor 

should be finished with neat cement. 

4. CI sheet roof over MS purlin: At least 0.65 mm CI sheet has to be provided for roof. 50X50X6 

mm angle has to be used as purlin. It should be sloped down to boundary wall side and other 3 

sides should be concealed by wall. Purlin should be anchored with the top tie beam. 

5. Metal louver: Five metal louvers of size 3’X5’ have to be fabricated at location shown in the 

drawing 1. 38X38X5 mm MS angle 38X4 mm flat bar can be used or any other better material 

can be used. Louver should be anchored with the bottom and top tie beam. Anchors should be 

fitted before casting of beams. 

6. Metal door: A 5’X7’ metal door has to be fabricated with metal. It should be anchored with 

column and tie beam at 3 sides around. Anchors should be fitted before casting. 2 mm thick 

hollow box and 1 mm thick plain sheet can be used or any other better material can be used. 

Minimum door frame size 2”X4” and door shutter thickness 2”. 

7. Pavement: 2’-0” wide apron has to be provided all around with ceramic brick tiles. It should be 

pointed. 

8. Finishing works and other: Finishing work like cleaning, painting and other necessary works 

have to be done as per direction of COR/ FM. 

9. Removing of the generator and the exhaust as per recommendation of Caterpillar agent 

BanglaCAT.  

10. Installation of ATS and supply and installation of Cable – 1c – NYY 1 x 50 rm 200 circuit feet 

( 4 x 200 feet).  
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ATTACHMENT # 3 

(Drawing) 

Relocating of generator and ATS from existing USG residence and building a generator room at House # 

NW(B) 21, Road # 65, Gulshan-2 

Solicitation # SBG30016Q0588 

 

Drawing 1 : Details of generator Room 
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