
 

 

 
OMB APPROVAL NO. 2700-0042 

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair) 

1.  SOLICITATION NO. 

SCO20016Q0014 

 

2.  TYPE OF SOLICITATION 

_ SEALED BID (IFB) 

x NEGOTIATED (RFP) 

3.  DATE ISSUED 

08/12/2015 
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IMPORTANT - The “offer” section on the reverse must be fully completed by offeror. 
4.  CONTRACT NO. 

  

5.  REQUISITION/PURCHASE REQUEST NO. 

PR5599504 

6.  PROJECT NO. 

  

7.  ISSUED BY CODE CO200 8.  ADDRESS OFFER TO 
AMERICAN EMBASSY BOGOTA 
CARRERA 45 NO. 24B-27, ATTN: GSO 
BOGOTA     
COLOMBIA 

AMERICAN EMBASSY BOGOTA 
CARRERA 45 NO. 24B-27, ATTN: GSO/SECCION DE COMPRAS 
BOGOTA     
COLOMBIA 
 

9.  FOR INFORMATION 
     CALL: 

A.  NAME 

Nancy Brant – Sonia Rivera 

B.  TELEPHONE NO. (Include area code)  (NO COLLECT CALLS) 

571-275-3806  /  571-275-2077 

SOLICITATION 

NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.” 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  
(Title, identifying no., date):  
 
COMPLETE CONSTRUCTION AND ENGINEERING SERVICE, CONTRACT COORDINATION AND 
SUPERVISION, AND DELIVERY OF PARTS AND SYSTEMS TO REPAIR SOCCER FIELD AND 
PLAYGROUND AREA. 

 

 

 

 

Attachments 
 

Attachment 1:  Breakdown of Price by Divisions of Specifications 
Attachment 2:  Drawings 
Attachment 3:  Specifications 
Attachment 4:  Safety Requirements for Contractors 

 

11.  The Contractor shall begin performance within 5 calendar days and complete it within 90 calendar days after receiving 

_ award,  x notice to proceed.  This performance period is  x mandatory,   _ negotiable.  (See  .) 

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If “YES,” indicate within how many calendar days after award in Item 12B.) 

x YES  _ NO 

12B.  CALENDAR DAYS 

5 

13.  ADDITIONAL SOLICITATION REQUIREMENTS: 

A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by  16:00 (hour) local time 09/13/2016 
(date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show 
the offeror’s name and address, the solicitation number, and the date and time offers are due. 

B. An offer guarantee _ is, x is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 

D. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 
Computer Generated                                                                                                          Prescribed by GSA FAR (48 CFR) 53.236-1(e) 



 

 

OFFER  (Must be fully completed by offeror) 
14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 

 

15.  TELEPHONE NO.  (Include area code) 

 
 16.  REMITTANCE ADDRESS  (Include only if different than Item 14) 

 

CODE FACILITY CODE  

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government within _____ calendar days after the date offers are due.  (Insert any number equal to or greater than the 
minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 

 
 
AMOUNTS 

18.  The offeror agrees to furnish any required performance and payment bonds. 

19.  ACKNOWLEDGMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each 

AMENDMENT NO.           

DATE           

20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  
(Type or print) 

 

20B.  SIGNATURE 

 

20C.  OFFER DATE 

 

AWARD  (To be completed by Government) 
21.  ITEMS ACCEPTED: 

 

22.  AMOUNT 

 

23.  ACCOUNTING AND APPROPRIATION DATA 

 

24.  SUBMIT INVOICES TO ADDRESS SHOWN IN 
 (4 copies unless otherwise specified) 

ITEM 

 

25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

_ 10 U.S.C. 2304(c)( ) _ 41 U.S.C. 253(c)( ) 

26.  ADMINISTERED BY CODE  27.  PAYMENT WILL BE MADE BY 

Same as block #7  U.S. Embassy  – Bogota 

Finance Management Center - FMC 

Carrera 45 #24B-27 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

_ 28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this 
document and return         copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work, requisitions 
identified on this form and any continuation sheets for the 
consideration slated in this contract.  The rights and obligations of the 
parties to this contract shall be governed by (a) this contract award, (b) 
the solicitation, and (c) the clauses, representations, certifications, and 
specifications or incorporated by reference in or attached to this 
contract. 

_ 29.  AWARD  (Contractor is not required to sign this document.)  Your 
offer on this solicitation is hereby accepted as to the items listed.  This 
award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  No 
further contractual document is necessary. 

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN (Type or print) 

 

31A.  NAME OF CONTRACTING OFFICER  (Type or print) 

   
James M. Fairman 

30B.  SIGNATURE 

 

30C.  DATE 

 
 

31B.  UNITED STATES OF AMERICA, BY  
  

31C.  AWARD DATE 

  
 



 

 

 
 

Computer Generated  STANDARD FORM 1442 BACK (REV. 4-85)11. SCHEDULE 
(Include applicable Federal, State and local taxes) 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 

(c) 

UNIT 

(d) 

UNIT PRICE 

(e) 

AMOUNT 

(f) 

1  COMPLETE CONSTRUCTION AND ENGINEERING 
SERVICE, CONTRACT COORDINATION AND 
SUPERVISION, AND DELIVERY OF 

PARTS AND SYSTEMS TO REPAIR SOCCER FIELD 
AND PLAYGROUND AREA. 

 
Funding Information: 
Total: $0.00 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ $0.00 
 

1.00  LS  $0.00  $0.00 

2  ADMINISTRATION & UNFORSEEN 
 

Funding Information: 
Total: $0.00 

 

1.00  LS  $0.00  $0.00 

3  PROFIT 

Funding Information: 
Total: $0.00 

 

1.00  LS  $0.00  $0.00 

4  VAT 

Funding Information: 
Total: $0.00 

 

1.00  LS  $0.00  $0.00 
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REQUEST FOR QUOTATIONS - CONSTRUCTION 
 

A.  PRICE 
 
 The Contractor shall complete all work, including furnishing all labor, material, 
equipment and services required under this purchase order for the following firm fixed price and 
within the time specified.  This price shall include all labor, materials, all insurances, overhead 
and profit. 
 

Total Price (including all labor, materials, overhead and profit) COLP$ 
 
    

A.1   VALUE ADDED TAX 
 
VALUE ADDED TAX (VAT).  The Contractor shall include VAT as a separate charge on the 
Invoice and as a separate line item in Section B.   
  
B. SCOPE OF WORK 
 
 The character and scope of the work are set forth in the contract.  The Contractor shall 
furnish and install all materials required by this contract. 
 In case of differences between small and large-scale drawings, the latter will govern.  
Where a portion of the work is drawn in detail and the remainder of the work is indicated in 
outline, the parts drawn in detail shall apply also to all other portions of the work. 
 
C. PACKAGING AND MARKING.  RESERVED 
 
D.  INSPECTION AND ACCEPTANCE 
 
The COR, or his/her authorized representatives, will inspect from time to time the services being 
performed and the supplies furnished to determine whether work is being performed in a 
satisfactory manner, and that all supplies are of acceptable quality and standards. 
 
The Contractor shall be responsible for any countermeasures or corrective action, within the 
scope of this contract, which may be required by the Contracting Officer as a result of such 
inspection. 
 
D.1   SUBSTANTIAL COMPLETION 
 

(a) "Substantial Completion" means the stage in the progress of the work as determined 
and certified by the Contracting Officer in writing to the Contractor, on which the work (or a 
portion designated by the Government) is sufficiently complete and satisfactory.  Substantial 
completion means that the property may be occupied or used for the purpose for which it is 
intended, and only minor items such as touch-up, adjustments, and minor replacements or 
installations remain to be completed or corrected which: 
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(1) do not interfere with the intended occupancy or utilization of the work, and  
(2) can be completed or corrected within the time period required for final 

 completion. 
 

(b) The "date of substantial completion" means the date determined by the Contracting 
Officer or authorized Government representative as of which substantial completion of the work 
has been achieved. 
 

Use and Possession upon Substantial Completion - The Government shall have the right 
to take possession of and use the work upon substantial completion.  Upon notice by the 
Contractor that the work is substantially complete (a Request for Substantial Completion) and an 
inspection by the Contracting Officer or an authorized Government representative (including any 
required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 
Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work 
remaining to be performed, completed or corrected before final completion and acceptance.  
Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of 
responsibility for complying with the terms of the contract.  The Government's possession or use 
upon substantial completion shall not be deemed an acceptance of any work under the contract. 
 
D.2 FINAL COMPLETION AND ACCEPTANCE 
 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as 
determined by the Contracting Officer and confirmed in writing to the Contractor, at which all 
work required under the contract has been completed in a satisfactory manner, subject to the 
discovery of defects after final completion, and except for items specifically excluded in the 
notice of final acceptance. 
 

D.2.2 The "date of final completion and acceptance" means the date determined by the 
Contracting Officer when final completion of the work has been achieved, as indicated by 
written notice to the Contractor. 
 

D.2.3 FINAL INSPECTION AND TESTS.  The Contractor shall give the Contracting 
Officer at least five (5) days advance written notice of the date when the work will be fully 
completed and ready for final inspection and tests.  Final inspection and tests will be started not 
later than the date specified in the notice unless the Contracting Officer determines that the work 
is not ready for final inspection and so informs the Contractor. 
 

D.2.4 FINAL ACCEPTANCE.  If the Contracting Officer is satisfied that the work 
under the contract is complete (with the exception of continuing obligations), the Contracting 
Officer shall issue to the Contractor a notice of final acceptance and make final payment upon: 
 

 Satisfactory completion of all required tests,  
 A final inspection that all items by the Contracting Officer listed in the Schedule 

of Defects have been completed or corrected and that the work is finally complete 
(subject to the discovery of defects after final completion), and  
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 Submittal by the Contractor of all documents and other items required upon 
completion of the work, including a final request for payment (Request for Final 
Acceptance). 

 
E. DELIVERIES OR PERFORMANCE 
 
52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
(APR 1984) 
 The Contractor shall be required to: 

(a) commence work under this contract within the five (5) calendar days after 
the date the Contractor receives the notice to proceed, 

(b) prosecute the work diligently, and, 
complete the entire work ready for use not later than Ninety (90) calendar days after issuance 
of the Notice to proceed (NTP) 
 The time stated for completion shall include final cleanup of the premises.  
 
52.211-12     LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000) 
 (a) If the Contractor fails to complete the work within the time specified in the 
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the 
amount of COP$700,000.oo for each calendar day of delay until the work is completed or 
accepted. 
 
 (b) If the Government terminates the Contractor’s right to proceed, liquidated 
damages will continue to accrue until the work is completed.  These liquidated damages are in 
addition to excess costs of repurchase under the Default clause. 
 
CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 
 (a)  The time for submission of the schedules referenced in FAR 52.236-15, "Schedules 
for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for 
submission as five (5) calendar days calendar days after receipt of an executed contract". 
 
 (b)  These schedules shall include the time by which shop drawings, product data, 
samples and other submittals required by the contract will be submitted for approval.    
 
 (c)  The Contractor shall revise such schedules (1) to account for the actual progress of 
the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by 
the Contracting Officer to achieve coordination with work by the Government and any separate 
contractors used by the Government.  The Contractor shall submit a schedule, which sequences 
work so as to minimize disruption at the job site.  
 
 (d)  All deliverables shall be in the English language and any system of dimensions 
(English or metric) shown shall be consistent with that used in the contract.  No extension of 
time shall be allowed due to delay by the Government in approving such deliverables if the 
Contractor has failed to act promptly and responsively in submitting its deliverables.  The 
Contractor shall identify each deliverable as required by the contract. 
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 (e)  Acceptance of Schedule:  When the Government has accepted any time schedule; it 
shall be binding upon the Contractor.  The completion date is fixed and may be extended only by 
a written contract modification signed by the Contracting Officer.  Acceptance or approval of 
any schedule or revision thereof by the Government shall not: 
 

(1) Extend the completion date or obligate the Government to do so, 
(2) Constitute acceptance or approval of any delay, or 
(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 
established completion date. 

 
NOTICE OF DELAY 
 If the Contractor receives a notice of any change in the work, or if any other conditions 
arise which are likely to cause or are actually causing delays which the Contractor believes may 
result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 
approved schedule, and shall state in what respects, if any, the relevant schedule or the 
completion date should be revised.  The Contractor shall give such notice promptly, not more 
than ten (10) days after the first event giving rise to the delay or prospective delay.  Only the 
Contracting Officer may make revisions to the approved time schedule. 
 
NOTICE TO PROCEED 
 (a)  After receiving and accepting any bonds or evidence of insurance, the Contracting 
Officer will provide the Contractor a Notice to Proceed.  The Contractor must then prosecute the 
work, commencing and completing performance not later than the time period established in the 
contract. 
 (b)  It is possible that the Contracting Officer may elect to issue the Notice to Proceed 
before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 
Proceed by the Government before receipt of the required bonds or insurance certificates or 
policies shall not be a waiver of the requirement to furnish these documents. 
 
WORKING HOURS 
 
 All work shall be performed during Monday to Friday during regular hours from 
0700 to 1700 hours, local time. Other hours, if requested by the Contractor, may be approved by 
the Contracting Officer's Representative (COR).  The Contractor shall give 24 hours in advance 
to COR who will consider any deviation from the hours identified above.  Changes in work 
hours, initiated by the Contractor, will not be a cause for a price increase. 
 
PRECONSTRUCTION CONFERENCE 
 
A preconstruction conference will be held 10 days after contract award at Carrera 45 #24B-27 
to discuss the schedule, submittals, notice to proceed, mobilization and other important issues 
that affect construction progress.  See FAR 52.236-26, Preconstruction Conference.  
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DELIVERABLES - The following items shall be delivered under this contract: 

Description Quantity Deliver Date Deliver To
Section G.  Securities/Insurance 1 5 days after award CO 
Section E.  Construction Schedule  1 5 days after award COR 
Section E.  Preconstruction Conference 1 10 days after award COR 
Section G.  Personnel Biographies  1 5 days after award COR 

Section F.  Payment Request 1 
Last calendar day 
of each month COR 

Section D.  Request for Substantial Completion 1 
5 days before 
inspection COR 

Section D. Request for Final Acceptance 1 
5 days before 
inspection COR 

 
F.  ADMINISTRATIVE DATA 
 
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 
(a)  The Contracting Officer may designate in writing one or more Government 

employees, by name or position title, to take action for the Contracting Officer under this 
contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). 
Such designation(s) shall specify the scope and limitations of the authority so delegated; 
provided, that the designee shall not change the terms or conditions of the contract, unless the 
COR is a warranted Contracting Officer and this authority is delegated in the designation. 
 

(b)  The COR for this contract is the Facility Management Senior Engineer. 
 
Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts".  The following elaborates on the information contained in that 
clause. 
 
 Requests for payment, may be made no more frequently than monthly.  Payment requests 
shall cover the value of labor and materials completed and in place, including a prorated portion 
of overhead and profit. 
 
 After receipt of the Contractor's request for payment, and on the basis of an inspection of 
the work, the Contracting Officer shall make a determination as to the amount, which is then 
due.  If the Contracting Officer does not approve payment of the full amount applied for, less the 
retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the 
reasons. 
 
 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(i)(A) is hereby changed to 30 days. 
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U.S. Embassy – Bogota 
Financial Management Center - FMC 
Carrera 45 No. 24B-27 
Bogota D.C., Colombia 

 
 

The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted 
for payment, if applicable. 

 
G. SPECIAL REQUIREMENTS 
 

G.1.0   PERFORMANCE/PAYMENT PROTECTION - The Contractor shall furnish 
some form of payment protection as described in 52.228-13 in the amount of  50% of the 
contract price 

 
G.1.1 The Contractor shall provide the information required by the paragraph above 

within ten (10) calendar days after award.  Failure to timely submit the required security may 
result in rescinding or termination of the contract by the Government.  If the contract is 
terminated, the Contractor will be liable for those costs as described in FAR 52.249-10, Default 
(Fixed-Price Construction), which is included in this purchase order. 
 

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's 
execution and completion of the work within the contract time.  This security shall also 
guarantee the correction of any defects after completion, the payment of all wages and other 
amounts payable by the Contractor under its subcontracts or for labor and materials, and the 
satisfaction or removal of any liens or encumbrances placed on the work. 
 

G.1.3 The required securities shall remain in effect in the full amount required until 
final acceptance of the project by the Government.  Upon final acceptance, the penal sum of the 
performance security shall be reduced to 10% of the contract price.  The security shall remain in 
effect for one year after the date of final completion and acceptance, and the Contractor shall pay 
any premium required for the entire period of coverage.   
 

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work 
on a Government Installation" to provide whatever insurance is legally necessary.  The 
Contractor shall at its own expense provide and maintain during the entire performance period 
the following insurance amounts: 
 

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products, 
completed operations, contractual, independent contractors, broad form property damage, 
personal injury) : 
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(1)  BODILY INJURY, ON OR OFF THE SITE, IN U.S. DOLLARS 

Per Occurrence USD$60,000.00 

Cumulative USD$120,000,00 

(2)  PROPERTY DAMAGE, ON OR OFF THE SITE, IN U.S. DOLLARS 

Per Occurrence USD$60,000.00 

Cumulative USD$120,000.00 
 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The 
Contractor shall obtain any other types of insurance required by local law or that are ordinarily or 
customarily obtained in the location of the work.  The limit of such insurance shall be as 
provided by law or sufficient to meet normal and customary claims. 
 

G.2.3 The Contractor agrees that the Government shall not be responsible for personal 
injuries or for damages to any property of the Contractor, its officers, agents, servants, and 
employees, or any other person, arising from and incident to the Contractor's performance of this 
contract.  The Contractor shall hold harmless and indemnify the Government from any and all 
claims arising therefrom, except in the instance of gross negligence on the part of the 
Government. 
 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, 
materials and equipment in insurance coverage for loose transit to the site or in storage on or off 
the site. 
 

G.2.5 The general liability policy required of the Contractor shall name "the United 
States of America, acting by and through the Department of State", as an additional insured with 
respect to operations performed under this contract. 
 

G.3.0 DOCUMENT DESCRIPTIONS 
 

G.3.1 SUPPLEMENTAL DOCUMENTS:  The Contracting Officer shall furnish from 
time to time such detailed drawings and other information as is considered necessary, in the 
opinion of the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, 
errors or omissions in the Contract documents, or to describe minor changes in the work not 
involving an increase in the contract price or extension of the contract time.  The Contractor shall 
comply with the requirements of the supplemental documents, and unless prompt objection is 
made by the Contractor within 20 days, their issuance shall not provide for any claim for an 
increase in the Contract price or an extension of contract time. 
 

G.3.1.1.  RECORD DOCUMENTS.  The Contractor shall maintain at the project 
site: 
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(1)  a current marked set of Contract drawings and specifications indicating all 
interpretations and clarification, contract modifications, change orders, or 
any other departure from the contract requirements approved by the 
Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other 
submittals as approved by the Contracting Officer.   

 
G.3.1.2 .  "As-Built" Documents:  After final completion of the work, but before 
final acceptance thereof, the Contractor shall provide: 

 
(1)  a complete set of "as-built" drawings, based upon the record set of 

drawings, marked to show the details of construction as actually 
accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as 
required by the specifications.  

 
G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense 

to the Government, be responsible for complying with all laws, codes, ordinances, and 
regulations applicable to the performance of the work, including those of the host country, and 
with the lawful orders of any governmental authority having jurisdiction.  Host country 
authorities may not enter the construction site without the permission of the Contracting Officer.  
Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more 
stringent of the requirements of such laws, regulations and orders and of the contract.  In the 
event of a conflict between the contract and such laws, regulations and orders, the Contractor 
shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 
course of action for resolution by the Contracting Officer.   
 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and 
practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not 
inconsistent with the requirements of this contract. 
 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all 
subcontractors and others performing work on or for the project have obtained all requisite 
licenses and permits. 
 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to 
the Contracting Officer of compliance with this clause. 
 

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at 
the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or 
disorderly conduct by or among those employed at the site.  The Contractor shall ensure the 
preservation of peace and protection of persons and property in the neighborhood of the project 
against such action.  The Contracting Officer may require, in writing that the Contractor remove 
from the work any employee that the Contracting Officer deems incompetent, careless, 
insubordinate or otherwise objectionable, or whose continued employment on the project is 
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deemed by the Contracting Officer to be contrary to the Government's interests. 
 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this contract, the Contractor shall 
immediately give notice, including all relevant information, to the Contracting Officer. 
 

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting 
Officer a list of workers and supervisors assigned to this project for the Government to conduct 
all necessary security checks.  It is anticipated that security checks will take sixty (60) days to 
perform.  For each individual the list shall include: 
 
Full Name 
Place and Date of Birth 
Current Address 
Identification number 
Gender 
Marital Status 
Phone number 
Occupation 
Employment 
Naturalization 
Current and past citizenship 
Passport Number 
 
 
As long as one (1) scanned copy of the CEDULA, 1 scanned copy of CERTIFICADO 
DE ANTECEDENTES JUDICIALES (can be obtained for free by the applicant at 
www.policia.gov.co). 
For Company Representatives Name Checks please attach one (1) scanned copy of the 
Chamber of Commerce. 
 
 Failure to provide any of the above information may be considered grounds for rejection 
and/or resubmittal of the application.  Once the Government has completed the security 
screening and approved the applicants a badge will be provided to the individual for access to the 
site. This badge may be revoked at any time due to the falsification of data, or misconduct on 
site. 
 

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  
This position is considered as key personnel under this purchase order. 
 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the 
work shall be new and for the purpose intended, unless otherwise specified.  All workmanship 
shall be of good quality and performed in a skillful manner that will withstand inspection by the 
Contracting Officer. 
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G.7.0 SPECIAL WARRANTIES 
 
G.7.1 Any special warranties that may be required under the contract shall be subject to the 
stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 
conflict. 
 

G.7.2 The Contractor shall obtain and furnish to the Government all information 
required to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally 
binding and effective.  The Contractor shall submit both the information and the guarantee or 
warranty to the Government in sufficient time to permit the Government to meet any time limit 
specified in the guarantee or warranty, but not later than completion and acceptance of all work 
under this contract. 
 

G.8.0 EQUITABLE ADJUSTMENTS 
 
 Any circumstance for which the contract provides an equitable adjustment that causes a 
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change 
under that clause; provided, that the Contractor gives the Contracting Officer prompt written 
notice (within 20 days) stating: 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 
adjustment and 

(b) that the Contractor regards the event as a changed condition for which an equitable 
adjustment is allowed under the contract 
 

 The Contractor shall provide written notice of a differing site condition within 10 
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions. 
 

G.9.0 ZONING APPROVALS AND PERMITS 
 
 The Government shall be responsible for: 
 

‐ obtaining proper zoning or other land use control approval for the project 
‐ obtaining the approval of the Contracting Drawings and Specifications 
‐ paying fees due for the foregoing; and,  
‐ for obtaining and paying for the initial building permits. 

 
H. CLAUSES 
 
 This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at this/these 
address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please note 
these addresses are subject to change.   

 
If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov/ to 
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access links to the FAR.  You may also use an internet “search engine” (for example, Google, 
Yahoo, Excite) to obtain the latest location of the most current FAR. 
 
The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR 
CH. 1): 
 
CLAUSE TITLE AND DATE 
 
52.202-1 DEFINITIONS (NOV 2013) 
 
52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

(JAN 2011)  
 
52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS (JULY 2013) 
 
52.204-12  DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE 

(DEC 2012) 
 
52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013) 
 
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED 
OR PROPOSED FOR DEBARMENT (AUG 2013) 

 
52.209-9 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS 

(JULY 2013) 
 
52.213-4 TERMS AND CONDITIONS –SIMPLIFIED ACQUISITIONS (OTHER THAN 

COMMERCIAL ITEMS) (OCT 2014) 
 
52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 
 
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
   
52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES  
  (JAN 2014) 

 
52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 

WHILE DRIVING (AUG 2011) 
 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008) 
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52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION 
OF CONTRACT (FEB 2000) 

 
52.225-19  CONTRACTOR PERSONNEL IN A DESIGNATED OPERATIONAL AREA 

OR SUPPORTING A DIPLOMATIC MISSION OUTSIDE THE UNITED 
STATES (MAR 2008) 

 
52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE 

OVERSEAS (APR 1984) 
  
52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
52.228-11  PLEDGES OF ASSETS (JAN 2012) 
 
52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000) 
 
52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014) 
 
52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013) 
 
52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS 

(FEB 2013) 
 
52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS       

(MAY 2014) 
 
52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002) 
 
52.232-11 EXTRAS (APR 1984) 
 
52.232-18 AVAILABILITY OF FUNDS (APR 1984) 

 
52.232-22 LIMITATION OF FUNDS (APR 1984) 

 
52.232-25 PROMPT PAYMENT (JULY 2013) 
 
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014) 
 
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT (JULY 2013) 
 
52.232-34  PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN   
  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 
 
52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991) 
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52.233-3 PROTEST AFTER AWARD (AUG 1996) 
 
52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 
 
52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK    

(APR 1984) 
 
52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 
 
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
52.236-8 OTHER CONTRACTS (APR 1984) 
 
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS (APR 1984) 
 
52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984) 
 
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
52.236-12 CLEANING UP (APR 1984) 
 
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995) 
 
52.242-14 SUSPENSION OF WORK (APR 1984) 
 
52.243-4 CHANGES (JUN 2007) 
 
52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JULY 2014) 
 
52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES 

(APR 2012) 
 
52.245-9 USE AND CHARGES (APR 2012) 
 
52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 
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52.246-17  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 
 
52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) 
 
52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-

PRICE) (APR 2012) Alternate I (SEPT 1996) 
 
52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
52.249-14 EXCUSABLE DELAYS (APR 1984) 
 
The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in 
full text: 
 
652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD 
ISSUANCE PROCEDURES (MAY 2011) 

(a) The Contractor shall comply with the Department of State (DOS) Personal 
Identification Card Issuance Procedures for all employees performing under this contract who 
require frequent and continuing access to DOS facilities, or information systems.  The Contractor 
shall insert this clause in all subcontracts when the subcontractor’s employees will require 
frequent and continuing access to DOS facilities, or information systems.   

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at 
http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

(End of clause) 
 

 
652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 
 Regulations at 22 CFR Part 136 require that U.S. Government employees and their 
families do not profit personally from sales or other transactions with persons who are not 
themselves entitled to exemption from import restrictions, duties, or taxes. Should the Contractor 
experience importation or tax privileges in a foreign country because of its contractual 
relationship to the United States Government, the Contractor shall observe the requirements of 
22 CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that 
foreign country. 

(End of clause) 
 
CONTRACTOR IDENTIFICATION (JULY 2008) 
 Contract performance may require contractor personnel to attend meetings with 
government personnel and the public, work within government offices, and/or utilize 
government email. 
 
 Contractor personnel must take the following actions to identify themselves as non-
federal employees: 
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1) Use an e-mail signature block that shows name, the office being supported and company 
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 
Contractor”); 

2) Clearly identify themselves and their contractor affiliation in meetings; 
3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  
4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 
(End of clause) 

 
652.236-70 ACCIDENT PREVENTION (APR 2004) 
 (a)  General.  The Contractor shall provide and maintain work environments and 
procedures which will safeguard the public and Government personnel, property, materials, 
supplies, and equipment exposed to contractor operations and activities; avoid interruptions of 
Government operations and delays in project completion dates; and, control costs in the 
performance of this contract.  For these purposes, the Contractor shall: 
 

(1)  Provide appropriate safety barricades, signs and signal lights; 
(2)  Comply with the standards issued by any local government authority having 

jurisdiction over occupational health and safety issues; and, 
(3)  Ensure that any additional measures the Contracting Officer determines to be 

reasonably necessary for this purpose are taken. 
(4)  For overseas construction projects, the Contracting Officer shall specify in writing 

additional requirements regarding safety if the work involves: 
(i)  Scaffolding; 
(ii)  Work at heights above two (2) meters; 
(iii)  Trenching or other excavation greater than one (1) meter in depth; 
(iv)  Earth moving equipment; 
(v)  Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault 
circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also 
require the use of a GFCI; 

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 
percent or combustible atmosphere, potential for solid or liquid engulfment, or other 
hazards considered to be immediately dangerous to life or health such as water tanks, 
transformer vaults, sewers, cisterns, etc.); 

(vii)  Hazardous materials – a material with a physical or health hazard including 
but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any 
operations which creates any kind of contamination inside an occupied building such as 
dust from demolition activities, paints, solvents, etc.; or 

(viii)  Hazardous noise levels. 
 

 (b)  Records.  The Contractor shall maintain an accurate record of exposure data on all 
accidents incident to work performed under this contract resulting in death, traumatic injury, 
occupational disease, or damage to or theft of property, materials, supplies, or equipment.  The 
Contractor shall report this data in the manner prescribed by the Contracting Officer. 
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 (c)  Subcontracts.  The Contractor shall be responsible for its subcontractors’ compliance 
with this clause. 
 
 (d)  Written program.  Before commencing work, the Contractor shall: 

 
(1)  Submit a written plan to the Contracting Officer for implementing this clause.  The 

plan shall include specific management or technical procedures for effectively controlling 
hazards associated with the project; and, 

(2)  Meet with the Contracting Officer to discuss and develop a mutual understanding 
relative to administration of the overall safety program. 

 
 (e)  Notification.  The Contracting Officer shall notify the Contractor of any non-
compliance with these requirements and the corrective actions required.  This notice, when 
delivered to the Contractor or the Contractor’s representative on site, shall be deemed sufficient 
notice of the non-compliance and corrective action required.  After receiving the notice, the 
Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order suspending all or 
part of the work until satisfactory corrective action has been taken.  The Contractor shall not be 
entitled to any equitable adjustment of the contract price or extension of the performance 
schedule on any suspension of work order issued under this clause. 

(End of clause) 
 
652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999) 
    (a) The Contractor warrants the following: 

    (1) That is has obtained authorization to operate and do business in the country or 
countries in which this contract will be performed; 
    (2) That is has obtained all necessary licenses and permits required to perform this 
contract; and, 
    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 
said country or countries during the performance of this contract. 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, 
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  
this clause. 

(End of clause) 
 

652.243-70  NOTICES (AUG 1999) 
 Any notice or request relating to this contract given by either party to the other shall be in 
writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 
address provided in the schedule of the contract.  All modifications to the contract must be made 
in writing by the Contracting Officer. 

(End of clause) 
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I. LIST OF ATTACHMENTS 
 
 
ATTACHMENT 

NUMBER DESCRIPTION OF ATTACHMENT 
NUMBER OF 

PAGES 
Attachment 1     Breakdown of Price by Divisions of Specifications 2 
Attachment 2     Drawings 3 
Attachment 3     Specifications 9 
Attachment 4     Safety requirements for Contractors 11 
 
 
J.     QUOTATION INFORMATION 
 

A. QUALIFICATIONS OF OFFERORS 
 

 Offerors/quoters must be technically qualified and financially responsible to perform 
the work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the 
following requirements: 
 

 (1) Be able to understand written and spoken English; 
 (2) Have an established business with a permanent address and 

telephone listing; 
 (3)  Be able to demonstrate prior construction experience with suitable 

references; 
 (4) Have the necessary personnel, equipment and financial resources 

available to perform the work; 
 (5) Have all licenses and permits required by local law; 
 (6)  Meet all local insurance requirements; 
 (7)  Have the ability to obtain or to post adequate performance security, 

such as bonds, irrevocable letters of credit or guarantees issued by a 
reputable financial institution; 

 (8) Have no adverse criminal record; and  
 (9) Have no political or business affiliation which could be considered 

contrary to the interests of the United States. 
 

B. SUBMISSION OF QUOTATIONS 
 

 This solicitation is for the performance of the construction services described in SCOPE 
OF WORK, and the Attachments which are a part of this request for quotation. 
    
Each quotation must consist of the following: 
VOLUME TITLE NUMBER OF 

COPIES* 
I Standard Form 1442 including  a completed Attachment 1, 

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF 
SPECIFICATIONS 

2 
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II Performance schedule in the form of a "bar chart" and 
Business Management/Technical Proposal 

2 

 
Submit the complete quotation to the address indicated. If mailed, on Standard Form 1442, or if 
hand-delivered, use the address set forth below: 
 

US Embassy Bogota  

General Services Office 

Attn: Nancy Brant 

Carrera 45 #24 B-27 

Bogota, Colombia 
  
The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 
assumptions taken with respect to any of the instructions or requirements of this request for 
quotation in the appropriate volume of the offer.      
 
Volume II: Performance schedule and Business Management/Technical Proposal.   
 
 (a)  Present the performance schedule in the form of a "bar chart" indicating when the 
various portions of the work will be commenced and completed within the required schedule.  
This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its 
planned commencement and completion date.   
 (b)  The Business Management/Technical Proposal shall be in two parts, including the 
following information: 
 

Proposed Work Information - Provide the following: 
 (1) A list of the names, addresses and telephone numbers of the owners, partners, 
and principal officers of the Offeror; 
 (2) The name and address of the Offeror's field superintendent for this project;   
 (3) A list of the names, addresses, and telephone numbers of subcontractors and 
principal materials suppliers to be used on the project, indicating what portions of the 
work will be performed by them; and, 
 

 Experience and Past Performance - List all contracts and subcontracts your company has 
held over the past three years for the same or similar work.  Provide the following information 
for each contract and subcontract: 
 

 (1) Customer's name, address, and telephone numbers of customer's lead contract 
and technical personnel; 
 (2) Contract number and type; 
 (3) Date of the contract award place(s) of performance, and completion dates; 
Contract dollar value; 
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 (4) Brief description of the work, including responsibilities; and 
 (5) Any litigation currently in process or occurring within last 5 years. 

 
C.  52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995) 

 
 (a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations 
and Conditions Affecting the Work, will be included in any contract awarded as a result of this 
solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where 
the work will be performed. 
 (b)  A site visit has been scheduled for September 6, 2016 at 8:30 hours, local time. 
 (c)  Participants will meet at U.S. Embassy, Carrera 45 #24B-27, Bogota 
D.C., Colombia. 
 

D.  MAGNITUDE OF CONSTRUCTION PROJECT 
 

 It is anticipated that the range in price of this contract will be Between $25,000 
and 100,000. 
 

E.  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR.  
 

F.  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 
1998) 

 
This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make their 
full text available.  The offeror is cautioned that the listed provisions may include blocks that 
must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting 
the full text of those provisions, the offeror may identify the provision by paragraph identifier 
and provide the appropriate information with its quotation or offer.   

 
Also, the full text of a solicitation provision may be accessed electronically at: 

http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm.  Please note these 
addresses are subject to change.   

 
If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov to 
access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or 
Excite) is suggested to obtain the latest location of the most current FAR. 
 
The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR 
CH. 1): 
 
PROVISION  TITLE AND DATE 
 
52.204-6  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER 

(JULY 2013) 
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52.204-7  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 
 
52.204-16   COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING 

(NOV 2014) 
 
52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 

1991)    
 
52.215-1  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION 

(JAN 2004) 
 
 
K. EVALUATION CRITERIA 
 
Award will be made to the lowest priced, acceptable, responsible quoter.  The Government 
reserves the right to reject quotations that are unreasonably low or high in price. 
 
The Government will determine acceptability by assessing the offeror's compliance with the 
terms of the RFQ.  The Government will determine responsibility by analyzing whether the 
apparent successful quoter complies with the requirements of FAR 9.1, including: 
 

 ability to comply with the required performance period, taking into consideration all 
existing commercial and governmental business commitments; 

 satisfactory record of integrity and business ethics; 
 necessary organization, experience, and skills or the ability to obtain them; 
 necessary equipment and facilities or the ability to obtain them; and 
 otherwise, qualified and eligible to receive an award under applicable laws and 

regulations. 
 
 

The following DOSAR is provided in full text: 
 
652.209-79 REPRESENTATION BY CORPORATION REGARDING AN UNPAID 
DELINQUENT TAX LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY 
FEDERAL LAW (SEPT 2014) (DEVIATION per PIB 2014-21) 
  
(a)    In accordance with section 7073 of Division K of the Consolidated Appropriations Act, 
2014 (Public Law 113-76) none of the funds made available by that Act may be used to enter 
into a contract with any corporation that – 
  
(1)   Was convicted of a felony criminal violation under any Federal law within the 
preceding 24 months, where the awarding agency has direct knowledge of the conviction, unless 
the agency has considered, in accordance with its procedures, that this further action is not 
necessary to protect the interests of the Government; or  
  
(2)   Has any unpaid Federal tax liability that has been assessed for which all judicial 
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and administrative remedies have been exhausted or have lapsed, and that is not being paid in a 
timely manner pursuant to an agreement with the authority responsible for collecting the tax 
liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the 
Federal agency has considered, in accordance with its procedures, that this further action is not 
necessary to protect the interests of the Government. 
  
For the purposes of section 7073, it is the Department of State’s policy that no award may be 
made to any corporation covered by (1) or (2) above, unless the Procurement Executive has 
made a written determination that suspension or debarment is not necessary to protect the 
interests of the Government. 
  
      (b)  Offeror represents that— 
  
(1)        It is [   ] is not [   ] a corporation that was convicted of a felony criminal violation under a 
Federal law within the preceding 24 months. 
  
(2)        It is [   ] is not [   ] a corporation that has any unpaid Federal tax liability that has been 
assessed for which all judicial and administrative remedies have been exhausted or have lapsed, 
and that is not being paid in a timely manner pursuant to an agreement with the authority 
responsible for collecting the tax liability. 

(End of provision) 
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND  
OTHER STATEMENTS OF OFFERORS OR QUOTERS 

 
L.1 52.204-3    TAXPAYER IDENTIFICATION (OCT 1998) 
 

(a) Definitions. 
 "Common parent", as used in this provision, means that corporate entity that owns or 
controls an affiliated group of corporations that files its Federal income tax returns on a 
consolidated basis, and of which the offeror is a member. 
 “Taxpayer Identification Number (TIN)", as used in this provision, means the number 
required by the IRS to be used by the offeror in reporting income tax and other returns.  The 
TIN may be either a Social Security Number or an Employer Identification Number. 

 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 
3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing 
regulations issued by the Internal Revenue Service (IRS).  If the resulting contract is 
subject to the reporting requirements described in FAR 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments  

(c) otherwise due under the contract. 
 

(d) The TIN may be used by the Government to collect and report on any delinquent 
amounts arising out of the offeror’s relationship with the Government (3l USC 7701( 
c)(3)).  If the resulting contract is subject to the payment reporting requirements 
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 
to verify the accuracy of the offeror’s TIN. 

 
(e) Taxpayer Identification Number (TIN). 

 
 TIN: ____________________________ 
             

 TIN has been applied for. 
 TIN is not required because: 

 Offeror is a nonresident alien, foreign corporation, or foreign partnership 
that does not have income effectively connected with the conduct of a trade or 
business in the U.S. and does not have an office or place of business or a fiscal 
paying agent in the U.S.; 
 Offeror is an agency or instrumentality of a foreign government; 
 Offeror is an agency or instrumentality of the Federal Government. 

   
(e) Type of Organization.  

 Sole Proprietorship; 
 Partnership; 
 Corporate Entity (not tax exempt); 
 Corporate Entity (tax exempt); 
 Government Entity (Federal, State or local); 
 Foreign Government;  
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 International organization per 26 CFR 1.6049-4; 
 Other _________________________________. 
 

(f)  Common Parent. 
 Offeror is not owned or controlled by a common parent as defined in paragraph 

(a) of this clause. 
 Name and TIN of common parent: 

Name _____________________________ 
TIN  ______________________________          

(End of provision) 
 
L.2     52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code(s) for this acquisition 
is/are: 

 236118 - Construction Management, residential remodeling  
236220 - Construction Management, commercial and institutional building or 

Warehouse construction  
237110 - Construction Management, water and sewage line and related structures 
237310 - Construction Management, highway road, street or bridge 
237990 - Construction Management, outdoor recreation facility  
 

(2) The small business size standard is $36.5 Million USD.  
(3) The small business size standard for a concern which submits an offer in its own name, other 
than on a construction or service contract, but which proposes to furnish a product which it did 
not itself manufacture, is 500 employees. 
(b)(1) If the provision at 52.204-7, System for Award Management, is included in this 
solicitation, paragraph (d) of this provision applies. 
(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in the System for Award Management (SAM), and has completed the Representations 
and Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of 
this provision instead of completing the corresponding individual representations and 
certifications in the solicitation. The offeror shall indicate which option applies by checking one 
of the following boxes: 
[  ] (i) Paragraph (d) applies. 
[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations 
and certifications in the solicitation. 
(c)(1) The following representations or certifications in SAM are applicable to this solicitation as 
indicated: 
(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 
solicitations when a firm-fixed-price contract or fixed-price contract with economic price 
adjustment is contemplated, unless— 
(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 
(B) The solicitation is a request for technical proposals under two-step sealed bidding 
procedures; or 
(C) The solicitation is for utility services for which rates are set by law or regulation. 
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(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 
Transactions. This provision applies to solicitations expected to exceed $150,000. 
(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include 
the provision at 52.204-7, System for Award Management. 
(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 
solicitations that— 
(A) Are not set aside for small business concerns; 
(B) Exceed the simplified acquisition threshold; and 
(C) Are for contracts that will be performed in the United States or its outlying areas. 
(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. 
This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, 
or 2012. 
(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 
solicitations where the contract value is expected to exceed the simplified acquisition threshold. 
(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for 
bids except those in which the place of performance is specified by the Government. 
(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 
performance is specified by the Government. 
(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision 
applies to solicitations when the contract will be performed in the United States or its outlying 
areas. 
(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and 
the Coast Guard. 
(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 
Guard. 
(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 
bidding and the contract will be performed in the United States or its outlying areas. 
(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 
solicitations that include the clause at 52.222-26, Equal Opportunity. 
(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other 
than those for construction, when the solicitation includes the clause at 52.222-26, Equal 
Opportunity. 
(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 
provision applies to solicitations when it is anticipated the contract award will exceed the 
simplified acquisition threshold and the contract is not for acquisition of commercial items. 
(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require 
the delivery or specify the use of USDA–designated items; or include the clause at 52.223-2, 
Affirmative Procurement of Biobased Products Under Service and Construction Contracts. 
(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are 
for, or specify the use of, EPA–designated items. 
(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the 
clause at 52.225-1. 
(xvii) 52.225-4, Buy American—Free Trade Agreements—Israeli Trade Act Certificate. (Basic, 
Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3. 
(A) If the acquisition value is less than $25,000, the basic provision applies. 
(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 
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Alternate I applies. 
(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its 
Alternate II applies. 
(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its 
Alternate III applies. 
(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing 
the clause at 52.225-5. 
(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations. 
(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or 
Transactions Relating to Iran-Representation and Certifications. This provision applies to all 
solicitations. 
(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. 
This provision applies to solicitations for research, studies, supplies, or services of the type 
normally acquired from higher educational institutions. 
(2) The following certifications are applicable as indicated by the Contracting Officer: 
[Contracting Officer check as appropriate.] 
__ (i) 52.204-17, Ownership or Control of Offeror. 
__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 
__ (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to 
Contracts for Maintenance, Calibration, or Repair of Certain Equipment- Certification. 
__ (iv) 52.222-52, Exemption from Application of the Service Contract Labor Standards to 
Contracts for Certain Services-Certification. 
__ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for 
EPA–Designated Products (Alternate I only). 
__ (vi) 52.227-6, Royalty Information. 
__ (A) Basic. 
__(B) Alternate I. 
__ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 
(d) The offeror has completed the annual representations and certifications electronically via the 
SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database 
information, the offeror verifies by submission of the offer that the representations and 
certifications currently posted electronically that apply to this solicitation as indicated in 
paragraph (c) of this provision have been entered or updated within the last 12 months, are 
current, accurate, complete, and applicable to this solicitation (including the business size 
standard applicable to the NAICS code referenced for this solicitation), as of the date of this 
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes 
identified below [offeror to insert changes, identifying change by clause number, title, date]. 
These amended representation(s) and/or certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
 
FAR Clause #            Title            Date      Change 

      ____________        _________       _____      _______ 
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Any changes provided by the offeror are applicable to this solicitation only, and do not result in 
an update to the representations and certifications posted on SAM. 

(End of provision) 
 
 
 
L.3. 52.225-18    PLACE OF MANUFACTURE (SEPT 2006)  
 

(a) Definitions. As used in this clause—  
“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  
(1) FSC 5510, Lumber and Related Basic Wood Materials;  
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  
(3) FSG 88, Live Animals;  
(4) FSG 89, Food and Related Consumables;  
(5) FSC 9410, Crude Grades of Plant Materials;  
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  
(8) FSC 9610, Ores;  
(9) FSC 9620, Minerals, Natural and Synthetic; and  
(10) FSC 9630, Additive Metal Materials.  
 

“Place of manufacture” means the place where an end product is assembled out of 
components, or otherwise made or processed from raw materials into the finished product that is 
to be provided to the Government. If a product is disassembled and reassembled, the place of 
reassembly is not the place of manufacture.  

 
(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  
 

(1) [   ]  In the United States (Check this box if the total anticipated price of offered 
end products manufactured in the United States exceeds the total anticipated 
price of offered end products manufactured outside the United States); or  

(2) [   ] Outside the United States.  
(End of provision) 

  
L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR 
 
If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 
to be the offeror's representative for Contract Administration, which includes all matters 
pertaining to payments. 
 

Name:     

Telephone Number: 

Address: 
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[Proposal Note: If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of the 
following provision, the bidder/offeror shall include Defense Base Act insurance costs 
covering those employees in their proposed prices.  The bidder/offeror may obtain DBA 
insurance directly from any Department of Labor approved providers at the DOL website 
at http://www.dol.gov/owcp/dlhwc/lscarrier.htm.] 
 
L.5 652.228-70    DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES 

(JUN 2006) 
 
(a) Bidders/offerors shall indicate below whether or not any of the following categories of 
employees will be employed on the resultant contract, and, if so, the number of such employees: 
 
Category Yes/No Number 
(1) United States citizens or residents   
(2) Individuals hired in the United States, 
regardless of citizenship   
(3) Local nationals or third country 
nationals where contract performance 
takes place in a country where there are 
no local workers’ compensation laws  

 
local nationals:  
 
third-country nationals:  

(4) Local nationals or third country 
nationals where contract performance 
takes place in a country where there are 
local workers’ compensation laws  

 
local nationals:  
 
third-country nationals:  

 
(b)  The Contracting Officer has determined that for performance in the country of Colombia 
 

 Workers’ compensation laws exist that will cover local nationals and third country 
nationals. 

 
 Workers’ compensation laws do not exist that will cover local nationals and third 

country nationals. 
 
(c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror 
shall not purchase Defense Base Act insurance for those employees.  However, the 
bidder/offeror shall assume liability toward the employees and their beneficiaries for war-hazard 
injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 
 
(d) RESERVED 

(End of provision) 
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   ATTACHMENT #1.   Breakdown of price by Divisions of Specifications 
   

 

ITEM DESCRIPTION UNIT QTY. 
UN. 

COST TOTAL 
            
A PLAYGROUND         
            
1 PRELIMINARIES         

1.1 Safety PPE LS 1.00     
1.2 Shop Drawings and structural design LS 1.00     
1.3 Dismount existing playground system LS 1.00     
1.4 Dismount and relocate two existing parallel bars  LS 1.00     

1.5 
Dismount and relocate an existing swing set - include 8 new 
foundation blocks LS 1.00     

1.6 

Dismount and relocate 16 wood poles of existing chin-up 
station to install in an 4x4 mts sand area - include 16 new 
concrete foundation blocks 

LS 1.00     

1.7 Block and relocate ten (10) existing trees ea 10.00     
  Subtotal PRELIMINARIES         
2 EXCAVATION AND FILLINGS         

2.1 Land clearance M2 450.00     
2.2 Excavation (t=30 cm) M3 135.00     
2.3 Filling with selected material B-200 (t=20 cm) M3 90.00     
  Subtotal Excavation and filling         
3 CONCRETE         

3.1 
Sidewalk 0.13 thk. Reinf w/ metal mesh 6 mm finished wash 
gravel #3 - 0.02 thk. 

M2 112.00     

3.2 Slab 8 mm for playground Reinf w/ metal mesh 4 mm M2 296.00     

3.3 Benche & Planter (5.15 ID. X 0.8 h x 0.10 thk), finished black 
granite #1. 

M3 10.00     

  Subtotal Concrete         
4 Drainage system         

4.1 PVC Piping system for drainage  LS 1.00     
4.2 Masonry box repair LS 1.00     
  Subtotal Drainage         
5 ELECTRICAL & COMMUNICATION INSTALLATIONS         

5.1 Electrical and communication installations (lighting) LS 1.00     
5.2 Juntion box ea 1.00     
  Subtotal electrical and communication installations         
6 EXTERIOR         

6.1 Precast curbs (0.08 x 0.15) LM 196.00     
6.2 Installation of new playground equipment LS 1.00     
  Subtotal Exterior         
7 LANDSCAPING         

7.1 Flower Plants M2 83.00     
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7.2 Fertilized dirt M3 75.00     
7.3 Trees EA 1.00     
  Subtotal Landscaping         
8 CLEAN UP         

8.1 General clean up and remove of construction debris LS 1.00     
  Subtotal clean up         
            
B SOCCER FIELD         
            
1 Civil Works         

1.1 Land clearance M2 680.00     
1.2 Excavation (t=20 cm) M3 136.00     
1.3 Weed control (spray with Herbicide TORDON) M2 680.00     
1.4 Geomembrane PAVCO 2400 M2 680.00     
1.5 Filling with selected material B-200 (t=20 cm) M3 204.00     
1.6 Priming M2 680.00     
1.7 Asphalt MDC2 (t=4 cm) M3 34.00     
1.8 Precast curb (0.15 x 0.35) LM 74.00     
1.9 Precast ditch (0.30 x 1.00) Type IDU A-120 LM 38.00     
  Subtotal civil work for soccer field         
            
            
  DIRECT COST       $0 
            
  Administration and Unforseen       $0.00 
  Profit       $0.00 
            
  SUB-TOTAL       $0.00 
            
  VAT   16%   $0 
            
  TOTAL       $0 
            
  US$ COST         
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ATTACHMENT #2.  DRAWINGS 

 
 
 
 
 

  
 
 
 
 
 

Drainage channel

Portable Aluminum Bleachers

Sub base granular B-200 e= 20cm

Mortero 1:3 e=3cm

Precast ditch A120 tipo IDU

Asphalt course (MDC2 - t=4 cm)
Syntetic turf
(Supplied by the Embassy)

Pendiente 0.5%
Caja de inspección existente

Zona a demoler en caja de

inspección para desague de
cañuela

Proyección llegada de cañuela

Sub base granular B-200 e= 20cm

Mortero 1:3 e=3cm

Cañuela prefabricada A120 tipo IDU

CORTE A-A CORTE B-B CORTE C-C

N 0.00m

N -0.16m

Geomembrane Pavco 2400

A = 680 M2
Synthetic Soccer Field

G
AS LIN

E

WATER LINE

NEW PLAYGROUND AREA

SWING SET RELOCATED

SAND POOL WITH CHIN-UP STATION

PARALLEL BARS

CONCRETE CIRCULAR BENCH &
PLANTER FINISHED GRANITE #1

SIDEWALK (0.15 THK. FINISHED
WASHED GRAVEL)
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ATTACHMENT #3 – SPECIFICATIONS 
 
 

1.1 PROJECT DATA 
 

A. Project Title: 
SOCCER FIELD AND PLAYGROUND AREA REPAIR 

 
B. Project Location: 

The site is located at the American Embassy Bogotá, Colombia.  
Address: Carrera. 45 No. 24B - 27. 
 

1.2 PROJECT SCOPE 
 

A. Contractor is solely responsible for providing complete construction and engineering 
services, contract coordination and supervision, and delivery of parts and systems 
including but not limited to the management, professional design services, and 
construction necessary to meet the requirements of this contract within the established 
schedules. General description of the project includes but is not limited to: 
 
Engineering design and construction work of approximately 408 M2 of concrete 
slab, installation of new playground equipment and the civil works necessary for the 
installation a 680 M2 of synthetic turf for a soccer field.  
 

B. Limit of Construction: 
1. The Contract includes all work within the U.S. Government (USG) property line. 
2. The Contractor must coordinate through the Contracting Officer Representative 

(COR) and the Embassy’s administration regarding schedules, work procedures, 
access, connectivity and any other issues that may arise during the design and 
construction.  

3. All systems must be designed and built to operate with the existing equipment in the 
Embassy. The Contractor must guarantee that the existing equipment and systems 
will not be affected in their operation. Contractor must verify existing site conditions.  

 
C. The Contractor shall plan this project in accordance with the following requirements: 

1. Security procedures described in this document. 
2. Specifications and design documents. 
 

D. Permits and Licenses: 
1. Not applicable. 

  
 E.  USG Work / Coordination: 

1. The Contractor shall coordinate with the COR the designs, schedules, specifications 
and work in order to minimize the impact to the end-users. If it is necessary to close 
the operation of any facility in the Embassy compound, every effort must be done to 
assure that the activities will be done as fast as possible. In all cases there must be a 
previous coordination of all the activities with the Embassy representatives.  
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1.3 GENERAL PROJECT REQUIREMENTS 
  

A. General Requirements. 
 
These specifications provide details of the main activities to be performed and the type of 
materials, finishes, and work procedures for various tasks.   
 

Applicable Codes: 
a. Construction of this project must be performed in compliance with all 

applicable international, national and local codes.  
b. All parts, systems and equipment proposed shall meet all applicable codes.  
c. See Construction specifications for detailed information. 
 

THE FOLLOWING SPECIFICATIONS APPLY TO ANY WORK 
 
Safety, Health and Environment 
 

The contractor will accept all legal dispositions currently in force concerning safety for 
staff and workers, as well as for the public who directly or indirectly may be affected by 
the work. The contractor will follow the most stringent standard between the Safety and 
Health Requirements Manual established by the US Army Corps of Engineers: 
    
http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals
/EM_385-1-1.pdf 
 
or, the Colombian laws on industrial safety as established by the Ministry of Labor. - 
Safety requirements to be strictly followed in Attachment 4. 

 
General cleaning: 

 
 The contractor will take left over materials to an authorized dumpsite not affecting 

Embassy or third party interests. No claims will be accepted for transportation. 
 

 Once the work is completed, or part of the work is finished, the contractor will 
proceed to remove all materials left over, all debris and other residual materials and 
will execute a thorough general cleaning of all inner and outer areas, or in those areas 
indicated by the contracting party. 
 

 The Contractor will also undertake repairs to eliminate scratches and damages 
observed by both, the contractor and the contracting party, so that the 
 construction site may be handed over to the Embassy in perfect condition. 
 These repairs will not entail any additional cost to the contracting party and 
therefore will not constitute an additional cost to the contract. 
 

 Once every element built has being thoroughly cleaned by the contractor, a general 
sweep will take place to remove every small residue possible left over by the final 
repairs. 

 
B. Project Budget. 
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1. The Contractor shall determine the price of materials, labor and equipment for the 
work anticipated for all aspects of the construction project. 

2. Construction budget estimates shall be expressed in terms of prevailing Bogota labor 
and material rates in Colombian pesos. 

 
C. Drawing Format  & Communications  

1. CAD – Licensed AutoCAD 
2. All drawings, specifications, cost estimates, and other portions of submittals shall be 

prepared in English. 
 

D. Meetings  
1. The Contractor shall prepare a detailed written record of all conferences and 

meetings with the COR related to the Project. 
2. Confirmation of telephone conversations in which decisions affecting the project are 

made shall also be prepared in writing. 
3. Two (2) copies of these records shall be submitted to the COR within five calendar 

(5) days of the event. 
4. The written format established by the Contractor for these records shall be subject to 

the approval of the COR. 
 

E. Design  
1. Match existing materials and design where applicable.  
2. The Contractor shall follow all specifications and drawings from the government 

design.  
3. No changes can be performed to the design documents unless explicitly authorized in 

writing by the COR. A record of any changes must be maintained and submitted with 
the final documentation.  

 
 F.  Project schedule 

This project must be completed in 90 calendar days from the notice to proceed given by 
the Contracting Officer.  

 
1.4 CONSTRUCTION REQUIREMENTS 

A.  General Requirements: 

    
Following are the main characteristics of the work to be performed; all costs included, so that 
the contractor may review them, prepare the quotation based on them and perform the work 
as defined on these parameters. 
 
Remember that this quotation must include all costs for labor, materials, equipment, etc., and 
all other items necessary and incidental to the design and construction of the hydraulic system 
in accordance with the criteria, drawings and specifications. 

 
B. Engineering Requirements: 

As described in construction specifications. Architectural and Civil engineering design 
must match existing conditions.  

 
C. Structural Requirements:  

                         As described in construction specifications. 
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D. Mechanical Requirements: 

As described in construction specifications. 
 

E. Plumbing: 
 As described in construction specifications.  

 
F.  Electrical Requirements: 
  As described in construction specifications. 
 
G. Security Requirements:  

1.  All documents, drawings, submittals and any information related to the project is 
sensitive but unclassified, SBU, and must be released, saved, transmitted and filed 
accordingly.  

2.   Before initiating the work, for control purposes, a list with the names of all workers 
and staff will be provided to the Embassy, indicating worker's full names and ID card 
numbers. The list will contain full names (names and surnames), ID number and 
place of issuance, telephone number and address. The American Embassy reserves 
the right to admit or deny the entrance to workers. 

    
1.5 ROLE OF GOVERNMENT IN PROJECT CONSTRUCTION 

 
A. Project Design  
  Provide clarification on the scope and intent of design documents.   

 
B. Project Execution  

The COR will be the liaison between the contractor and the Embassy and any inquiry, 
problem, task or activity must be coordinated in advance. 

 
1.6 CONSTRUCTION DOCUMENTATION  

Submittal Requirements: The requirements within this SOW serve as direction to the Contractor 
in the development and delivery of a complete set of construction submittals.  

Construction Sequencing and Execution Plan: 

Shall be submitted to the COR for approval.  

Submittal Materials 

1. All materials required for the execution of the project shall be submitted for approval to 
the COR. 

E. Non-Capital Project Budget Cost Estimate 

The Contractor shall prepare and organize all cost estimates.  

The Contractor shall identify prices for materials, labor and equipment which are available locally 
and that may be used for the work.  
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Overhead, profit and contingency assumptions shall be separately identified.  Any costs for taxes, 
duties etc. that may be applied to this project by the local government shall be separately 
identified.   

General conditions for construction shall be shown in detail denoting the cost elements for direct 
costs for material, labor, equipment and other costs such as mobilization, permits, bonds, main 
office expense, shipping, etc.  

 

2.0 CONTRACT ADMINISTRATION 

Contracting Officer's Representative (COR): All reports, drawings, discs, cost estimates, etc., 
shall be submitted to the Facility Manager or Deputy Facility Manager. 

Technical Representative: The FAC Project Engineer is designated as the Technical 
Representative for technical advice, substantive guidance, inspection and such other purposes as 
deemed necessary under the contract.  

COR and COTR may be reached at American Embassy - Bogota. Cra. 45 No. 24B – 27. Facilities 
Management Office.  Tel 2753871 / 2752577 / 2752681. 

 
ATTACHMENTS: 

1. Quantity chart  
 

2. Drawings 
 

3. Safety, Health and Environment Requirements (English & Spanish 
versions) 

END STATEMENT OF WORK 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



41 
 

PROJECT DETAILED INFORMATION 
 
 
Following are described the activities to be performed: 
 
 Localization and lay out 
 The contractor will use precision topographic instruments to layout the location of the building and all 
elements to be built according to the architectural drawings and blueprints. 
The lay out will be reviewed by an Embassy representative assigned to this project and without his 
approval no construction may proceed. The layout will be performed by a professional who in addition to 
planning will also determine the building levels. Everything will be referenced using properly anchored 
wooden bridges. The contractor will supply everything needed to conduct the planimetrics, height posts, 
field notebooks, etc.   
The contracting party will check the location of the axis, but this does not exonerate the contractor from 
its responsibility for any mistakes, layout, and leveling as well as any other faulty building elements. 
To initiate the layout process, the reference points shall be previously approved, both horizontally and 
vertically, as well as the definition of the boundaries of the terrain. 
The temporary BM and referenced axis will be located in places that do not interfere with the 
development of the work, avoiding the necessity to remove them, allowing for later control at any time. 
No painted marks will be allowed nor any other type of marks such as scratches, nails, etc., made on 
existing Embassy buildings or structures.  
The cost of this activity will include the lay out costs, subsequent concrete slab localization etc. The price 
of the remaining activities requiring lay out and localization will be included in the price of that particular 
activity. 
 
 Terrain leveling and configuration 
The terrain will be modeled according to the established height contours as indicated in the architectonic 
drawings, eliminating mounds, hillocks, filling in where necessary, to leave the terrain with the required 
levels and gradients ready for the building. This activity includes neighboring areas, leaving the whole 
area ready as set forth in the architectonic design. 
Fill material will come, if possible, from the excavation for the building site to avoid purchasing 
materials. 
The material will be selected, removing all rubbish such as glass, cans, plastics or other materials 
unsuitable for building. The unsuitable materials will be taken by the contractor to an authorized rubbish 
depot or a place not affecting the interests of the Embassy or third parties. This dump will be located 
within the limits of Bogotá and no claims will be accepted for transportation. 
 
 Clearing the land 
Land shall be cleared pursuant to the area marked for the architectonic localization of the building, plus 1 
meter overlap all around. This operation will be done manually, or mechanically provided care is taken 
not to remove the reference points placed previously during relocation.  
Clearance means the removal of the superficial layer of the terrain, to a varying depth from 0,0 to 0.50m. 
up to the removal of all vegetable, organic, and unsuitable materials found in the soil to this depth. 
The clearance operation will not be limited to removing solely the superficial layer, but will go deeper to 
remove grass roots and other objects found, which in the opinion of the Embassy representative are not 
suitable for use in further works. The clearance will also carefully remove grass for later use when 
replanting the gardens. Grass removed will be stored properly while the building is being built. 
Any surplus materials left from the clearance operation, will be removed by the contractor pursuant to 
instructions provided by the Embassy representative, and according to the General Cleaning Chapter.  
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 Demolition:  
The contractor shall use concrete cutters and jackhammer where required, to break the concrete slab and 
any foundation on site in accordance with drawings.   
  
 Mechanical excavation 
All excavations will be done using a back loader, except in those places where due to possible 
interference with an existing structure, excavation will only be done manually, for example foundation 
beams, excavations for inspection boxes, sanitary or electric canals, and those places that due to their 
volume, at the contractor’s discretion, no mechanical means can be used. The material left from the 
excavation, may not be stored in the upper edge of the excavation but should be loaded immediately to 
dump trucks and taken out of the Embassy limits to the place established by the authorities for dumping.  
 
The contractor will provide signage to all those places where excavations are being undertaken (safety 
signals) and will provide provisional marking. This marking will be done using yellow plastic tape, 8 cm 
wide, and supported by temporary posts properly anchored to the soil. Each tape signal will have 3 lines 
of tape to protect people, vehicles, and animals, and avoid possible accidents. (The contractor will assume 
this cost in his general administrative costs, including installation, maintenance, and removal) 
 
Materials left over from excavation will be removed by the contractor according to the instructions issued 
by the Embassy representative and the General Cleaning Chapter   
 
Excavations will adjust to levels, horizontal, vertical and gradient planes, and therefore should be 
perfectly trimmed to the height contours and other architectonic structural details, taking into account the 
geological studies of the soil.   
In the event the contractor exceeds the excavation specifications, he must fill in using granular material 
previously approved by the contracting party or soil engineer. Costs arising from over-excavating, 
including the fill, will be assumed by the contractor. 
The contractor will verify in the soil study plan, any special recommendations to be followed when 
undertaking the excavation. Provisional slopes and banks used to stabilize the excavation, shall be 
approved by the soil engineer or soil advisor. 
Excavations deeper than 1.0m will be shored-up to prevent slides and avoid damaging another work or 
adjacent buildings. This activity will provide secure working conditions and help advance the work. If the 
contractor considers that the shoring-up is insufficient, or needs additional protection, he may order to 
increase the protection but this does not exonerate the contractor from his responsibility for land slides 
and damages caused by land slides.      
 
 Compacting the subsoil 
Once the excavation work is finished, the exposed subsoil will be compacted by mechanical means. In the 
case of ditches and trenches, compacting will be done my manual means, until a compact rate of 90% is 
obtained, from the maximum data obtained in the laboratory on the modified Proctor test. 
Subsoil will be compacted by several passes of a non-vibrating 5 ton cylinder. 
 
The value of this activity will be included in the item entitled Conforming Material, including field and 
laboratory tests. 
 
 Woven geo-textile 
A long fiber woven geo-textile will be installed (Pavco 2400 or equivalent) between the granular fill and 
the soil. The geo-textile will be placed loosely in order to avoid punctures due to the aggregate 
compacting. 
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Overlaps and seams will be done according to instructions from the manufacturers. 
The value of this item will be quoted per square meter of surface covered, including provisions for 
supporting the fabric in gradients or vertical surfaces.  
 
 Conforming material (Gravel layer) 
a) The gravel to be used will be sandy type, with a maximum of 20% passing through a # 200 sieve 

and a plasticity index lower than 8% Special care should be taken regarding the strict compliance 
of these limits, for which there should be tests before initiating the construction of the layer, and 
while the construction is in process, if a change in the characteristics is observed. 

b) The material will start to be placed according to the local B-200 standard in the area where 
greater excavation has taken place, placing the materials on layers of up to 0.15m thick, 
compacting them with a cylinder until a minimum density of 95% is obtained, as per the 
Modified proctor test.  

c) Density will be verified at a point for each 100 m². 
d) In order to control the compacting degree, three Proctor tests will be conducted before initiating 

the construction of the layer, using samples of the material to be used.  
e) Once the area has been leveled, a woven geo-textile, type PAVCO 2400 or similar, will be 

installed in order to evenly distribute the strains produced under the slab. 
f) The fill will continue to use the same procedure, verifying now and then for layer compacting. 
 
The fill material will comply to the following specifications:  
 
 Maximum size of the aggregate:  ½ of layer thickness  
 Material passes sieve #200:  20% in weight  
 Maximum passing rate #200 on  #40 65% in weight  
 Liquid limit:    Smaller to 25%  
 Index of plasticity:   Lower than 8%  
 
All fill with width superior 2.4mts will be compacted with heavy duty vibratory equipment (above 5 
tons).  
 
The value of this item will be quoted per cubic meter including the laboratory and field tests. 
 
 Concrete 
Unless otherwise specified, local Colombian codes, standards and conditions, shall apply. Where a 
standard needs additional criteria, or the local codes dictate, the design, construction and installation of all 
concrete construction shall conform to the following codes, regulations, standards and recommended 
practices as applicable (Latest edition at time of request for proposals shall govern): American Concrete 
Institute, Portland Cement Association, Prestressed Concrete Institute. 
 
The minimum compressive strength concrete shall be 20.5 MPa (3000 psi) @ 28 days. The reinforcing of 
concrete columns, walls, continuous footings, and tie and bond beams shall be continuous. As a 
minimum, reinforcing steel bars and mats shall be Grade 60 (60,000 psi). 

 
 Sidewalks:  
Sidewalks will be built according to the dimensions and in the places shown in the drawings, or in its 
defect, where the contracting party indicates. The alignments and the traverse slopes will be between 
1.5% to 3% and the longitudinal slope will be parallel with the nearest axis of the building.  
The contractor will clear the soil and dig for the box in such a way that he will move away material up to 
a depth of 35cm, following the parameters set out by the  “Land Clearance” activity, “Excavation 
Manual” and “Mechanical Excavation.” activities.  
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Once excavation has been made, the subsoil will be compacted according to the parameters described in 
the activity “ Subsoil compacting .” Then, a long fiber woven geo-textile (PAVCO 2400 or equivalent) 
will be installed following the parameters pointed out in the activity  “woven Geotextile.”  
The box will be filled with granular material, 25cm thick, using gravel B-200 which will be compacted 
according to the parameters described in “Conforming Material.”  
Over this base, a 2500 psi concrete slab will be place of 10 cm. thick, according to the parameters set 
down in “Concrete Slab.”  
Before casting the concrete, building joints will be put in place in such a way that they always form 
square figures not exceeding 2mt per side. Later on, concrete will be cast using the checked board system.  
In all cases, the squares will be reinforced with electro-welded meshes to provide for the retraction of 
concrete forging. Minimum temperature will be according to type E 047. The mesh will be cut so as to 
guarantee it will be covered by the concrete in all directions and leave a 2cm high concrete cube to 
separate it from the floor.  
All the borders will be finished so that there will not be no sharp edges. Borders will have 5mm radio. 
The final finish of the sidewalks will come in washed gravel (Mona) in all its area.  
The concrete form will be retired 24 hours after casting the concrete, with the prior authorization of the 
contracting party.  
The surface of the concrete will not show differences in excess of 3 mm using a metallic rule 3 meters 
long supported in any direction excepting those places where a gradient is specified.  
The sidewalk will be open to service 10 days after casting the concrete and when 80% resistance has been 
achieved, measured at 28 days casting.  
 
The sidewalk finish will be built using washed gravel in all its area. This gravel will follow the same 
dilations pattern of the concrete sidewalks. The contractor will exercise special care when casting, making 
sure the gravel is evenly spread and free from cement stains 

 
 Lawn placing:  
The surface to be covered by grass will be prepared leaving the soil leveled as specified in the drawings, 
with a minimum slope toward the drainage place, free of protuberances or depressions that could impede 
proper drainage. All the stones measuring more than 1.5¨in diameter should be moved away, as well as 
sticks, plastics, metal, or other objects according to the contracting party instructions.  
A layer at least 10 cm thick will be put in place. This layer will be of fertile soil coming from cultivated 
earth, or from the excavation according to the criteria of the contracting party.  
When planting the lawn, at least 95% of the area should be covered, using 50x50 cm squares. The lawn 
square joints should be filled with fertile earth. The surface will be even and without protuberances.  
The price value for this item will be settled per square meter covered.  
All areas requiring coverage, due to temporary works, will be at the expense of the contractor and under 
the conditions set forth by these specifications. 
 
The time frame for completing the work: 90 calendar days.  
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ATTACHMENT #4 – SAFETY REQUIREMENTS FOR CONTRACTORS 

The purpose of this document is to ensure compliance with current safety regulations as well as the health 
and integrity of personnel avoiding any damage or injury. The contractor will accept all legal dispositions 
currently in force concerning safety for staff and workers, as well as for the public who directly or 
indirectly may be affected by the work. The contractor will follow the more restrictive standard between 
the Safety and Health Requirements Manual established by the US Army Corps of Engineers 
(http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_385-1-1.pdf) or the 

Colombian laws on industrial safety as established by the Ministry of Labour as follows: 

General Safety Requirements 

 The contractor is required to provide the proof of payment of local insurances (EPS, ARL) of all 

the employees that will be involved in the task. Likewise, the contractor is required to provide 

monthly payment documents of local insurance for the length of work. 

 Contractor personnel must carry the ARL and EPS badge during the time spent in the premises of 

the Embassy and while performing the contract work. 

 The contractor will conduct a safety briefing before starting daily work. 

 It is forbidden the entrance of contractor personnel who have signs of drunkenness or who are 

under the influence of stimulants or hallucinogens. 

 The contractor must accept the safety standards set by the US Embassy. 

 The contractor must place provisional barricades and warning signs in order to keep people away 

from hazards and avoid accidents to third parties.  

 The contractor will not use chains, rings, watches and/or bracelets during the execution of works. 

 The contractor will not consume food during the execution of works. It should be done in areas 

designated for this purpose. 

 The contractor should not smoke during the execution of works. The contractor should do so only 

in areas designated for smokers and in areas where it does not constitute a danger for personnel 

and/or facilities.  

 

Personal Protective Equipment (PPE) Requirements 

 Contractor personnel must use personal protective equipment (PPE) required and in accordance 

with the contracted work. 

 The contractor is required to inspect and maintain spare PPE in case of damage, deterioration or 

loss of the equipment. 
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 The PPE used must meet the technical specifications required by Colombian regulation and 

international standards. 

 Sharp cutting tools must be carried in Tools Carrying Case; under no circumstances they can be 

carried in uniform’s pockets. 

 In those tasks where is required PPE certified, the contractor must provide the current 

certification. 

 The contractor must provide records of PPE received for all the employees involved in the task.  

 

Safety inspections requirements: 

 All tools, equipment and/or machinery that will be used in the execution of the contracted work 

must be inspected by a certifying agency. The contractor must provide records of the inspections 

before starting works and monthly. 

 Safety representatives of the US Embassy may inspect equipment, tools and/or machinery of the 

contractor at any time and may request to change it if deemed. 

Emergency Response Requirements 

 In case of an emergency within the US Embassy facilities and/or during the execution of the 

contracted work, contractor personnel must follow the instructions given by the Embassy 

representative (escort) who is supervising the works, the brigade or security personnel. 

 The contractor must not obstruct emergency response equipment such as first aid kits, fire 

extinguishers, fire cabinets, defibrillators, spill kits, stretchers or safety signs. 

Ergonomics Requirements 

 The contractor personnel must meet standards related to cargo handling given by Colombian law. 

Men: lifting weights not exceeding  25 kg. For women: lifting weights not exceeding 12.5 kg. 

 For handling heavier loads than those stipulated in the previous item, the contractor shall provide 

mechanical assistance to its workers. 

 

High Risk Work Requirements 

 The contractor shall submit certificates of training for each person who will run the task. These 

certificates must be submitted before starting the execution of works. 

 The contractor shall prepare a work permit specifically for the task and must be provided to the 

Embassy before the initiation of work. 
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 The contractor must present a certificate of medical aptitude for each person who will perform the 

work. 

 The contractor must send a risk assessment of the task in a minimum period of eight working 

days before commencement of work. A safety representative of the US Embassy will review the 

document and make any comment it deems. 

 During the execution of high-risk activities the contractor must always count on the presence of a 

second person/attendant (safety representative, brigade, certified employee) that may give first 

aid or notice in case of emergency. 

 

Fall Protection Requirements 

All work performed more than 1.50 meters is considered work at heights, therefore the contractor must 

strictly comply with Resolution 1409 de 2012: 

 All equipment to work at heights must meet at least the ANSI Z359.1 standards or European 

counterparts. 

 All contractor personnel using equipment for work at heights must follow the instructions and 

warnings that bring such equipment. 

 Contractor personnel will not use as an anchor point for work,  ladders, piping or pipe supports. 

 If an anchor point does not offer the recommended resistance for fall protection (5000 lbs), the 

contractor must provide protective equipment for heights with dampers that may decrease the 

impact force. 

 Scissor scaffolds are prohibited. Only use multi directional/modular scaffolding properly 

certified. 

 Use dielectric ladders to work with electricity and areas with electrical influence. 

 It is forbidden to stand on the three top rungs of the ladders.  

 If the contracted work requires work on scaffolds, the contractor must follow the guidelines 

established in the NTP 530, 531, 532, 695 and 696 standards or OSHA 1910 Subpart F. 

 All personnel performing work at height must use at least the following personal protection 

equipment: helmet (dielectric if needed), with chin strap and three support points, safety glasses 

that protect eyes from impacts, with UV protection and glare; hearing protection if necessary, 

gloves with high resistance to abrasion, slip reinforced toe boots, work clothes according to 

weather conditions and risk factors and a full body harness. 
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 The contractor must submit to the US Embassy in a minimum period of eight working days 

before commencement of work, the training certificates of all workers who will perform the job. 

The certificate must comply with the provisions of Resolution 3673 de 2008. A re-training should 

be provided to employees at least once a year as required by the legislation. 

 

Requirements for Chemical Substance Management 

 If the contracted task requires the use of chemicals, the contractor must comply with the 

specifications required by law for storage, handling and transportation. 

 If the contracted task requires the use of chemicals, the contractor shall provide to the US 

Embassy a copy of the Safety Data Sheet (SDS) of each of the products. 

 The contractor is responsible for verifying the correct handling of each product such as storage, 

labeling, required PPE, disposal of waste in compliance with safety and environment regulations. 

Requirements for Lifting loads, use of cranes or elevating work platforms 

 The contractor must submit to the US Embassy the certificates of the equipment (by an entity 

certified by the ONAC) of the equipment used for the work (including forklift, cranes and 

elevating platforms) and required documents of the vehicles (SOAT, ownership card , mechanical 

inspections). 

 The contractor shall send to the US Embassy all the certificates (issued by an entity certified by 

the ONAC) of all the slings, chains, shackles or other elements used for lifting loads. 

 The contractor shall send to the US Embassy the training certificates of all the personnel that will 

perform the task. 

 The contractor shall send to the US Embassy the Maintenance Program of the equipment and 

machinery that will be used. 

 The contractor shall send to the US Embassy the loading and unloading procedure. 

 The contractor must send to the US Embassy the Risk Assessment of the task that will be 

performed. 

 The contractor must make a plan to ensure the lifting capacity of the crane or arm relative to its 

load. 

 

Road Safety Requirements 

 The vehicle must have the basic elements of emergency response. NTC 4532. 

 Vans and trucks must have vehicle back-up alarms and back-up sensors. 
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 The contractor must submit to the US Embassy the required documents of the vehicles (SOAT, 

ownership card, driver license, mechanical inspections). 

 

Requirements for Confined Spaces 

For any work to be performed in confined spaces, you must consult with the Safety Office to identify and 
comply with all the mandatory requirements established by SHEM. 
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NORMAS GENERALES DE SEGURIDAD INDUSTRIAL Y SALUD OCUPACIONAL PARA 

CONTRATISTAS 

 

El propósito del presente documento es asegurar el cumplimiento de la normatividad vigente así 

como la salud e integridad de las personas evitando cualquier tipo de daño o lesión.  El contratista deberá 

aceptar todas las disposiciones legales vigentes en materia de seguridad para el personal, así como para el 

público que directa o indirectamente pueden verse afectados por la obra. El contratista dará cumplimiento 

a la norma más restrictiva entre el Manual de Requisitos de seguridad y de salud establecidos por el 

Cuerpo de Ingenieros del Ejército de los EE.UU 

(http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_385-1-1.pdf) o 

las leyes colombianas en materia de seguridad industrial, según lo establecido por el Ministerio de 

Trabajo de la siguiente manera: 

Requisitos Generales: 

 El contratista está obligado a presentar las planillas de pago al Sistema General de Seguridad 

Social del personal que tenga trabajando en las instalaciones de la Embajada. Así mismo, el 

contratista está obligado a enviar mensualmente las planillas vigentes durante el tiempo que dure 

la labor para la cual fueron contratados. 

 El personal contratista debe portar el carne de la ARL y EPS durante el tiempo que permanezca 

en las instalaciones de la Embajada realizando la labor contratada.  

 La empresa contratista realizará una charla de seguridad diaria antes de iniciar la labor. 

 Está prohibido el ingreso de personal contratista que presente signos de embriaguez o que se 

encuentre bajo efectos de sustancias estimulantes o alucinógenas. 

 La empresa contratista deberá acoger las normas de seguridad establecidas por la Embajada.  

 La empresa contratista deberá realizar cerramiento provisional  en las áreas de influencia del 

trabajo a realizar, con el fin de evitar accidentes a terceros. 

 La empresa contratista deberá señalizar el área de trabajo prohibiendo el ingreso de personal 

ajeno a la labor. 

 La empresa contratista no permitirá a su personal el uso de cadenas, anillos, relojes y/o pulseras 

durante la ejecución de los trabajos.  

 La empresa contratista no permitirá a su personal el consumo de alimentos durante la ejecución 

de los trabajos. Debe hacerse en áreas destinadas para este fin. 
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 La empresa contratista no permitirá a su personal fumar durante la ejecución de los trabajos. Para 

fumar deben hacerlo sólo en las zonas asignadas para los fumadores y en áreas en donde no se 

constituya en un peligro para el personal y/o las instalaciones.  

Requisitos de Elementos de Protección Personal: 

 El personal contratista deberá usar los Elementos de Protección Personal (EPP) requeridos y 

específicos para las labores contratadas. 

 La empresa contratista está obligada a inspeccionar y a mantener el inventario suficiente para el 

reemplazo de EPP en caso de daño, deterioro o pérdida. 

 Los EPPs usados por el personal contratista deben cumplir con las especificaciones técnicas 

exigidas por la legislación colombiana y las normas internaciones que los regulen.  

 El personal contratista que para el desarrollo de la labor deba utilizar herramientas y objetos 

corto-punzantes deben ser portados en canguros multi-herramientas; bajo ninguna circunstancia 

pueden ser portados en bolsillos del uniforme. 

 En aquellas actividades en las que se requiera EPP certificado, éste debe contar con la 

certificación vigente. 

 La empresa contratista deberá enviar a la Embajada registros firmados por los trabajadores de la 

entrega de EPP. 

Requisitos Inspecciones de Seguridad: 

 Todas las herramientas, equipos y/o maquinaria que van a ser utilizados en la ejecución de la 

tarea contratada deben ser inspeccionados por un representante de Salud Ocupacional de la 

empresa contratante y/o por un ente certificador, según corresponda. Se deben entregar los 

registros de dichas inspecciones a la Embajada y se deben enviar mensualmente.  

 La persona de Salud Ocupacional de la Embajada podrá inspeccionar los equipos, herramientas 

y/o maquinaria de la empresa contratista en el momento que lo considere necesario y podrá 

solicitar su cambio si así lo considera.  

Requisitos Respuesta ante Emergencia: 

 En caso de que se presente una emergencia en las instalaciones de la Embajada durante la 

ejecución de la labor contratada, el personal contratista deberá acatar las órdenes dadas por el 

representante/escolta de la Embajada que se encuentre supervisando el trabajo, por los 

brigadista y/o el personal de seguridad. Seguir instrucciones dadas por RSO. 
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 La empresa contratista no podrá obstruir equipos de respuesta ante emergencia tales como 

botiquines, extintores, gabinetes contra incendio, desfibriladores, camillas, entro otros. Ni la 

señalización de los mismos.  

Requisitos de Ergonomía: 

 El personal contratista deberá cumplir con las normas relacionadas con la manipulación de 

cargas dadas por la legislación colombiana. Para hombres: levantamiento de pesos no 

mayores de 25 kg. Para mujeres: levantamiento de pesos no mayores de 12.5 kg.  

 Para la manipulación de pesos mayores a los estipulados en el ítem anterior, la empresa 

contratista deberá proveer ayudas mecánicas a sus trabajadores.  

Requisitos Tareas de Alto Riesgo: 

 Si el trabajo a realizar se enmarca dentro de tareas de alto riesgo, la empresa contratista deberá 

presentar los certificados de entrenamiento de cada persona que ejecutará la tarea. Estos 

certificados deben ser enviados antes de iniciar la ejecución de la labor. 

 Si el trabajo a realizar se enmarca dentro de tareas de alto riesgo, la empresa contratista deberá 

elaborar un permiso de trabajo específicamente para dicha tarea y debe ser proporcionado a la 

Embajada antes de la iniciación de la labor.  

 Si el trabajo a realizar se enmarca dentro de tareas de alto riesgo, la empresa contratista deberá 

presentar el certificado de aptitud médica de cada una de las personas a realizar la labor.   

 Si el trabajo a realizar se enmarca dentro de tareas de alto riesgo, la empresa contratista deberá 

enviar el Análisis de Riesgo de la tarea en un plazo mínimo de ocho días hábiles antes de la 

iniciación del trabajo. El representante de Salud Ocupacional de la Embajada revisará el 

documento y hará las observaciones que considere pertinentes. 

 Durante la ejecución de actividades de alto riesgo siempre se debe contar con la presencia de un 

vigía que pueda dar aviso en caso de emergencia.  

Requisitos Trabajo en Alturas: 

Todo trabajo que se realice a más de 1.50 mts se considera trabajo en alturas, por lo tanto el contratista 

deberá dar estricto cumplimiento a la Resolución 3673 de 2008; de la cual se destacan los siguientes 

aspectos: 

 Todo equipo de trabajo en alturas debe cumplir, como mínimo, la norma ANSI Z359.1 ó 

estándares europeos homólogos. 
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 Todo personal contratista que utilice equipos para trabajos en alturas deberá acatar las 

instrucciones y advertencias que traen dichos equipos. 

 El personal contratista no utilizará como punto de anclaje para trabajo en alturas 

escaleras, tubería, soportes de tubería o andamios.  

 Si un punto de anclaje no ofrece la resistencia recomendada para protección contra caídas 

(5000 lbs), la empresa contratista deberá suministrar equipos de protección para alturas 

con amortiguadores que permitan disminuir la fuerza del impacto.  

 Están prohibidos los andamios de tijera, sólo se deben utilizar andamios modulares 

debidamente certificados. 

 Utilice escaleras dieléctricas para trabajos con electricidad y áreas con influencia 

eléctrica. 

 Está prohibido pararse en los dos peldaños más altos de una escalera. 

 Si la labor contratada requiere trabajo en andamios, el contratista deberá aplicar los 

lineamientos establecidos en las normas NTP 530, 531, 532, 695 y 696 ó OSHA 1910 

subparte F. 

 Todo el personal que realice trabajos en alturas deberá utilizar como mínimo las 

siguientes elementos de protección personal: casco con resistencia y absorción anti-

impactos, según la necesidad podrán ser dieléctrico, con barbuquejo y tres puntos de 

apoyo, gafas de seguridad que protejan a los ojos de impacto, con protección para rayos 

UV y deslumbramientos; protección auditiva si es necesaria, guantes antideslizantes, 

flexibles de alta resistencia a la abrasión, botas antideslizantes con punteras reforzada, 

ropa de trabajo de acuerdo a las condiciones climáticas y de los factores de riesgo y un 

arnés integral o de cuerpo completo.  

 La empresa contratista debe enviar a la Embajada 8 días hábiles los certificados de 

capacitación y el entrenamiento de todos los trabajadores que realizarán trabajos en 

alturas. El certificado debe cumplir con lo establecido en la resolución 3673 de 2008 y 

uno de reentrenamiento, por lo menos una vez al año como lo establece la legislación.  

Requisitos para el Manejo de Sustancia Químicas: 

 Si la tarea contratada requiere el uso de sustancias químicas, el contratista deberá cumplir con las 

especificaciones que la ley exige para su almacenamiento, manipulación y transporte. 

 Si la tarea contratada requiere el uso de sustancias químicas, el contratista deberá entregar una 

copia de la hoja de seguridad (SDS) de cada uno de los productos a utilizar. No se aceptan fichas 

técnicas de productos.  
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 La empresa contratista es responsable de verificar el manejo correcto de cada producto tales 

como: almacenamiento, rotulación, EPP requerido, disposición final de los residuos generados 

dando cumplimiento con la  normatividad, cuidado del medio ambiente.  

Requisitos para Izaje de cargas, uso de grúas o brazos articulados: 

 La empresa contratista deberá enviar a la Embajada los certificados (por un ente avalado por la 

ONAC) de la maquinaria empleada para la prestación del servicio (Incluye montacargas y 

camiones grúa) y los documentos legales de estos vehículos (SOAT, tarjeta de propiedad, 

revisión técnico mecánica si aplica). 

 La empresa contratista deberá enviar a la Embajada los certificados de (por un ente avalado por la 

ONAC) aval de las eslingas, guayas, cadenas, grilletes u otros elementos empleados para el izaje 

de cargas. 

 La empresa contratista deberá enviar a la Embajada las certificaciones y/o avales de los 

controladores de maniobra. 

 La empresa contratista deberá enviar a la Embajada las certificaciones y/o avales de los 

operadores de la maquinaria. 

 La empresa contratista deberá enviar a la Embajada las certificaciones y/o avales del aparejador o 

señalero de las cargas. 

 La empresa contratista deberá enviar a la Embajada el programa de mantenimiento e inspecciones 

que se tengan de los equipos y la maquinaria. 

 La empresa contratista deberá enviar a la Embajada registros de capacitación y entrega de EPP al 

personal que realiza la labor. 

 La empresa contratista deberá enviar el certificado de aptitud médica del personal que realizará la 

tarea.  

 La empresa contratista deberá enviar a la Embajada el procedimiento del cargue y descargue. 

 La empresa contratista deberá enviar a la Embajada el análisis de riesgo o matriz de riesgos por 

cargos de la operación a realizar.  

 La empresa contratista deberá realizar un plan de izaje para garantizar la capacidad de la grúa o 

brazo con relación a su carga.  

 

Requisitos Seguridad Vial: 

 El vehículo debe contar con los elementos básicos de atención de emergencias. NTC 4532. 

 Las camionetas y vehículos pesados deben contar con pito y sensor de reversa. 
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 La empresa contratista deberá enviar a la Embajada los documentos legales de los vehículos 

(SOAT, tarjeta de propiedad, licencia de conducción, revisión técnico mecánica si aplica). 

 

Requisitos para trabajos en espacios confinados 

Para cualquier trabajo que se deba realizar en un espacio confinado, debe consultar con la Oficina de 

Seguridad para identificar y cumplir con todos los requisitos obligatorios establecidos por SHEM. 

 


