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SPECIFICATION 
 
 
Address :  U.S. Consulate Surabaya, Jl. Citra Raya Niaga 2, Citraland, Surabaya 
 
Project title :  Electrical manholes and hand holes water leakage repair 
 
Description of work :  To repair water leakage inside the electrical manholes and hand holes in 

the Consulate compound 
 
Number of work days :  6 (six) weeks 
 
Warranty : 1 (one) year 
 
Government Estimate : $ 10,000 
 
Commencement date : ASAP 
 
Funding :  7901.C 
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DIVISION 01 
GENERAL REQUIREMENT 

 
011100  SUMMARY OF WORKS 
 
Description of Work 
The U.S. Consulate General Surabaya requires the services of a qualified contractor to provide 
material, labor and service to repair the electrical cable manholes and hand holes located spread 
out in the compound at Jl. Citra Raya Niaga 2, Citraland, Surabaya. 
 
Summary of Work 
The construction shall consist of following works detailed in the drawings and specifications: 
1. Provide sufficient information for material and technical specifications, and repair method 

using PU300 resin injection for approval prior to construction as required by the COR. 
2. Repair water leakage inside the electrical cable manholes and hand holes located spread out 

in the compound, for the total of 81 holes as per below: 
a) Perimeter light hand holes qty:28ea 
b) Landscape light manholes qty:15ea 
c) Low voltage manholes  qty:14ea 
d) High voltage manholes  qty:2ea 
e) Signal manholes   qty:22ea 

3. Repair work to include all holes concrete areas and repaint manhole metal covers. 
4. Manholes and hand holes information will be provided separately on attachment by this 

scope of work. 
5. Miscellaneous cleaning works. 
Contractor will provide labor, materials, equipment, and other necessary items required and 
related to the completion of the project. 
 
011113  WORKS COVERED BY CONTRACT DOCUMENTS 
 
1. Coordinate with the COR for work schedule to minimize disruption to the consulate daily 

activities. Submit all materials technical specification and sample for COR approval prior 
conducting the work. 

2. Provide protection to any areas and plants adjacent to the work site. Wear proper USG 
standard PPE (Personal Protective Equipment) refer to COR requirement. 

3. Clean and dry any standing water inside the manhole, clean conduit channels and cable 
connections from existing sealer material, and blow out the conduit channels for any debris 
left inside. 

4. Prepare and compose the polyurethane substance material PU3000 as required, refer to the 
required specification (see below). 

5. Apply the injection method with PU3000 Polyurethane system injection resin material for 
repairing the manholes concrete water leakage, especially at the joint connection between 
the concrete wall and cable conduit channels, by injecting the resin inside the conduits at 
certain amount of volume refer to the specification. 

6. Let the resin dry for at least one hour, and clean up all leftover materials from the manhole. 
7. Repair work to include all manholes concrete areas and repaint the manhole metal covers. 
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8. Coordinate with the COR for repairing the two high voltage manholes with 20KV 
electricity voltage. COR will have Facility section to de-energize and apply LOTO (Lock 
Out Tag Out) procedure for this incoming high voltage power from the city, and let the 
compound runs on the generator power during this work. 

9. Protect other equipment inside the manholes such as cables (power and data), connection 
terminals and conduit pipes. Contractor is responsible for any damage caused by work, 
including the adjacent lawn and garden. 

10. Provide quarterly visit during a period of one year warranty service. 
 
PU3000 Polyurethane System Specifications: 

• PU3000 is one type of Polyurethane foam used for injection works for repairing fine 
cracks by performing high density foaming in little moisture with low-viscosity. 

• Physical features: 
o Viscosity: 300±100 Pa.s 
o Specific Gravity: 1.11±0.1 
o Mixing ratio: 1:1 liquid/raw water 

 
011400  WORK RESTRICTIONS 
 
Protection 
Contractor will keep the project area cleaned and remove debris from project site at the end of 
each day.  Loitering around the project site is not permitted. 
 
Contractor shall be responsible for protecting U.S. Government property on site from damage, 
scratch, dust, water, fire or theft, and ensure caution to prevent accidents caused by various work. 
Install proper warning signs and protection to the site. 
 
Contractor’s operations may not cause disruption of site activities. Contractor’s operations shall 
not generate disagreeable environmental effects, including the emission of noise, fumes, or other 
emanations. Construction debris shall be monitored at all times. Visual or audible disturbances 
shall be kept to a minimum, and any work progress, which might cause such disturbances shall 
be discussed with the COR in advance. 
 
Contractor will provide mixture box to mix mortar or concrete to prevent damage to the mixing 
site. Contractor is responsible to repair any damage caused by the implementation of the work. 
Contractor will do general rewiring and re-piping if required as a result of the various works. 
 
011413  ACCESS TO SITE 
 
The contractor shall permit the facilities manager and COR or any officer authorized by the COR 
to have access to the work at all times during the execution of work. 
 
The contractor superintendent shall meet daily with the COR (unless waived by the COR) to 
review progress and plans 
 
011423  CONDITIONS 
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1. Contractor to inspect and measure the project thoroughly before submitting the bid. Project 
inspection and measurement must be done after the site meeting unless determined 
otherwise. No chance for another inspection and measurement will be given to any 
contractor between the site meeting and bid submission time frame, unless stated 
otherwise. Submission of the bid is an agreement by the contractor to carry out the project 
in a turnkey condition. 

2. Drawings and specifications are used as a general guide only. Anything not mentioned in 
the specifications or drawings, but related to common requirements for completion of the 
project in a satisfactory manner will be determined by the COR at the site meeting and 
becomes part of the contract.  

3. After the site meeting and before submitting the bid, the contractors can ask clarification 
about the project by submitting a written question to Contracting Officer. The answer to the 
question will be distributed to all contractors invited to the site meeting and becomes part 
of the contract. 

4. After the site meeting and commencement of the project, any unforeseen conditions that 
arise to ensure proper completion of the project will become the contractor's responsibility 
at no additional cost to the U.S. Government, unless justified otherwise or caused by the 
embassy.  

5. Information shown on the drawings related to the existing conditions represents the present 
knowledge, but without guarantee of accuracy. Report conditions that conflict with the 
contract documents to the COR. Do not deviate from the contract documents without 
written direction from the COR. 

6. Contractor shall not perform any additional work without prior approval from the COR. 
7. Upon finding any termite infestation in any part of the building within the perimeter wall of 

the property, the contractor is responsible to report immediately to the COR and CO. 
8. Contractor shall not work on materials containing asbestos, such as piping insulation or 

“Eternit” ceiling panels during construction, and must stop immediately if these materials 
are found during the work. The work will then be suspended by the Contracting Officer per 
FAR 52.242.14 (Section F) and contractor may be required to modify its operation. No 
work shall restart without the CO’s approval. 

 
012000  PRICE AND PAYMENT PROCEDURES 
 
The Contractor shall complete this project according to all specifications and requirements stated 
in this contract. The price listed below shall include all materials, labors, equipment, tools, 
transportation, insurance, overhead, profit, and all expenses. The Contract Type shall be “Firm-
Fixed Price”. 

Total Contract Price: ____________________ Rupiah 
The price stated above is total contract price.  Detail of prices shall be submitted in form of Bill 
of Quantity (BOQ).  The BOQ shall consist of description, quantity, and unit price of material 
and labor.  Cost of labor can be submitted either Unit Price or Lump Sum. 
 
013119 PROJECT MEETINGS 
 
The Embassy or the contractor may request a meeting (either on-site or off-site) to clarify any 
part of this contract. The project manager, contractor’s superintendent, COR, and other required 
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persons will normally attend. 
 
The contractor will keep minutes of every meeting and provide written copies (within two 
working days) to the COR for approval. 
 
013213 SCHEDULING OF WORK 
 
Contractor shall schedule work with COR 10 (ten) days after the contract issuance. 
 
Project Schedules 
Format 
• Prepare schedules as horizontal bar chart with separate bar for each major portion of Work 

or operation, identifying first workday of each week. 
• Sequence of Listing: Chronological order of start of each item of Work. 
• Scale and Spacing: To provide space for notations and revisions. 
Content 
• Show complete sequence of construction by activity, with dates for beginning and 

completion of each element of construction. 
• Identify each item by Specification Section number. 
• Provide sub-schedules for each stage of work. 
• Provide sub-schedules to define critical portions of entire Schedule. 
• Coordinate content with Schedule of Values. 
• Submit schedule allowing for a 10-day review prior to commencing. 
Revision to Schedules 
• Indicate progress of each activity to date of submittal and projected completion date of 

each activity. 
• Identify activities modified since previous submittal, major changes in scope, and other 

identifiable changes. 
• Provide narrative report to define problem areas, anticipated delays, and impact on 

Schedule. Report corrective action taken, or proposed, and its effect. 
Submittals: 
• Submit initial Schedules within five (5) days after date of Notice to Proceed. After review, 

resubmit required revised data within five days. 
• Submit revised Progress Schedules with each Application for Payment. 
Distribution: 
• Distribute copies of reviewed Schedules to project site file, sub-Contractors, suppliers, and 

other concerned parties. 
• Instruct recipients to promptly report, in writing, problems anticipated by projections 

indicated in Schedules. 
 
Liquidated Damages: 
If the Contractor fails to complete the work within the time specified in the contract, or any 
extension, the Contractor shall pay liquidated damages to the Government in the amount of $120 
for each calendar day of delay until the work is completed or accepted. 

 
If the Government terminates the Contractor’s right to proceed, liquidated damages will continue 
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to accrue until the work is completed. These liquidated damages are in addition to excess costs of 
repurchase. 

 
Government will determine to terminate the Contractor’s right to proceed based on but not 
limited to the following circumstances:    
• Contractor show lack of response or slow response to any procedure required to start the 

project. If this occur, Government has right to appoint second lowest bidder to do the 
project within this liquidated damages clause or totally cancel the contract and issue new 
contract with new contractor. 

• Contractor show slow progress in one or more work item in the course of the project that 
could cause delay to the overall project. If this occurs, Government could either take over 
the execution of the work item by in-house maintenance team or appoint another contractor 
to continue and finish the work in timely manner within this liquidated damages clause. 
 

013323 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBMITTAL 
PROCEDURES 

 
General 
For each part of the construction Specified in this scope of work, submit the following as 
applicable, in accordance with Contract Clauses and Conditions. 
• The contractor must include written specifications for the materials and a sample of 

material (as required) along with his/her quotation.  
• Submit shop drawings showing plans/elevations/sections at not smaller than scale 1:100, 

and details not smaller than scale 1:20. 
• Submit as built drawings showing plans/elevations/sections at not smaller than scale 1:100, 

and details not smaller than scale 1:20 upon the completion of the project. 
• Prepare and submit check list that shows weekly construction progress. 
• The contractor shall submit proposed plan and details of staging area. 
Samples 
Submit physical examples to illustrate materials and workmanship; and to establish standards by 
which completed work is judged, if requested. 
Contractor Responsibilities 
• Review shop drawings, material data, and samples prior to submission. Initial, sign, or 

stamp, certifying the Contractor's review of the submittal. 
• Verify: 

• Field measurements. 
• Field construction criteria. 
• Catalog numbers and similar data. 

• Coordinate each submittal with requirements of Work and Contract Documents. 
• Contractor's responsibility for errors and omissions in submittals is not relieved by COR 

review of submittals. 
• Contractor's responsibility for deviations in submittals from requirements of Contract 

Documents is not relieved by the COR's review of submittals, unless COR gives written 
acceptance of specific deviations. 

• Notify COR, in writing at time of submission, of deviations in submittals from 
requirements of Contract Documents. 
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• Begin no work which requires submittals until return of submittals with COR's stamp and 
initials or signature indicating review and indication to proceed as noted.  Work performed 
prior to submission and approval of submittals may be subject for rejection. 

• Distribute copies after COR's approval. 
• Provide submittal information data in English and dimensions in metric units. 
• Long lead item (such as but not limited to metal trusses, clip lock roof and windows) must 

be submitted for approval no later than 3 (three) days after the contract issuance and after 
approval, must be ordered within 24 hours. 

Submission Requirements 
• Schedule submissions to the COR immediately after Contract award. 
• Submit three (3) copies of submittals (minimum). 
• Submit three (or to be notified) of each sample requested. 
• Accompany submittals with transmittal letter containing: 

• Date 
• Project title and number 
• Contractor's name and address 
• The number of each submittal 
• Notification of deviations from Contract Documents 

• Provide each set of submittals bound together with a Cover and Table of Contents. 
 
Re-Submission Requirements 
• Provide adequate information; submit formal letter(s) and/or reason(s) for deviation. 
• Product Data and Samples: Submit new data and samples as required for initial submittal. 
• Shop Drawings. 
• Revise initial drawings as required and re-submit as specified for initial submittal. 
• Indicate on drawings any changes, which have been made other than those requested by the 

COR.013526  GOVERNMENTAL SAFETY REQUIREMENTS 
 
1. Welding and use of open flames in or adjacent to the Embassy properties requires approval 

from the Facilities Manager or Maintenance Ssupervisor. Use of explosive actuated 
fastening devices shall not be used without the prior permission of the Facilities Manager. 

2. Observe and enforce all construction safety measures required by the Indonesia Labor 
Code, Local Building Codes, Workers Compensation Board, Municipal Statutes and 
Authorities.  

3. If any personnel are injured, the contractor has sole responsible for such injury. 
4. Powered equipment must be in good condition. Electrical and other utility connections 

must be properly made. Extension cords will be heavy-duty type suitable for the load 
involved. 

5. The Contractor shall submit for approval a Safety Plan in accordance with the safety 
regulations of the U.S. Embassy, Department of State and OSHA.  

6. The U.S. Embassy’s safety regulation follows the U.S. Army Corps of Engineers, Safety 
and Health Manual EM385-1-1, available on the internet from the Army Corps of 
Engineers website; Indonesia Labor Code; Local Building Codes; Workers Compensation 
Board; Municipal Statutes and Authorities. When conflict arises, the code or statute, which 
is more stringent, shall apply. 

7. The Contractor shall provide the appropriate number, size and composition of any and all 
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warning signs as determined by the COR. 
8. All forms of smoking - cigarettes, cigars, pipes, e-cigarettes, bidis, hookahs, and other 

similar smoking media - are prohibited in all Department of State occupied space within 25 
feet of openings to buildings (including but not limited to doorways, waiting areas, open 
widows, air intake ducts) 

 
013553  SECURITY PROCEDURES 
 
Security Requirements and Procedures for Contractors 
Contractors who require access to any of the Embassy offices or facilities are required to comply 
with the following security procedures: 
 
Coordinate with RSO to have all workers that require access to the house report for fingerprints 
so criminal record checks can be conducted. All workers must bring a valid identification card. 
Criminal records checks typically take approximately one month to complete. Thus, it is 
important to have contract workers report as early as possible (within 24 hours after the award of 
the contract) to RSO to start the process.   
 
Upon successful completion of a criminal record check contractors shall submit working pass 
request to the RSO thru the COR which will allow them to access the house.       
All workers expected to work in the project must be processed in the initial security screening 
prior to the commencement of the project. Security screening during the course of the project 
must be avoided as much as possible and if it critically needed, the worker’s information 
required for security screening must be submitted minimum one month prior to the worker’s 
starting date. Failure to comply with this requirement which resulted to the delay of the project 
will subject to liquidated damages clause. 
 
Unsuitable Workers 
Upon the request of the COR, the contractor shall remove any person employed by him who, in 
the opinion of the COR, is incompetent or has conducted himself improperly. Workers who are 
found to conduct themselves in an improper manner, such as urination outside the approved 
toilets, foul language, improper behavior, and other such acts, shall be immediately barred from 
site. The contractor shall not permit a person who has been removed to return to the work site. 
 
014113  BUILDING CODES 
 
Perform all works in accordance with the Indonesia building codes (Electrical, Plumbing and 
other codes that pertain to trades involved in this project). In no instance shall a standard 
identified or established in this section be reduced without written permission from the COR. 
 
014126  PERMITS 
 
Contractor shall be responsible for any permit and administration cost required to perform and 
complete the project. 
 
014216  DEFINITIONS 
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 “Install,” means, “provide and install” unless stated otherwise. “Repair,” means, “restores to 
proper and satisfactorily condition using the minimum of the same material as the existing with 
equal or exceeds quality.” “Upgrade,” means, “correct the existing condition and replace all with 
new material per U.S. Embassy standard” unless stated otherwise. “Remove,” means, “dismantle 
and completely remove all materials specified including other materials required to attach it to 
the building structure or roof or ceiling or wall or soil” unless stated otherwise. 
 
014300  QUALITY ASSURANCE 
 
Quality Control 
Maintain quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship to produce work of specified quality. 
 
Examine each phase of work and have defective conditions corrected before starting subsequent 
operations which include cover, or are dependent upon, work in question. 
 
Utilize qualified personnel who have experience with the specified works to produce 
workmanship of specified quality. The contractor personnel responsible for the project must 
qualify as described below: 
 

Senior engineer: A professional engineer in the related field, having minimum of bachelor 
degree qualification (S-1) and Engineer license issued by the Government. 

Engineer: A professional engineer in the related field, having bachelor degree 
qualification (S-1) and Engineer license issued by the Government. 

Foreman: A professional technician, high vocational or diploma education in related 
field. 

 
Contractor must have the ability and sufficient number of personnel to complete the project 
within the required time frame and with the required level of performance. Contractor must 
submit confirmation letter stating the commitment to complete the project as scheduled and to 
comply to all specifications and list of all personnel that will work in the project complete with 
information of their respected trade.  Personnel list and confirmation letter must be attached to 
the initial bid document. 
 
The contractor shall apply technical knowledge and specific equipment/tools for related work in 
the contract. Final inspection and acceptance will be performed by the COR to meet U.S. 
Government standard. 
 
015100  TEMPORARY UTILITIES 
 
Power Supply, Water and temporary services:  
The Embassy will supply free of charge temporary power supply and water for construction 
proposes. Contractor shall obtain COR approval for the use of utilities prior to the start of its 
operations. During working, any additional needs must be approved by the COR in advance. The 
contractor is responsible for furnishing and installing temporary services. 
• The electricity supply is located at: (to be discussed during the site survey) 

9 



• The water supply (non-potable) is located at: nearest water outlet(s) (to be discussed during 
the site survey) 

• The toilet is located at: (to be discussed during the site survey). 
 
015116  TEMPORARY FIRE PROTECTION 
 
• During construction, the contractor shall comply with fire safety practices as outlined in 

NFPA and local fire protection codes, and in addition: 
• The Embassy requires portable fire extinguishers (stored pressure type, UL fire rating 

10A:60B:C) to be readily available at all work sites during entire installation period. 
• The contractor is responsible for properly deploying the fire extinguishers to each work 

area occupied by the contractor e.g. welding site, temporary structure, construction office, 
storage, tool, and workshop sheds. Proper deployment includes advising the COR on the 
number of fire extinguishers, transport to and from warehouse and work sites, worker 
training how to operate the fire extinguisher, etc. 

• Contractor’s superintendent or other assistant superintendents shall be appointed as project 
fire warden for entire construction period. 

 
015219  SANITARY FACILITIES 
 
Contractor must supply his workers with proper sanitation facilities, should they not be available 
on the outside locations. If the COR approves the use of office facilities for the Contractor’s use, 
it is the responsibility of the Contractor to maintain, on a daily basis, the cleanliness of the 
facilities. 
 
015400  CONSTRUCTION AIDS 
 
Temporary ladders, scaffolds, hoists: 
Furnish and maintain temporary ramps, scaffolds, or hoists as required for proper execution of 
work. Such apparatus, equipment, and construction shall meet requirement of applicable local 
safety and labor laws. 
 
Storage and Handling Materials/Equipment/Tools: 
Special care should be given to handling and storing materials/equipment/tools. The ownership 
of the items is passed from the contractor only upon acceptance by the COR. Equipment/tools 
not accepted by the COR is the contractor’s sole responsibility. 
 
015400  TEMPORARY BARRICADES 
 
The contractor shall protect the work as its proceeds, protect the area, which is next to the 
construction, and protect the materials and components from damage and deterioration. Special 
consideration should be given to protecting sensitive areas such as hallways, entrances, and 
walls, floors, and carpets areas from dust and construction activities. 
 
The contractor shall provide barricades as required to protect natural resources, site 
improvements, existing property, adjacent property, and personnel. Where pedestrian traffic is 
through or adjacent to work area, the contractor shall provide necessary guardrails and barricades 
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to protect pedestrians and to prevent pedestrian access to work areas. Work area open to weather 
elements must be covered with tarps to prevent water filtration. Remove guardrails and 
barricades at completion of construction. 
 
017000  EXECUTION AND CLOSEOUT REQUIREMENTS 
 
Final Completion 
After completion of the work, the contractor shall make an appointment with COR for inspection 
and final acceptance with the signature of COR.  The work site and related areas must be in a 
clean and tidy condition. 
 
 
MISCELLANEOUS   
 
Government Cost Estimate: $ 10,000.  
Funded by 7901.C 
 
Recommended contractor: 

• CV. Sinar Surya Agung 
Jl. Albatros Kav. 2 Kompleks AURI Simogunung, Surabaya 
Tel. 031-5667754 

 
 
DRAWING ATTACHMENT 
 
See separate PDF attachment 
 
End of scope of works. 
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