


 

 

 
OMB APPROVAL NO. 2700-0042 

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair) 

1.  SOLICITATION NO. 

SPE50014Q0004 

 

2.  TYPE OF SOLICITATION 

_ SEALED BID (IFB) 

x NEGOTIATED (RFP) 

3.  DATE ISSUED 

2/28/2014 
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 IMPORTANT - The “offer” section on the reverse must be fully completed by offeror. 

4.  CONTRACT NO. 

  

5.  REQUISITION/PURCHASE REQUEST NO. 

PR3175342 

6.  PROJECT NO. 

  

7.  ISSUED BY CODE PE500 8.  ADDRESS OFFER TO 

AMERICAN EMBASSY LIMA 
Ave. Lima Polo Cdra 2 Monterrico, ATTN: GSO/Procurement 
Lima     
PERU 

AMERICAN EMBASSY LIMA 
Ave. Lima Polo Cdra 2 Monterrico, ATTN: GSO/Procurement 
Lima     
PERU 
 

9.  FOR INFORMATION 

     CALL: 

A.  NAME 

Viviana Hinostroza 

B.  TELEPHONE NO. (Include area code)  (NO COLLECT CALLS) 

(511) 618-2233 

SOLICITATION 

NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.” 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 

 

Contract services to build the Compost Area Project, according to attached SOW, drawings and all related documents 

11.  The Contractor shall begin performance within 10 calendar days and complete it within 30 calendar days after receiving 

_ award,  x notice to proceed.  This performance period is  x mandatory,   _ negotiable.  (See  .) 

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If “YES,” indicate within how many calendar days after award in Item 12B.) 

_ YES  x NO 

12B.  CALENDAR DAYS 

  

13.  ADDITIONAL SOLICITATION REQUIREMENTS: 

A. Sealed offers in original and 2 copies to perform the work required are due at the place specified in Item 8 by 12:00 (hour) local time 3/21/2014 
(date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show 
the offeror’s name and address, the solicitation number, and the date and time offers are due. 

B. An offer guarantee x is, _ is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 

D. Offers providing less than   calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 

Computer Generated                                                                                                          Prescribed by GSA FAR (48 CFR) 53.236-1(e) 



 

 

OFFER  (Must be fully completed by offeror) 
14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 

 

15.  TELEPHONE NO.  (Include area code) 

 

 16.  REMITTANCE ADDRESS  (Include only if different than Item 14) 

 

CODE FACILITY CODE  

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government within _____ calendar days after the date offers are due.  (Insert any number equal to or greater than the 
minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 

 

 

AMOUNTS 

18.  The offeror agrees to furnish any required performance and payment bonds. 

19.  ACKNOWLEDGMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each 

AMENDMENT NO.           

DATE           

20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  
(Type or print) 

 

20B.  SIGNATURE 

 

20C.  OFFER DATE 

 

AWARD  (To be completed by Government) 

21.  ITEMS ACCEPTED: 

 

22.  AMOUNT 

 

23.  ACCOUNTING AND APPROPRIATION DATA 

 

24.  SUBMIT INVOICES TO ADDRESS SHOWN IN 

 (4 copies unless otherwise specified) 

ITEM 

 

25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

_ 10 U.S.C. 2304(c)( ) _ 41 U.S.C. 253(c)( ) 

26.  ADMINISTERED BY CODE  27.  PAYMENT WILL BE MADE BY 

   

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

_ 28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this 

document and return         copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work, requisitions 
identified on this form and any continuation sheets for the 
consideration slated in this contract.  The rights and obligations of the 
parties to this contract shall be governed by (a) this contract award, (b) 
the solicitation, and (c) the clauses, representations, certifications, and 
specifications or incorporated by reference in or attached to this 
contract. 

_ 29.  AWARD  (Contractor is not required to sign this document.)  Your 

offer on this solicitation is hereby accepted as to the items listed.  This 
award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  No 
further contractual document is necessary. 

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN (Type or print) 

 

31A.  NAME OF CONTRACTING OFFICER  (Type or print) 

  

30B.  SIGNATURE 

 

30C.  DATE 

 
 

31B.  UNITED STATES OF AMERICA, BY  
  

31C.  AWARD DATE 

  
 

Computer Generated  STANDARD FORM 1442 BACK (REV. 4-85) 



 

 

 
 
  

11. SCHEDULE 
(Include applicable Federal, State and local taxes) 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 

(c) 

UNIT 

(d) 

UNIT PRICE 

(e) 

AMOUNT 

(f) 

1 Compost Area Project, according to attached 
SOW, drawings and all related documents 
Funding Information: 
Total: $0.00 

------------- $0.00 

------------- $0.00 
 

1.00 AL $0.00 $0.00 
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SECTION A: PRICE 

 
 

 The contractor shall complete all work, including furnishing all labor, material, 

equipment and services required under this purchase order for the following firm fixed price and 

within the time specified.  This price shall include all labor, materials, overhead, and profit. 

Amount should be expressed in US Dollars. 

 

  

A.1   VALUE ADDED TAX.  The Contractor shall include VAT as a separate charge on the 

Invoice and as a separate line item in Section B.   

 

 

 

Total Cost of Service $________________________ 

 

18% IGV Tax   $________________________ 

 

Total Contract Cost $________________________ 
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SECTION B: SCOPE OF WORK 

 
 The character and scope of the work are set forth in the contract.  The Contractor shall 

furnish and install all materials required by this contract. 

 

 In case of differences between small and large-scale drawings, the latter will govern.  

Where a portion of the work is drawn in detail and the remainder of the work is indicated in 

outline, the parts drawn in detail shall apply also to all other portions of the work. 

 

 Refer to Attachment 1: Statement of Work  

 

 

 

SECTION C: PACKAGING AND MARKING (RESERVED) 
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SECTION D:  INSPECTION AND ACCEPTANCE 

 

 

The COR, or his/her authorized representatives, will inspect from time to time the services being 

performed and the supplies furnished to determine whether work is being performed in a 

satisfactory manner, and that all supplies are of acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the 

scope of this contract, which may be required by the Contracting Officer as a result of such 

inspection. 

 

D.1 Substantial Completion 

 

(a) "Substantial Completion" means the stage in the progress of the work as determined 

and certified by the Contracting Officer in writing to the Contractor, on which the work (or a 

portion designated by the Government) is sufficiently complete and satisfactory.  Substantial 

completion means that the property may be occupied or used for the purpose for which it is 

intended, and only minor items such as touch-up, adjustments, and minor replacements or 

installations remain to be completed or corrected which: 

 

(1) do not interfere with the intended occupancy or utilization of the work, and  

(2) can be completed or corrected within the time period required for final 

completion. 

 

(b) The "date of substantial completion" means the date determined by the Contracting 

Officer or authorized Government representative as of which substantial completion of the work 

has been achieved. 

 

Use and Possession upon Substantial Completion - The Government shall have the right 

to take possession of and use the work upon substantial completion.  Upon notice by the 

Contractor that the work is substantially complete (a Request for Substantial Completion) and an 

inspection by the Contracting Officer or an authorized Government representative (including any 

required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 

Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work 

remaining to be performed, completed or corrected before final completion and acceptance.  

Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of 

responsibility for complying with the terms of the contract.  The Government's possession or use 

upon substantial completion shall not be deemed an acceptance of any work under the contract. 

 

D.2 Final Completion and Acceptance 

 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as 

determined by the Contracting Officer and confirmed in writing to the Contractor, at which all 

work required under the contract has been completed in a satisfactory manner, subject to the 

discovery of defects after final completion, and except for items specifically excluded in the 

notice of final acceptance. 
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D.2.2 The "date of final completion and acceptance" means the date determined by the 

Contracting Officer when final completion of the work has been achieved, as indicated by 

written notice to the Contractor. 

 

D.2.3 Final Inspection and Tests -  The Contractor shall give the Contracting Officer at least 

five (5) days advance written notice of the date when the work will be fully completed and ready 

for final inspection and tests.  Final inspection and tests will be started not later than the date 

specified in the notice unless the Contracting Officer determines that the work is not ready for 

final inspection and so informs the Contractor. 

 

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract 

is complete (with the exception of continuing obligations), the Contracting Officer shall issue to 

the Contractor a notice of final acceptance and make final payment upon: 

 

 Satisfactory completion of all required tests,  

 a final inspection that all items by the Contracting Officer listed in the 

Schedule of Defects have been completed or corrected and that the work is 

finally complete (subject to the discovery of defects after final 

completion), and  

 submittal by the Contractor of all documents and other items required 

upon completion of the work, including a final request for payment 

(Request for Final Acceptance) 
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SECTION E: DELIVERIES OR PERFORMANCE 
 

 

52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

(APR 1984) 

 

 The Contractor shall be required to: 

(a) commence work under this contract within 10 calendar days after the date the 

Contractor receives the notice to proceed, 

(b) prosecute the work diligently, and, 

(c) complete the entire work ready for use not later than 30 working days after 

NTP. 
 

The time stated for completion shall include final cleanup of the premises and completion of 

punch list items. 

 

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) 

 

 (a) If the Contractor fails to complete the work within the time specified in the 

contract, or any extension, the Contractor shall pay liquidated damages to the Government in the 

amount of $50.00 for each calendar day of delay until the work is completed or accepted. 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated 

damages will continue to accrue until the work is completed.  These liquidated damages are in 

addition to excess costs of repurchase under the Default clause. 

 

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 

 

 (a) The time for submission of the schedules referenced in FAR 52.236-15, 

"Schedules for Construction Contracts", paragraph (a), is hereby modified to reflect the due date 

for submission as " 10 calendar days after receipt of an executed contract". 

 

 (b) These schedules shall include the time by which shop drawings, product data, 

samples and other submittals required by the contract will be submitted for approval.    

 

 (c) The Contractor shall revise such schedules (1) to account for the actual progress 

of the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required 

by the Contracting Officer to achieve coordination with work by the Government and any 

separate contractors used by the Government.  The Contractor shall submit a schedule, which 

sequences work so as to minimize disruption at the job site.  

 

 (d) All deliverables shall be in the English language and any system of dimensions 

(English or metric) shown shall be consistent with that used in the contract.  No extension of 

time shall be allowed due to delay by the Government in approving such deliverables if the 

Contractor has failed to act promptly and responsively in submitting its deliverables.  The 
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contractor shall identify each deliverable as required by the contract. 

 

 (e) Acceptance of Schedule:  When the Government has accepted any time schedule; 

it shall be binding upon the Contractor.  The completion date is fixed and may be extended only 

by a written contract modification signed by the Contracting Officer.  Acceptance or approval of 

any schedule or revision thereof by the Government shall not: 

 

(1) Extend the completion date or obligate the Government to do so, 

(2) Constitute acceptance or approval of any delay, or 

(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 

established completion date. 

 

Notice Of Delay - If the Contractor receives a notice of any change in the work, or if any other 

conditions arise which are likely to cause or are actually causing delays which the Contractor 

believes may result in late completion of the project, the Contractor shall notify the Contracting 

Officer.  The Contractor’s notice shall state the effect, if any, of such change or other conditions 

upon the approved schedule, and shall state in what respects, if any, the relevant schedule or the 

completion date should be revised.  The Contractor shall give such notice promptly, not more 

than ten (10) days after the first event giving rise to the delay or prospective delay. Only the 

Contracting Officer may make revisions to the approved time schedule. 

 

Notice to Proceed 

 

 (a) After receiving and accepting any bonds or evidence of insurance, the Contracting 

Officer will provide the Contractor a Notice to Proceed.  The Contractor must then prosecute the 

work, commencing and completing performance not later than the time period established in the 

contract. 

 

 (b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 

Proceed by the Government before receipt of the required bonds or insurance certificates or 

policies shall not be a waiver of the requirement to furnish these documents. 

 

Working Hours - All work shall be performed during Monday thru Saturday from 8:00 to 

17:00 hrs.  Other hours, if requested by the Contractor, may be approved by the Contracting 

Officer's Representative (COR).  The Contractor shall give 24 hours in advance to COR who will 

consider any deviation from the hours identified above.  Changes in work hours, initiated by the 

Contractor, will not be a cause for a price increase. 

 

Preconstruction Conference 

 

A preconstruction conference will be held 10 days after contract award at Project Area in the 

Embassy Compound to discuss the schedule, submittals, notice to proceed, mobilization and 

other important issues that effect construction progress.  See FAR 52.236-26, Preconstruction 

Conference.   
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Deliverables - The following items shall be delivered under this contract: 

 

Description     Quantity Delivery Date  Deliver to 

 

Section G.  Securities/Insurance    1 10 days after award  CO 

 

Section E.  Construction Schedule   1 10 days after award  COR 

 

Section E   Preconstruction Conference   1 10 days after award   COR 

 

Section G.  Personnel Biographies   1 10 days after award  COR 

 

Section F.  Payment Request   1 At the end of the Project  COR 

 

Section D.  Request for Substantial   1 15 days before inspection  COR 

                   Completion 

 

Section D Request for Final Acceptance  1 5 days before inspection  COR 
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SECTION F:  ADMINISTRATIVE DATA 
 

 

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 

(a) The Contracting Officer may designate in writing one or more Government 

employees, by name or position title, to take action for the Contracting Officer under this 

contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). 

Such designation(s) shall specify the scope and limitations of the authority so delegated; 

provided, that the designee shall not change the terms or conditions of the contract, unless the 

COR is a warranted Contracting Officer and this authority is delegated in the designation. 

 

(b) The COR for this contract is Facilites Engineer, Mr. Eduardo Ramirez. 

 

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-

Price Construction Contracts".  The following elaborates on the information contained in that 

clause. 

 

 Requests for payment, may be made no more frequently than monthly.  Payment requests 

shall cover the value of labor and materials completed and in place, including a prorated portion 

of overhead and profit. 

 

 After receipt of the Contractor's request for payment, and on the basis of an inspection of 

the work, the Contracting Officer shall make a determination as to the amount, which is then 

due.  If the Contracting Officer does not approve payment of the full amount applied for, less the 

retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the 

reasons. 

 

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-

27(a)(1)(i)(A) is hereby changed to 30 days. 

 

Embassy of the United States of America FMO/DBO 

Av. Lima Polo Cdra 2 s/n Surco 

RUC: 20293588776 

Working Hours: Monday thru Friday, from 0900 to 1400 hrs 

 

 

The contractor shall show Value Added Tax (VAT) as a separate item on invoices 

submitted for payment. 
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SECTION G: SPECIAL REQUIREMENTS 

 

 

G.1.0   Performance/Payment Protection - The Contractor shall furnish a Bank Guarantee Letter 

as of payment protection as described in 52.228-13 in the amount of 50% of the contract price. 

Review the sample of Letter of Bank Guaranty, attachment 10. 

 

G.1.1 The Contractor shall provide the information required by the paragraph above within ten 

(10) calendar days after award.  Failure to timely submit the required security may result in 

rescinding or termination of the contract by the Government.  If the contract is terminated, the 

contractor will be liable for those costs as described in FAR 52.249-10, Default (Fixed-Price 

Construction), which is included in this purchase order. 

 

G.1.2 The Bank Guaranty Letter shall guarantee the Contractor's execution and completion of 

the work within the contract time.  This security shall also guarantee the correction of any 

defects after completion, the payment of all wages and other amounts payable by the Contractor 

under its subcontracts or for labor and materials, and the satisfaction or removal of any liens or 

encumbrances placed on the work. 

 

G.1.3 The required securities shall remain in effect in the full amount required until final 

acceptance of the project by the Government.  Upon final acceptance, the penal sum of the 

performance security shall be reduced to 10% of the contract price.  The security shall remain in 

effect for one year after the date of final completion and acceptance, and the Contractor shall pay 

any premium required for the entire period of coverage.   

 

G.2.0 Insurance -  The Contractor is required by FAR 52.228-5, "Insurance - Work on a 

Government Installation" to provide whatever insurance is legally necessary.  The Contractor 

shall at its own expense provide and maintain during the entire performance period the following 

insurance amounts: 

 

G.2.1 General Liability (includes premises/operations, collapse hazard, products, completed 

operations, contractual, independent contractors, broad form property damage, personal injury) 

 

                           1.  Bodily Injury on or off the site stated in Peruvian Soles: 

 

                                Per Occurrence                 S/.35,000.00 

                                 
                            2.  Property Damage on or off the site in US Dollars: 

         Per Occurrence               The Contracting Officer will evaluate the 

property damage and determine the cost. 
 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The 

Contractor shall obtain any other types of insurance required by local law or that are ordinarily or 

customarily obtained in the location of the work.  The limit of such insurance shall be as 

provided by law or sufficient to meet normal and customary claims. 
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G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries 

or for damages to any property of the Contractor, its officers, agents, servants, and employees, or 

any other person, arising from and incident to the Contractor's performance of this contract.  The 

Contractor shall hold harmless and indemnify the Government from any and all claims arising 

therefrom, except in the instance of gross negligence on the part of the Government. 

 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and 

equipment in insurance coverage for loose transit to the site or in storage on or off the site. 

 

G.2.5 The general liability policy required of the Contractor shall name "the United States of 

America, acting by and through the Department of State", as an additional insured with respect to 

operations performed under this contract. 

 

G.3.0 Document Descriptions 

 

G.3.1  Supplemental Documents:  The Contracting Officer shall furnish from time to 

time such detailed drawings and other information as is considered necessary, in the opinion of 

the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or 

omissions in the Contract documents, or to describe minor changes in the work not involving an 

increase in the contract price or extension of the contract time.  The Contractor shall comply with 

the requirements of the supplemental documents, and unless prompt objection is made by the 

Contractor within 20 days, their issuance shall not provide for any claim for an increase in the 

Contract price or an extension of contract time. 

 

G.3.1.1  Record Documents.  The Contractor shall maintain at the project site: 

 

(1)  a current marked set of Contract drawings and specifications indicating all 

interpretations and clarification, contract modifications, change orders, or any other 

departure from the contract requirements approved by the Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other submittals as 

approved by the Contracting Officer.   

 

G.3.1.2  "As-Built" Documents:  After final completion of the work, but before final 

acceptance thereof, the Contractor shall provide: 

 

(1)  a complete set of "as-built" drawings, based upon the record set of drawings, marked 

to show the details of construction as actually accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as required by the 

specifications.  

 

G.4.0 Laws and Regulations - The Contractor shall, without additional expense to the 

Government, be responsible for complying with all laws, codes, ordinances, and regulations 

applicable to the performance of the work, including those of the host country, and with the 

lawful orders of any governmental authority having jurisdiction.  Host country authorities may 

not enter the construction site without the permission of the Contracting Officer.  Unless 

otherwise directed by the Contracting Officer, the Contractor shall comply with the more 
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stringent of the requirements of such laws, regulations and orders and of the contract.  In the 

event of a conflict between the contract and such laws, regulations and orders, the Contractor 

shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 

course of action for resolution by the Contracting Officer.   

 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices 

pertaining to labor, safety, and similar matters, to the extent that such compliance is not 

inconsistent with the requirements of this contract. 

 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all 

subcontractors and others performing work on or for the project have obtained all requisite 

licenses and permits. 

 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to the 

Contracting Officer of compliance with this clause. 

 

G.5.0 Construction Personnel - The Contractor shall maintain discipline at the site and at all 

times take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by 

or among those employed at the site.  The contractor shall ensure the preservation of peace and 

protection of persons and property in the neighborhood of the project against such action.  The 

Contracting Officer may require, in writing, that the Contractor remove from the work any 

employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise 

objectionable, or whose continued employment on the project is deemed by the Contracting 

Officer to be contrary to the Government's interests. 

 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or 

threatens to delay the timely performance of this contract, the Contractor shall immediately give 

notice, including all relevant information, to the Contracting Officer. 

 

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting Officer a 

list of workers and supervisors assigned to this project for the Government to conduct all 

necessary security checks.  It is anticipated that security checks will take approximately 20 

working days to perform.  For each individual the list shall include: 

 

                Full Name 

                Place and Date of Birth 

                Current Address 

                DNI number 

     Full name of Father and Mother 

 

 Failure to provide any of the above information may be considered grounds for rejection 

and/or resubmittal of the application.  Once the Government has completed the security 

screening and approved the applicants a badge will be provided to the individual for access to the 

site. This badge may be revoked at any time due to the falsification of data, or misconduct on 

site. 
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G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  This 

position is considered as key personnel under this purchase order. 

 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall 

be new and for the purpose intended, unless otherwise specified.  All workmanship shall be of 

good quality and performed in a skillful manner that will withstand inspection by the Contracting 

Officer. 

   

G.7.0 Special Warranties 

 

G.7.1 Any special warranties that may be required under the contract shall be subject to the 

stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 

conflict. 

 

G.7.2 The Contractor shall obtain and furnish to the Government all information required to 

make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and 

effective.  The contractor shall submit both the information and the guarantee or warranty to the 

Government in sufficient time to permit the Government to meet any time limit specified in the 

guarantee or warranty, but not later than completion and acceptance of all work under this 

contract. 

 

G.8.0 Equitable Adjustments 

 

 Any circumstance for which the contract provides an equitable adjustment that causes a 

change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change 

under that clause; provided, that the Contractor gives the Contracting Officer prompt written 

notice (within 20 days) stating: 

 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 

adjustment and 

 

(b) that the Contractor regards the event as a changed condition for which an equitable 

adjustment is allowed under the contract 

 

 The Contractor shall provide written notice of a differing site condition within 10 

calendar days of occurrence following FAR 52.236-2, Differing Site Conditions. 

 

G.9.0 Zoning Approvals and Permits 

 

 The Government shall be responsible for: 

 

- obtaining proper zoning or other land use control approval for the project 

- obtaining the approval of the Contracting Drawings and Specifications 

- paying fees due for the foregoing; and,  

- for obtaining and paying for the initial building permits. 
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SECTION H: CLAUSES 
 

 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at this/these 

address(es): 

 

http://acquisition.gov/far/index.html   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 

available at the locations indicated above, use the Dept. of State Acquisition Website at 

http://www.statebuy.state.gov to see the links to the FAR.   You may also use an Internet “search 

engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current 

FAR. 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

Clause   Title and Date 

 

52.204-7  CENTRAL CONTRACTOR REGISTRATION (DEC 2012) 

52.204-9 PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR 

PERSONNEL (JAN 2011) 

52.204-10  Reporting Executive Compensation and First-Tier Subcontract Awards 

(JUL 2010) 

52.209-6  Protecting the Government's Interest When Subcontracting with 

   Contractors Debarred, Suspended, or Proposed for Debarment 

   (DEC 2010) 

52.213-4  Terms and Conditions-Simplified Acquisitions (Other than Commercial  

   Items) (FEB 2012) 

52.222-1 Notice to the Government of Labor Disputes (FEB 1997)   

52.222-19 Child Labor – Cooperation with Authorities and Remedies (AUG 2010) 

52.222-50    COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving 

(AUG 2011) 

52.225-10 Notice of Buy American Act/Balance of Payments Program— 

   Construction Materials (FEB 2000) 

52.225-13  Restrictions on Certain Foreign Purchases (JUN 2008) 

52.225-14  Inconsistency Between English Version and Translation of 

   Contract (AUG 1989) 

52.228-4 Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984) 

52.228-5  Insurance - Work on a Government Installation (JAN 1997) 

52.228-11   Pledges of Assets (SEP 2009) 
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52.228-13  Alternative Payment Protection (JUL 2000)  

52.229-6  Taxes - Foreign Fixed-Price Contracts (JUN 2003) 

52.232-5  Payments under Fixed-Price Construction Contracts (SEP 2002) 

52.232-8  Discounts for Prompt Payment (FEB 2002) 

52.232-11  Extras (APR 1984) 

52.232-18 Availability of Funds (APR 1984) 

52.232-24  Prohibition of Assignment of Claims (JAN 1986) 

52.232-27  Prompt Payment for Construction Contracts (OCT 2008) 

52.232-33 Payment by Electronic Funds Transfer – Central Contractor Registration 

(OCT 2003) 

52.233-1  Disputes (JUL 2002) Alternate I (DEC 1991) 

52.233-3  Protest after Award (AUG 1996) 

52.236-2  Differing Site Conditions (APR 1984) 

52.236-3  Site Investigation and Conditions Affecting the Work (APR 1984) 

52.236-5  Material and Workmanship (APR 1984) 

52.236-6  Superintendence by the Contractor (APR 1984) 

52.236-7  Permits and Responsibilities (NOV 1991) 

52.236-8  Other Contracts (APR 1984) 

52.236-9  Protection of Existing Vegetation, Structures, 

   Equipment, Utilities, and Improvements (APR 1984) 

52.236-10  Operations and Storage Areas (APR 1984) 

52.236-11  Use and Possession Prior to Completion (APR 1984) 

52.236-12  Cleaning Up (APR 1984) 

52.236-14  Availability and Use of Utility Services (APR 1984) 

52.236-15  Schedules for Construction Contracts (APR 1984) 

52.236-21  Specifications and Drawings for Construction  (FEB 1997) 

52.236-26   Preconstruction Conference (FEB 1995) 

52.242-14  Suspension Of Work (APR 1984) 

52.243-4  Changes (JUNE 2007) 

52.243-5  Changes and Changed Conditions (APR 1984) 

52.244-6  Subcontracts for Commercial Items (DEC 2010) 

52.245-9  Use & Charges (AUG 2010) 

52.246-12     Inspection of Construction (AUG 1996) 

52.246-21  Warranty of Construction (APR 1984)  

52.249-2 Termination for Convenience of the Government (Fixed-Price) 

   (MAY 2004) Alternate I (APR 1984) 

52.249-14  Excusable Delay (APR 1984) 

52.249-10 Default (Fixed-Price Construction) (APR 1984) 

 

 

The following clauses are set forth in full text: 

 

DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES 

 

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE 

PROCEDURES (MAY 2011) 
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  (a) The Contractor shall comply with the Department of State (DOS) Personal Identification 

Card Issuance Procedures for all employees performing under this contract who require frequent 

and continuing access to DOS facilities, or information systems.  The Contractor shall insert this 

clause in all subcontracts when the subcontractor’s employees will require frequent and 

continuing access to DOS facilities, or information systems.   

  (b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

    (End of clause) 

 

CONTRACTOR IDENTIFICATION (JULY 2008) 

 

Contract performance may require contractor personnel to attend meetings with government 

personnel and the public, work within government offices, and/or utilize government email. 

 

Contractor personnel must take the following actions to identify themselves as non-federal 

employees: 

 

1) Use an email signature block that shows name, the office being supported and company 

affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 

Contractor”); 

 

2) Clearly identify themselves and their contractor affiliation in meetings; 

 

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  

 

4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 

 

(End of clause) 

 

DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004) 

 

(a)  General.  The contractor shall provide and maintain work environments and procedures 

which will safeguard the public and Government personnel, property, materials, supplies, and 

equipment exposed to contractor operations and activities; avoid interruptions of Government 

operations and delays in project completion dates; and, control costs in the performance of this 

contract.  For these purposes, the contractor shall: 

 

 (1)  Provide appropriate safety barricades, signs and signal lights; 

 

 (2)  Comply with the standards issued by any local government authority having 

jurisdiction over occupational health and safety issues; and, 

 

http://www.state.gov/m/ds/rls/rpt/c21664.htm
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 (3)  Ensure that any additional measures the contracting officer determines to be 

reasonably necessary for this purpose are taken. 

 

 (4)  For overseas construction projects, the contracting officer shall specify in writing 

additional requirements regarding safety if the work involves: 

 

 (i)  Scaffolding; 

 

 (ii)  Work at heights above two (2) meters; 

 

 (iii)  Trenching or other excavation greater than one (1) meter in depth; 

 

 (iv)  Earth moving equipment; 

 

 (v)  Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault 

circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also 

require the use of a GFCI; 

 

  (vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 

percent or combustible atmosphere, potential for solid or liquid engulfment, or other 

hazards considered to be immediately dangerous to life or health such as water tanks, 

transformer vaults, sewers, cisterns, etc.); 

 

 (vii)  Hazardous materials – a material with a physical or health hazard including 

but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any 

operations which creates any kind of contamination inside an occupied building such as 

dust from demolition activities, paints, solvents, etc.; or 

 

 (viii)  Hazardous noise levels. 

 

(b)  Records.  The contractor shall maintain an accurate record of exposure data on all accidents 

incident to work performed under this contract resulting in death, traumatic injury, occupational 

disease, or damage to or theft of property, materials, supplies, or equipment.  The contractor shall 

report this data in the manner prescribed by the contracting officer. 

 

(c)  Subcontracts.  The contractor shall be responsible for its subcontractors’ compliance with 

this clause. 

 

(d)  Written program.  Before commencing work, the contractor shall: 

 

 (1)  Submit a written plan to the contracting officer for implementing this clause.  The 

plan shall include specific management or technical procedures for effectively controlling 

hazards associated with the project; and, 
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 (2)  Meet with the contracting officer to discuss and develop a mutual understanding 

relative to administration of the overall safety program. 

 

(e)  Notification.  The contracting officer shall notify the contractor of any non-compliance with 

these requirements and the corrective actions required.  This notice, when delivered to the 

contractor or the contractor’s representative on site, shall be deemed sufficient notice of the non-

compliance and corrective action required.  After receiving the notice, the contractor shall 

immediately take corrective action.  If the contractor fails or refuses to promptly take corrective 

action, the contracting officer may issue an order suspending all or part of the work until 

satisfactory corrective action has been taken.  The contractor shall not be entitled to any 

equitable adjustment of the contract price or extension of the performance schedule on any 

suspension of work order issued under this clause. 

(End of clause) 

 

 

652.242-73  AUTHORIZATION AND PERFORMANCE (AUG 1999) 

 

    (a) The contractor warrants the following: 

 

    (1) That is has obtained authorization to operate and do business in the country or 

countries in which this contract will be performed; 

    (2) That is has obtained all necessary licenses and permits required to perform this 

contract; and, 

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 

said country or countries during the performance of this contract. 

 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, 

then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  

this clause. 

 

652.243-70  NOTICES (AUG 1999) 

 

Any notice or request relating to this contract given by either party to the other shall be in 

writing. Said notice or request shall be mailed or delivered by hand to the other party at the 

address provided in the schedule of the contract. All modifications to the contract must be made 

in writing by the contracting officer. 

 

652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 

 

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do 

not profit personally from sales or other transactions with persons who are not themselves 

entitled to exemption from import restrictions, duties, or taxes. Should the contractor experience 

importation or tax privileges in a foreign country because of its contractual relationship to the 

United States Government, the contractor shall observe the requirements of 22 CFR  

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign 

country. 
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SECTION I:  LIST OF ATTACHMENTS 
 

 

ATTACHMENT NO.       DESCRIPTION OF ATTACHMENT             NO.PAGES 

 

Attachment 1            Statement of Work for Compost Area Project           7 

 

Attachment 2            Drawing of Area Project 1                              1 

 

Attachment 3            Drawing of Area Project 2         1   

 

Attachment 4            Contractor Safety Policy      5 

 

Attachment 5             Daily Construction Report     2 

 

Attachment 6            Price Schedule Breakdown     1 

 

Attachment 7         Proposed Performance Chart     1 

 

Attachment 8         Material Approval Request     2 

 

Attachment 9         Request for Progress Payment     2 

 

Attachment 10         Sample Letter of Bank Guaranty     2 
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SECTION J: QUOTATION INFORMATION 
 

 

 

A. QUALIFICATIONS OF OFFERORS 

 

1. Offerors/quoters must be technically qualified and financially responsible to perform the 

work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the 

following requirements: 

 

a. Be able to understand written and spoken English; 

b. Have an established business with a permanent address and telephone listing; 

c. Be able to demonstrate prior construction experience with suitable references; 

d. Have the necessary personnel, equipment and financial resources available to 

perform the work; 

e. Have all licenses and permits required by local law; 

f. Meet all local insurance requirements; 

g. Have the ability to obtain or to post adequate performance security, such as 

bonds, irrevocable letters of credit or guarantees issued by a reputable financial 

institution; 

h. Have no adverse criminal record; and  

i. Have no political or business affiliation which could be considered contrary to the 

interests of the United States. 

 

B. SUBMISSION OF QUOTATIONS 

 

 This solicitation is for the performance of the construction services described in SCOPE 

OF WORK, and the Attachments which are a part of this request for quotation. 

 

   Each quotation must consist of the following: 

 

Volume                     Title                                                   No. of Copies* 

 

    I   Standard Form 1442 completed and signed              __2___ 

        Attachment 6: Price Schedule Breakdown 

        Company Profile and References 

 

  II    Attachment 7: Proposed Performance Chart                               __3___  

         Company Profile and References 

         List of Owned Equipment 

 

Submit the complete quotation to the address indicated on Standard Form 1442, if 

mailed, or the address set forth below, if hand delivered. 

 

Proposals should be submitted no later than March 21
st
, 2014, at 12:00 hrs. 
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 The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or 

conditional assumptions taken with respect to any of the instructions or requirements of this 

request for quotation in the appropriate volume of the offer.      

 

Volume II: Performance schedule and Business Management/Technical Proposal.   

 

 (a) Present the performance schedule in the form of a "bar chart" indicating when the 

various portions of the work will be commenced and completed within the required schedule.  

This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its 

planned commencement and completion date.   

 

 (b) The Business Management/Technical Proposal shall be in two parts, including the 

following information: 

 

 Proposed Work Information - Provide the following: 

 

(1) A list of the names, addresses and telephone numbers of the owners, partners, and 

principal officers of the Offeror; 

 

(2) The name and address of the Offeror's field superintendent for this project;   

 

(3) A list of the names, addresses, and telephone numbers of subcontractors and principal 

materials suppliers to be used on the project, indicating what portions of the work will 

be performed by them; and, 

 

(4) Experience and Past Performance - List all contracts and subcontracts your company 

has held over the past three years for the same or similar work.  Provide the following 

information for each contract and subcontract: 

 

 Customer's name, address, and telephone numbers of customer's lead contract and 

technical personnel; 

 

 Contract number and type; 

 

 Date of the contract award place(s) of performance, and completion dates; 

Contract dollar value; 

 

 Brief description of the work, including responsibilities; and 

 

 Any litigation currently in process or occurring within last 5 years. 

 

C.   52.236-27 SITE VISIT (FEB 1995) 

 

 (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site 

Investigations and Conditions Affecting the Work, will be included in any contract 
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awarded as a result of this solicitation.  Accordingly, offerors or quoters are urged and 

expected to inspect the site where the work will be performed. 

 

 (b) A site visit has been scheduled for Thursday, March 13
th

, 2014 at 10:00hrs 

 

 (c) Participants will meet at Av. Encalada Cdra 17 s/n Surco, the person of 

contact is Mrs. Viviana Hinostroza. 

 

(d) Kindly submit the complete names and DNIs numbers of personnel attending 

the visit (maximum 2 persons per vendor) no later than Monday, March 10
th

, 2014 at 

12:00hrs to Mrs. Viviana Hinostroza at Hinostrozav@state.gov 

 

 

D.  MAGNITUDE OF CONSTRUCTION PROJECT 

 

 It is anticipated that the range in price of this contract will be $15,000 and $16,000. 

 

E.       LATE QUOTATIONS.   
 

 Late quotations shall be handled in accordance with FAR  

 

F.   52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998) 

 

This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make 

their full text available.  The offeror is cautioned that the listed provisions may include 

blocks that must be completed by the offeror and submitted with its quotation or offer.  In 

lieu of submitting the full text of those provisions, the offeror may identify the provision 

by paragraph identifier and provide the appropriate information with its quotation or offer.  

Also, the full text of a solicitation provision may be accessed electronically at: 

 

http://acquisition.gov/far/index.html/   or,   http://farsite.hill.af.mil/search.htm 

 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is 

not available at the locations indicated above, use of an Internet "search engine" (such as, 

Yahoo, Infoseek, Alta Vista, etc.) is suggested to obtain the latest location of the most 

current FAR.  

 

http://www.statebuy.state.gov 

 

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 

 

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004), 

which is incorporated by reference into this solicitation. 

 
 

mailto:Hinostrozav@state.gov
http://farsite.hill.af.mil/search.htm
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K.  EVALUATION CRITERIA 

 

Award will be made to the lowest priced, acceptable, responsible quoter.  The Government 

reserves the right to reject quotations that are unreasonably low or high in price. 

 

The Government will determine acceptability by assessing the offeror's compliance with the 

terms of the RFQ.  The Government will determine responsibility by analyzing whether the 

apparent successful quoter complies with the requirements of FAR 9.1, including: 

 

 ability to comply with the required performance period, taking into consideration all 

existing commercial and governmental business commitments; 

 

 satisfactory record of integrity and business ethics; 

 

 necessary organization, experience, and skills or the ability to obtain them; 

 

 necessary equipment and facilities or the ability to obtain them; and 

 

 otherwise qualified and eligible to receive an award under applicable laws and 

regulations. 



  Page 24 of 31 

 

SECTION L: REPRESENTATIONS, CERTIFICATIONS AND OTHER 

STATEMENTS OF OFFERORS OR QUOTERS 
 

 

 

L.1 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) 

 

  (a) Definitions. 

"Common parent", as used in this provision, means that corporate entity that owns or 

controls an affiliated group of corporations that files its Federal income tax returns on a 

consolidated basis, and of which the offeror is a member. 

 

"Taxpayer Identification Number (TIN)", as used in this provision, means the number 

required by the IRS to be used by the offeror in reporting income tax and other returns.  

The TIN may be either a Social Security Number or an Employer Identification Number. 

 

 (b) All offerors must submit the information required in paragraphs (d)through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 

(d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations 

issued by the Internal Revenue Service (IRS).  If the resulting contract is subject to the reporting 

requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the 

information may result in a 31 percent reduction of payments otherwise due under the contract. 

 

 (c) The TIN may be used by the Government to collect and report on any delinquent 

amounts arising out of the offeror’s relationship with the Government (3l USC 7701( c)(3)).  If 

the resulting contract is subject to the payment reporting requirements described in FAR 4.904, 

the TIN provided hereunder may be matched with IRS records to verify the accuracy of the 

offeror’s TIN. 

 

 (d) Taxpayer Identification Number (TIN). 

 TIN: ____________________________ 

            [   ] TIN has been applied for. 

 [   ] TIN is not required because: 

 [   ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that 

does not have income effectively connected with the conduct of a trade or business 

in the U.S. and does not have an office or place of business or a fiscal paying agent 

in the U.S.; 

 [   ] Offeror is an agency or instrumentality of a foreign government; 

 [   ] Offeror is an agency or instrumentaltiy of the Federal Government. 

 

 (e) Type of Organization. 

 [   ] Sole Proprietorship; 

 [   ] Partnership: 

 [   ] Corporate Entity (not tax exempt); 

 [   ] Corporate Entity (tax emempt); 

 [   ] Government entity (Federal, State, or local); 
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  [   ] Foreign government; 

 [   ] International organization per 26 CFR 1.6049-4; 

 [   ] Other ___________________________________________ 

 (f) Common Parent. 

[   ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of 

this clause.    

     [   ] Name and TIN of common parent; 

 Name _______________________________________________ 

      TIN ________________________________________________ 

 

(End of provision) 

 

L.2     52.204-8  Annual Representations and Certifications.  (DEC 2012)  

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 

236220 for Construction Management, commercial and institutional building or Warehouse 

construction; 237310 for Construction Management, highway road, street or bridge; 237990 for 

Construction Management, outdoor recreation facility; 236118 for Construction Management, 

residential remodeling; 237110 for Construction Management, water and sewage line and related 

structures. 

(2) The small business size standard is$28.5 million.  

 (3) The small business size standard for a concern which submits an offer in its own name, 

other than on a construction or service contract, but which proposes to furnish a product which it 

did not itself manufacture, is 500 employees.  

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 

paragraph (d) of this provision applies.  

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 

registered in CCR, and has completed the ORCA electronically, the offeror may choose to use 

paragraph (d) of this provision instead of completing the corresponding individual 

representations and certifications in the solicitation. The offeror shall indicate which option 

applies by checking one of the following boxes:  

[  ] (i) Paragraph (d) applies.  

[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 

representations and certifications in the solicitation.  

(c)(1) The following representations or certifications in ORCA are applicable to this 

solicitation as indicated:  

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 

solicitations when a firm-fixed-price contract or fixed-price contract with economic price 

adjustment is contemplated, unless—  

(A) The acquisition is to be made under the simplified acquisition procedures in 

Part 13;  

https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137583
https://www.acquisition.gov/far/current/html/FARTOCP13.html#wp271421
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(B) The solicitation is a request for technical proposals under two-step sealed bidding 

procedures; or  

(C) The solicitation is for utility services for which rates are set by law or regulation.  

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain 

Federal Transactions. This provision applies to solicitations expected to exceed $150,000.  

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not 

include the clause at 52.204-7, Central Contractor Registration.  

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision 

applies to solicitations that—  

(A) Are not set aside for small business concerns;  

(B) Exceed the simplified acquisition threshold; and  

(C) Are for contracts that will be performed in the United States or its outlying areas.  

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—

Representation. This provision applies to solicitations using funds appropriated in fiscal years 

2008, 2009, 2010, or 2012.  

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 

solicitations where the contract value is expected to exceed the simplified acquisition threshold.  

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to 

invitations for bids except those in which the place of performance is specified by the 

Government.  

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the 

place of performance is specified by the Government.  

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This 

provision applies to solicitations when the contract will be performed in the United States or its 

outlying areas.  

(A) The basic provision applies when the solicitations are issued by other than DoD, 

NASA, and the Coast Guard.  

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or 

the Coast Guard.  

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by 

sealed bidding and the contract will be performed in the United States or its outlying areas.  

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 

solicitations that include the clause at 52.222-26, Equal Opportunity.  

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, 

other than those for construction, when the solicitation includes the clause at 52.222-26, Equal 

Opportunity.  

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 

provision applies to solicitations when it is anticipated the contract award will exceed the 

simplified acquisition threshold and the contract is not for acquisition of commercial items.  

https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137684
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137777
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137824
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1144909
https://www.acquisition.gov/far/current/html/52_214.html#wp1129381
https://www.acquisition.gov/far/current/html/52_215.html#wp1144523
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1135900
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1135943
https://www.acquisition.gov/far/current/html/52_222.html#wp1147663
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1147704
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1148142
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(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that 

require the delivery or specify the use of USDA–designated items; or include the clause at 

52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction 

Contracts.  

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations 

that are for, or specify the use of, EPA–designated items.  

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations 

containing the clause at 52.225-1.  

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act 

Certificate. (Basic, Alternates I, II, and III.) This provision applies to solicitations containing the 

clause at 52.225-3.  

(A) If the acquisition value is less than $25,000, the basic provision applies.  

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision 

with its Alternate I applies.  

(C) If the acquisition value is $50,000 or more but is less than $77,494, the provision 

with its Alternate II applies.  

(D) If the acquisition value is $77,494 or more but is less than $100,000, the provision 

with its Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations 

containing the clause at 52.225-5.  

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—

Certification. This provision applies to all solicitations.  

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned 

Activities Relating to Iran—Representation and Certification. This provision applies to all 

solicitations.  

(xxi) 52.226-2, Historically Black College or University and Minority Institution 

Representation. This provision applies to—  

(A) Solicitations for research, studies, supplies, or services of the type normally 

acquired from higher educational institutions; and  

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the 

clause at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business 

Concerns.  

(2) The following certifications are applicable as indicated by the Contracting Officer:  

[Contracting Officer check as appropriate.]  

__ (i) 52.219-22, Small Disadvantaged Business Status.  

__ (A) Basic.  

__ (B) Alternate I.  

__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End 

Products.  

https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168785
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168786
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168826
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169013
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168995
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169071
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169038
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169193
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169151
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1181379
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1188714
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169667
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136333
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1143559
https://www.acquisition.gov/far/current/html/52_222.html#wp1147605


  Page 28 of 31 

 

__ (iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts 

for Maintenance, Calibration, or Repair of Certain Equipment Certification.  

__ (iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts 

for Certain Services–Certification.  

__ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material 

Content for EPA–Designated Products (Alternate I only).  

__ (vi) 52.227-6, Royalty Information.  

__ (A) Basic.  

__(B) Alternate I.  

__ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer 

Software.  

(d) The offeror has completed the annual representations and certifications electronically via 

the Online Representations and Certifications Application (ORCA) website accessed through 

https://www.acquisition.gov. After reviewing the ORCA database information, the offeror 

verifies by submission of the offer that the representations and certifications currently posted 

electronically that apply to this solicitation as indicated in paragraph (c) of this provision have 

been entered or updated within the last 12 months, are current, accurate, complete, and 

applicable to this solicitation (including the business size standard applicable to the NAICS code 

referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 

reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, 

identifying change by clause number, title, date]. These amended representation(s) and/or 

certification(s) are also incorporated in this offer and are current, accurate, and complete as of 

the date of this offer. 

FAR CLAUSE #            TITLE            DATE      CHANGE  

      ____________        _________       _____      _______  

Any changes provided by the offeror are applicable to this solicitation only, and do not result 

in an update to the representations and certifications posted on ORCA.  

(End of provision)  

 

L.3. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)  

(a) Definitions. As used in this clause—  

 

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  

 

(1) FSC 5510, Lumber and Related Basic Wood Materials;  

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  

(3) FSG 88, Live Animals;  

(4) FSG 89, Food and Related Consumables;  

https://www.acquisition.gov/far/current/html/52_222.html#wp1152427
https://www.acquisition.gov/far/current/html/52_222.html#wp1155404
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168892
https://www.acquisition.gov/far/current/html/52_227.html#wp1139116
https://www.acquisition.gov/far/current/html/52_227.html#wp1145584
https://www.acquisition.gov/
https://www.acquisition.gov/far/current/html/Subpart%204_12.html#wp1073667
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(5) FSC 9410, Crude Grades of Plant Materials;  

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  

(8) FSC 9610, Ores;  

(9) FSC 9620, Minerals, Natural and Synthetic; and  

(10) FSC 9630, Additive Metal Materials.  

 

“Place of manufacture” means the place where an end product is assembled out of 

components, or otherwise made or processed from raw materials into the finished product that is 

to be provided to the Government. If a product is disassembled and reassembled, the place of 

reassembly is not the place of manufacture.  

 

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  

 

(1) [   ]  In the United States (Check this box if the total anticipated price of offered 

end products manufactured in the United States exceeds the total anticipated 

price of offered end products manufactured outside the United States); or  

(2) [   ] Outside the United States.  

  

 

L.4 AUTHORIZED CONTRACT ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 

to be the offeror's representative for Contract Administration, which includes all matters 

pertaining to payments. 

 

 Name:    _________________________________________________ 

 

 Address: _________________________________________________ 

 

                 _________________________________________________ 

 

 Phone Number: ____________________________________________ 
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L.5 652.228-70  DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES 

(JUN 2006) 

 

   (a)  Bidders/offerors shall indicate below whether or not any of the following categories 

of employees will be employed on the resultant contract, and, if so, the number of such 

employees: 

 

Category Yes/No Number 

(1)  United States citizens or residents   

(2)  Individuals hired in the United States, 

regardless of citizenship 
  

(3)  Local nationals or third country nationals 

where contract performance takes place in a 

country where there are no local workers’ 

compensation laws 

 Local nationals: ________ 

 

Third Country Nationals: 

  _________ 

(4)  Local nationals or third country nationals 

where contract performance takes place in a 

country where there are local workers’ 

compensation laws 

 Local nationals: ________ 

 

Third Country Nationals: 

                           _________ 

 

   (b)  The contracting officer has determined that for performance in the country of Peru– 

 

 Workers’ compensation laws exist that will cover local nationals and third 

country nationals. 

 

 Workers’ compensation laws do not exist that will cover local nationals and third 

country nationals. 

 

   (c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the 

bidder/offeror shall not purchase Defense Base Act insurance for those employees.  However, 

the bidder/offeror shall assume liability toward the employees and their beneficiaries for war-

hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 

 

   (d)  RESERVED 

 

 

 

 

L.6.  52.225-25  Prohibition on Contracting with Entities Engaging in Sanctioned Activities 

Relating to Iran—Representation and Certification.  (Nov 2011)  

(a) Definitions.  

“Person”—  

(1) Means—  
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(i) A natural person;  

(ii) A corporation, business association, partnership, society, trust, financial institution, 

insurer, underwriter, guarantor, and any other business organization, any other nongovernmental 

entity, organization, or group, and any governmental entity operating as a business enterprise; 

and  

(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; and  

(2) Does not include a government or governmental entity that is not operating as a business 

enterprise.  

“Sensitive technology”—  

(1) Means hardware, software, telecommunications equipment, or any other technology that 

is to be used specifically—  

(i) To restrict the free flow of unbiased information in Iran; or  

(ii) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and  

(2) Does not include information or informational materials the export of which the 

President does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the 

International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).  

(b) The offeror shall e-mail questions concerning sensitive technology to the Department of 

State at CISADA106@state.gov.  

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in 

accordance with 25.703-4, by submission of its offer, the offeror—  

(1) Represents, to the best of its knowledge and belief, that the offeror does not export any 

sensitive technology to the government of Iran or any entities or individuals owned or controlled 

by, or acting on behalf or at the direction of, the government of Iran; and  

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not 

engage in any activities for which sanctions may be imposed under section 5 of the Iran 

Sanctions Act. These sanctioned activities are in the areas of development of the petroleum 

resources of Iran, production of refined petroleum products in Iran, sale and provision of refined 

petroleum products to Iran, and contributing to Iran's ability to acquire or develop certain 

weapons or technologies.  

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and the 

certification requirement of paragraph (c)(2) of this provision do not apply if—  

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4, 

52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and  

(2) The offeror has certified that all the offered products to be supplied are designated 

country end products or designated country construction material.  

(End of provision)  

 

http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/Subpart%2025_7.html#wp1077997
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169071
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169193
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169584
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1184786
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ATTACHMENT 1 
STATEMENT OF WORK 

FOR CONSTRUCTION SERVICES 
 

COMPOST AREA PROJECT 
 
 
1.0  INTRODUCTION 
 
1.1 The U.S. American Embassy requires the services of an experienced company on civil engineering works to 

perform the construction and complementary work for the Compost Area Project, inside the US Embassy 
Compound. 

 
1.1.1 The works to be done are shown on the attachments 2 and 3: CAD Drawing Compost Area Project 1 and 2 

respectively. 
 
1.1.2 These drawings are referential only. Contractor must do its own finish grade survey with a professional surveyor 

and do the necessary adjustments. 
 

1.1.3 The Final CAD shop drawings must be sent to the Embassy for approval, prior to the construction. 
 

1.1.4 Finish grade must be leveled to reach at least one inch below the top of curb in the flat areas. 
 

1.1.5 Two compost boxes, with inside dimensions, 6970 x 1450x1305 mm depth with a 165 mm reinforced concrete 
slab and 40 mm depth water basin, eight 200 x 200 mm reinforced concrete columns, upper curb ring and 18 
holes 230 x 130 x 090 mm wall bricks, each one. 
 

1.1.6 On the concrete slab, top of the water basin + 40 mm level and bottom of the basin 0.00 mm level, shall be 
perfectly leveled with the support of a professional surveyor.  
 

1.1.7 This water basin will be tested with water. Water shall be leveled with the top and bottom of the concrete basin 
and shall keep the water at least for 6 hours. The water basin shall successfully pass the test water otherwise it 
will be rejected. 
 

1.1.8 Concrete slab shall be waterproof. So concrete additives for this purpose shall be included. 
 

1.1.9 Concrete slab shall not present fractures or cracks. Otherwise will be rejected. 
 

1.1.10 Soil under the concrete slab areas, shall be compacted by the contractor.  
 

1.1.11 Compost boxes walls shall be done using 18 holes bricks 230 x 130 x 90 mm.    
 

1.1.12  Reinforced concrete must be f’c = 4000 PSI   
 

1.1.13 All steel for reinforced concrete rebar must be ASTM A-615 Gr. 60. 
 

1.1.14 Compost boxes walls must be wrapped with geotextile fabric and 6” of sand. 3” granular material or sand must be 
placed between concrete slab and compacted soil. 
 

1.1.15 Two perimeter fences 6150 x 1800 mm height, with 2600 mm double door. Plastified wire steel mesh screen 1 2” 
x 3.30 mm2 wire 
 

1.1.16 Perimeter fence frame in steel pipe 2 ½” for columns and 2” for stiffeners and 1 ¼” for doorframe.  
 

1.1.17 Each doorframe must have three heavy-duty steel hinges. Double door should have a heavy padlock. 
 

1.1.18 All steel pipes shall be ASTM A-53 Grubb Schedule 40, seamless. 
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1.1.19 Once finished steel structure shall be painted, one coat of rust resistant primer and one finish coat of gray enamel. 

 
1.1.20 Contractor must have at least the minimum equipment to do this work: rear excavator and front loader, vibrating 

soil compacter, concrete vibrator, trucks, welding machine, grinders, etc. 
 

 
1.1.21 All given measurements shall be confirmed by the Contractor, since this is a fixed sum lump Contract. No 

amendments in the Contract shall be accepted due to discrepancy with the measurements. 
 
1.1.22 Contractors must provide their own equipment, tools, ladders and scaffolds. 
 
1.1.23 Embassy only provides water and electrical power for this work. Embassy can provide power at: 115 Volts/1 

phase/60 Hz, 208 Volts/3 phase/60 Hz, 480 Volts/3 phase/60 Hz. Contractor must provide all equipment and 
materials. 

 
1.1.24 Contractor must follow all working safety regulations and provide their personnel with appropriate safety 

equipment like gloves, security shoes, ocular protection, earring protection, falling protection etc... A site meeting 
will be held to discuss safety issues prior to work commencing. 
 

1.1.25 The Embassy is providing in attachment 4: Contractor Safety Policy that outlines the safety policy for contractors 
hired by the US Embassy Lima- FAC. 

 
1.1.26 Working days for this project are Monday thru Saturday, from 8 AM to 5 PM 

 
1.1.27 Upon completion of work area is to be returned to clean condition with no dust or garbage in evidence. 

 
1.1.28 All retouching works should be included and the area should be kept clean during and at the end of each working 

days.  
 

1.1.29 All damaged areas during the working process should be restored to its original conditions. 
 

1.1.30 Contractor must remove and dispose all exceeding material. 
 
 

1.2 The facility, US Chancery Building is located in Encalada Ave. Block 17 s/n, Surco.   All inspections shall be 
requested through the Embassy’s Facility Manager [FM] or Contracting Officer Representative [COR].  

 
1.3 Work shall be completed as expeditiously as possible. The structure shall be occupied during the execution of this 

contract. Contractor shall coordinate with Contracting Officer for work phasing and job sequencing with work 
commencing and completing in each apartment unit in a sequential manner.  Contractor to submit a phasing plan 
with construction schedule for review and approval prior to commencement of work at the site.   

  
Contractor may be allowed to overlap phases upon exhibition of sufficient capability to execute the project 
simultaneously at multiple apartment units with the approval of the Contracting Officer [CO]. 

 
 
2.0  GENERAL REQUIREMENTS 
 
2.1 The Contractor shall provide quantity surveyors, construction personnel, equipment, materials, tools and 

supervision as needed to complete the services that meet the technical requirements in this Statement of Work 
[SOW].   It is expected that the Contractor shall partner closely with Embassy personnel. 

 
2.2 The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price and performance 

period.  The period of performance for all Phases of the project shall be completed in maximum 30 working days 
from Contract Award and/or the Notice to Proceed and or the security record checks are completed. 

 
2.3 The Contractor shall have limited access to or be admitted into any structure outside the areas 
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designated for the project except with permission by the Embassy.  The Contractor shall address the impact of the 
consequent disruption and provide for a continuing level of operation for continuous occupation of the residence 
during construction.  

 
2.4 The Contractor shall be required to prepare and submit reports, bill of materials, product literature, drawings, 

specifications, quality control schedules, safety plan and construction costs. These documents shall provide the 
necessary interfaces, coordination, and communication between the Embassy and Contractor for the delivery of a 
completed project. 

 
 
3.0  GOVERNMENT MATERIAL (GM) [Not applicable] 
 
 
4.0 CONTRACT ADMINISTRATION 
 
4.1 The Contractor shall not conduct any work that is beyond this Statement of Work and accompanying specifications 

unless directed in writing by the Contracting Officer [CO].  Any work done by the Contractor beyond this SOW and 
accompanying specifications without direction from the CO will be at the Contractor’s own risk and at no cost to 
the Embassy.   

 
4.2 The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor.  No work shall be initiated until 

the NTP is issued by the CO. 
 
4.3 The Contracting Officer may designate more than one individual to serve as the Contracting Officer's 

Representative [COR].  The Contractor will be furnished evidence of COR appointments, including explicit 
authority delegated to each COR and their responsibilities. 

 
4.4 The Embassy does not make representations or warranties of whatsoever kind or nature, either expressed or 

implied, as to the quality, level of completion, accuracy, extent of compliance with the standards, codes and 
requirements described or referred to in this SOW, or the extent of coordination between or among the documents 
provided to the Contractor. 

 
4.5 The Embassy’s review, approval, or acceptance of, nor payment for the services required under this contract shall 

be construed to operate as a waiver of any rights under this contract or any cause of action against the Contractor 
arising out of the performance of this contract. 

 
4.6 The Embassy has the right to inspect and test all services called for by the contract, to the extent practicable at all 

times and places during the term of the contract.  The Office of Overseas Buildings may perform quality assurance 
inspections [QAI] and tests during construction to confirm the work is installed according to the SOW. 

 
4.7 The Contracting Officer has the authority to issue a temporary stop order during the execution of any particular 

phase of this SOW.  This authority may be executed when the Embassy requires time for official functions, or is in 
possession of specific credible information indicating that the lives of Embassy personnel are immediately 
threatened and that the execution of the project will increase the Embassy's vulnerability.  The Contractor shall 
promptly notify the CO that work has been stopped. 

 
4.8 If any of the Contractor’s services do not conform to the contract requirements, the COR may require the 

Contractor to perform the services again in conformity with the contract requirements. The Embassy may by 
contract or otherwise, perform the services and charge the Contractor any cost incurred by the Embassy that is 
directly related to the performance of such service or terminate the contract for default. 

 
4.9 The Embassy has the right to terminate this contract of convenience at any time in whole, or from time to time, if 

the Contracting Officer determines it is in the interest of the Embassy. 
 
 
5.0 RESPONSIBILITY OF THE CONTRACTOR 
 
5.1 The Contractor shall be responsible for the professional quality, technical accuracy, and the coordination of all 
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construction and other services furnished under this contract.  The Contractor shall, without additional 
compensation, correct or revise any errors or deficiencies in its construction and other services. 

 
5.2 The Contractor shall identify a Project Site Manager who shall be responsible for the overall management of the 

project and shall represent the Contractor on the site during construction.  The Project Site Manager shall be 
approved by the COR.  

 
5.3 The Project Site Manager shall attend all project meetings, prepare Status Reports on the project and submit them 

to the COR.  Status Reports shall contain meeting minutes, accomplishments, arising concerns and proposed 
solutions, any proposed changed orders, and any other pertinent information required to report the progress of 
performance. 
 

5.4 The Contractor shall provide and submit to the COR Daily Construction Reports as indicated on attachment 5, 
indicating events, work accomplished, materials delivered etc. 

 
5.5 All documentation produced for this project will become the ownership of the Embassy at the completion of this 

project. 
 
5.6 The Contractor shall verify that all materials, equipment, and systems provide operational dependability.  The 

Contractor assures the completed construction shall be easily maintained or replaced with readily available 
materials and services.   

 
5.7 Any cost associated with services subcontracted by the Contractor shall be borne by and be the complete 

responsibility of the Contractor under the fixed price of this contract. 
 
5.8 The Contractor is responsible for safety and shall comply with all local labor laws, regulations, customs and 

practices pertaining to labor, safety and similar matters.  The Contractor shall promptly report all accidents 
resulting in lost time, disabling, or fatal injuries to the COR. 

  
5.9 The Contractor shall be and remain liable to the Embassy in accordance with applicable law for all damages to the 

Embassy caused by the Contractor's negligent performance of any of the services furnished under this contract.  
The rights and remedies for the Embassy provided for under this contract are in addition to any other rights and 
remedies provided by law. 

 
 
6.0 PRE-CONSTRUCTION REQUIREMENTS 
 
6.1 The Contractor shall examine all the documents and visit the site to fully inform themselves of all the conditions 

and limitations applied to the work and submit a firm fixed price cost proposal for all the work.  No subsequent cost 
allowance will be made to the Contractor for neglect of the existing conditions. 

 
6.2 Provide a statement that the Contractor’s company and all personnel are experienced in painting works similar to 

type and scope required for the work. 
 
6.3 The Contractor shall prepare and submit a Quality Control Schedule [QCS] and Project Safety Plan [PSP] to 

address the project.  The QCS and PSP are intended to document the entire project from beginning to end. 
 
6.4 Submit a copy of a Contractor’s Installation Guarantee covering the work, labor and equipment for a period of 0NE [1] 

year at no cost to the Embassy signed by the Contractor. 
 
6.5 Submit a Bill of Materials [BOM], product literature, samples and standard specification submittals of all materials 

to be used in the project provided by the contractor.  The BOM's shall list the equipment and materials in sufficient 
detail that a purchase order for the materials and equipment can be executed without further elaboration or 
specifications.   These documents will be used by the Embassy to approve all equipment and materials. 

 
7.0 CONSTRUCTION REQUIREMENTS 
 
7.1 No construction shall begin until approvals of the Pre-Construction Submittals are accepted by the COR. 
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Requests for approvals should be sent to the COR in the appropriate form as indicated on Attachment 7 Shop 
Drawing/Material Approval Request 

 
7.2 The approval of the drawings and/or materials by the Contracting Officer shall not be construed as a complete 

check, but will indicate only that the general method of construction and detailing is satisfactory. Approval of such 
drawings and/or materials will not relieve the Contractor of the responsibility for any error which may exist as the 
Contractor shall be the responsible for the dimensions, design, quality, adequate connections, details and 
satisfactory construction of all work. 

 
7.2 The Contractor shall be responsible for all required materials not provided by the Embassy, equipment and 

personnel to manage, administer, and supervise the project.  All workmanship shall be of good quality and 
performed in a skillful manner as determined by the COR.  

 
7.3 All materials and equipment incorporated into the project shall be new unless noted otherwise. The Contractor 

shall transport and safeguard all materials and equipment required for construction.   
 
7.4 Equipment and materials shall be carefully handled, properly stored, and adequately protected to prevent damage 

before and during installation, in accordance with the manufacturer's recommendations.  Damaged or defective 
items shall be replaced.  The contractor will be responsible for security of all materials and equipment. 

 
7.5 Receipt Of Materials - Shipment of equipment, materials, and supplies shall be addressed to the Contractor - not 

the Embassy.  The Contractor must be on hand to accept shipments; the Embassy will not accept shipments. 
 
7.6 The Contractor will be provided with a storage and staging area as determined by the COR.  The Contractor shall 

be responsible for restoring the area to its original condition at the completion of the work.  The Contractor shall be 
responsible for repair of any damage incurred to buildings or pavement as a result of storage activities.  The 
Contractor is responsible for obtaining any additional off compound storage areas as required.   

 
7.7 The Contractor shall at all times keep the work area free from accumulation of waste materials.  Upon completing 

construction, the Contractor shall remove all temporary facilities and leave the project site in a clean and orderly 
condition acceptable to the COR.  

 
7.8 The Contractor shall perform the work at the site during the Embassy's normal workday hours, unless agreed 

upon with the COR. 
 
7.9  The Contractor shall be responsible for connection of temporary utilities to existing utilities including water and 

power lines.  All temporary connections to local water and power lines shall be coordinated with the COR.  The 
Contractor shall pay all costs incurred in connecting, converting, and transferring the utilities to the work. The 
Contractor shall be responsible for making connections including providing back flow preventer devices on 
connections to domestic water lines, providing transformers, and for disconnections. 

 
7.10 At the end of each work day, or notification of a temporary stop order, the Contractor shall lower and fixed all 

temporary work platforms and/or harnesses.  Contractor shall notify the COR of the temporary barricade locations. 
 Beginning the next workday, the contractor shall remove the temporary barricades before continuing the project. 

 
7.11 Storm Protection - Should warnings of wind of gale force or stronger be issued, the Contractor shall take every 

practicable precaution to minimize danger to person, the work and adjacent property.  Precautions shall include, 
but not be limited to, closing all openings, removing all loose materials, tools and equipment from exposed 
locations, and other temporary work.   

 
7.12 Cleanup - The Contractor shall keep the work area, including storage areas, free from accumulations of waste 

materials on a daily basis and comply with all federal, state and local regulations pertaining to the storage, 
transport and disposal of wastes.  The Contractor shall not use Embassy waste disposal facilities including 
garbage cans, trash piles or dumpsters.  

 
7.13 Landscape Restoration - The surfaces of all unpaved areas disturbed by construction activities shall be sodded 

with an approved grass native to the sodded area as approved by the COR. These shall include areas which 
existing pavement is removed, areas where excavation takes place, and areas where existing sod is 



Page 6 of 7 
 

STATEMENT OF WORK                                      Drafted: E. Ramirez Compost Area 
Project                                                February/19/2014     
 

 

  

killed or compacted by construction activities. Landscape shrubs killed or damaged by construction activities shall 
be replaced with same species and size. 

 
8.0 CRITERIA 
 
8.1 The Contractor work shall in accordance with U.S. codes and standards.  The COR will review and comment on 

the Contractor’s submissions using the following codes and standards:  
American Society for Testing & Materials,  
2003 International Building Code 
2003 International Mechanical Code 
2003 International Plumbing Code 
2002 National Electrical Code (NFPA) 

 
Contractor shall provide specifications, samples and manufacturer’s data sheets 
 
Statement of Work for Construction Services. 

 
 
9.0 DELIVERABLE SCHEDULE 
 
9.1 The Contractor shall commence work under this contract promptly, execute the work diligently, and achieve final 

completion and acceptance including final cleanup of the premises within the period specified.  
 
9.2 Milestones: 
 Contractor Pre-Proposal Site Visit  March 13, 2014 
 Due date for receipt of Proposals  March 21, 2014 
 Pre-Construction Submittals   Within 10 days of NTP 
 Embassy Submittal Review   20 days 
 Construction Begins    Within 10 days of NTP and/or when personnel is cleared by 

Embassy Security 
 Construction      30 working days. 
   
  
9.3 Project Completion: Furnish one copy of maintenance and operating information, Contractor’s one year 

workmanship guarantee and product literature of all items installed.   
 
10.0 PROJECT SECURITY  
 
10.1 The work to be performed under this contract requires that the Contractor, its employees and sub-contractors shall 

be cleared by Embassy Security and submit corporate, financial and personnel information for review by the 
Embassy.  Information submitted by the Contractor will not be disclosed beyond the Embassy. 

 
10.2 The Contractor shall submit this information including construction vehicle requirements within 10 days of the 

Notice to Proceed.   
 
 
11.0 PAYMENTS 
 
11.1 The Contractor shall provide a fixed priced lump sum proposal to the Contracting Officer, as indicated on 

Attachment 6 Price Schedule Breakdown  , with the logo, name, address, phone numbers and e-mail of the 
company and signed by the General Manager or legal representative as well as schedule of the works as indicated 
on Attachment 7 Proposed Performance Chart The Contractor may submit requests for progress payments at 
monthly intervals to cover the value of labor and materials completed to date, as indicated on Attachment 9.  In 
making progress payments, there shall be retained 10% of the amount due until final completion.   

 
11.2 The Contractor shall submit one copy of all payment invoices, with the appropriate backup documents to the COR.

 The COR will determine if the invoice is complete and proper as submitted.  The COR also will determine 
if billed services have been satisfactorily performed and if expenses billed are correct.  If it is determined that the 
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amount billed is incorrect, the COR will within seven days, request the Contractor to submit a revised invoice. 
 
11.3 The Contractor shall specifically identify his last invoice "Final Invoice."  The Final invoice shall include the 

remaining payment claimed to be due under the basic contract and all modifications issued, if any.  The final 
invoice shall also have the Contractor's Release of Claims Certificate attached.  

 
 
 
 

END OF STATEMENT OF WORK 
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ATTACHMENT 4 
Facilities Management Section 

 

Contractor Safety Policy 
 
 

This Document outlines the safety policy for contractors hired by the US 
Embassy Lima Facilities Management Section, which provides construction 
services and facility maintenance.  The concern for safety, health, and welfare of 
all of our employees and hired Contractors has become our greatest asset.  We 
must all continue to recognize that there is no other aspect of our work that takes 
greater priority.  
 

It is the policy of the Facilities Section to: 
 

 Provide safe working conditions, 

 Perform all activities in ways that eliminate risk of injury or health 
impairment to any tradesperson, 

 Maintain all areas in ways that eliminate risk to visitors and to the public, 
and 

 Eliminate risk of damage to property on and adjacent to every jobsite. 
 
These are basic responsibilities of every company and individual on every jobsite. 
All supervisors of all trades must routinely accept complete responsibility for 
prevention of accidents and for the safety of all work under their direction. All 
trades people of every category are required to conduct themselves in a safe, 
considerate, and workmanlike manner. 
 By contract and by law, every company and person employed on the site 
is obligated at a minimum to comply with this safety policy document, the Federal 
Occupational Safety and Health Act, Americans with Disabilities Act, and the 
laws of every entity having jurisdiction over the work and the site. 
 Any company or individual refusing to correct observed safety violations 
will be banned from the site at least until such violations are corrected, and will 
be held completely responsible for all resulting effects. 

The collective results of all our direct attention to safety objective will 
contribute to success, pride, and security that goes with it.  Conduct with respect 
to safety will affect the manner in which the performance of all employees will be 
measured. 

Although we enjoy a safety record to be proud of, our goal is 100% accident-
free work, while ensuring our history of enduring quality work and satisfied clients.  
The good intentions, cooperation and good judgment of all employees in the use 
of safe and responsible work practices is the path toward continued personal and 
company improvement, and must be pursued each day. 

 
A. DISCIPLINARY ACTION AND PROCEDURE FOR SAFETY VIOLATIONS 
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A.1 Policy 
 

Compliance with all safety rules and procedures is a condition of contract 
agreement when working for the US Embassy Lima.  All contractors and their 
employees must familiarize themselves with safety rules and procedures, and 
comply with them in every respect.  Supervisory, administrative, and 
management personnel at all levels are responsible for taking immediate 
corrective action when a violation is observed.  Contractors are responsible for 
their crews’ compliances. 

Any person causing or knowingly allowing an unsafe condition to remain 
shall be subject to a warning and possible dismissal.  Contractors guilty of 
intentional, serious, and/or repeated violations will be subject to a contract 
termination. 
 
A.2 Disciplinary Action 
 

If a violation is observed, or comes to the attention of any Embassy 
supervisor or management personnel, action must be taken immediately to 
correct the violation.  Immediately thereafter, the POSHO is to be notified.  The 
POSHO will then follow the procedures below for necessary disciplinary action: 

 
First Warning: 

The first warning will require the person to immediately leave the jobsite.  
The individual may return the following workday, provided there is not a safety 
violation.  A verbal and written warning, with a copy of the Safety Violation 
Warning Notice will be given to the contractor and distributed to the project and 
contractor files. 

 
Second Warning: 
 The second warning will again require the person to immediately leave the 
jobsite.  That individual will no longer be allowed on a US Embassy jobsite. A 
written notice will be given to the contractor, be retained by the POSHO and be 
distributed to the project and contractor files.  A meeting will be held with the 
contractor and the POSHO in order to determine why the individual is not willing 
to comply with the rules and regulations.  Any further action taken at this time will 
be determined by management, and be based upon the severity of the violation. 
 
Third Warning: 
 A third violation by the same company will result in a written notice which 
will be given to the contractor, be retained by the POSHO, and be distributed to 
the project and contractor file.  Three (3) warnings for safety violations may result 
in termination of contract.   
 
 The actions listed above must be taken when a violation is observed.  The 
US Embassy Beijing cannot tolerate actions or negligence that may result in 
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injury.  If there are any questions concerning this policy and procedure, contact 
the POSHO. 
 
B. FIRST AID 
 

The contractor is responsible for providing first aid and medical treatment 
for their own employees and any subcontractors employed by the contractor. The 
contractor is also responsible to ensure that the names, addresses and 
telephone numbers of the contractor's doctors, hospital, and ambulance services 
are conspicuously posted as required by law. 
 The Facilities Section will provide a first aid kit for use by all parties, 
located at its jobsite field office. The subcontractor is required to provide it’s own 
first aid kit conspicuously located in the vicinity of each of its work areas, and 
readily accessible at all times. Each first aid kit is to be of an appropriate size for 
the respective crew. 
 
C. CONTRACTOR EMPLOYEE ORIENTATION AND TRAINING 
 

The contractor shall provide and enforce an adequate ongoing safety 
program for the benefit of its employees. At a minimum, the contractor is required 
to: 
 

1. Present its safety and loss control orientation program to each new 
employee prior to that employee's start of work. 

2. Inform their employees of all safety and health rules pertaining to their 
particular work assignment. 

3. Inform their employees of the location(s) and uses of all safety 
equipment and devices; such as first aid kits, fire extinguishers, 
personal protective devises, personal transport devices, 
communication equipment, etc. 

4. Conduct monthly safety meetings for its supervisory employees and 
weekly tailgate safety meetings for all employees, including 
appropriate documentation of all meetings. 

5. Implement a regular system of inspection of all work areas with the 
intention to detect and correct hazardous and potentially hazardous 
conditions, violations of any safety rule, and unsafe working practices. 

 
D. CONTRACTOR EMPLOYEE CONDUCT 
 

All contractor's employees are to be made aware of the following minimum 
rules of conduct, and will be required to comply with all such rules. Failure to 
comply may result in that company or it’s employee being temporarily or 
permanently barred from the site, at the sole discretion of the US Embassy Lima. 
 

1. Alcoholic beverages and illegal drugs are strictly prohibited. 
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2. Employees entering the jobsite in the possession of or under the 
influence of alcohol or illegal drugs or controlled substances shall be 
subject to immediate ejection from the jobsite. 

3. No firearms or weapons of any kind are allowed on the jobsite. 
4. Fighting, gambling, stealing, soliciting, and horseplay of any kind is 

strictly prohibited. 
5. Abusive language or disrespectful behavior is prohibited. 
6. All accidents are to be reported on the same day as the accident 

occurrence. 
7. All non-emergency treatment of accidents is to be authorized by the 

injured employee's immediate supervisor. 
8. All employees are to be made aware of any jobsite alarms and 

emergency code signals. 
9. Hardhats and construction grade shoes or boots are to be worn at all 

times. 
10. Seat belts are to be worn at all times when in company vehicles and 

equipment. 
11. Jobsite roadways and walkways are not to be blocked without prior 

approval of the foreman. 
12. Proper hygiene will be expected of each employee. 
13. All other written and spoken safety rules are to be followed explicitly. 

 
E. EMPLOYEE CLOTHING AND PERSONAL PROTECTIVE EQUIPMENT 
 

The contractor is responsible to ensure that all contractor's employees 
comply with minimum requirements for clothing worn in work areas, and that all 
contractor's employees have available to them and use all personal protective 
equipment required by their individual work assignments. Failure to comply may 
result in suspension of the work being performed by those employees until the 
clothing or equipment need is corrected. At a minimum: 
 

1. The contractor is to provide and require the use of all protective 
devices and personal protective equipment by its employees at all 
times as required by their respective work activities. 

2. Approved eye and face protection must be worn when conditions 
require. Safety glasses are required in all circumstances where there is 
the possibility of exposure to flying debris or particles. Side shields 
should also be worn whenever possible. 

3. Plastic face shields should be worn wherever there is the possibility of 
flying particles and spraying of liquids or corrosive substances. 

4. A hard hat is to be worn at all times. 
5. Only full-covered leather work shoes are allowed. Sneakers, canvas 

shoes, or shoes that are open in any way are not allowed. 
6. Shirts must be worn at all times. Sleeveless shirts and tank tops are 

not allowed. 
7. Shorts are not allowed. Full-length pants must be worn at all times. 
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8. Jewelry is not to be worn on the jobsite at any time. A watch may be 
worn unless the employee is performing any task, which may result in 
the watchband being caught, or an object becoming lodged between 
the band and skin. Watchbands should be of the expansion type, so 
that they would slip off if they get caught. 

 
 
 
 
 

 
 

 
 



US EMBASSY               CONTRACTOR’S DAILY CONSTRUCTION REPORT 
CONTRACT NUMBER: ___________________ DAILY REPORT NUMBER: _____ 
PROJECT NUMBER:_____________________ DATE: ____________________ 
 
CONTRACTOR: ________________________ 
 
LOCATION: __________________________ DESCRIPTION: _____________ 
 
WEATHER:  FAIR   CLOUDY   RAIN   WINDY   FOG  TEMP: AM ___  PM ___ 
 *REMARKS (DESCRIBE EVENTS, WORK ACCOMPLISHED, MATERIALS DELIVERED, ETC): 
 
 
 
 
 
 
 
 
 
 
 
   NATURE OF DEFECTS FOUND (INCLUDE SPEC AND/OR DWG NO., LOCATION AND  
   DESCRIPTION): 
 
 
   DIRECTIONS RECEIVED OR ISSUED (STATE BY WHOM): 
 
 
SUPERINTENDENT’S NAME AND SIGNATURE ______________________________________ 
***CONTRACTOR SHALL COMPLETE LABOR INFORMATION ON BACKSIDE OF THIS FORM*** 

**COR/US EMBASSY PERSONNEL TO COMPLETE THIS SECTION** 
 
       CONCUR WITH CONTRACTOR’S COMMENTS ABOVE. 
 
       DO NOT CONCUR. (SEE COMMENTS BELOW) 
   REMARKS: 
 
 
 
COMPLETION DATE: ______________________  WORK COMPLETED TO DATE: _________% 
PROBABLE COMPLETION DATE ______________  ACCORDING TO PROGRESS CHART _____% 
 
COR’S SIGNATURE _____________________________ DATE: _______________ 
 
CONTRACTING OFFICER ______ 

********USE BACKSIDE OF THIS FORM IF ADDITIONAL SPACE IS NEEDED******** 



 
EMPLOYEE’S NAME TRADE EMPLOYER’S NAME 

PRIME/SUB 
NO. HOURS
WORKED 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 



US EMBASSY LIMA PERU

PROJECT: COMPOST AREA PROJECT
SECTION: FAC
LOCATION: EMBASSY COMPOUND

ITEM DESCRIPTION UNIT QUANTITY LABOR MAT $ EQUIP TOTAL
US $ US $ US $

1.01.01 Mobilization Glb 1
1.01.02 Survey works Glb 1
1.01.03 Rough in Glb 1
1.01.04 Excavation M3 64
1.01.05 Soil disposal manua loading and truck L: 10 KM M3 64
1.01.06 Reinforced concrete 4000 PSI M3 4
1.01.07 ASTM A-615 Gr 60 1/2" rebar Kg 400
1.01.08 ASTM A-615 Gr 60 3/8" rebar Kg 160
1.01.09 ASTM A-615 Gr 60 3/8" rebar Kg 26
1.01.10 Wood frames M2 40
1.01.11 Soil compactation M2 32
1.01.12 Sand M3 10
1.01.13 Geotextil fabric M2 50
1.01.14 Wall 18 holes bricks 230 x 130 x 90 mm M2 40
1.01.15 ASTM A-53 Sch-40 2 1/2" nominal dia pipe, 20' length each 4
1.01.16 ASTM A-53 Sch-40 2" nominal dia pipe, 20' length each 3
1.01.17 ASTM A-53 Sch-40 1 1/2" nominal dia pipe, 20' length each 6
1.01.18 Plastified wire steel mesh screen 1 1/2" x 3.30 mm2 M2 16
1.01.19 Green raschel mesh screen: trama 80%, shade 50% M2 16
1.01.20 Hilti Kwick bolts 3/8" dia x 3 3/8"length each 40
1.01.21 Steel plate 3/8" x 6" x6" each 10
1.01.22 Paint as SOW Glb 1
1.01.23 Demobilization Glb 1

Total Direct Expenses
Overhead & Profit
Sub-Total
IGV

TOTAL $0

PRICE SCHEDULE BREAKDOWN
ATTACHMENT 6



DATE

PRINCIPAL CONTRACT FEATURE WT% EST. COST WK DATE=> 1 2 3 4 5 6 7 8 9 10 11 WKS/MTHS

             NOTICE TO PROCEED DATE: ________________________ COMPLETION DATE: _________________

2. VIATO: COPNTRACTING OFFICER
 US Embassy 

SCHEDULED 
ACTUAL

7. CONTRACT DESCRIPTION  

10. APPROVED

          LEGEND
BAR PROGRESS
TO DATE OF REPORT
ACTUAL PROGRESS

9. APPROVAL RECOMMENED

40

REPORT NUMBER

100

90

SCHED PROGRESS _ _ _ _ _ _    ACTUAL __________

0%                   50                  100

70

60

50

TOTAL

30

20

10

0

3. REPORT FOR PERIOD ENDING

CURVES

1. FROM

5. SOLICITATION NUMBER                  

6. LOCATION                                         

80

8. SUBMITTED FOR APPROVAL 
(SIGNATURE)

SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL

100 % 
COMPLETE

PROPOSED PERFORMANCE CHART  

SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL



GENERAL SERVICES OFFICE, US EMBASSY  
REQUEST FOR PROGRESS PAYMENT (INVOICE) 

PROJECT: Contract No. _____________________________   CONTRACTOR:_________________________________________ 
         Name ____________________________    (Name, Address)_________________________________ 
 
APPLICATION DATE:____________   APPLICATION NO. _____   ____________________________________________________ 
 
TO: Contracting Officer, US EMBASSY      ____________________________________________________ 
 
NOTE: (Must obtain COR signature before processing)   PERIOD FROM:________________  TO _______________ 
I hereby certify, to the best of my knowledge and    Application is made for Payment, as shown below in 
belief that:         connection with the Contract. The present status of 
(1) The amounts requested are only for performance   the account for this Contract is as follows: 
in accordance with the specifications, terms and 
conditions of the contract: 
(2) Payments to subcontractors and suppliers have   ORIGINAL CONTRACT SUM . . . . . .$___________________ 
been made from previous payments received under the 
contract and timely payments will be made from the   NET CHANGE BY MODIFICATIONS . . .$___________________ 
proceeds of the payment covered by this certifica- 
tion.           CONTRACT SUM TO DATE . . . . . . $___________________ 

          _____________________________________________________ 
         
(3) This request for progress payments does not    TOTAL COMPLETED-STORED TO DATE ..$___________________ 
include any amounts which the prime contractor 
intends to withhold or retain from a subcontractor   RETAINAGE __________% . . . . . .$___________________ 
or supplier in accordance with the terms and 
conditions of the subcontract.      TOTAL EARNED LESS RETAINAGE . . .$___________________ 
 
SIGN __________________________________________    LESS PREVIOUS PAYMENTS . . . . . $___________________ 
(Title) _______________________________________ 
(Date) ________________________________________    CURRENT PAYMENT DUE . . . . . . .$___________________ 
      _____________________________________________________ 
CONTRACTING OFFICER: Representative’s certifica-     
tion of receipt of services at project site.    ACCOUNTING DATA 
Changes to requested amount have been initiated.   _____________________________________________________ 
 
Sign and Date ________________________________ 
 
Print phone number and mailing address of person 
to be notified in event the Contracting Officer 
finds this application to be defective.     BY: _________________________ DATE: _______________ 
       COR 
(Address) ____________________________________ 
 
_______________________ (Phone) ______________    Approved for Payment of $_______________________ 



CONTINUATION SHEET      CONTRACT No. _____________________________ 
FOR REQUEST FOR PROGRESS PAYMENT      APPLICTION NO. ______ 

WORK COMPLETED TOTAL COMPLETED 
AND STORED TO  

DATE 

 
ITEM 
NO. 
A. 

 
DESCRIPTION OF WORK 

 
B. 

 
SCHEDULED 
VALUE 
C. 

PREVIOUS 
APPLICATIONS 

D. 

THIS 
APPLICATION 

E. 

(1)* 
STORED 

MATERIALS 
F. 

G(D+E+F)  %

BALANCE 
TO FINISH 

 
H(C-G) 

 
RETAINAGE 
 

I. 

          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
(1)* STORED MATERIALS – Unincorporated material delivered to the job site. Request for payment for uninstalled 
 material delivered to the job site must be accompanied by paid invoices. 



SHOP DRAWING/MATERIAL APPROVAL REQUEST 
NOTE: ALL ENTRIES WILL BE FILLED IN BY TYPEWRITER OR PEN INK PROJECT NO: __________ 

FROM: 
CONTRACTOR _________________________________________________ 
CONTRACT NUMBER 
 
__________-___-___________ 

 
 
SUBMISSION NUMBER ____________ 

DATE 
 
               _______________________ 

MORE FORMS REQUIRED 
 

 NO            YES 

TYPE OF SUBMITTAL 
                          
NEW         RESUBMITTAL OF # ______ 

 
GOVERNMENT USE ONLY 

ITEM 
NO 

SPECIFICATION 
SECTION AND 

PARAGRAPH NO 

 
DESCRIPTION OF MATERIAL 

AP 
PROVED 

AP 
PROVED 

AS 
NOTED 

DISAP 
PROVED 

 
INT 

       
       
       
       
CONTRACTOR CERTIFIES THAT MATERIALS COMPLY WITH BUY AMERCIAN ACT (FAR 52.225-09) 

NO OF COPIES TO 
 

(US Embassy) _____________ 

BY (NAME AND TITLE) 
 

_________________________________ 

SIGNATURE 
 

________________________________ 
COMMENTS 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 

FOR GOVERNMENT USE ONLY 
US EMBASSY  

TO: CONTRACTING OFFICER 
RECOMMEND APPROVAL OR DISAPPROVAL AS INDICATED AND SUBJECT TO APPLICABLE COMMENTS ABOVE. 

TYPED NAME AND GRADE 
 

_______________________________ 

SIGNATURE 
 

________________________________ 

DATE 
 

__________________ 
CONTRACTING OFFICER 

TO: CONTRACTOR 
1. APPROVED OR DISAPPROVED AS INDICATED AND SUJECT TO ANY APPLICABLE COMMENTS ABOVE. 
2. REQUEST PROMPT RESUBMITTAL OF DISAPPROVED ITEMS. 

TYPED NAME  
 

SIGNATURE 
 

DATE 
 



 
 
 
 
 
 
 
 
 
 

CONTRACTOR SUBMITTAL REVIEW PROCEDURES 
 

The Contractor shall submit to the Contracting Officer for approval THREE (3) 
copies of all shop drawings as called for under the various headings of the 
contract specifications. These drawings shall be complete and detailed. If 
approval by the Contracting Officer, each copy of the drawings will be identified 
as having received such approval by being stamped and dated. The Contractor 
shall make any corrections required by the Contracting Officer. If the Contractor 
considers any corrections indicated on the drawings as constituting a change to 
the contract drawings or specifications, notice as required under the clause 
entitled “Changes” will be given to the Contracting Officer. Two (2) sets of all 
shop drawings will be retained by the Contracting Officer and one (1) sets will be 
returned to the Contractor. 
 
The approval of the drawings by the Contracting Officer shall not be construed as 
a complete check, but will indicated only that the general method of construction 
and detailing is satisfactory. Approval of such drawings will not relieve the 
Contractor of the responsibility for any error which may exist as the Contractor 
shall be responsible for the dimensions and design of adequate connections, 
details, and satisfactory construction of all work. 
 
 
Deliver Submittals to: 
      Contracting Officer’s Representative 

    
 



 

 

SAMPLE LETTER OF BANK GUARANTY  

 

      Place [         ] 

      Date [          ] 

Contracting Officer 

U.S. Embassy, [Post name] 

[Mailing Address] 

      Letter of Guaranty No. _______ 

SUBJECT: Performance and Guaranty 

 

The Undersigned, acting as the duly authorized representative of the bank, declares that the 

bank hereby guarantees to make payment to the Contracting Officer by check made payable to 

the Treasurer of the United States, immediately upon notice, after receipt of a simple written 

request from the Contracting Officer, immediately and entirely without any need for the 

Contracting Officer to protest or take any legal action or obtain the prior consent of the 

Contractor to show any other proof, action, or decision by an other authority, up to the sum of 

[Amount equal to 20% of the contract price in U.S. dollars during the period ending with the 

date of final acceptance and 10% of the contract price during contract guaranty period], which 

represents the deposit required of the contractor to guarantee fulfillment of his obligations for 

the satisfactory, complete, and timely performance of the said contract [contract number] for 

[description of work] at [location of work] in strict compliance with the terms, conditions and 

specifications of said contract, entered into between the Government and [name of contractor] 

of [address of contractor] on [contract date], plus legal charges of 10% per annum on the 

amount called due, calculated on the sixth day following receipt of the Contracting Officer’s 

written request until the date of payment. 

 

The undersigned agrees and consents that said contract may be modified by Change Order or 

Supplemental Agreement affecting the validity of the guaranty provided, however, that the 

amount of this guaranty shall remain unchanged. 

 



 

 

The undersigned agrees and consents that the Contracting Officer may make repeated partial 

demands on the guaranty up to the total amount of this guaranty, and the bank will promptly 

honor each individual demand. 

 

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty 

period of Contract requirement. 

————————————————————————————————- 

Depository Institution: [Name] 

Address:     Location: ______________ 

Representative(s): ___________  ___________ State of Inc.: ____________ 

       ___________  ___________ Corporate Seal: 

       ___________  ___________ 

 

———————————————————————————————— 

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this 

document. 
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