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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF 3. DATE PAGE OF
AND AWARD . STU150-14-0-3023 SOLICITATION ISSUED PAGES
(Construction, Alteration, or Repair) [] SEALED BID (IFB) 08/22/14 2/37
SF1442 [X] NEGOTIATED (RFP)

IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

5. REQUISITION/PURCHASE 6. PROJECT NO.
REQUEST NO. PR3647903

7. ISSUED BY CODE 8. ADDRESS OFFER TO
AMERICAN EMBASSY AMERICAN EMBASSY
Ataturk Bul No. 110, 314. Sok. No.11,
K.Dere, Ankara Kirkkonaklar, Ankara
9. FOR INEFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO
CALL: T | Meral Yalhi or Michael Fundahn COLLECT CALLS) 455-5555 ext. 7344

SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title,

identifying no., date):

PROJECT for
RENOVATION OF CHANCERY BASEMENT TOILETS

11. The Contractor shall begin performance within _10_ calendar days and complete it within _the approved number of calendar

days after receiving the notice to proceed. This performance period is mandatory after award.

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND

PAYMENT BONDS? X[] YES

[] NO

5 days

12B. CALENDAR DAYS

13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 2 copies to perform the work required are due at the place specified in Item 8 by 10:00 (hour)

local time 9/5/14 for the offer.

If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be

marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B. Anoffer guarantee [ is, X[]is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in

full text or by reference.

D. Offers providing less than __ 30 calendar days for Government acceptance after the date offers are due will not be

considered and will be rejected
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OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP
Code)

15. TELEPHONE NO. (Include area code)
Tel.: ; Fax:

16. REMITTANCE ADDRESS (Include only if
different than Item 14)

CODE FACILITY CODE

17.The offeror agrees to perform the work at the prices specified bel
this offer is accepted by the Government within _an approved no. of

ow in strict accordance with the terms of this solicitation, if
calendar days after the date offers are due.

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

AMENDMENT

DATE

NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

20B. SIGNATURE 20C.
OFFER
DATE

AWARD (To be completed

by Government)

21. ITEMS ACCEPTED:
all items

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS | ITEM

25. OTHER THAN FULL AND OPEN COMPETITION

SHOWN IN — PURSUANT TO [] 10 U.S.C. 2304(c)( )
(3 copies unless otherwise specified) []41U.S.C.253(c)( )
26. ADMINISTERED BY CODE | 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLET

E ITEM 28 OR 29 AS APPLICABLE

[]28. NEGOTIATED AGREEMENT (Contractor is required to
sign this document and return 2 copies to issuing office)
Contractor agrees to furnish and deliver all items or perform all
work, requisitions identified on this form and any continuation
sheets for the consideration slated in this contract. The rights
and obligations of the parties to this contract shall be governed
by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated
by reference in or attached to this contract.

[ ]29. AWARD

Your offer on this solicitation is hereby accepted as to the

items listed. This award consummates the contract,
which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further
contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON
AUTHORIZED TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or
print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA  |[31C.
BY AWARD
DATE
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REQUEST FOR QUOTATIONS - CONSTRUCTION

A. PRICE

The contractor shall complete all work, including furnishing all labor, material, equipment and
services required under this purchase order for the following firm fixed price and within the time
specified. This price shall include all labor, materials, overhead and profit.

Total Price

VALUE ADDED TAX (VAT or KDV) The Government will not reimburse the Contractor for VAT
under this contract. The Contractor shall not include a line for VAT on Invoices as the U.S. Embassy
has a tax exemption certificate with the host government.

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall furnish
and install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern. Where a
portion of the work is drawn in detail and the remainder of the work is indicated in outline, the parts
drawn in detail shall apply also to all other portions of the work.

C. PACKAGING AND MARKING

Mark materials delivered to the site as follows:
U.S. EMBASSY in ANKARA
Ataturk Bul. No. 110, Ankara

D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a satisfactory
manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of
this contract, which may be required by the Contracting Officer as a result of such inspection.

D.1  Substantial Completion

(a) "Substantial Completion" means the stage in the progress of the work as determined and
certified by the Contracting Officer in writing to the Contractor, on which the work (or a portion
designated by the Government) is sufficiently complete and satisfactory. Substantial completion
means that the property may be occupied or used for the purpose for which it is intended, and only
minor items such as touch-up, adjustments, and minor replacements or installations remain to be
completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final completion.
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(b) The "date of substantial completion” means the date determined by the Contracting Officer
or authorized Government representative as of which substantial completion of the work has been
achieved.

Use and Possession upon Substantial Completion - The Government shall have the right to take
possession of and use the work upon substantial completion. Upon notice by the Contractor that the
work is substantially complete (a Request for Substantial Completion) and an inspection by the
Contracting Officer or an authorized Government representative (including any required tests), the
Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion. The
certificate will be accompanied by a Schedule of Defects listing items of work remaining to be
performed, completed or corrected before final completion and acceptance. Failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the
terms of the contract. The Government's possession or use upon substantial completion shall not be
deemed an acceptance of any work under the contract.

D.2  Final Completion and Acceptance

D.2.1 "Final completion and acceptance™ means the stage in the progress of the work as determined
by the Contracting Officer and confirmed in writing to the Contractor, at which all work required

under the contract has been completed in a satisfactory manner, subject to the discovery of defects after
final completion, and except for items specifically excluded in the notice of final acceptance.

D.2.2 The "date of final completion and acceptance™ means the date determined by the Contracting
Officer when final completion of the work has been achieved, as indicated by written notice to the
Contractor.

D.2.3 Final Inspection and Tests - The Contractor shall give the Contracting Officer at least five (5)
days advance written notice of the date when the work will be fully completed and ready for final
inspection and tests. Final inspection and tests will be started not later than the date specified in the
notice unless the Contracting Officer determines that the work is not ready for final inspection and so
informs the Contractor.

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract is
complete (with the exception of continuing obligations), the Contracting Officer shall issue to the
Contractor a notice of final acceptance and make final payment upon:

e Satisfactory completion of all required tests,

e afinal inspection that all items by the Contracting Officer listed in the Schedule of Defects
have been completed or corrected and that the work is finally complete (subject to the
discovery of defects after final completion), and

e submittal by the Contractor of all documents and other items required upon completion of
the work, including a final request for payment (Request for Final Acceptance)
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E - DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to:
(a) commence work under this contract within _10 calendar days after the date the
Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than the approved number of days after
NTP.

The time stated for completion shall include final cleanup of the premises and completion of punch list
items.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

@ If the Contractor fails to complete the work within the time specified in the contract, or
any extension, the Contractor shall pay liquidated damages to the Government in the amount of $233.
for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to excess
costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

@) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for
Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as "
10 calendar days after receipt of an executed contract”.

(b) These schedules shall include the time by which shop drawings, product data, samples
and other submittals required by the contract will be submitted for approval.

(©) The Contractor shall revise such schedules (1) to account for the actual progress of the
work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by the
Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule, which sequences work
so as to minimize disruption at the job site.

(d)  All deliverables shall be in the English language and any system of dimensions (English
or metric) shown shall be consistent with that used in the contract. No extension of time shall be
allowed due to delay by the Government in approving such deliverables if the Contractor has failed to
act promptly and responsively in submitting its deliverables. The contractor shall identify each
deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it
shall be binding upon the Contractor. The completion date is fixed and may be extended only by a
written contract modification signed by the Contracting Officer. Acceptance or approval of any
schedule or revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,
2 Constitute acceptance or approval of any delay, or
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3 Excuse the Contractor from or relieve the Contractor of its obligation to
maintain the progress of the work and achieve final completion by the
established completion date.

Notice Of Delay - If the Contractor receives a notice of any change in the work, or if any other
conditions arise which are likely to cause or are actually causing delays which the Contractor believes
may result in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the approved
schedule, and shall state in what respects, if any, the relevant schedule or the completion date should
be revised. The Contractor shall give such notice promptly, not more than ten (10) days after the first
event giving rise to the delay or prospective delay. Only the Contracting Officer may make revisions to
the approved time schedule.

Notice to Proceed

@ After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the work,
commencing and completing performance not later than the time period established in the contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to Proceed
by the Government before receipt of the required bonds or insurance certificates or policies shall not be
a waiver of the requirement to furnish these documents.

Working Hours - All work shall be performed anytime between the hours of 8:00 until 17:30 from
Monday until Friday. Other hours, if requested by the Contractor, may be approved by the
Contracting Officer's Representative (COR). The Contractor shall give 24 hours in advance to COR
who will consider any deviation from the hours identified above. Changes in work hours, initiated by
the Contractor, will not be a cause for a price increase.

Preconstruction Conference

If necessary, a preconstruction conference will be held 10 days after contract award at a future time
and place to discuss the schedule, submittals, notice to proceed, mobilization and other important
issues that effect construction progress. See FAR 52.236-26, Preconstruction Conference.

Deliverables - The following items shall be delivered under this contract:

Description Quantity Delivery Date Deliver to
Section G. Securities/Insurance 1 10 days after award CcO
Section E. Construction Schedule 1 10 days after award COR
Section E  Preconstruction Conference 1 10 days after award COR
Section G. Personnel Biographiesl 10 days after award COR
Section F. Payment Request 1 last calendar day of COR
each month
Section D. Request for Substantial 1 15 days before inspection ~ COR
Completion

Section D Request for Final Acceptance 1 5 days before inspection COR
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F ADMINISTRATIVE DATA
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

@) The Contracting Officer may designate in writing one or more Government employees,
by name or position title, to take action for the Contracting Officer under this contract. Each designee
shall be identified as a Contracting Officer’s Representative (COR). Such designation(s) shall specify
the scope and limitations of the authority so delegated; provided, that the designee shall not change the
terms or conditions of the contract, unless the COR is a warranted Contracting Officer and this
authority is delegated in the designation.

(b) The COR for this contract is Carlos Edwards and Erhan Uzun.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price
Construction Contracts”. The following elaborates on the information contained in that clause.

Requests for payment, may be made no more frequently than monthly. Payment requests shall
cover the value of labor and materials completed and in place, including a prorated portion of overhead
and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of the
work, the Contracting Officer shall make a determination as to the amount, which is then due. If the
Contracting Officer does not approve payment of the full amount applied for, less the retainage
allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A)
is hereby changed to 30 days.

U.S. EMBASSY in ANKARA
FMC (via Facilities Maintenance Unit)
314. Sok. No. 11, Kirkkonaklar, Ankara

The contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted
for payment.



Solicitation for Chancery WC Renovation
STU150-14-Q-3023 Page 9 of 37

G. SPECIAL REQUIREMENTS

G.1.0 Performance/Payment Protection - The Contractor shall furnish some form of payment
protection as described in 52.228-13 in the amount of 20% of the contract price. A bank guarantee or
irrevocable letters of credit can be used.

G.1.1 The Contractor shall provide the information required by the paragraph above within ten (10)
calendar days after award. Failure to timely submit the required security may result in rescinding or
termination of the contract by the Government. If the contract is terminated, the contractor will be
liable for those costs as described in FAR 52.249-10, Default (Fixed-Price Construction), which is
included in this purchase order.

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's execution and
completion of the work within the contract time. This security shall also guarantee the correction of
any defects after completion, the payment of all wages and other amounts payable by the Contractor
under its subcontracts or for labor and materials, and the satisfaction or removal of any liens or
encumbrances placed on the work.

G.1.3 The required securities shall remain in effect in the full amount required until final acceptance
of the project by the Government. Upon final acceptance, the penal sum of the performance security
shall be reduced to 10% of the contract price. The security shall remain in effect for one year after the
date of final completion and acceptance, and the Contractor shall pay any premium required for the
entire period of coverage.

G.2.0 Insurance - The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government
Installation™ to provide whatever insurance is legally necessary. The Contractor shall at its own
expense provide and maintain during the entire performance period the following insurance amounts:

G.2.1 General Liability (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, broad form property damage, personal injury)

1. Bodily Injury on or off the site stated in US Dollars:

Per Occurrence $10,000
Cumulative $50,000
2. Property Damage on or off the site in US Dollars:
Per Occurrence $5,000
Cumulative $50,000

G.2.2 The foregoing types and amounts of insurance are the minimums required. The Contractor
shall obtain any other types of insurance required by local law or that are ordinarily or customarily
obtained in the location of the work. The limit of such insurance shall be as provided by law or
sufficient to meet normal and customary claims.

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries or for
damages to any property of the Contractor, its officers, agents, servants, and employees, or any other
person, arising from and incident to the Contractor's performance of this contract. The Contractor shall
hold harmless and indemnify the Government from any and all claims arising therefrom, except in the
instance of gross negligence on the part of the Government.
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G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

G.2.5 The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with respect to
operations performed under this contract.

G.3.0 Document Descriptions

G.3.1 Supplemental Documents: The Contracting Officer shall furnish from time to time such
detailed drawings and other information as is considered necessary, in the opinion of the Contracting
Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the Contract
documents, or to describe minor changes in the work not involving an increase in the contract price or
extension of the contract time. The Contractor shall comply with the requirements of the supplemental
documents, and unless prompt objection is made by the Contractor within 20 days, their issuance shall
not provide for any claim for an increase in the Contract price or an extension of contract time.

G.3.1.1 Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all interpretations
and clarification, contract modifications, change orders, or any other departure from the
contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

G.3.1.2 "As-Built" Documents: After final completion of the work, but before final acceptance
thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked to
show the details of construction as actually accomplished; and,

(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

G.4.0 Laws and Regulations - The Contractor shall, without additional expense to the Government,
be responsible for complying with all laws, codes, ordinances, and regulations applicable to the
performance of the work, including those of the host country, and with the lawful orders of any
governmental authority having jurisdiction. Host country authorities may not enter the construction
site without the permission of the Contracting Officer. Unless otherwise directed by the Contracting
Officer, the Contractor shall comply with the more stringent of the requirements of such laws,
regulations and orders and of the contract. In the event of a conflict between the contract and such
laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer of the
conflict and of the Contractor's proposed course of action for resolution by the Contracting Officer.

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not inconsistent
with the requirements of this contract.

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all subcontractors
and others performing work on or for the project have obtained all requisite licenses and permits.
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G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to the Contracting
Officer of compliance with this clause.

G.5.0 Construction Personnel - The Contractor shall maintain discipline at the site and at all times
take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or among
those employed at the site. The contractor shall ensure the preservation of peace and protection of
persons and property in the neighborhood of the project against such action. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee that the Contracting
Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose continued
employment on the project is deemed by the Contracting Officer to be contrary to the Government's
interests.

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or
threatens to delay the timely performance of this contract, the Contractor shall immediately give
notice, including all relevant information, to the Contracting Officer.

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting Officer a list of
workers and supervisors assigned to this project for the Government to conduct all necessary security
checks. It is anticipated that security checks will take 6-8 weeks to perform. For each individual the
list shall include:

Full Name

Place and Date of Birth

Current Address

Identification number (Kimlik numarasi)

Failure to provide any of the above information may be considered grounds for rejection and/or
resubmittal of the application. Once the Government has completed the security screening and
approved the applicants a badge will be provided to the individual for access to the site. This badge
may be revoked at any time due to the falsification of data, or misconduct on site.

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times. This position
is considered as key personnel under this purchase order.

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall be
new and for the purpose intended, unless otherwise specified. All workmanship shall be of good
quality and performed in a skillful manner that will withstand inspection by the Contracting Officer.

G.7.0 Special Warranties

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in conflict.

G.7.2 The Contractor shall obtain and furnish to the Government all information required to make
any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective.
The contractor shall submit both the information and the guarantee or warranty to the Government in
sufficient time to permit the Government to meet any time limit specified in the guarantee or warranty,
but not later than completion and acceptance of all work under this contract.
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G.8.0 Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a change
within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that
clause; provided, that the Contractor gives the Contracting Officer prompt written notice (within 20
days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment and
(b) that the Contractor regards the event as a changed condition for which an equitable adjustment
is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10 calendar days
of occurrence following FAR 52.236-2, Differing Site Conditions.

G.9.0 Zoning Approvals and Permits

The Government shall be responsible for:

- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications

- paying fees due for the foregoing; and,

- for obtaining and paying for the initial building permits.
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H. CLAUSES

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at this/these address(es):

http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at
the locations indicated above, use the Dept. of State Acquisition Website at
http://www.statebuy.state.gov to see the links to the FAR. You may also use an Internet “search
engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause

52.204-7
52.204-9

52.204-10
52.209-6

52.213-4

52.222-1

52.222-19
52.222-50
52.223-18
52.225-10

52.225-13
52.225-14
52.228-4
52.228-5
52.228-11
52.228-13
52.229-6
52.232-5
52.232-8
52.232-11
52.232-18
52.232-24
52.232-27
52.232-33
52.233-1
52.233-3
52.236-2
52.236-3

Title and Date

CENTRAL CONTRACTOR REGISTRATION (DEC 2012)

PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2011)

Reporting Executive Compensation and First-Tier Subcontract Awards (JUL 2010)
Protecting the Government's Interest When Subcontracting with Contractors
Debarred, Suspended, or Proposed for Debarment (DEC 2010)

Terms and Conditions-Simplified Acquisitions (Other than Commercial Items) (FEB
2012)

Notice to the Government of Labor Disputes (FEB 1997)

Child Labor — Cooperation with Authorities and Remedies (AUG 2010)
COMBATING TRAFFICKING IN PERSONS (FEB 2009)

Encouraging Contractor Policies to Ban Text Messaging While Driving (AUG 2011)
Notice of Buy American Act/Balance of Payments Program—Construction Materials
(FEB 2000)

Restrictions on Certain Foreign Purchases (JUN 2008)

Inconsistency Between English Version and Translation of Contract (AUG 1989)
Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984)

Insurance - Work on a Government Installation (JAN 1997)

Pledges of Assets (SEP 2009)

Alternative Payment Protection (JUL 2000)

Taxes - Foreign Fixed-Price Contracts (JUN 2003)

Payments under Fixed-Price Construction Contracts (SEP 2002)

Discounts for Prompt Payment (FEB 2002)

Extras (APR 1984)

Availability of Funds (APR 1984)

Prohibition of Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2008)

Payment by Electronic Funds Transfer — Central Contractor Registration (OCT 2003)
Disputes (JUL 2002) Alternate | (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)
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52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15
52.236-21
52.236-26
52.242-14
52.243-4
52.243-5
52.244-6
52.245-9
52.246-12
52.246-21
52.249-2

52.249-14
52.249-10

Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation, Structures, Equipment, Utilities, and
improvements (APR 1984)

Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)
Cleaning Up (APR 1984)

Availability and Use of Utility Services (APR 1984)
Schedules for Construction Contracts (APR 1984)
Specifications and Drawings for Construction (FEB 1997)
Preconstruction Conference (FEB 1995)

Suspension Of Work (APR 1984)

Changes (JUNE 2007)

Changes and Changed Conditions (APR 1984)
Subcontracts for Commercial Items (DEC 2010)

Use & Charges (AUG 2010)

Inspection of Construction (AUG 1996)

Warranty of Construction (APR 1984)

Termination for Convenience of the Government (Fixed-Price) (MAY 2004) Alternate |
(APR 1984)

Excusable Delay (APR 1984)

Default (Fixed-Price Construction) (APR 1984)

The following clauses are set forth in full text:

DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE
PROCEDURES (MAY 2011)

(a) The Contractor shall comply with the Department of State (DOS) Personal Identification Card
Issuance Procedures for all employees performing under this contract who require frequent and
continuing access to DOS facilities, or information systems. The Contractor shall insert this clause in
all subcontracts when the subcontractor’s employees will require frequent and continuing access to
DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at

http://www.state.gov/m/ds/rls/rpt/c21664.htm .
(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government personnel
and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal employees:


http://www.state.gov/m/ds/rls/rpt/c21664.htm
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1) Use an email signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business cards.

(End of clause)

DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004)

(a) General. The contractor shall provide and maintain work environments and procedures which will
safeguard the public and Government personnel, property, materials, supplies, and equipment exposed
to contractor operations and activities; avoid interruptions of Government operations and delays in
project completion dates; and, control costs in the performance of this contract. For these purposes,
the contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having jurisdiction
over occupational health and safety issues; and,

(3) Ensure that any additional measures the contracting officer determines to be reasonably
necessary for this purpose are taken.

(4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(if) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;
(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault circuit
interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of
a GFCl,

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent
or combustible atmosphere, potential for solid or liquid engulfment, or other hazards
considered to be immediately dangerous to life or health such as water tanks, transformer
vaults, sewers, cisterns, etc.);

(vii) Hazardous materials — a material with a physical or health hazard including but
not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations
which creates any kind of contamination inside an occupied building such as dust from
demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.
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(b) Records. The contractor shall maintain an accurate record of exposure data on all accidents
incident to work performed under this contract resulting in death, traumatic injury, occupational
disease, or damage to or theft of property, materials, supplies, or equipment. The contractor shall
report this data in the manner prescribed by the contracting officer.

(c) Subcontracts. The contractor shall be responsible for its subcontractors’ compliance with this
clause.

(d) Written program. Before commencing work, the contractor shall:

(1) Submit a written plan to the contracting officer for implementing this clause. The plan
shall include specific management or technical procedures for effectively controlling hazards
associated with the project; and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.

(e) Notification. The contracting officer shall notify the contractor of any non-compliance with these
requirements and the corrective actions required. This notice, when delivered to the contractor or the
contractor’s representative on site, shall be deemed sufficient notice of the non-compliance and
corrective action required. After receiving the notice, the contractor shall immediately take corrective
action. If the contractor fails or refuses to promptly take corrective action, the contracting officer may
issue an order suspending all or part of the work until satisfactory corrective action has been taken.
The contractor shall not be entitled to any equitable adjustment of the contract price or extension of the
performance schedule on any suspension of work order issued under this clause.

(End of clause)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or countries in
which this contract will be performed,;

(2) That is has obtained all necessary licenses and permits required to perform this contract;
and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said
country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner, then
such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing. Said
notice or request shall be mailed or delivered by hand to the other party at the address provided in the
schedule of the contract. All modifications to the contract must be made in writing by the contracting
officer.
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652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not
profit personally from sales or other transactions with persons who are not themselves entitled to
exemption from import restrictions, duties, or taxes. Should the contractor experience importation or
tax privileges in a foreign country because of its contractual relationship to the United States
Government, the contractor shall observe the requirements of 22 CFR

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign country.
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. LIST OF ATTACHMENTS

ATTACHMENT NO. DESCRIPTION OF ATTACHMENT
Attachment 1  Statement of Work,
Attachment2  Sample Bank Letter of Guaranty
Attachment 3 Breakdown of Price by Divisions of Specifications
Attachment 4  List of Holidays

NO.PAGES

6 pgs.
1 pg.
1 pg.
1 pg.
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J. QUOTATION INFORMATION

A QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform the
work described in this solicitation. At a minimum, each Offeror/Quoter must meet the following
requirements:

1) Be able to understand written and spoken English;

2 Have an established business with a permanent address and telephone
listing;

3 Be able to demonstrate prior construction experience with suitable
references;

4) Have the necessary personnel, equipment and financial resources
available to perform the work;

(5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

(7 Have the ability to obtain or to post adequate performance security, such
as bonds, irrevocable letters of credit or guarantees issued by a reputable
financial institution;

(8) Have no adverse criminal record; and

9) Have no political or business affiliation which could be considered
contrary to the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE OF
WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title No. of Copies*
| Standard Form 1442 including a completed Attachment 4, 2 copies

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS
OF SPECIFICATIONS.

Il Performance/Work schedule in the form of a "bar chart" 2 copies
and Business Management/Technical Proposal

11 Brochure Submittals catalogues for all finishing & plumbing 2 each
materials etc.

IV Material Samples: ceramic, etc. (not to exceed 10x10cm) 2 each

Submit the complete quotation to the address indicated on Standard Form 1442, if mailed, or
the address set forth below, if hand delivered.

U.S. EMBASSY in ANKARA
314. Sok. No.11,
Kirkkonaklar, Ankara
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The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for quotation
in the appropriate volume of the offer.

Volume IlI: Performance schedule and Business Management/Technical Proposal.

@) Present the performance/work schedule in the form of a "bar chart™ indicating when the
various portions of the work will be commenced and completed within the required schedule. This bar
chart shall be in sufficient detail to clearly show each segregable portion of work and its planned
commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners,
partners, and principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions of
the work will be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has held
over the past three years for the same or similar work. Provide the following information for each
contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead
contract and technical personnel,

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates;
Contract dollar value;

(4) Brief description of the work, including responsibilities; and
(5) Any litigation currently in process or occurring within last 5 years.

C. 52.236-27 SITE VISIT (FEB 1995)

€)) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site
Investigations and Conditions Affecting the Work, will be included in any
contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) A site visit has been scheduled for 8/27/14 at 2:00 p.m. (1400 hours)

(©) Participants will meet at the U.S. Embassy on Nihat Tandogan Cad., gate
1, Kavaklidere, Ankara.
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D. MAGNITUDE OF CONSTRUCTION PROJECT
It is anticipated that the range in price of this contract will be: under $150,000.

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR

F.  52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of
those provisions, the offeror may identify the provision by paragraph identifier and provide the
appropriate information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at:

http://acquisition.gov/far/index.html/ or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use of an Internet "search engine" (such as, Yahoo, Infoseek,
Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR.
http://www.statebuy.state.gov

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004),
which is incorporated by reference into this solicitation.

K. EVALUATION CRITERIA
Award will be made to the lowest priced, acceptable, responsible quoter. The Government reserves the

right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the terms of
the RFQ. The Government will determine responsibility by analyzing whether the apparent successful
quoter complies with the requirements of FAR 9.1, including:

« ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

« satisfactory record of integrity and business ethics;
e necessary organization, experience, and skills or the ability to obtain them;
e necessary equipment and facilities or the ability to obtain them; and

« otherwise qualified and eligible to receive an award under applicable laws and regulations.


http://farsite.hill.af.mil/search.htm
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF

L.1

OFFERORS OR QUOTERS

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent”, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)through (f) of this

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d),
reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations issued by
the Internal Revenue Service (IRS). If the resulting contract is subject to the reporting requirements
described in FAR 4.904, the failure or refusal by the offeror to furnish the information may result in a
31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts

arising out of the offeror’s relationship with the Government (31 USC 7701( ¢)(3)). If the resulting
contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

TIN:

[ ] TIN has been applied for.

[ ] TIN is not required because:
[ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the U.S. and
does not have an office or place of business or a fiscal paying agent in the U.S.;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentaltiy of the Federal Government.

(e) Type of Organization.

] Sole Proprietorship;

] Partnership:

] Corporate Entity (not tax exempt);

] Corporate Entity (tax emempt);

] Government entity (Federal, State, or local);

] Foreign government;

] International organization per 26 CFR 1.6049-4;

[
[
[
[
[
[
[
[ ] Other

(f) Common Parent.
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[ ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of
this clause.
[ ] Name and TIN of common parent;

Name
TIN

(End of provision)

L.2 52.204-8 Annual Representations and Certifications. (DEC 2012)

(@)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220
for Construction Management, commercial and institutional building or Warehouse construction;
237310 for Construction Management, highway road, street or bridge; 237990 for Construction
Management, outdoor recreation facility; 236118 for Construction Management, residential
remodeling; 237110 for Construction Management, water and sewage line and related structures.

(2) The small business size standard is$28.5 million.

(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did not
itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual representations and
certifications in the solicitation. The offeror shall indicate which option applies by checking one of the
following boxes:

[ 1 (i) Paragraph (d) applies.

[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(c)(2) The following representations or certifications in ORCA are applicable to this solicitation as
indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price adjustment is
contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(1) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $150,000.

(i) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.


https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137583
https://www.acquisition.gov/far/current/html/FARTOCP13.html#wp271421
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137684
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137777
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
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(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that—
(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation. This provision applies to solicitations using funds appropriated in fiscal years 2008,
2009, 2010, or 2012.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations
for bids except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision
applies to solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA,
and the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the
Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by
sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other
than those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the simplified
acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2,
Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are
for, or specify the use of, EPA—designated items.

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing
the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate.
(Basic, Alternates I, 11, and 111.) This provision applies to solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.
(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.


https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137824
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1144909
https://www.acquisition.gov/far/current/html/52_214.html#wp1129381
https://www.acquisition.gov/far/current/html/52_215.html#wp1144523
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1135900
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1135943
https://www.acquisition.gov/far/current/html/52_222.html#wp1147663
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1147704
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1148142
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168785
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168786
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168826
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169013
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168995
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169071
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169038
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(C) If the acquisition value is $50,000 or more but is less than $77,494, the provision with its
Alternate 11 applies.
(D) If the acquisition value is $77,494 or more but is less than $100,000, the provision with
its Alternate 111 applies.
(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.
(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations.
(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities
Relating to Iran—Representation and Certification. This provision applies to all solicitations.
(xxi) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to—
(A) Solicitations for research, studies, supplies, or services of the type normally acquired
from higher educational institutions; and
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at
52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.
(2) The following certifications are applicable as indicated by the Contracting Officer:
_ (1) 52.219-22, Small Disadvantaged Business Status.
__(A) Basic.
__(B) Alternate I.
_ (i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.
_ (i) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.
_(iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts for
Certain Services—Certification.
_(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for
EPA-Designated Products (Alternate | only).
_(vi) 52.227-6, Royalty Information.
__(A) Basic.
__(B) Alternate 1.
_(vir) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.
(d) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website accessed through
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically that
apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated
within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including
the business size standard applicable to the NAICS code referenced for this solicitation), as of the date
of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes
identified below [offeror to insert changes, identifying change by clause number, title, date]. These



https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169193
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169151
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1181379
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1188714
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169667
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136333
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1143559
https://www.acquisition.gov/far/current/html/52_222.html#wp1147605
https://www.acquisition.gov/far/current/html/52_222.html#wp1152427
https://www.acquisition.gov/far/current/html/52_222.html#wp1155404
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168892
https://www.acquisition.gov/far/current/html/52_227.html#wp1139116
https://www.acquisition.gov/far/current/html/52_227.html#wp1145584
https://www.acquisition.gov/
https://www.acquisition.gov/far/current/html/Subpart%204_12.html#wp1073667
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amended representation(s) and/or certification(s) are also incorporated in this offer and are current,
accurate, and complete as of the date of this offer.

FAR CLAUSE # TITLE DATE CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on ORCA.

(End of provision)

L.3. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)
(a) Definitions. As used in this clause—

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-

9999, except—

(1) FSC 5510, Lumber and Related Basic Wood Materials;

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;

(3) FSG 88, Live Animals;

(4) FSG 89, Food and Related Consumables;

(5) FSC 9410, Crude Grades of Plant Materials;

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;

(8) FSC 9610, Ores;

(9) FSC 9620, Minerals, Natural and Synthetic; and

(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of components,
or otherwise made or processed from raw materials into the finished product that is to be provided to
the Government. If a product is disassembled and reassembled, the place of reassembly is not the place
of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the
end products it expects to provide in response to this solicitation is predominantly—

(O [ 1 Inthe United States (Check this box if the total anticipated price of offered end
products manufactured in the United States exceeds the total anticipated price of
offered end products manufactured outside the United States); or

(2) [ ] Outside the United States.

L.4 AUTHORIZED CONTRACT ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be
the offeror's representative for Contract Administration, which includes all matters pertaining to
payments.

Name:
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Address:

Telephone Number:

[Proposal Note: If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of the
following provision, the bidder/offeror shall include Defense Base Act insurance costs covering
those employees in their proposed prices. The bidder/offeror may obtain DBA insurance directly
from any Department of Labor approved providers at the DOL website at
http://www.dol.gov/owcp/dlhwec/lscarrier.htm.]

L5  652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR EMPLOYEES (JUN
2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories of
employees will be employed on the resultant contract, and, if so, the number of such employees:

Category Yes/No | Number

(1) United States citizens or residents

(2) Individuals hired in the United States,
regardless of citizenship

(3) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are no local workers’ Third Country Nationals:
compensation laws

(4) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are local workers’ Third Country Nationals:

compensation laws

(b) The contracting officer has determined that for performance in the country of Turkey —

[ Workers’ compensation laws exist that will cover local nationals and third country
nationals.

I Workers” compensation laws do not exist that will cover local nationals and third
country nationals.

(c) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror
shall not purchase Defense Base Act insurance for those employees. However, the bidder/offeror
shall assume liability toward the employees and their beneficiaries for war-hazard injury, death,
capture, or detention, in accordance with the clause at FAR 52.228-4.

(d) RESERVED
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L.6. 52.225-25 Prohibition on Contracting with Entities Engaging in Sanctioned Activities
Relating to Iran—Representation and Certification. (Nov 2011)

(a) Definitions.

“Person”—

(1) Means—

(1) A natural person;

(if) A corporation, business association, partnership, society, trust, financial institution, insurer,
underwriter, guarantor, and any other business organization, any other nongovernmental entity,
organization, or group, and any governmental entity operating as a business enterprise; and

(iif) Any successor to any entity described in paragraph (1)(ii) of this definition; and

(2) Does not include a government or governmental entity that is not operating as a business
enterprise.

“Sensitive technology”—

(1) Means hardware, software, telecommunications equipment, or any other technology that is to
be used specifically—

(i) To restrict the free flow of unbiased information in Iran; or

(i) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and

(2) Does not include information or informational materials the export of which the President
does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the International
Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).

(b) The offeror shall e-mail questions concerning sensitive technology to the Department of State at
CISADA106@state.gov.

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in
accordance with 25.703-4, by submission of its offer, the offeror—

(1) Represents, to the best of its knowledge and belief, that the offeror does not export any
sensitive technology to the government of Iran or any entities or individuals owned or controlled by, or
acting on behalf or at the direction of, the government of Iran; and

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not engage in
any activities for which sanctions may be imposed under section 5 of the Iran Sanctions Act. These
sanctioned activities are in the areas of development of the petroleum resources of Iran, production of
refined petroleum products in Iran, sale and provision of refined petroleum products to Iran, and
contributing to Iran's ability to acquire or develop certain weapons or technologies.

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and the
certification requirement of paragraph (c)(2) of this provision do not apply if—

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4, 52.225-6,
52.225-12, 52.225-24, or comparable agency provision); and

(2) The offeror has certified that all the offered products to be supplied are designated country end
products or designated country construction material.

(End of provision)


http://uscode.house.gov/
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ATTACHMENT #1

Scope of Work
To Repair
Deteriorated Toilets in Chancery Basement Floor

Description of Work

There are two (2) toilets in the building at ground floor of Chancery that require upgrades. This
project will consist of remodeling of bathrooms, removing all toilets, urinals, sinks, mirrors,
radiators, toilet partitions, light fixtures, exhaust fans and all associated hardware. All wall and
floor tiles will be removed and all walls and floors will be prepared for new ceramic tile. New
non-slip floor tile will be installed. New toilets will be installed. A new Hi-Macs or equal sink,
vanity and cabinets will be installing with all necessary faucets, traps and other plumbing fittings.
The old urinal and flush valve, mirror, soap dispensers, toilet paper holders, paper towel holder and
radiator will be replaced. New decorative light fixtures will be installed over the mirrors. A new
exhaust fan will be installed and wired to operate with the lights. All wires will be run in metal
conduit and concealed in the walls and ceiling. A storage cabinet will be installed in toilets. This
project requires the contractor to completely replace all drain and water lines back to the tie in. All
pipes will conform to U.S. and Turkish codes.

Please provide catalog cuts and samples for exhaust fans and light fixtures, floor and wall tiles,
toilet partitions, toilets, flush valves, faucets and vanities as shown on the drawings for the
Embassy to make a selection. All materials will be high quality. The Embassy will choose the
color and design for all new materials.

Work Plan

All plumbing fixtures will be replaced and the bathroom on the basement floor will be remodeled
as follows; the rooms will have two toilets, one shower and two vanities sinks. The rooms will get
new doors, cabinet and cupboard, mirror, one ground fault protected duplex outlet for each sink,
light fixtures, new non-slip ceramic floor tile, a floor drain, wall tiles and exhaust fans. The two
toilets and showers will each receive one new shower stall — cubicle (the new shower will be raised
even with the floor).

The each of the restrooms shall be properly ventilated. A minimum of 35 L/s exhaust is required
for each water closet and/or urinal. Shower rooms should also be provided with exhaust to remove
moist air, which may be, trapped in the room and eventually cause damage to the wall surfaces.

General Tasks

Contractor to provide all materials, procurement and labor to perform all operations and work in
accordance with the terms and conditions of this SOW.

Working tools shall be made available in sufficient quantities and with all necessary equipment
such as extension cord, spare parts and maintenance kits during the execution of the work.
Protect all other premises of the house, equipment, vehicles and people from hazards resulting
from work.

Contractor shall prepare the floor plan layout/sketch and submit for approval inclusive all of
materials samples (if necessary) and catalog cuts.
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All materials shall be presented for approval and consent of the owner prior to the purchase and/or
implementation following the approval of the design drawings.

Work Tasks

Dismantle/remove existing cabinets, partitions, shower stalls and walls, vanities, toilets, sinks,
floor and wall tile, urinal(s), light fixtures, mirrors, paper towel holders, toilet paper holders, soap
dispensers, toilet partitions (cubicles), exhaust fans, and radiator(s).

Remove all plumbing fixtures, water and drain lines etc. back to the tie in to clear up the entire
space in order to utilize new design and installation.

Repair all ceilings, walls and floors.

Install suspended ceiling to the male restroom and replace ceiling tiles with new ones in female
restroom.

Install new PPRC water and PVC drain lines; conceal all pipes in walls and ceilings where
possible. NOTE: All pipes will be protected from mortar/cement when walls and ceilings are
repaired.

Install a floor drain in bathroom, toilet, and for foyer.

Perform wall ceramic tiling;

e Provide and install new ceramic wall tile (VITRA 30x60 or equal) color and model will be
approved by Embassy, from floor to ceiling.

e Provide and install new non-slip ceramic floor tile (VITRA 30x60 or equal) color and
model will be approved by Embassy, raise floor drain to match new floor level.

e Raise floor of the restrooms so the finished floor is flush to the corridor and being on same
level with the corridor elevation.

e All ceramic tiling works for wall are to be carried in conformity with TS 202. Surfaces to
be covered with tile shall be cleaned of all dirt, dust, plaster, oil, grease, wax, paint, or other
foreign substances. Surfaces to receive tile set in mortar shall be kept saturated for 24 hours
before tile is placed. Ready mix water resistive mortar is to be used. Tile joints shall be
approximately 3 mm wide and accurately aligned for the integration with existing ones. The
ready-made ‘+’ elements shall be used at tile joints. For filling tile joints, ready-made filling
mastic shall be used. The color and size of the tiles and tiles joints shall be same as existing.

Provide and install new solid wood doors for entrance to the restrooms

Provide and install new glass wall partitions - cubicles (5+5 Extra clear glass, painted laminate and
tempered for each toilet and shower with doors.).

Provide and install new faucets (all lavatory faucets will be fitted with an aerator that delivers 0.5
gpm (1.9 Lpm) of water) with hot and cold water supplied and operated by electrical power.
Provide and install new cabinets and shelves in bathroom as required for keeping cleaning
materials and equipment of char force.

If there is any electrical outlet circuits, wires, cables and panduits are located on wall remove all of them
than adapt & install back in place after new cabinets and counter installed.

All necessary electrical extensions shall be implemented if it is necessary and new electrical
circuits for lights, ground fault protected outlets will be installed. NOTE: One ground fault
protected duplex outlet will be installed for each sink.

Provide and install new light fixtures and exhaust fans in toilet and bathrooms. NOTE: The
exhaust fans will be wired (electric wires to be concealed in the ceiling in conduit) to the light
circuit to operate in conjunction with the lights and extend thru under the grill located at
outside of the building.
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Provide and install new wall hung water closet (VITRA Water Jewels or approved equal) with
concealed water tank c/w all accessories, seat cover (slow closing type) and intermediate stop
valves.

%+ Provide and install new wash basin (VITRA Water Jewels or approved equal) c/w trap, stop valves
connection parts and chrome plated lavatory faucets (VITRA Aquasee or approved equal).

% Provide and install custom made counter with material Hi-Macs or equal.

% Provide and install urinal and urinal partition (VITRA Arkitekt or approved equal)/flush meter or
electric sensor.

% All showerheads will deliver no more than 2.5 gpm (9.5 Lpm) of water.

% Provide and install new - VITRA Mod or approved equal - mirrors (includes side wall in male

restroom),

< Provide and install new hardware, i.e. soap dispenser, cleaning brush, trash bin, toilet tissue holder,
and toilet paper holder as needed in each bathroom and toilet. The Embassy will approve the style
of all hardware fittings.

«» Any repair works that are necessary for the wall plastering shall be performed with ready mix mortars or on-
site mixtures in conformity with TS EN 998-1. Sub base shall be cleaned and wetted before application.

+«+ The one primer coat and two finish coats water based paint that will be applied over the ceilings and un-tiled
portions walls ( if it is available) shall comply with TS 5808. All wall and ceiling painting materials will be
1st quality water base paint and color will be approved by Embassy.

+« All materials and equipment incorporated into the project shall be new. The Contractor shall transport and
safeguard all materials and equipment required for works.

Protection of Work

All work, fixtures, materials and equipment shall be protected at all times. All fixtures and equipment shall be
adequately covered and protected against dirt, water, chemical or mechanical injury. The Contractor shall make
good at his own expense any and all damage caused directly or indirectly by his workmen, or by his failure to
properly protect his work or existing systems. All work shall be thoroughly cleaned and left in an unblemished
condition at the completion of the work.

Cutting and Patching

The Contractor shall be responsible for the correct locations, size and proper construction of all openings. In the
absence of special drawings or information, he shall obtain all the necessary information from the proper
sources proceeding with any work which may be affected thereby.

Floor and wall openings shall be used where it is provided. Additional cutting and patching where required for
completion of the work shall be done by the Contractor. No cutting and patching shall be done without prior
approval of Contracting Officer Representative (COR). After installation, all openings shall be patched and
finished to match the surrounding surfaces.

Contractor’s Use of the Premises

¢+ The facility itself is occupied and fully functioning as the U.S. Embassy. The Contractor shall have access
only to those portions of the facility directly affected by the work. At all times, work must be scheduled with
and coordinated through the COR.

+«+ Confine operations at the site to the areas permitted under the Contract. Portions of the site beyond areas on
which work is indicated are not to be disturbed. Conform to Post regulations affecting the work site while
engaged in project construction.

+«+ The work of this Contract, besides the actual construction, includes coordination of the entire work of the
project, including preparation of general and detailed coordination sketch/drawings, diagrams and
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schedules, materials management and control of site utilization, from beginning of construction activity
through project completion.

A governing requirement of this contract is that, throughout the period of contract implementation, the Post
must be able to carry out its regular functions and make normal daily use of premises and facilities, allowing
only such adjustments as are strictly necessary for the accommodation of the ongoing construction.
Uninterrupted supply of all utilities and facilities shall be maintained by the Contractor at all times at Post.
Any unavoidable interruption or disruption of a utility or a facility shall be with the prior written approval of
the COR who shall be notified in writing by the Contractor not less than two (2) days prior to the proposed
interruption or disruption. The interruptions or disruptions shall be selectively phased, scheduled at
approved times, be of approved durations and shall affect only the approved segments of work in a way to
cause minimum impact or inconvenience to the Post. Complete outage of the electric power supply of the
entire Post or building, or blanket power outage of a major segment of a section of the Post or building shall
not be permitted.

The Contractor shall use only the designated entrances, routes and stairs to move his men, materials and
equipment.

The facilities used by the Contractor shall be restored to the quality of original condition as a minimum as
determined by the COR. It shall be the Contractor’s responsibility to establish the conditions of the facilities
before using them.

Prior to starting any work, the contractor will establish a “punch list” showing all existing damages and
defects to existing finishes which are beyond the scope of this project. This list will be reviewed in a joint
inspection with the COR.

The Contractor shall remove, protect, store and return or replace to their original condition and location any
items removed or disturbed by the Contractor’s actions.

Stacking or storing of any materials and equipment in hallways and passageways posing safety hazards or
causing restrictions or constrictions to traffic flow or easy movement of the Post or the Contractor
personnel, tools or equipment, shall not be permitted.

Prior to site move in, the Contractor shall submit and obtain COR’s approval to a contractor’s site facility,
parking, utilities and the staging and storage plan.

Safe and free access from and to all site stair exits and other regular, fire or emergency exits shall be
maintained at all times.

Contractor’s Working Practice

The workweek may not include Saturdays and Sundays on a regular basis unless directed otherwise by the
COR.

With prior approval of the COR, it will be permissible for the Contractor to include the nighttime hours in
his workweek schedule.

Under unusual or exceptional circumstances or in cases of emergencies, upon written request from the
Contractor justifying such an action, the COR may exercise discretion to waive, to the extent feasible or
practical, and subject to convenience, commitments, work load or schedule of the Post, in part or in full,
some of the requirements of this Section, for durations or periods of time deemed appropriate by the COR.
Such waiver shall be in writing by the COR.

Notwithstanding the above, power outages may be scheduled 3 days in advance to occur on weekends and
holidays, and/or after normal operating hours.

Noise Control: Since Post is to remain fully functional and operational during the duration of the contract,
the Contractor’s noise producing operations which, in the opinion of the COR, distract or disturb the Post
personnel to an unacceptable degree, shall be restricted or reduced to a level deemed acceptable by the COR
or scheduled at a time of day specified by the COR.

Dust Control: The Contractor shall be responsible to put into effect and implement an approved dust control
program. .

The Contractor’s trash chute shall be enclosed, and the container it empties into shall be fitted with a cover
to minimize dust originating at the container. Water sprinkling of the debris and the container shall be
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provided during demolition. The Contractor shall take the necessary steps to minimize dust infiltration into
the Post and the neighboring buildings,

Irrespective of the size of the room or the size of the patch work in the room, any room or area impacted by
the Contractor’s action shall be painted in its entirety as directed by the COR. All exposed areas of the
exterior walls affected by the construction under the terms of this contract or the Contractor’s action shall be
repaired and restored to a condition to blend with the adjacent areas to the satisfaction of the COR.

Project Coordination

The work of this Contract includes coordination of the entire work of the project, including preparation of
general and detailed coordination sketchs/drawings, diagrams and schedules, and control of site utilization,
from beginning of construction activity through project closeout.

Prior to beginning any work activity the Contractor shall, provide the COR with complete information about
the activity.

The Contractor shall coordinate the physical locations and the space and alignment requirements of the
mechanical, electrical and utility installations to be performed by various trades, specialized teams of user
groups, and the Contractor.

Safety Requirements

US Government reserves the right to inspect the Contractor's work at any time to assure compliance with
safety procedures. Should the Contractor violate any safety procedures or requirements, US Government
reserves the right to issue a stop work order. The stop work order shall remain in effect until such time as
the Contractor has resolved the violation. Responsibility for the stop work order shall rest solely with the
Contractor with no cost or schedule impact to US Government.

Cleaning and Protection

Cleaning: Provide final cleaning of the Work at the appropriate time. Clean each surface or unit of
work to the condition expected from a normal, commercial building cleaning and maintenance
program. Comply with the manufacturer’s instructions for operations.
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Complete the following cleaning operations before requesting the COR’s inspection for
certification of substantial completion.

Remove labels which are not required as permanent labels. .

Clean transparent materials, including mirrors and glass in doors and windows, to a polished
condition. Remove putty and other substances which are noticeable as vision obscuring materials.
Replace chipped or broken glass and other damaged transparent materials.

Clean exposed exterior and interior, hard surfaced finishes to a condition free of dust, stains, films
and similar noticeable distracting substances. Restore reflective surfaces to their original reflective
condition. Leave concrete floors broom clean. Vacuum carpeted surfaces. Clean, wax and polish
hard floor finishes such as wood and vinyl.

Wipe surfaces of mechanical and electrical equipment clean. Remove excess lubrication and other
substances. Clean and disinfect plumbing fixtures to a sanitary condition. Clean light fixtures and
lamps.

Clean the project site, including landscape development areas, of rubbish, litter and other foreign
substances. Sweep paved areas to a broom—clean condition; remove stains, spills and other
foreign deposits. Rake grounds that are neither paved nor planted to a smooth even textured
surface.
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Removal of Protection: Except as otherwise indicated or requested by the COR, remove temporary
protection devices and facilities which were installed during the course of the work to protect
previously complete work during the remainder of the construction period.

Compliance: Comply with safety standards and governing regulations for cleaning operations. Do
not burn waste materials at the site. Do not bury debris or excess materials on the Embassy
property. Do not discharge volatile or other harmful or dangerous materials into drainage systems.
Remove waste materials from the site and dispose of in a lawful manner.

Where extra materials of value remain after completion of associated work, dispose of these
materials to the Government’s best advantage as directed by Contract Clauses and Conditions
article entitled “Surplus Materials™.

During handling and installation of work at the project site, clean and protect work in progress and
adjoining work on the basis of continuous maintenance. Apply protective covering on installed
work where it is required to ensure freedom from damage or deterioration at time of substantial
completion. Clean and perform maintenance on installed work as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

To the extent possible through reasonable control and protection methods, supervise performance
of the work in such a manner and by such means as will ensure that none of the work, whether
completed or in progress, will be subjected to damage during the construction period.

Existing utilities and equipment: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning site work, investigate and
verify the existence and location of underground utilities and other construction.

Prior to construction, verify the location and invert elevation at points of connection of sanitary
sewer, storm sewer and water service piping.

END OF THE SCOPE OF WORK
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ATTACHMENT NO. 2

SAMPLE LETTER OF BANK GUARANTY

Place [ ]

Date [ ]
Contracting Officer
U.S. Embassy, [Post name]
[Mailing Address]

Letter of Guaranty No.

SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank
hereby guarantees to make payment to the Contracting Officer by check made payable to the Treasurer
of the United States, immediately upon notice, after receipt of a simple written request from the
Contracting Officer, immediately and entirely without any need for the Contracting Officer to protest
or take any legal action or obtain the prior consent of the Contractor to show any other proof, action, or
decision by an other authority, up to the sum of [Amount equal to 20% of the contract price in U.S.
dollars during the period ending with the date of final acceptance and 10% of the contract price during
contract guaranty period], which represents the deposit required of the contractor to guarantee
fulfillment of his obligations for the satisfactory, complete, and timely performance of the said contract
[contract number] for [description of work] at [location of work] in strict compliance with the terms,
conditions and specifications of said contract, entered into between the Government and [name of
contractor] of [address of contractor] on [contract date], plus legal charges of 10% per annum on the
amount called due, calculated on the sixth day following receipt of the Contracting Officer’s written
request until the date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or
Supplemental Agreement affecting the validity of the guaranty provided, however, that the amount of
this guaranty shall remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial demands
on the guaranty up to the total amount of this guaranty, and the bank will promptly honor each
individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty period of
Contract requirement.

Depository Institution: [Name]

Address: Location:
Representative(s): State of Inc.:
Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this
document.
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ATTACHMENT NO. 3

UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

DESCRIPTION LABOR MATERIALS |OVERHEAD| PROFIT TOTAL
(USD) (USD) (USD) (USD) (USD)

1| Mobilization

Remove & Discard existing, non-
required material

3| Plumbing & Electrical Works

4/ Finishing Work

5| Allowance

TOTAL:

Offeror's Co.

Name:

Date: __/__/___

Signature
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ATTACHMENT NO. 4

LIST of HOLIDAYS

The U.S. Embassy will be closed on the following official holidays observed by the
American Embassy in 2014:

Actual
Date(s) Day(s) Holiday Work Days Turkish/American
January 1 Wednesday New Year’s Day 1 TIA
January 20 Monday Birthday of Martin Luther King, Jr. 1 A
February 17 Monday Washington’s Birthday 1 A
April 23 Wednesday Milli Egemenlik ve Cocuk Bayrami 1 T
(National Sovereignty and Children’s Day)
May 1 Thursday Emek ve Dayanisma Giinii 1 T
(Labor and Solidarity Day)
May 19 Monday Atatiirk’ii Anma, Genglik ve Spor Bayrami 1 T
(Ataturk Memorial, Youth and Sports Day)
May 26 Monday Memorial Day 1 A
July 4 Friday Independence Day 1 A
July 27 — 30 Sun-Wed Ramazan Bayrami (Ramadan Holiday) 3 T
(from 13:00 on 07/27, Sunday)
August 30 Saturday Zafer Bayrami1 (Victory Day) 0 T
September 1 Monday Labor Day 1 A
October 3-7 Friday- Kurban Bayrami (Sacrifice Holiday) 2% T
Tuesday (from 13:00 on 10/03, Friday)
October 13 Monday Columbus Day 1 A
October 28-29 Tuesday- Cumhuriyet Bayrami (Turkish Independence Day) 1% T
Wed (from 13:00 on 10/28, Tuesday)
November 11 Tuesday Veterans Day 1 A
November 27 Thursday Thanksgiving Day 1 A
December 25 Thursday Christmas Day 1 A

Total = 20



