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E. SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS 
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30 

1. REQUISITION 
NUMBER 

PR4880352 

PAGE 1 OF32 

 
2. CONTRACT NO. 

 

3. AWARD/EFFECTIVE  

DATE 

4. ORDER NUMBER 

 

5. SOLICITATION 
NUMBER 

PR4880352 

6. SOLICITATION 
ISSUE DATE 

01/28/2016 

7. FOR SOLICITATION 

    INFORMATION 
CALL: 

a. NAME 

Geji Joseph 

b. TELEPHONE 
NUMBER(No collect  
calls) 

973 1724 2724 

8. OFFER DUE DATE/   
   LOCAL TIME 

02/28/2016 -4:00pm 

9. ISSUED BY                                              
                        CODE 

 10. THIS 
ACQUISITION IS 

  
UNRESTRICTED 
OR 

 SET ASIDE:____ 
% FOR: 

Jason J. Beck 

 

   SMALL 
BUSINESS 

  WOMEN-OWNED SMALL BUSINESS 

Contracting Officer 

General Services Office 

   HUBZONE 
SMALL 

       BUSINESS 

 

 (WOSB) ELLIGIBLE UNDER THE 
WOMEN-OWNED  

      SMALL BUSINESS PROGRAM      
NAICS: 

U.S. Embassy, Manama 

Kingdom of Bahrain 

   SERVICE-
DISABLED 

       VETERAN-
OWNED 

       SMALL 
BUSINESS 

 EDWOSB 

 8 (A) SIZE STANDARD: 

11. DELIVERY FOR FOB 
DESTINAT- 

      TION UNLESS 
BLOCK IS 

      MARKED 

 

  SEE SCHEDULE 

12. DISCOUNT TERMS   13a.  THIS 
CONTRACT IS A  

                RATED 
ORDER UNDER  

                DPAS (15 CFR 
700) 

13b. RATING 

14. METHOD OF SOLICITATION 

 

 RFQ          IFB             RFP 
15.  DELIVER TO       CODE  16.  ADMINISTERED BY CODE  

See Section 9     

See Section 9 

17a. 
CONTRACTOR/ 
        OFFERER 
 
 
 
 
 
 
 
TELEPHONE NO. 

CODE  FACILITY 
CODE 

 18a.  PAYMENT WILL BE MADE BY  

The Financial Management Office 

U.S. Embassy 

P.O. Box 26431, Manama 

CODE  

   

17b. CHECK IF REMITTANCE IS DIFFERENT AND 
PUT SUCH ADDRESS IN 

             OFFER 

18b.  SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a 
UNLESS BLOCK  

         BELOW IS CHECKED  SEE ADDENDUM 19. 

ITEM NO. 

20. 

SCHEDULE OF SUPPLIES/SERVICES 

21. 

QUANTIT
Y 

22. 

UNIT 

23. 

UNIT PRICE 

24. 

AMOUNT 

 

01 

 Cooling System 01 Lot   

   (Use Reverse and/or Attach Additional Sheets as  
Necessary) 

    

25.  ACCOUNTING AND APPROPRIATION DATA 

 

26.  TOTAL AWARD AMOUNT   (For 
Govt. Use Only) 

 
  27a.SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4.  FAR 52.212-

3 AND 52.212-5 ARE ATTACHED.  ADDENDA 
 ARE    ARE NOT 

ATTACHED 
  27b.CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4.  

FAR 52.212-5 IS ATTACHED.  ADDENDA  
 ARE    ARE NOT 

ATTACHED 
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 28. CONTRACTOR IS REQUIRED TO SIGN THIS 
DOCUMENT AND RETURN ____ COPIES TO ISSUING 
OFFICE.  CONTRACTOR AGREES TO FURNISH AND 
DELIVER ALL ITEMS SET FORTH OR OTHERWISE 
IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS 
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED 
HEREIN. 

  29. AWARD OF CONTRACT:  REF. _________________ 
OFFER DATED ____________. YOUR OFFER ON 
SOLICITATION (BLOCK 5), INCLUDING ANY 
ADDITIONS OR  CHANGES WHICH ARE SET FORTH 
HEREIN, IS ACCEPTED AS TO ITEMS: 

30a.  SIGNATURE OF OFFEROR/CONTRACTOR 31a.  UNITED STATES OF AMERICA  (SIGNATURE OF 
CONTRACTING OFFICER) 

 

 

 

 

 

30b.  NAME AND TITLE OF SIGNER  (Type or 
print) 

 

30c.  DATE SIGNED 

 

31b.  NAME OF CONTRACTING OFFICER 
(Type or print) 

 

31c.  DATE SIGNED 

 

AUTHORIZED FOR LOCAL REPRODUCTION  STANDARD FORM 1449 (REV. 02/2012) 
PREVIOUS EDITION IS NOT USABLE Computer Generated Prescribed by GSA - FAR (48 CFR) 53.212 

 
 
 

19. 

ITEM NO. 

20. 

SCHEDULE OF SUPPLIES/SERVICES 

21. 

QUANTITY 

22. 

UNIT 

23. 

UNIT PRICE 

24. 

AMOUNT 

 

 

     

32a.  QUANTITY IN COLUMN 21 HAS BEEN 

  

 
 

  RECEIVED  INSPECTED  ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS  NOTED:  
_______________________________ 32b. SIGNATURE OF AUTHORIZED 

GOVERNMENT 

        REPRESENTATIVE 

32c.  DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

         REPRESENTATIVE 

32e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE 

32f.  TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE 

 

 

32g.  E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

 

 

 

 

 

33.  SHIP NUMBER 34. VOUCHER 
NUMBER 

35.  AMOUNT 
VERIFIED 

     CORRECT FOR 

36.  PAYMENT 37.  CHECK 
NUMBER 

 
PARTI

A
L 

 FINA
L 

         
  COMPLETE   PARTIAL     

FINAL 

 

38.  S/R ACCOUNT 
NO. 

 

39.  S/R 
VOUCHER NO. 

40.  PAID BY 

       41.a. I CERTIFY THIS ACCOUNT IS CORRECT AND 
PROPER FOR PAYMENT 

42a.  RECEIVED BY (Print)  
41b.  SIGNATURE AND TITLE OF 
CERTIFYING OFFICER 

 

41C. DATE  

  42b.  RECEIVED AT (Location) 
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  42c.  DATE REC’D (YY/MM/DD) 42d.  TOTAL CONTAINERS 

    

 
STANDARD FORM 1449 (REV. 2/2012) BA 
 

 

 

 

TABLE OF CONTENTS 

 

SF-18 OR SF-1449 COVER SHEET 

 

A.   PRICE 

 

B.   SCOPE OF WORK 

 

C.  PACKAGING AND MARKING 

 

D.  INSPECTION AND ACCEPTANCE 

 

E.  DELIVERIES OR PERFORMANCE 

 

F.  ADMINISTRATIVE DATA 

 

G.  SPECIAL REQUIREMENTS 

 

H.  CLAUSES 

 

I.    LIST OF ATTACHMENTS 

 

J.   QUOTATION INFORMATION 

 

K.  EVALUATION CRITERIA 

 

 

ATTACHMENTS: 

Attachment 3:  Sample Letter of Bank Guaranty 
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REQUEST FOR QUOTATIONS – SERVER ROOM RENOVATION PROJECT 

 

 

 

A. PRICE 

 

 The Contractor shall complete all work, including furnishing all labor, material, 

equipment and services required under this purchase order for the following firm fixed price and 

within the time specified.  This price shall include all labor, materials, all insurances, overhead 

and profit. 

 

Total Price (including all labor, materials, overhead and profit) 

Bahraini Dinars (BD)  

 

    

A.1   VALUE ADDED TAX 

Version B 

VALUE ADDED TAX (VAT).  The Government will not reimburse the Contractor for VAT 

under this contract.  The Contractor shall not include a line for VAT on Invoices as the U.S. 

Embassy has a tax exemption certificate with the host government. 

 

B. SCOPE OF WORK 

 

 The character and scope of the work are set forth in the contract.  The Contractor shall 

furnish and install all materials required by this contract. 

 In case of differences between small and large-scale drawings, the latter will govern.  

Where a portion of the work is drawn in detail and the remainder of the work is indicated in 

outline, the parts drawn in detail shall apply also to all other portions of the work. 

 
1.0 Scope of work 

 
The contractor shall submit detailed estimate required to replace existing server cooling 
system with under-flooring cooling system. The server room area ≈ 17 square meter & 
occupied by 4 server racks.  The project includes, but is not limited to; 
 
 

1.Removal of existing server cooling system. Properly label, remove, and reconnect 
Server Power and Network cables. The work includes pulling back the cables (almost 
2 meter) in order to reduce the height of existing GI conduit. 
 
2. Using appropriate equipment, shift/raise server racks to required height.  
 
3. The work must be performed by certified BICSI technician.  
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4. Supply & install raised floor system and 6ft long ramp. Floor must feature point 
loading capacity of not less than 4.5 KN, Anti Corrosion structure, and anti-static 
floor finish. Floor finish should be at 12 inch height and taking into consideration 
appropriate supply air flow allowance. Ramp will feature inclination of (1:6). 
 

5. Supply, Install, and commission two (2) CRAC machines using“R410a refrigerant”. 
Both machines will be of 5 tons cooling capacity and meet standard setting and 
operating temperature per ASHRAE TC 9.9 2011 Thermal Guidelines for Data 

Processing Environment. The machines must feature down through design and 

configured for weekly operation and linked for emergency backup operation. The 

machines should have an alarm system for temperature & humidity. The 

notification should by means of voice call and sms.   
 

6. The return air must be free return through ceiling tile with extended return duct 

to the ceiling tile level & sufficient return air grilles (600x600mm) on the hot 

side. 
 

 
7. Install heavy duty supply air grills. 

 
8. Supply & install LED lighting fitting (600x600mm) with one emergency light 

backup on each fitting. 
 

9. Supply and install new fire rated ceiling tiles. Existing celling recess to be 
removed and replace with ceiling tiles 

 
10. Remove existing glass sliding door and install new tempered double glass door. 

The door height should be coordinated with the new floor finished height.  
 

 
11.  Supply and install double glass window of 1600mm wide by 1200mm height. 

The window installation starts from 600mm above main floor finish. A portion of 
existing wall must be cut to accommodate glass installation. 

 
12. Apply two coats of paint matching existing color. 

 
 

13. All related project materials should be included in lump sum price. 
 
Note: Appendix A, shows proposed project floor layout. 
 

2.0 Personnel 
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The Contractor shall provide construction services providing certified skilled personnel with 
requisite facilities technical knowledge and experience to support the U.S. Embassy Bahrain. 
Contractor shall provide construction materials, tools and personal protective equipment 
according to facilities maintenance requirements. The cleaning and removal of debris is the 
responsibility of contractor. Working days are Sunday to Thursday and working hours are 
08:00 to 17:00. 12:00 till 13:00 will be a lunch break. Project tasks within this (SOW) shall be 
accomplished under the Contracting officer’s Representative (COR) management and as per 
his/her daily work load requirements. The server shutdown should be outside of normal 
working hours. 
 

3.0 Supervision & Escort 
 

The U.S Government (USG) shall provide supervision/Escort and direct oversight to 
accomplish prescribed tasks at our Government-Owned properties. 
 

4.0 Contractor-Access 
 

The contractor is required to submit a list of personnel and vehicles to the Embassy for the 
purpose of access. This process takes 1 to 2 weeks. Once approved only personnel on 
approved list will be authorized access during construction project. 

 
 
5.0 Period of Performance 
 

This contract period of performance is 8 weeks starting from the date specified in the 
Notice to Proceed letter. The contractor is required to submit project schedule indicating 
starting and finishing dates. 

 
6.0 Administration 

 

1. CONTRACTING OFFICER’S REPRESENTATIVE (COR): The designated COR for this 
Task Order is the Facilities Manager (FM) Olivia Fisher and can be reached at 
telephone 1724-2844. All administrative matters, and request for technical 
clarifications and assistance regarding this Task Order shall be directed to the COR. 

 
2. POINT OF CONTACT (POC): The Contractor shall appoint a project manager to act 

on behalf of the Contractor as the POC for all communications between Contractor 
and COR.  The contractor shall provide this POC contact number/s and email. 

 
3. The US Embassy will hold no liability for third party damages caused by 

contractor’s personnel actions. US Embassy shall hold no responsibility or liability for 
medical requirements or accidents as a result of actions by Contractor’s personnel. 
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Contractor shall cover complete financial obligations and other project requirements 
to correct situations caused by contractor personnel actions. 

 
4. PAYMENTS: Invoice shall be submitted to the COR upon completion of each 

project, which mean that the contractor should submit individual quotes for each 
project. Any missing services should be deducted and explained at invoice. Invoice 
shall include the contract number. The total project amount will be processed with 
25 days of project completion/invoicing date.  

 
5.  TERMINATION: If, for convenience to the Embassy, any phase or task of the 

delivery order is deemed unfeasible, the United States Government may at this 
point pay the Contractor for the work done to date and terminate the remaining 
portion of the delivery order.   

 
6. The Contractor shall NOT conduct any work that is beyond this Statement of 

Work (SOW) unless directed in writing by the COR.  Any work done by the 
Contractor beyond this SOW without direction from the COR will be at the 
Contractor’s own risk and at no cost to the Government. 

 
7. The contractor must provide project schedule upon material delivery. Contractor 

must submit accurate staff list for access to premises. 
 

 
 

 

 

 

 

C. PACKAGING AND MARKING 

 

N/A
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D.  INSPECTION AND ACCEPTANCE 

 

The COR, or his/her authorized representatives, will inspect from time to time the services being 

performed and the supplies furnished to determine whether work is being performed in a 

satisfactory manner, and that all supplies are of acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the 

scope of this contract, which may be required by the Contracting Officer as a result of such 

inspection. 

 

D.1   SUBSTANTIAL COMPLETION 

 

(a) "Substantial Completion" means the stage in the progress of the work as determined 

and certified by the Contracting Officer in writing to the Contractor, on which the work (or a 

portion designated by the Government) is sufficiently complete and satisfactory.  Substantial 

completion means that the property may be occupied or used for the purpose for which it is 

intended, and only minor items such as touch-up, adjustments, and minor replacements or 

installations remain to be completed or corrected which: 

 

(1) do not interfere with the intended occupancy or utilization of the work, and  

(2) can be completed or corrected within the time period required for final 

 completion. 

 

(b) The "date of substantial completion" means the date determined by the Contracting 

Officer or authorized Government representative as of which substantial completion of the work 

has been achieved. 

 

Use and Possession upon Substantial Completion - The Government shall have the right 

to take possession of and use the work upon substantial completion.  Upon notice by the 

Contractor that the work is substantially complete (a Request for Substantial Completion) and an 

inspection by the Contracting Officer or an authorized Government representative (including any 

required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 

Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work 

remaining to be performed, completed or corrected before final completion and acceptance.  

Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of 

responsibility for complying with the terms of the contract.  The Government's possession or use 

upon substantial completion shall not be deemed an acceptance of any work under the contract. 

 

D.2 FINAL COMPLETION AND ACCEPTANCE 

 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as 

determined by the Contracting Officer and confirmed in writing to the Contractor, at which all 

work required under the contract has been completed in a satisfactory manner, subject to the 

discovery of defects after final completion, and except for items specifically excluded in the 

notice of final acceptance. 
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D.2.2 The "date of final completion and acceptance" means the date determined by the 

Contracting Officer when final completion of the work has been achieved, as indicated by 

written notice to the Contractor. 

 

D.2.3 FINAL INSPECTION AND TESTS.  The Contractor shall give the Contracting 

Officer at least five (5) days advance written notice of the date when the work will be fully 

completed and ready for final inspection and tests.  Final inspection and tests will be started not 

later than the date specified in the notice unless the Contracting Officer determines that the work 

is not ready for final inspection and so informs the Contractor. 

 

D.2.4 FINAL ACCEPTANCE.  If the Contracting Officer is satisfied that the work 

under the contract is complete (with the exception of continuing obligations), the Contracting 

Officer shall issue to the Contractor a notice of final acceptance and make final payment upon: 

 

 Satisfactory completion of all required tests,  

 A final inspection that all items by the Contracting Officer listed in the Schedule 

of Defects have been completed or corrected and that the work is finally complete 

(subject to the discovery of defects after final completion), and  

 Submittal by the Contractor of all documents and other items required upon 

completion of the work, including a final request for payment (Request for Final 

Acceptance). 

 

E. DELIVERIES OR PERFORMANCE 

 

52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

(APR 1984) 

 The Contractor shall be required to: 

(a) commence work under this contract within ____30 calendar days after the 

date the Contractor receives the notice to proceed, 

(b) prosecute the work diligently, and, 

(c) complete the entire work ready for use not later than __45 days after receipt of 

Notice to Proceed. 

 

 The time stated for completion shall include final cleanup of the premises.  

 

52.211-12     LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000) 

 (a) If the Contractor fails to complete the work within the time specified in the 

contract, or any extension, the Contractor shall pay liquidated damages to the Government in the 

amount of BD 150 for each calendar day of delay until the work is completed or accepted. 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated 

damages will continue to accrue until the work is completed.  These liquidated damages are in 

addition to excess costs of repurchase under the Default clause. 
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CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES10 

 (a)  The time for submission of the schedules referenced in FAR 52.236-15, "Schedules 

for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for 

submission as " 10  calendar days after receipt of an executed contract". 

 

 (b)  These schedules shall include the time by which shop drawings, product data, 

samples and other submittals required by the contract will be submitted for approval.    

 

 (c)  The Contractor shall revise such schedules (1) to account for the actual progress of 

the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by 

the Contracting Officer to achieve coordination with work by the Government and any separate 

contractors used by the Government.  The Contractor shall submit a schedule, which sequences 

work so as to minimize disruption at the job site.  

 

 (d)  All deliverables shall be in the English language and any system of dimensions 

(English or metric) shown shall be consistent with that used in the contract.  No extension of 

time shall be allowed due to delay by the Government in approving such deliverables if the 

Contractor has failed to act promptly and responsively in submitting its deliverables.  The 

Contractor shall identify each deliverable as required by the contract. 

 

 (e)  Acceptance of Schedule:  When the Government has accepted any time schedule; it 

shall be binding upon the Contractor.  The completion date is fixed and may be extended only by 

a written contract modification signed by the Contracting Officer.  Acceptance or approval of 

any schedule or revision thereof by the Government shall not: 

 

(1) Extend the completion date or obligate the Government to do so, 

(2) Constitute acceptance or approval of any delay, or 

(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 

established completion date. 

 

NOTICE OF DELAY 

 If the Contractor receives a notice of any change in the work, or if any other conditions 

arise which are likely to cause or are actually causing delays which the Contractor believes may 

result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 

Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 

approved schedule, and shall state in what respects, if any, the relevant schedule or the 

completion date should be revised.  The Contractor shall give such notice promptly, not more 

than ten (10) days after the first event giving rise to the delay or prospective delay.  Only the 

Contracting Officer may make revisions to the approved time schedule. 
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NOTICE TO PROCEED 

 (a)  After receiving and accepting any bonds or evidence of insurance, the Contracting 

Officer will provide the Contractor a Notice to Proceed.  The Contractor must then prosecute the 

work, commencing and completing performance not later than the time period established in the 

contract. 

 (b)  It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 

Proceed by the Government before receipt of the required bonds or insurance certificates or 

policies shall not be a waiver of the requirement to furnish these documents. 

 

WORKING HOURS 

 All work shall be performed during working days from Sunday to Thursday between 

8:00am to 17:00pm with a one hour lunch break.  Other hours, if requested by the Contractor, 

may be approved by the Contracting Officer's Representative (COR).  The Contractor shall give 

24 hours in advance to COR who will consider any deviation from the hours identified above.  

Changes in work hours, initiated by the Contractor, will not be a cause for a price increase. 

 

PRECONSTRUCTION CONFERENCE 

 

A preconstruction conference will be held 10 days after contract award at the U.S. Embassy, 

Manama to discuss the schedule, submittals, notice to proceed, mobilization and other important 

issues that effect construction progress.  See FAR 52.236-26, Preconstruction Conference.   

 

DELIVERABLES - The following items shall be delivered under this contract: 

Description Quantity Deliver Date Deliver To 

Section G.  Securities/Insurance 1 10 days after award CO 

Section E.  Construction Schedule  1 10 days after award COR 

Section E.  Preconstruction Conference 1 10 days after award COR 

Section G.  Personnel Biographies  1 10 days after award COR 

Section F.  Payment Request 1 

Last calendar day 

of each month COR 

Section D.  Request for Substantial Completion 1 

15 days before 

inspection COR 

Section D. Request for Final Acceptance 1 

5 days before 

inspection COR 
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F.  ADMINISTRATIVE DATA 

 

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 

(a)  The Contracting Officer may designate in writing one or more Government 

employees, by name or position title, to take action for the Contracting Officer under this 

contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). 

Such designation(s) shall specify the scope and limitations of the authority so delegated; 

provided, that the designee shall not change the terms or conditions of the contract, unless the 

COR is a warranted Contracting Officer and this authority is delegated in the designation. 

 

(b)  The COR for this contract is the Facilities Manager 

 

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-

Price Construction Contracts".  The following elaborates on the information contained in that 

clause. 

 

 Requests for payment may be made no more frequently than monthly.  Payment requests 

shall cover the value of labor and materials completed and in place, including a prorated portion 

of overhead and profit. 

 

 After receipt of the Contractor's request for payment, and on the basis of an inspection of 

the work, the Contracting Officer shall make a determination as to the amount, which is then 

due.  If the Contracting Officer does not approve payment of the full amount applied for, less the 

retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the 

reasons. 

 

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-

27(a)(1)(i)(A) is hereby changed to 30 days. 

 

Financial Management Officer 

U.S. Embassy, 

P.O. Box 26431, Manama 

Kingdom of Bahrain 
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G. SPECIAL REQUIREMENTS 

 

G.1.0   PERFORMANCE/PAYMENT PROTECTION - The Contractor shall furnish 

some form of payment protection as described in 52.228-13 in the amount of  50% of the 

contract price as bank guarantee. 

G.1.1 The Contractor shall provide the information required by the paragraph above 

within ten (10) calendar days after award.  Failure to timely submit the required security may 

result in rescinding or termination of the contract by the Government.  If the contract is 

terminated, the Contractor will be liable for those costs as described in FAR 52.249-10, Default 

(Fixed-Price Construction), which is included in this purchase order. 

 

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's 

execution and completion of the work within the contract time.  This security shall also 

guarantee the correction of any defects after completion, the payment of all wages and other 

amounts payable by the Contractor under its subcontracts or for labor and materials, and the 

satisfaction or removal of any liens or encumbrances placed on the work. 

 

G.1.3 The required securities shall remain in effect in the full amount required until 

final acceptance of the project by the Government.  Upon final acceptance, the penal sum of the 

performance security shall be reduced to 10% of the contract price.  The security shall remain in 

effect for one year after the date of final completion and acceptance, and the Contractor shall pay 

any premium required for the entire period of coverage.   

 

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work 

on a Government Installation" to provide whatever insurance is legally necessary.  The 

Contractor shall at its own expense provide and maintain during the entire performance period 

the following insurance amounts: 

 

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products, 

completed operations, contractual, independent contractors, broad form property damage, 

personal injury) : 

  

(1)  BODILY INJURY, ON OR OFF THE SITE, IN U.S. DOLLARS 

(2)  PROPERTY DAMAGE, ON OR OFF THE SITE, IN U.S. DOLLARS 

  

Cumulative USD. 150,000 

 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The 

Contractor shall obtain any other types of insurance required by local law or that are ordinarily or 

customarily obtained in the location of the work.  The limit of such insurance shall be as 

provided by law or sufficient to meet normal and customary claims. 
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G.2.3 The Contractor agrees that the Government shall not be responsible for personal 

injuries or for damages to any property of the Contractor, its officers, agents, servants, and 

employees, or any other person, arising from and incident to the Contractor's performance of this 

contract.  The Contractor shall hold harmless and indemnify the Government from any and all 

claims arising therefrom, except in the instance of gross negligence on the part of the 

Government. 

 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, 

materials and equipment in insurance coverage for loose transit to the site or in storage on or off 

the site. 

 

G.2.5 The general liability policy required of the Contractor shall name "the United 

States of America, acting by and through the Department of State", as an additional insured with 

respect to operations performed under this contract. 

 

G.3.0 DOCUMENT DESCRIPTIONS 

 

G.3.1 SUPPLEMENTAL DOCUMENTS:  The Contracting Officer shall furnish from 

time to time such detailed drawings and other information as is considered necessary, in the 

opinion of the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, 

errors or omissions in the Contract documents, or to describe minor changes in the work not 

involving an increase in the contract price or extension of the contract time.  The Contractor shall 

comply with the requirements of the supplemental documents, and unless prompt objection is 

made by the Contractor within 20 days, their issuance shall not provide for any claim for an 

increase in the Contract price or an extension of contract time. 

 

G.3.1.1.  RECORD DOCUMENTS.  The Contractor shall maintain at the project 

site: 

 

(1)  a current marked set of Contract drawings and specifications indicating all 

interpretations and clarification, contract modifications, change orders, or 

any other departure from the contract requirements approved by the 

Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other 

submittals as approved by the Contracting Officer.   

 

G.3.1.2 .  "As-Built" Documents:  After final completion of the work, but before 

final acceptance thereof, the Contractor shall provide: 

 

(1)  a complete set of "as-built" drawings, based upon the record set of 

drawings, marked to show the details of construction as actually 

accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as 

required by the specifications.  
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G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense 

to the Government, be responsible for complying with all laws, codes, ordinances, and 

regulations applicable to the performance of the work, including those of the host country, and 

with the lawful orders of any governmental authority having jurisdiction.  Host country 

authorities may not enter the construction site without the permission of the Contracting Officer. 

 Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more 

stringent of the requirements of such laws, regulations and orders and of the contract.  In the 

event of a conflict between the contract and such laws, regulations and orders, the Contractor 

shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 

course of action for resolution by the Contracting Officer.   

 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and 

practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not 

inconsistent with the requirements of this contract. 

 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all 

subcontractors and others performing work on or for the project have obtained all requisite 

licenses and permits. 

 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to 

the Contracting Officer of compliance with this clause. 

 

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at 

the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or 

disorderly conduct by or among those employed at the site.  The Contractor shall ensure the 

preservation of peace and protection of persons and property in the neighborhood of the project 

against such action.  The Contracting Officer may require, in writing that the Contractor remove 

from the work any employee that the Contracting Officer deems incompetent, careless, 

insubordinate or otherwise objectionable, or whose continued employment on the project is 

deemed by the Contracting Officer to be contrary to the Government's interests. 

 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is 

delaying or threatens to delay the timely performance of this contract, the Contractor shall 

immediately give notice, including all relevant information, to the Contracting Officer. 

 

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting 

Officer a list of workers and supervisors assigned to this project for the Government to conduct 

all necessary security checks.  It is anticipated that security checks will take 7-15 days to 

perform.  For each individual the list shall include: 

 

                Full Name 

                 

                Identification number 
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 Failure to provide any of the above information may be considered grounds for rejection 

and/or resubmittal of the application.  Once the Government has completed the security 

screening and approved the applicants a badge will be provided to the individual for access to the 

site. This badge may be revoked at any time due to the falsification of data, or misconduct on 

site. 

 

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  

This position is considered as key personnel under this purchase order. 

 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the 

work shall be new and for the purpose intended, unless otherwise specified.  All workmanship 

shall be of good quality and performed in a skillful manner that will withstand inspection by the 

Contracting Officer. 

   

G.7.0 SPECIAL WARRANTIES 

 

G.7.1 Any special warranties that may be required under the contract shall be subject to the 

stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 

conflict. 

 

G.7.2 The Contractor shall obtain and furnish to the Government all information 

required to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally 

binding and effective.  The Contractor shall submit both the information and the guarantee or 

warranty to the Government in sufficient time to permit the Government to meet any time limit 

specified in the guarantee or warranty, but not later than completion and acceptance of all work 

under this contract. 

 

G.8.0 EQUITABLE ADJUSTMENTS 

 

 Any circumstance for which the contract provides an equitable adjustment that causes a 

change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change 

under that clause; provided, that the Contractor gives the Contracting Officer prompt written 

notice (within 20 days) stating: 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 

adjustment and 

(b) that the Contractor regards the event as a changed condition for which an equitable 

adjustment is allowed under the contract 

 

 The Contractor shall provide written notice of a differing site condition within 10 

calendar days of occurrence following FAR 52.236-2, Differing Site Conditions. 

 

G.9.0 ZONING APPROVALS AND PERMITS 

 

 The Government shall be responsible for: 
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- obtaining proper zoning or other land use control approval for the project 

- obtaining the approval of the Contracting Drawings and Specifications 

- paying fees due for the foregoing; and,  

- for obtaining and paying for the initial building permits. 
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H. CLAUSES 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at this/these 

address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please note 

these addresses are subject to change.   

 

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov/ to 

access links to the FAR.  You may also use an internet “search engine” (for example, Google, 

Yahoo, Excite) to obtain the latest location of the most current FAR. 

 

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR 

CH. 1): 

 

CLAUSE TITLE AND DATE 

 

52.202-1 DEFINITIONS (NOV 2013) 

 

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

(JAN 2011)  

 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS (OCT 2015) 

 

52.204-12  DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE 

(DEC 2012) 

 

52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013) 

 

52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS AND 

CERTIFICATIONS (DEC 2014) 

 

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED 

OR PROPOSED FOR DEBARMENT (OCT 2015) 

 

52.209-9 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS 

(JULY 2013) 

 

52.213-4 TERMS AND CONDITIONS –SIMPLIFIED ACQUISITIONS (OTHER THAN 

COMMERCIAL ITEMS) (OCT 2015) 

 

52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 

http://www.acquisition.gov/far/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/
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52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 

   

52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES  

  (JAN 2014) 

 

 

52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 

WHILE DRIVING (AUG 2011) 

 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008) 

 

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION 

OF CONTRACT (FEB 2000) 

 

52.225-19  CONTRACTOR PERSONNEL IN A DESIGNATED OPERATIONAL AREA 

OR SUPPORTING A DIPLOMATIC MISSION OUTSIDE THE UNITED 

STATES (MAR 2008) 

 

52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE 

OVERSEAS (APR 1984) 

  

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 

 

52.228-11  PLEDGES OF ASSETS (JAN 2012) 

 

52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000) 

 

52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014) 

 

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013) 

 

52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS 

(FEB 2013) 

 

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS       

(MAY 2014) 

 

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002) 

 

52.232-11 EXTRAS (APR 1984) 

 

52.232-18 AVAILABILITY OF FUNDS (APR 1984) 
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52.232-22 LIMITATION OF FUNDS (APR 1984) 

 

52.232-25 PROMPT PAYMENT (JULY 2013) 

 

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014) 

 

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT (JULY 2013) 

 

52.232-34  PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN   

  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 

 

52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991) 

 

52.233-3 PROTEST AFTER AWARD (AUG 1996) 

 

52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 

 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK    

(APR 1984) 

 

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 

 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 

 

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 

 

52.236-8 OTHER CONTRACTS (APR 1984) 

 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS (APR 1984) 

 

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984) 

 

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 

 

52.236-12 CLEANING UP (APR 1984) 

 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

 

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 

 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
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52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995) 

 

52.242-14 SUSPENSION OF WORK (APR 1984) 

 

52.243-4 CHANGES (JUN 2007) 

 

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) 

 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (OCT 2015) 

 

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES 

(APR 2012) 

 

52.245-9 USE AND CHARGES (APR 2012) 

 

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 

 

52.246-17  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 

 

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) 

 

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-

PRICE) (APR 2012) Alternate I (SEPT 1996) 

 

52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 

 

52.249-14 EXCUSABLE DELAYS (APR 1984) 

 

 

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in 

full text: 

 

 

652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD 

ISSUANCE PROCEDURES (MAY 2011) 

(a) The Contractor shall comply with the Department of State (DOS) Personal 

Identification Card Issuance Procedures for all employees performing under this contract who 

require frequent and continuing access to DOS facilities, or information systems.  The Contractor 

shall insert this clause in all subcontracts when the subcontractor’s employees will require 

frequent and continuing access to DOS facilities, or information systems.   

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

(End of clause) 

 

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 

http://www.state.gov/m/ds/rls/rpt/c21664.htm
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 Regulations at 22 CFR Part 136 require that U.S. Government employees and their 

families do not profit personally from sales or other transactions with persons who are not 

themselves entitled to exemption from import restrictions, duties, or taxes. Should the Contractor 

experience importation or tax privileges in a foreign country because of its contractual 

relationship to the United States Government, the Contractor shall observe the requirements of 

22 CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that 

foreign country. 

(End of clause) 

 

CONTRACTOR IDENTIFICATION (JULY 2008) 

 Contract performance may require contractor personnel to attend meetings with 

government personnel and the public, work within government offices, and/or utilize 

government email. 

 

 Contractor personnel must take the following actions to identify themselves as non-

federal employees: 

 

1) Use an e-mail signature block that shows name, the office being supported and company 

affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 

Contractor”); 

2) Clearly identify themselves and their contractor affiliation in meetings; 

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  

4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 

(End of clause) 

 

652.236-70 ACCIDENT PREVENTION (APR 2004) 

 (a)  General.  The Contractor shall provide and maintain work environments and 

procedures which will safeguard the public and Government personnel, property, materials, 

supplies, and equipment exposed to contractor operations and activities; avoid interruptions of 

Government operations and delays in project completion dates; and, control costs in the 

performance of this contract.  For these purposes, the Contractor shall: 

 

(1)  Provide appropriate safety barricades, signs and signal lights; 

(2)  Comply with the standards issued by any local government authority having 

jurisdiction over occupational health and safety issues; and, 

(3)  Ensure that any additional measures the Contracting Officer determines to be 

reasonably necessary for this purpose are taken. 

(4)  For overseas construction projects, the Contracting Officer shall specify in writing 

additional requirements regarding safety if the work involves: 

(i)  Scaffolding; 

(ii)  Work at heights above two (2) meters; 

(iii)  Trenching or other excavation greater than one (1) meter in depth; 

(iv)  Earth moving equipment; 



SBA300-16-Q-0005 Server Room Cooling System Renovation 
Project - U.S. Embassy, Manama 

 

23 

 

(v)  Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault 

circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also 

require the use of a GFCI; 

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 

percent or combustible atmosphere, potential for solid or liquid engulfment, or other 

hazards considered to be immediately dangerous to life or health such as water tanks, 

transformer vaults, sewers, cisterns, etc.); 

(vii)  Hazardous materials – a material with a physical or health hazard including 

but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any 

operations which creates any kind of contamination inside an occupied building such as 

dust from demolition activities, paints, solvents, etc.; or 

(viii)  Hazardous noise levels. 

 

 (b)  Records.  The Contractor shall maintain an accurate record of exposure data on all 

accidents incident to work performed under this contract resulting in death, traumatic injury, 

occupational disease, or damage to or theft of property, materials, supplies, or equipment.  The 

Contractor shall report this data in the manner prescribed by the Contracting Officer. 

 

 (c)  Subcontracts.  The Contractor shall be responsible for its subcontractors’ compliance 

with this clause. 

 

 (d)  Written program.  Before commencing work, the Contractor shall: 

 

(1)  Submit a written plan to the Contracting Officer for implementing this clause.  The 

plan shall include specific management or technical procedures for effectively controlling 

hazards associated with the project; and, 

(2)  Meet with the Contracting Officer to discuss and develop a mutual understanding 

relative to administration of the overall safety program. 

 

 (e)  Notification.  The Contracting Officer shall notify the Contractor of any non-

compliance with these requirements and the corrective actions required.  This notice, when 

delivered to the Contractor or the Contractor’s representative on site, shall be deemed sufficient 

notice of the non-compliance and corrective action required.  After receiving the notice, the 

Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 

promptly take corrective action, the Contracting Officer may issue an order suspending all or 

part of the work until satisfactory corrective action has been taken.  The Contractor shall not be 

entitled to any equitable adjustment of the contract price or extension of the performance 

schedule on any suspension of work order issued under this clause. 

(End of clause) 

 

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999) 

    (a) The Contractor warrants the following: 

    (1) That is has obtained authorization to operate and do business in the country or 

countries in which this contract will be performed; 
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    (2) That is has obtained all necessary licenses and permits required to perform this 

contract; and, 

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 

said country or countries during the performance of this contract. 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, 

then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  

this clause. 

(End of clause) 

 

652.243-70  NOTICES (AUG 1999) 

 Any notice or request relating to this contract given by either party to the other shall be in 

writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 

address provided in the schedule of the contract.  All modifications to the contract must be made 

in writing by the Contracting Officer. 

(End of clause) 

 

I. LIST OF ATTACHMENTS 

 

 

 

ATTACHMENT 

NUMBER DESCRIPTION OF ATTACHMENT 

NUMBER OF 

PAGES 

   

   

Attachment 3     Sample Bank Letter of Guaranty                                   1 

Attachment 4     Breakdown of Price by Divisions of Specifications 1 

Attachment 5     Drawings 1 

Attachment 6     Specifications 1 
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J.     QUOTATION INFORMATION 

 

A. QUALIFICATIONS OF OFFERORS 

 

 Offerors/quoters must be technically qualified and financially responsible to perform 

the work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the 

following requirements: 

 

 (1) Be able to understand written and spoken English; 

 (2) Have an established business with a permanent address and telephone 

listing; 

 (3)  Be able to demonstrate prior construction experience with suitable 

references; 

 (4) Have the necessary personnel, equipment and financial resources available 

to perform the work; 

 (5) Have all licenses and permits required by local law; 

 (6)  Meet all local insurance requirements; 

 (7)  Have the ability to obtain or to post adequate performance security, such 

as bonds, irrevocable letters of credit or guarantees issued by a reputable 

financial institution; 

 (8) Have no adverse criminal record; and  

 (9) Have no political or business affiliation which could be considered 

contrary to the interests of the United States. 

 

B. SUBMISSION OF QUOTATIONS 

 

 This solicitation is for the performance of the construction services described in SCOPE 

OF WORK, and the Attachments which are a part of this request for quotation. 

    

Each quotation must consist of the following: 

VOLUME TITLE NUMBER OF 

COPIES* 

I Standard Form 18 including  a completed Attachment 4, 

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF 

SPECIFICATIONS 

1 

II Performance schedule in the form of a "bar chart" and 

Business Management/Technical Proposal 

1 
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Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if 

hand-delivered, use the address set forth below: 

 

THE GENERAL SERVICES OFFICER 

U.S. EMBASSY 

P.O. BOX 26431 

MANAMA, KINGDOM OF BAHRAIN 

 

  

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 

assumptions taken with respect to any of the instructions or requirements of this request for 

quotation in the appropriate volume of the offer.      

 

Volume II: Performance schedule and Business Management/Technical Proposal.   

 

 (a)  Present the performance schedule in the form of a "bar chart" indicating when the 

various portions of the work will be commenced and completed within the required schedule.  

This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its 

planned commencement and completion date.   

 (b)  The Business Management/Technical Proposal shall be in two parts, including the 

following information: 

 

Proposed Work Information - Provide the following: 

 (1) A list of the names, addresses and telephone numbers of the owners, partners, 

and principal officers of the Offeror; 

 (2) The name and address of the Offeror's field superintendent for this project;   

 (3) A list of the names, addresses, and telephone numbers of subcontractors and 

principal materials suppliers to be used on the project, indicating what portions of the 

work will be performed by them; and, 

 

 Experience and Past Performance - List all contracts and subcontracts your company has 

held over the past three years for the same or similar work.  Provide the following information 

for each contract and subcontract: 

 

 (1) Customer's name, address, and telephone numbers of customer's lead contract 

and technical personnel; 

 (2) Contract number and type; 

 (3) Date of the contract award place(s) of performance, and completion dates; 

Contract dollar value; 

 (4) Brief description of the work, including responsibilities; and 

 (5) Any litigation currently in process or occurring within last 5 years. 
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C.  52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995) 

 

 (a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations 

and Conditions Affecting the Work, will be included in any contract awarded as a result of this 

solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where 

the work will be performed. 

 (b)  A site visit has been scheduled for   February 14, 2016  at 10:00 am(c)  Participants 

will meet at the U.S. Embassy, Manama 

 

D.  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR.  

 

F.  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998) 

 

This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make their 

full text available.  The offeror is cautioned that the listed provisions may include blocks that 

must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting 

the full text of those provisions, the offeror may identify the provision by paragraph identifier 

and provide the appropriate information with its quotation or offer.   

 

Also, the full text of a solicitation provision may be accessed electronically at: 

http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm.  Please note these 

addresses are subject to change.   

 

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov to 

access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or 

Excite) is suggested to obtain the latest location of the most current FAR. 

 

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR 

CH. 1): 

 

PROVISION  TITLE AND DATE 

 

52.204-6  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER 

(JULY 2013) 

 

52.204-7  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 

 

52.204-16   COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING 

(NOV 2014) 
 

52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 

1991)    

http://acquisition.gov/far/index.html/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/
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52.215-1   INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION 

(JAN 2004) 
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K. EVALUATION CRITERIA 

 

Award will be made to the lowest priced, acceptable, responsible quoter.  The Government 

reserves the right to reject quotations that are unreasonably low or high in price. 

 

The Government will determine acceptability by assessing the offeror's compliance with the 

terms of the RFQ.  The Government will determine responsibility by analyzing whether the 

apparent successful quoter complies with the requirements of FAR 9.1, including: 

 

 ability to comply with the required performance period, taking into consideration all 

existing commercial and governmental business commitments; 

 satisfactory record of integrity and business ethics; 

 necessary organization, experience, and skills or the ability to obtain them; 

 necessary equipment and facilities or the ability to obtain them; and 

 otherwise, qualified and eligible to receive an award under applicable laws and 

regulations. 

 

 

The following DOSAR is provided in full text: 

 

652.209-79 REPRESENTATION BY CORPORATION REGARDING AN UNPAID 

DELINQUENT TAX LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY 

FEDERAL LAW (SEPT 2014) (DEVIATION per PIB 2014-21) 

  

(a)    In accordance with section 7073 of Division K of the Consolidated Appropriations Act, 

2014 (Public Law 113-76) none of the funds made available by that Act may be used to enter 

into a contract with any corporation that – 

  

(1)   Was convicted of a felony criminal violation under any Federal law within the 

preceding 24 months, where the awarding agency has direct knowledge of the conviction, unless 

the agency has considered, in accordance with its procedures, that this further action is not 

necessary to protect the interests of the Government; or  

  

(2)   Has any unpaid Federal tax liability that has been assessed for which all judicial 

and administrative remedies have been exhausted or have lapsed, and that is not being paid in a 

timely manner pursuant to an agreement with the authority responsible for collecting the tax 

liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the 

Federal agency has considered, in accordance with its procedures, that this further action is not 

necessary to protect the interests of the Government. 

  

For the purposes of section 7073, it is the Department of State’s policy that no award may be 

made to any corporation covered by (1) or (2) above, unless the Procurement Executive has 

made a written determination that suspension or debarment is not necessary to protect the 

interests of the Government. 
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      (b)  Offeror represents that— 

  

(1)        It is [   ] is not [   ] a corporation that was convicted of a felony criminal violation under a 

Federal law within the preceding 24 months. 

  

(2)        It is [   ] is not [   ] a corporation that has any unpaid Federal tax liability that has been 

assessed for which all judicial and administrative remedies have been exhausted or have lapsed, 

and that is not being paid in a timely manner pursuant to an agreement with the authority 

responsible for collecting the tax liability. 

(End of provision) 

 

 

 

 
 

 

 

 

 

 

L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 

to be the offeror's representative for Contract Administration, which includes all matters 

pertaining to payments. 

 

 

 

Name:     

Telephone Number: 

Address: 

 

 

 

 (End of provision) 
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ATTACHMENT #3 - SAMPLE LETTER OF BANK GUARANTY  

 

      Place [         ] 

      Date [          ] 

Contracting Officer 

U.S. Embassy, Manama 

P.O. Box 26431 

Manama, Kingdom of Bahrain 

 

      Letter of Guaranty No. _______ 

SUBJECT:  Performance and Guaranty 

 

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank 

hereby guarantees to make payment to the Contracting Officer by check made payable to the 

Treasurer of the United States, immediately upon notice, after receipt of a simple written request 

from the Contracting Officer, immediately and entirely without any need for the Contracting 

Officer to protest or take any legal action or obtain the prior consent of the Contractor to show 

any other proof, action, or decision by an other authority, up to the sum of [amount equal to 

20% of the contract price in U.S. dollars during the period ending with the date of final 

acceptance and 10% of the contract price during contract guaranty period], which represents 

the deposit required of the Contractor to guarantee fulfillment of his obligations for the 

satisfactory, complete, and timely performance of the said contract [contract number] for 

[description of work] at [location of work] in strict compliance with the terms, conditions and 

specifications of said contract, entered into between the Government and [name of contractor] 

of [address of contractor] on [contract date], plus legal charges of 10% per annum on the 

amount called due, calculated on the sixth day following receipt of the Contracting Officer’s 

written request until the date of payment. 

 

The undersigned agrees and consents that said contract may be modified by Change Order or 

Supplemental Agreement affecting the validity of the guaranty provided, however, that the 

amount of this guaranty shall remain unchanged. 

 

The undersigned agrees and consents that the Contracting Officer may make repeated partial 

demands on the guaranty up to the total amount of this guaranty, and the bank will promptly 

honor each individual demand. 

 

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty 

period of Contract requirement. 

Depository Institution: [name] 

Address:  
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Representatives:   Location:  

  State of Inc.:  

  Corporate Seal: 

  

  

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this 

document. 

ATTACHMENT #4 - UNITED STATES DEPARTMENT OF STATE 

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS 

 

(1) DIVISION/DESCRIPTION  (2) LABOR (3) MATERIALS (4) OVERHEAD 

(5) PROFIT (6) TOTAL  

1. General Requirements 

2. Site Work 
 

3. Concrete 

4. Masonry 

 

 

5. Metals 

6. Wood and Plastic 

 

 

7. Thermal and Moisture 

8. Doors and Windows 

 

 

9. Finishes 

10. Specialties 

 

 

11. Equipment  

12. Furnishings 

 

 

13. Special Construction 

14. Conveying Systems 

 

 

15. Mechanical 

16. Electrical 

 

 

 TOTAL: BD. 

 

Allowance Items: 

 PROPOSAL PRICE:  

TOTAL: BD. 
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Alternates (list separately; do not total): 

 

 

Offeror:   Date  

 

PRICE BREAKDOWN BY DIVISION OF SPECIFICATION ITEMS 
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ATTACHMENT #5 – DRAWINGS 
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ATTACHMENT #6 - SPECIFICATIONS 

 

 


