

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE		PAGE OF PAGES 1   2	
2. AMENDMENT/MODIFICATION NO. A001		3. EFFECTIVE DATE May 15, 2016		4. REQUISITION/PURCHASE REQ. NO. PR5272092	
5. PROJECT NO. (If applicable)		6. ISSUED BY CODE		7. ADMINISTERED BY (If other than Item 6) CODE	
Contracting Officer American Embassy Dhaka, Bangladesh				Contracting Officer American Embassy Dhaka, Bangladesh	
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)		9a. AMENDMENT OF SOLICITATION NO. X SBG30016Q0588		9b. DATED (SEE ITEM 11) X April 26, 2016	
		10a. MODIFICATION OF CONTRACT/ORDER NO.		10b. DATED (SEE ITEM 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<p><input type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.</p> <p><b>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return ___ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
The solicitation # SBG30016Q588 is hereby ammended due to the following changes, as follows:					
Bill of Quantity (BOQ) has been changed, see attached (page 2 of 2)					
Quotation submission due date has been extended up to May 30, 2016 by 1600 hours					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME OF CONTRACTING OFFICER		
			David Nickerson - Contracting Officer		
15B. NAME OF CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
BY _____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		

**Revised bill of quantity (BID SCHIDULE):**

Sl	Title of work	Unit	Quantity	Rate (Tk.)	Amount (Tk.)
A	Construction of generator room	sft	250.00		
1	Earth work	cft	1000.00		
2	Reinforced brick wall	cft	650.00		
3a	Floor slab on grade	cft	120.00		
3b	Cc on the floor (under the RCC floor slab)	Cft	54		
4	CI sheet roof over MS purlin	sft	270.00		
5	Metal louver	sft	75.00		
6	Metal door	sft	35.00		
7	Pavement	sft	400.00		
8	Finishing work	LS			
9	Removal of the 50 kVA generator from Hasna House to Annex	LS			
10	Connection of Fuel line (3/4") from the existing tank to the newly installed generator (2 ball valves to be included)	Rft	200		
Total =					