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2.  AMENDMENT/MODIFICATION NO. 
A001 

3.  EFFECTIVE DATE

See Block 16C 

4.  REQUISITION/PURCHASE REQ. NO. 
 

5. PROJECT NO. (If applicable) 
 

6.  ISSUED BY  CODE 
 

 7.  ADMINISTERED BY (If other than Item 6)                
CODE

 

U.S. Embassy Ottawa 
General Services Office 
P.O. Box 866, Station B 
Ottawa, ON K1P 5T1 

 

8. NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code) 
 
 

x 9a. AMENDMENT OF SOLICITATION NO.

SCA52515Q0011 

 
 
 

 
 

9b. DATED (SEE ITEM 11) 

June 22, 2015 

 
 

 10a. MODIFICATION OF CONTRACT/ORDER NO. 
 
 

  10b. DATED (SEE ITEM 13) 
 
 

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

[x]    The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers 

[x ] is extended,   [  ] is not extended 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By 

completing Items 8 and 15, and returning  1 copies of the amendment;(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or© By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. 
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF 
OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to 
change an offer already submitted, such change may be made by telegram or letter, provided each telegram 
or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA (If required) 
13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN 
ITEM 14. 
 
 

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE 
CONTRACT ORDER NO. IN ITEM 10A. 

 B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b) 

 C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
 D.  OTHER (Specify type of modification and authority) 
E. IMPORTANT:  Contractor [ ] is not, [  ] is required to sign this document and return  ____ copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

RFQ No. SCA52515Q0011, CMR Interlock Patio Extension and DCR Walkway, Patio & Entry Landing Repair 
The purpose of this amendment is to reflect changes as follows: 
 

1)  Attachment 4, Specification, DCR Walkway, Patio & Entry Landing Repair, is hereby amended to change the work 
requirements under Section 3.4, Lifting and Re-laying Interlock Walkway and shall read as follows:   

 
- next page - 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 
 
 

16A. NAME OF CONTRACTING OFFICER 

 
DOUGLAS DOBSON 

15B. NAME OF CONTRACTOR/OFFEROR 
 
 
BY 
(Signature of person authorized to sign) 

15C.DATE 
SIGNED 

16B. UNITED STATES OF AMERICA 
 
 
BY    /signed 
(Signature of Contracting Officer) 

16C.DATE SIGNED
 

 
07-21-2015 

Standard Form 30 
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  3.4 Interlock Walkway Replacement and Repair 
  
 The Contractor shall perform the following work requirements: 
 

a) Be responsible to have utility locates done prior to start of work. 
b) Lift, remove and dispose of existing interlock stone. 
c) Assess old base material to determine how much is there, should be a minimum of 8” (200mm).  
d) Scrape away top layer of the old base and compact using a vibrating plate tamper. 
e) Establish grade and add first layer of stone dust to be compacted. 
f) Compact each layer and continue to add a second and third layer of stone dust as needed. 
g) Supply and install Techo-Bloc Mista Grande (Champlain grey). 
h) Supply and install black plastic edge restraint for stability. 
i) Maintain a 1/8” (3mm) gap between the stones as they are laid out in a pattern matching the 

existing interlock. 
j) Broom joint sand (polymeric sand) into the gaps between the interlock and apply a sealer to the 

finished work. 
k) Supply and install topsoil and sod to finish around interlock and blend with the existing grade. 
l) Clean up site prior to job completion. 

 
2) Attachment 4, Specification, DCR Walkway, Patio & Entry Landing Repair, is hereby amended  
to change the work requirements under Section 3.5, Patio Repair and shall read as follows:   
 
 3.5 Patio Repair 
 
 The Contractor shall perform the following work requirements: 
 

a) Be responsible to have utility locates done prior to start of work. 
b) Assess existing condition of the steps and patio to be repaired. 
c) Remove and dispose of existing flagstone and steps expose and assess existing concrete pad. 
d) Make any necessary repairs to the concrete pad. 
e) Supply and install 2” (50mm) levelling course sand base to be compacted with vibrating plate 

tamper. 
f) Supply and install Techo-bloc Mista Grande (champlain grey). 
g) Maintain a 1/8” (3mm) gap between stones as they are laid out. 
h) Add and prepare base materials for stone steps as per product specifications and drawings. 
i) Supply and install two  Techo-bloc RÖcka 60” Stone steps (Rock garden brown). 
j) Broom joint sand (polymeric sand) into gaps between the interlock. 
k) Clean up site prior to job completion. 
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3) Attachment 4, Specification, DCR Walkway, Patio & Entry Landing Repair, is hereby amended  
to change the work requirements under Section 3.6, Entry Landing Repair and shall read as follows:   

 
3.6 Entry landing repair 

 
 The Contractor shall perform the following work requirements: 
 

a) Be responsible to have utility locates done prior to start of work. 
b) Assess and inventory stones to be replaced in walkway. 
c) Lift, remove, and dispose of  existing interlock stone. 
d) Assess old base material to determine how much is there and how much needs to be added and 

compacted. 
e) Scrape away top layer of the old base and compact. 
f) Establish grade and add first layer of stone dust to be compacted. 
g) Compact each layer and continue to add a second and third layer of stone dust as needed. 
h) Supply and install Techo-bloc Mista Grande (champlain grey). 
i) Maintain a 1/8” (3mm) gap between the stones as they are laid out in a pattern matching the 

existing interlock. 
j) Add and prepare base for stone steps as per product specifications and drawings. 
k) Supply and install Techo-Bloc RÖcka 60” Stone steps (Rock garden brown). 
l) Broom joint sand (polymeric sand) into the gaps between the interlock and apply a sealer to the 

finished work. 
m) Clean up site prior to job completion. 

 
4) The submission due date and time of July 27, 2015, no later than 4:00 P.M. will be extended to July 
29, 2015, no later than 4:00 P.M.  

 
5)  All other terms and conditions remain in full force and effect. 

 
 
 
 
 


