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Item Description Unit Quantity Unitary Value Total Value COL$ Total Value COL$ Total Value USD$
1 Drawings

1.1 Structural and architectonic drawings ea 1.00
1.2 Electrical drawings ea 1.00
1.3 Rainwater network and air pressure network drawings ea 1.00
1.4 Soil study ea 1.00

2 Preliminaries 
2.1 Location and lay out M2
2.2 Strip topsoil (includes retire of debris) M2
2.3 Excavation (includes retire of debris) M3
2.4 Backfill M3
2.5 Provisional fencing and camp EA

3 Structure

3.1
Concrete slab for clamshells (t=0.2m, fy=4,000 psi), including
access road M3

4 Hydraulic, Sanitary and Rainwater networks
4.1 Rainwater Network EA
4.2 Air pressure system (compressor not included) EA

5 Electric network
5.1 Electrical Connection EA
5.2 Additional Internal Electrical and Installation EA
5.3 Additional Electrical Outlets and Installation EA
5.4 Grounded system EA
5.5 Vent. Fans Installation EA
5.6 Clamshell Lights EA
5.7 Transfromer 15 KVA EA

6 FINISHINGS
6.1 Floor paint
6.2 Sidewalks m
6.3 Manual winches installation and rigging for shelter erection EA
6.4 Anchors installation for concrete KIT
6.5 Fire extinguishers EA
6.6 Clamshell installation EA

7 COMPLEMENTARY WORKS
7.1 Electric line relocation EA
7.2 Temporary road relocation EA
7.3 Channel relocation EA

8 OTHERS
8.1 General cleanliness EA

9 ADDITIONAL ACTIVITIES
9.1 Excavation to install new pipe by passing M3
9.2 By pass piping 20" M

PRICE LIST
CLAMSHELL TOLEMAIDA

y g
9.3 Manholes EA
9.4 Backfill for pipeline M3
9.5 Backfilling to increase the level M3
9.6 Additional rainwater works EA

SUM OF ITEMS
Administration 
TOTAL ESTIMATED COST US GOVERNMENT

SUM OF ITEMS

Estimated Profit for Contractor
TOTAL ESTIMATED COST FOR CONTRACTOR
Execution Time in Calendar Days 120 Days
Payment form
Guarantee
Exchange Rate USD$1 = COL$1789 1,789$             
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