

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		<b>1. CONTRACT ID CODE</b>		<b>PAGE 1 OF 1 PAGES</b>	
<b>2. AMENDMENT/MODIFICATION NO.</b> A002		<b>3. EFFECTIVE DATE</b> June 24, 2013		<b>4. REQUISITION/PURCHASE REQ. NO.</b>	
<b>5. PROJECT NO. (If applicable)</b>		<b>6. ISSUED BY</b> US Embassy Bogota International Narcotics and Law Enforcement (INL) Section Carrera 45 #24B-27 Bogota, Colombia		<b>7. ADMINISTERED BY (If other than Item 6)</b> CODE	
<b>8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)</b>		<b>9a. AMENDMENT OF SOLICITATION NO.</b> SCO150-13-R-N014		<b>9b. DATED (SEE ITEM 11)</b> June 11, 2013	
		<b>10a. MODIFICATION OF CONTRACT/ORDER NO.</b>		<b>10b. DATED (SEE ITEM 13)</b>	
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<p>[ X ] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [X] is extended, [ ] is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.</p> <p><b>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
<b>12. ACCOUNTING AND APPROPRIATION DATA (If required)</b> NOT APPLICABLE					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
<b>E. IMPORTANT:</b> Contractor [ X ] is not, [ ] is required to sign this document and return <u>N/A</u> copies to the issuing office.					
<b>14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)</b>  <b>The solicitation is amended as described in Attachment A which follows.</b>  Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
<b>15A. NAME AND TITLE OF SIGNER (Type or print)</b>			<b>16A. NAME OF CONTRACTING OFFICER</b> Robert A. Lindquist		
<b>15B. NAME OF CONTRACTOR/OFFEROR</b> BY _____ (Signature of person authorized to sign)		<b>15C. DATE SIGNED</b>	<b>16B. UNITED STATES OF AMERICA</b> BY <u>Robert A. Lindquist</u> (Signature of Contracting Officer)		<b>16C. DATE SIGNED</b> June 24, 2013

**ATTACHMENT A**

**Amendment A002  
To Solicitation No. SCO150-13-R-N014  
Construction of Radar Towers**

The solicitation is hereby amended as follows:

**A. SITE VISITS:**

The schedule for the two site visits is revised as follows:

**1. Visit #1: Pizarro, Choco.**

**Date:** Thursday, June 27, 2013.

**Location:**

City: Pizarro

Province: Choco

Place: Colombian Navy Coast Guard Base at Pizarro

**Agenda:**

**10:00 a.m. – 10:30 a.m.**

Contractor Arrival and Check In. Transportation from Bogota (or city where company is based) to Pizarro will not be provided by US Government, contractors shall make travel arrangements on their own.

**10:30 a.m. – 11:00 a.m.**

Transportation from COLNAV base at Pizarro to project site through pedestrian access.

**11:00 a.m. – 12:00 p.m.**

Site visit and Architect & Engineer Discussion of Contract Drawings & Specifications

**12:00 p.m. – 12:15 p.m.**

Questions

**No space limitations, so no restriction on the number of representatives per company to attend this site visit.**

2. **Visit #2: Bahia Solano, Choco.**

**Date:** Friday, June 28, 2013.

**Location:**

City: Bahia Solano

Province: Choco

Place: Colombian Navy Coast Guard Base at Bahia Solano

**Agenda:**

**10:00 a.m. – 10:30 a.m.**

Contractor Arrival and Check In. Transportation from Bogota (or city where company is based) to Bahia Solano will not be provided by US Government, contractors shall make travel arrangements on their own.

**10:30 a.m. – 11:00 a.m.**

Transportation from Bahia Solano Airport to project site at Cerro Mutis. Helicopter support will be provided by Colombian Government.

**11:00 a.m. – 12:00 p.m.**

Site visit and Architect & Engineer Discussion of Contract Drawings & Specifications

**12:00 p.m. – 12:15 p.m.**

Questions

**Due to space limitations in the helicopter, it is requested that no more than one representative per company attend this site visit.**

**B. PROPOSAL DUE DATE AND DELIVERY INSTRUCTIONS:**

1. **Due Date:** The due date for delivery of proposals is extended to Monday, July 29, 2013. In order to be accepted, proposals must be received by the Embassy no later than 4:00 p.m. local (Bogota, Colombia) time. Any proposals received after the 4:00 p.m. deadline will not be accepted.
2. **Delivery Instructions:** Proposals must be delivered in a sealed package marked "Proposal Enclosed for Solicitation Number SCO150-13-R-N014." Proposals may be delivered by hand or by mail to the following address:

**US Embassy Bogota – NAS  
Manuel Melendez, Contracting Officer  
Carrera 45 #24B-27  
Bogota, Colombia**

- a) Hand Delivered Proposals. On Monday, July 29, 2013, a box will be placed in the guard booth at the above address, between the hours of 8:00 a.m. and 4:00 p.m. Proposals may be handed to the security guard, who will place the proposals in the box. At the 4:00 p.m. deadline, the box will be removed from the guard booth by the NAS Contracting Officer. After 4:00 p.m., no further proposals will be accepted.
- b) Early Delivery. Any contractors that may want to hand deliver their proposal prior to the July 29, 2013 closing date must call in advance to arrange for delivery. The point of contact for arranging early hand deliveries is Manuel Melendez. You must contact Mr. Melendez, who will arrange a time and location for receiving the proposal. The phone numbers for contacting Mr. Melendez are as follows:  
  
Office: 275-2203  
Mobile: 314-489-0212
- c) Proposals by Mail. If submitting a proposal by mail, make sure to allow sufficient time for the proposal package to reach the Embassy. Offerors should keep in mind that for a proposal to be considered timely, it must arrive at the Embassy by the designated closing date and time. Sufficient time should be allowed to account for possible delays in mail delivery or pickup.

**Proposals submitted by e-mail will not be accepted.**

### **C. CONTRACT PERIOD OF PERFORMANCE:**

The following clarification is provided regarding the contract period or performance:

- a) Limited Notice to Proceed. At the time of award, the Contracting Officer will issue a Limited Notice to Proceed (LNTP) to the contractor. The LNTP will authorize the contractor to commence with planning, begin procuring equipment and material, and to initiate site mobilization.

Once the LNTP is issued, the contractor will have up to fifteen (15) calendar days to submit the required bonds and evidence of insurance, as well as any other initial deliverables identified in contract section F.4.

- b) Full Notice to Proceed. Following receipt and acceptance of the required bonds and evidence of insurance, as well as any other required deliverables, the Contracting Officer will issue to the Contractor a Full Notice to Proceed (FNTP). The FNTP will authorize the contractor to commence with construction. The one hundred five (105) calendar day construction performance period will commence on the date the FNTP is issued.

However, should the contractor fail to provide the required bonds and evidence of insurance within the time permitted under the LNTP (15 calendar days), the 105 day construction performance period will be reduced by the number of additional days it takes for the contractor to provide the required bonds and evidence of insurance.

For example, if the bonds and evidence of insurance are provided 20 days after the LNTP is issued, this would be considered five days late. As a result, the 105 day construction performance period would be reduced by five days (to 100 days). The contractor would then have only 100 calendar days to execute and complete construction, once the FNTP is issued.

The one exception is if there is a delay in the Embassy completing a background check of the company's owners. Following contract award, the Embassy will conduct a routine background check of the successful company's owners. Should the background check not be completed by the time the contractor has provided all required bonds and evidence of insurance, the contractor will not be authorized to proceed with construction. That is, the FNTP will not be issued until such time as the Embassy background check has been completed. In such a case, where the delay is not attributed to the contractor, there will not be a reduction in the 105 day performance period for construction. Once a successful background check has been completed, the FNTP will be issued and the contractor will then have 105 calendar days to execute and complete construction.

**NOTE: In the event that the contractor discovers that for some reason it is unable to provide the required bonds and evidence of insurance, and this leads to termination of the contract, the contractor will not be reimbursed for any equipment and/or materials it may have procured under the LNTP.**

**D. DUNS NUMBER AND SYSTEM FOR AWARD MANAGEMENT REGISTRATION:**

Additional information for obtaining a DUNS number and registering in the System for Award Management (SAM) is provided in the attached document (NewForeignRegistration.pdf).