

PRICE LIST  
ANNEX WORKS (Relocation)

Item	Description	Unit	Quantity	Unitary Value	Total Value COL\$	Total Value COL\$	Total Value USD\$
<b>1 Drawings</b>							
1.1	Structural and architectonic drawings	ea	1.00				
1.2	Electrical drawings	ea	1.00				
1.3	Hydraulic, Sanitary and Rainwater network drawings	ea	1.00				
<b>2 Annex / JLSF works</b>							
1.1	Relocation of fire protection system from annex to JLSF	EA					
1.2	Fire protection room	EA					
1.3	Water tanks (fire protection) for JLSF	EA					
1.4	Relocation of current Generator from annex to JLSF	EA					
1.5	Generator room	EA					
1.6	Remove of CCTV (cameras)	Unit					
1.7	Relocation of driver containers (include new electric feed)	EA					
1.8	Dismounting A/C Units (install one A/C)	Unit					
1.9	Fence to divide JLSF / Annex	MI					
1.10	Relocation of Shelving Units (Tire rack & turn - in)	EA					
<b>3 INSTALLATIONS</b>							
3.1	Supply and installation Electric outlets	Unit					
3.2	Structured Cabling System	GL					
3.3	Voice and Data Network	Unit					
3.4	Regulated Power Circuit	Unit					
3.5	UPS	Unit					
<b>4 FURNITURE</b>							
4.1	Remove workstation / furniture	EA					
<b>5 OTHERS</b>							
5.1	General cleanliness	EA					
<b>SUM OF ITEMS</b>							
	Administration and Unforeseen (A.U)		20.00%				
<b>TOTAL ESTIMATED COST US GOVERNMENT</b>							
<b>SUM OF ITEMS</b>							
	Estimated IVA (TAXES) for Contractor		16%				
	Estimated Profit for Contractor		10.00%				
<b>TOTAL ESTIMATED COST FOR CONTRACTOR</b>							
	<b>Execution Time in Calendar Days</b>		150 Days				
	Payment form						
	Guarantee						
	Exchange Rate						