
UNITED STATES DEPARTMENT OF STATE

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6

DIVISION/DESCRIPTION  LABOR MATERIALS OVERHEAD PROFIT TOTAL

1.  General Requirements/Mobilization

2.  Site Work    

3.  Concrete    

4.  Masonry    

5.  Metals    

6.  Wood and Plastic    

7.  Thermal and Moisture    

8.  Doors and Windows    

9.  Finishes    

10.  Specialties    

11.  Equipment    

12.  Furnishings    

13.  Special Construction    

14.  Conveying Systems    

15.  Mechanical    

16.  Electrical    

TOTAL  

Colombian Pesos

Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates  (list separately do not total)

Offeror:                                                                                                         Date



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Apr, 2015

Ítem Descrition Unit Quantity  Unit Cost  Total Cost 

1

1.1

1.1.1 Drawings and specs LS 1

1.1.2 Temporary Facilities LS 1

1.2

1.2.1 Earthwork and Backfilling LS 1

1.2.2 Concrete LS 1

1.2.3 Reinforcement LS 1

1.3

1.3.1 Metallic Structure LS 1

1.3.2 Roof Cover LS 1

1.4

1.4.1 Defense system Components LS 1

1.5

1.5.1 Internal and External Electrical system LS 1

2

2.1

2.1.1 Drawings and specs LS 1

2.1.2 Temporary Facilities LS 1

2.2

2.2.1 Earthwork and Backfilling LS 1

2.2.2 Concrete LS 1

2.2.3 Reinforcement LS 1

2.3

2.3.1 Metallic Structure LS 1

2.3.2 Roof Cover LS 1

2.4

2.4.1 Defense system Components LS 1

2.5

2.5.1 Internal and External Electrical system Gbl 1

Administration, Unforenseens (A, I) %

Profit (U) %

VAT (over the profit or total value, based on the regime) %

JUNGLA CAMP/ARAVI Security Towers 

Construction

TUMACO, NARIÑO

JUNGLA CAMP / ARAVI SECURITY TOWERS, TUMACO

DRAWINGS

TOTAL (COLOMBIAN PESOS)

PERFORMANCE TIME (in calendar days)

CONCRETE FOOTER

DIRECT COST (Civil and electrical works)

SUBTOTAL

STRUCTURAL ELEMENTS

SPECIAL CONSTRUCTION

ELECTRICAL ELEMENTS

12 M HIGH TOWER

9 M HIGH TOWER

DRAWINGS

CONCRETE FOOTER

STRUCTURAL ELEMENTS

SPECIAL CONSTRUCTION

ELECTRICAL ELEMENTS



Item Description Unit Quantity Unit Price Total Price

Civil works

Excavations for piping m3 35

Excavations for foundations m3 150

Back fill for slab m3 100

Plaster for walls M
2

50

Electrical and Cabling works

110 Outlets Un 20

Voice and data outlets Un 14

Electrical channeling Ml 80

Furniture

Interlocutor Chairs Un 18

Work stations 1.50 Un 18

Floor to ceiling panels Ml 60

Discount ( If applies) %

Admin costs %

Unforeseen

Profit %

Taxes IVA 

DETAILED BIDDING CHART  - Guide-

These are examples of how to present this chart. Note this is a guide and just some few examples were included and 

are not referenced to this specific project.

DIRECT COST

SUBTOTAL

TOTAL


