
UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6
DIVISION/DESCRIPTION  LABOR MATERIALS OVERHEAD PROFIT TOTAL

1.  General Requirements/Mobilization
2.  Site Work    
3.  Concrete    
4.  Masonry    
5.  Metals    
6.  Wood and Plastic    
7.  Thermal and Moisture    
8.  Doors and Windows    
9.  Finishes    
10.  Specialties    
11.  Equipment    
12.  Furnishings    
13.  Special Construction    
14.  Conveying Systems    
15.  Mechanical    
16.  Electrical    
TOTAL  

Colombian Pesos
Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates  (list separately do not total)

Offeror:                                                                                                         Date



OFFICIAL BREAKDOWN CHART
PROJECT:

Place:

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

1 RADAR TOWER AT BAHIA SOLANO $ 0.00

1.01 GENERAL REQUIREMENTS $ 0.00
1.01.01 Location and Layout GBL                        1.00   
1.01.02 Temporary Facilities (Including enclousure) GBL                        1.00   
1.01.03 Removal of surface layer GBL                        1.00   

1.02 SITE WORK $ 0.00
1.02.01 Excavations GBL                        1.00   
1.02.02 Compacting of the foundation level GBL                        1.00   
1.02.03 Filling in compacted granular material GBL                        1.00   

1.03 CONCRETE STRUCTURES $ 0.00
1.03.01 Cyclopean concrete Support GBL                        1.00   
1.03.02 Reinforcement steel GBL                        1.00   

1.03.03 Structural concrete (foundation) GBL                        1.00   

1.03.04 Sub-floor concrete slab E=20 cm. GBL                        1.00   

1.04 METALLIC TOWER $ 0.00
1.04.01 Fabrication, supply and installation of 55 m. metallic tower GBL                        1.00   
1.04.02 Horizontal raceway for connectivity guide, Mecano system including accessories GBL                        1.00   
1.04.03 Vertical safety line ROHN LOCK type, including accessories GBL                        1.00   
1.04.04 Painting of metallic tower GBL                        1.00   

1.05 TOWER SHELTER AND ENCLOUSURES $ 0.00
1.05.01 Shelter in RBS system GBL                        1.00   
1.05.02 Chain link Fence for enclousure GBL                        1.00   
1.05.03 Roof Cover Acesco type or similar GBL                        1.00   

1.06 ELECTRICAL WORKS $ 0.00
1.06.01 Main circuit branches – Low Voltage (LV) GBL                        1.00   
1.06.02 Concrete pad with metallic fence GBL                        1.00   
1.06.03 Raceway for LV system GBL                        1.00   
1.06.04 Metallic enclosure - TP GBL                        1.00   

1.06.04.01 Control system GBL                        1.00   
1.06.04.02 Power quality analyzer GBL                        1.00   
1.06.04.03 TVSS GBL                        1.00   

1.06.05 General panel board with breakers GBL                        1.00   
1.06.06 Duplex receptacle 120VAC/15A with grounding pin GBL                        1.00   
1.06.07 Duplex receptacle 120VAC/15A, outdoor installation GBL                        1.00   
1.06.08 Air Extractors GBL                        1.00   
1.06.09 AC receptacles for battery rectifiers GBL                        1.00   
1.06.10 Air Conditioning System GBL                        1.00   
1.06.11 Fluorescent Lamps GBL                        1.00   
1.06.12 Obstruction lights GBL                        1.00   
1.06.13 Ladder Cable Tray GBL                        1.00   
1.06.14 Lightning Protection System GBL                        1.00   
1.06.15 Grounding System GBL                        1.00   
1.06.16 Marking GBL                        1.00   

1.07 TRANSPORTATION AND LOGISTICS $ 0.00
1.07.01 Lodging for installation process GBL                        1.00   
1.07.02 Helicopter Harness GBL                        1.00   
1.07.03 Transportation Bogota - Buenaventura GBL                        1.00   
1.07.04 Transportation of personnel GBL                        1.00   
1.07.05 Material for packing tower material GBL                        1.00   

2 RADAR TOWER AT PIZARRO $ 0.00

2.01 GENERAL REQUIREMENTS $ 0.00
2.01.01 Location and Layout GBL                        1.00   
2.01.02 Temporary Facilities (Including enclousure) GBL                        1.00   
2.01.03 Removal of surface layer GBL                        1.00   

2.02 SITE WORK $ 0.00
2.02.01 Excavations GBL                        1.00   
2.02.02 Compacting of the foundation level GBL                        1.00   
2.02.03 Filling in compacted granular material GBL                        1.00   

BASE CONTRACT

METALLIC RADAR TOWERS AND SHELTERS
NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 
MUTIS AND PIZARRO, CHOCO



OFFICIAL BREAKDOWN CHART
PROJECT:

Place:

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BASE CONTRACT

METALLIC RADAR TOWERS AND SHELTERS
NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 
MUTIS AND PIZARRO, CHOCO

2.03 CONCRETE STRUCTURES $ 0.00
2.03.01 Cyclopean concrete Support GBL                        1.00   
2.03.02 Reinforcement steel GBL                        1.00   

2.03.03 Structural concrete (foundation) GBL                        1.00   

2.03.04 Sub-floor concrete slab E=20 cm. GBL                        1.00   

2.04 METALLIC TOWER $ 0.00
2.04.01 Fabrication, supply and installation of 55 m. metallic tower GBL                        1.00   
2.04.02 Horizontal raceway for connectivity guide, Mecano system including accessories GBL                        1.00   
2.04.03 Vertical safety line ROHN LOCK type, including accessories GBL                        1.00   
2.04.04 Painting of metallic tower GBL                        1.00   

2.05 TOWER SHELTER AND ENCLOUSURES $ 0.00
2.05.01 Shelter in RBS system GBL                        1.00   
2.05.02 Chain link Fence for enclousure GBL                        1.00   
2.05.03 Roof Cover Acesco type or similar GBL                        1.00   

2.06 ELECTRICAL WORKS $ 0.00
2.06.01 Main circuit branches – Low Voltage (LV) GBL                        1.00   
2.06.02 Concrete pad with metallic fence GBL                        1.00   
2.06.03 Raceway for LV system GBL                        1.00   
2.06.04 Metallic enclosure - TP GBL                        1.00   

2.06.04.01 Control system GBL                        1.00   
2.06.04.02 Power quality analyzer GBL                        1.00   
2.06.04.03 TVSS GBL                        1.00   

2.06.05 General panel board with breakers GBL                        1.00   
2.06.06 Duplex receptacle 120VAC/15A with grounding pin GBL                        1.00   
2.06.07 Duplex receptacle 120VAC/15A, outdoor installation GBL                        1.00   
2.06.08 Air Extractors GBL                        1.00   
2.06.09 AC receptacles for battery rectifiers GBL                        1.00   
2.06.10 Air Conditioning System GBL                        1.00   
2.06.11 Fluorescent Lamps GBL                        1.00   
2.06.12 Obstruction lights GBL                        1.00   
2.06.13 Ladder Cable Tray GBL                        1.00   
2.06.14 Lightning Protection System GBL                        1.00   
2.06.15 Grounding System GBL                        1.00   
2.06.16 Marking GBL                        1.00   

2.07 TRANSPORTATION AND LOGISTICS $ 0.00
2.07.01 Transportation of materials GBL                        1.00   
2.07.02 Lodging for installation process GBL                        1.00   
2.07.03 Helicopter Harness GBL                        1.00   
2.07.04 Transportation Bogota - Buenaventura GBL                        1.00   
2.07.05 Transportation of personnel GBL                        1.00   
2.07.06 Material for packing tower material GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U
Administration %
     Letters of Credit and/or Bonds
     Insurance
     Indirect cost of tracking VAT payments and reimbursements
     Legal or consultant subcontracts
Unforenseens %
Profit %
VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #1 TRANSPORTATION BAHIA SOLANO PORT – PROJECT SITE (CERRO MUTIS) $ 0.00

BO-1 TRANSPORTATION AND LOGISTICS $ 0.00
BO-1.1 Transportation of materials - Helicopter GBL                        1.00   

BID OPTION #1

PERFORMANCE TIME (in calendar days)



OFFICIAL BREAKDOWN CHART
PROJECT:

Place:

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BASE CONTRACT

METALLIC RADAR TOWERS AND SHELTERS
NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 
MUTIS AND PIZARRO, CHOCO

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U
Administration %
Unforenseens %
Profit %
VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #2 TRANSPORTATION BUENAVENTURA – BAHIA SOLANO $ 0.00

BO-2 TRANSPORTATION AND LOGISTICS $ 0.00
BO-2.1 Transportation Buenaventura - Bahia Solano GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U
Administration %
Unforenseens %
Profit %
VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #3 TRANSPORTATION BUENAVENTURA – PIZARRO $ 0.00

BO-3 TRANSPORTATION AND LOGISTICS $ 0.00
BO-3.1 Transportation Buenaventura - Pizarro GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U
Administration %
Unforenseens %
Profit %
VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

PERFORMANCE TIME (in calendar days)

BID OPTION #2

BID OPTION #3

PERFORMANCE TIME (in calendar days)

PERFORMANCE TIME (in calendar days)



Item Description Unit Quantity Unit Price Total Price

Civil works
Excavations for piping m3 35
Excavations for foundations m3 150
Back fill for slab m3 100
Plaster for walls M2 50

Electrical and Cabling works
110 Outlets Un 20
Voice and data outlets Un 14
Electrical channeling Ml 80

Furniture
Interlocutor Chairs Un 18
Work stations 1.50 Un 18
Floor to ceiling panels Ml 60

Admin costs %
Unforeseen
Profit %

Taxes IVA 

DETAILED BIDDING CHART  - Guide-

These are examples of how to present this chart. Note this is a guide and just some few examples were included and 
are not referenced to this specific project.

DIRECT COST

SUBTOTAL

TOTAL
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