
UNITED STATES DEPARTMENT OF STATE

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6

DIVISION/DESCRIPTION  LABOR MATERIALS OVERHEAD PROFIT TOTAL

1.  General Requirements/Mobilization

2.  Site Work   

3.  Concrete   

4.  Masonry   

5.  Metals   

6.  Wood and Plastic   

7.  Thermal and Moisture   

8.  Doors and Windows   

9.  Finishes   

10.  Specialties   

11.  Equipment   

12.  Furnishings   

13.  Special Construction   

14.  Conveying Systems   

15.  Mechanical   

16.  Electrical   

TOTAL

Colombian Pesos

Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates  (list separately do not total)

Offeror:                                                                                                         Date



OFICIAL BREAKDOWN CHART
PROJECT:

Place:

Date: Jul-13

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

1 RADAR TOWER AT BAHIA SOLANO $ 0.00

1.01 GENERAL REQUIREMENTS $ 0.00

1.01.01 Location and Layout GBL                       1.00   

1.01.02 Temporary Facilities (Including enclousure) GBL                       1.00   

1.01.03 Removal of surface layer GBL                       1.00   

1.02 SITE WORK $ 0.00

1.02.01 Excavations GBL                       1.00   

1.02.02 Compacting of the foundation level GBL                       1.00   

1.02.03 Filling in compacted granular material GBL                       1.00   

1.03 CONCRETE STRUCTURES $ 0.00
1.03.01 Cyclopean concrete Support GBL                       1.00   
1.03.02 Reinforcement steel GBL                       1.00   

1.03.03 Structural concrete (foundation) GBL                       1.00   

1.03.04 Sub-floor concrete slab E=20 cm. GBL                       1.00   

1.04 METALLIC TOWER $ 0.00

1.04.01 Fabrication, supply and installation of 55 m. metallic tower GBL                       1.00   

1.04.02 Horizontal raceway for connectivity guide, Mecano system including accessories GBL                       1.00   

1.04.03 Vertical safety line ROHN LOCK type, including accessories GBL                       1.00   

1.04.04 Painting of metallic tower GBL                       1.00   

1.05 TOWER SHELTER AND ENCLOUSURES $ 0.00

1.05.01 Shelter in RBS system GBL                       1.00   

1.05.02 Chain link Fence for enclousure GBL                       1.00   

1.05.03 Roof Cover Acesco type or similar GBL                       1.00   

1.06 ELECTRICAL WORKS $ 0.00

1.06.01 Main circuit branches – Low Voltage (LV) GBL                       1.00   

1.06.02 Concrete pad with metallic fence GBL                       1.00   

1.06.03 Raceway for LV system GBL                       1.00   

1.06.04 Metallic enclosure - TP GBL                       1.00   

1.06.04.01 Control system GBL                       1.00   

1.06.04.02 Power quality analyzer GBL                       1.00   

1.06.04.03 TVSS GBL                       1.00   

1.06.05 General panel board with breakers GBL                       1.00   

1.06.06 Duplex receptacle 120VAC/15A with grounding pin GBL                       1.00   

1.06.07 Duplex receptacle 120VAC/15A, outdoor installation GBL                       1.00   

1.06.08 Air Extractors GBL                       1.00   

1.06.09 AC receptacles for battery rectifiers GBL                       1.00   

1.06.10 Air Conditioning System GBL                       1.00   

1.06.11 Fluorescent Lamps GBL                       1.00   

1.06.12 Obstruction lights GBL                       1.00   

1.06.13 Ladder Cable Tray GBL                       1.00   

1.06.14 Lightning Protection System GBL                       1.00   

1.06.14.01 Shelter Faraday Cage GBL                       1.00   

1.06.15 Grounding System GBL                       1.00   

1.06.16 Marking GBL                       2.00   

1.06.17 Fuel Tanks GBL                       1.00   

1.07 TRANSPORTATION AND LOGISTICS $ 0.00

1.07.01 Lodging for installation process GBL                       1.00   

1.07.02 Helicopter Harness GBL                       1.00   

1.07.03 Transportation Bogota - Buenaventura GBL                       1.00   

1.07.04 Transportation of personnel GBL                       1.00   

1.07.05 Material for packing tower material GBL                       1.00   

2 RADAR TOWER AT PIZARRO $ 0.00

2.01 GENERAL REQUIREMENTS $ 0.00

2.01.01 Location and Layout GBL                       1.00   

2.01.02 Temporary Facilities (Including enclousure) GBL                       1.00   

2.01.03 Removal of surface layer GBL                       1.00   

2.02 SITE WORK $ 0.00

2.02.01 Excavations GBL                       1.00   

2.02.02 Compacting of the foundation level GBL                       1.00   

2.02.03 Filling in compacted granular material GBL                       1.00   

2.03 CONCRETE STRUCTURES $ 0.00
2.03.01 Cyclopean concrete Support GBL                       1.00   

BASE CONTRACT

METALLIC RADAR TOWERS AND SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 
MUTIS AND PIZARRO, CHOCO



OFICIAL BREAKDOWN CHART
PROJECT:

Place:

Date: Jul-13

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BASE CONTRACT

METALLIC RADAR TOWERS AND SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 
MUTIS AND PIZARRO, CHOCO

2.03.02 Reinforcement steel GBL                       1.00   

2.03.03 Structural concrete (foundation) GBL                       1.00   

2.03.04 Sub-floor concrete slab E=20 cm. GBL                       1.00   

2.04 METALLIC TOWER $ 0.00

2.04.01 Fabrication, supply and installation of 55 m. metallic tower GBL                       1.00   

2.04.02 Horizontal raceway for connectivity guide, Mecano system including accessories GBL                       1.00   

2.04.03 Vertical safety line ROHN LOCK type, including accessories GBL                       1.00   

2.04.04 Painting of metallic tower GBL                       1.00   

2.05 TOWER SHELTER AND ENCLOUSURES $ 0.00

2.05.01 Shelter in RBS system GBL                       1.00   

2.05.02 Chain link Fence for enclousure GBL                       1.00   

2.05.03 Roof Cover Acesco type or similar GBL                       1.00   

2.06 ELECTRICAL WORKS $ 0.00

2.06.01 Main circuit branches – Low Voltage (LV) GBL                       1.00   

2.06.02 Concrete pad with metallic fence GBL                       1.00   

2.06.03 Raceway for LV system GBL                       1.00   

2.06.04 Metallic enclosure - TP GBL                       1.00   

2.06.04.01 Control system GBL                       1.00   

2.06.04.02 Power quality analyzer GBL                       1.00   

2.06.04.03 TVSS GBL                       1.00   

2.06.05 General panel board with breakers GBL                       1.00   

2.06.06 Duplex receptacle 120VAC/15A with grounding pin GBL                       1.00   

2.06.07 Duplex receptacle 120VAC/15A, outdoor installation GBL                       1.00   

2.06.08 Air Extractors GBL                       1.00   

2.06.09 AC receptacles for battery rectifiers GBL                       1.00   

2.06.10 Air Conditioning System GBL                       1.00   

2.06.11 Fluorescent Lamps GBL                       1.00   

2.06.12 Obstruction lights GBL                       1.00   

2.06.13 Ladder Cable Tray GBL                       1.00   

2.06.14 Lightning Protection System GBL                       1.00   

2.06.14.01 Shelter Faraday Cage GBL                       1.00   

2.06.15 Grounding System GBL                       1.00   

2.06.16 Marking GBL                       1.00   

2.06.17 Fuel Oil Tanks GBL                       1.00   

2.07 TRANSPORTATION AND LOGISTICS $ 0.00

2.07.01 Transportation of materials GBL                       1.00   

2.07.02 Lodging for installation process GBL                       1.00   

2.07.04 Transportation Bogota - Buenaventura GBL                       1.00   

2.07.05 Transportation of personnel GBL                       1.00   

2.07.06 Material for packing tower material GBL                       1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

PERFORMANCE TIME (in calendar days)



Item Description Unit Quantity Unit Price Total Price

Civil works

Excavations for piping m3 35

Excavations for foundations m3 150

Back fill for slab m3 100

Plaster for walls M2 50

Electrical and Cabling works

110 Outlets Un 20

Voice and data outlets Un 14

Electrical channeling Ml 80

Furniture

Interlocutor Chairs Un 18

Work stations 1.50 Un 18

Floor to ceiling panels Ml 60

Admin costs %

Unforeseen

Profit %

Taxes IVA 

DETAILED BIDDING CHART  - Guide-

These are examples of how to present this chart. Note this is a guide and just some few examples were included and 
are not referenced to this specific project.

DIRECT COST

SUBTOTAL

TOTAL


