OFICIAL BREAKDOWN CHART

PROJECT: Modular Containers for Reaction Post

Place: BAHIA SOLANO, CHOCO

Date: Nov, 2012

REACTION POST, BAHIA SOLANO

ftem Descrition Unit Quantity Unit Cost Total Cost

1 PRELIMINARIES

1.1  Location and Layout Gbl 1
1.2 ‘Temporary Facilities (Including enclousure) . Gbl | 1 ‘ ‘
1.3  Demolitions and removal of materials Gbl 1
1.4  Manual excavation Gbl 1
1.5 Backfilling Gbl 1
1.6 Concrete slab T =20 cm. Gbl 1
1.7  Reinforcement for Concrete slab Gbl 1
1.8  Metallic stairs Gbl 1
1.9  External Hydraulic system and Tank Gbl 1
1.10 Sanitary and septic system Gbl 1
1.11 External Electrical system Gbhl 1
1.12  Containers Transportation Gbl 1
2 LODGING CONTAINERS
2.1 MODULAR CONTAINER
2.1.1 Container Supply, assembly and Installation Gbl 1
2.1.2 Container floor structure Gbl 1
2.1.3 Container roof and walls Gbl 1
2.1.4 Container structure Gbl 1
2.1.5 Entrance door 0.89 x 2.030 m Gbl 1
2.1.6 Windows Gbl 1
2.1.7 Window grill + preondulated mesh Gbl 1
2.1.8 Thermal insulation and finishing Ghl 1
2.1.9 Division panel with insulation and Door Gbl 1
2.1.10 Air conditioners' supports Gbl 1
2.1.11 Over Roof in architectural tile Gbl 1
2.1.12 Protective Epoxic Coat Ghl 1
2.2 ELECTRICAL INSTALLATION
2.2.1 Containers connectors Gbl 1
2.2.2 Electrical circuit boards/ Circuit breakers Gbl 1
2.2.3 120V Electric receptacle Points Gbl 1
2.2.4 220V Double-Phase Electrical receptacles Gbl 1
2.2.5 Fluorescent Lamps Gbl 1
2.2.6 Air Conditioning units/ Extractor fan Ghl 1
2.3 HYDRO-SANITARY INSTALLATIONS
2.3.1 Sanitary Point 4-inch Gbl 1
2.3.2 Sanitary Point 3-inch- washbasins Gbl 1
2.3.3 Sanitary Point 3-inch - Showers Gbl 1
2.3.4 |Sanitary Point 3-inch - Floor Gbl 1
2.3.5 Hydraulic Point PVC 1/2-inch Gbl 1
2.3.6 Hydraulic network 3/4- inch Gbl 1
2.3.7 Valve 3/4-inch Gbl 1
2.3.8 Taparegistro 20x20 Gbl 1
2.4 SANITARY APARATUS AND ACCESSORIES
2.4.1 Wall washbasin Gbl 1
2.4.2 Institutional sanitary Gbl 1
2.4.3 Accessories Gbl 1
2.4.4 |Showers Gbl 1
245 Faucets Gbl 1
2.4.6 Rejilla con sosco 3X2" Gbl 1
3 COMMUNICATION AND ARMS CONTAINER
3.1 MODULAR CONTAINER
3.1.1 Container Supply, assembly and Installation Gbl 1
3.1.2 Container floor structure Gbl 1
3.1.3 Container roof and walls Gbl 1
3.1.4 Container structure Gbl 1




3.1.5 Entrance door 0.89 x 2.030 m Gbl 1
3.1.6 Division Panel with Internal door 0.90m x 2.0m (Corrediza) Gbl 1
3.1.7 Windows Gbl 1
3.1.8 Window grill + preondulated mesh Gbl 1
3.1.9 Thermal insulation and finishing Gbl 1
3.1.10 Air conditioners' supports Gbl 1
3.1.11 Protective Epoxic Coat Ghl 1
3.2 ELECTRICAL INSTALLATION
3.2.1 Containers connectors Gbl 1
3.2.2 Electrical circuit boards/ Circuit breakers Gbl 1
3.2.3 120V Electric receptacle Points Gbl 1
3.2.4 220V Double-Phase Electrical receptacles Gbl 1
3.2.5 |Fluorescent Lamps Gbl 1
3.2.6 Air Conditioning units/ Extractor fan Ghl 1
3.2.7 Data drops Gbhl 1
3.3 FURNITURE
3.3.1 L working station Ghl 1
3.3.2 AZ 0.60m hangind cabinets Gbl 1
3.3.3 High metalic file cabinet Gbl 1
3.3.4 2x1 metallic cabinet Gbl 1
3.3.5 Professional chairs Gbl 1
3.3.6 |Metallic bin Gbl 1
3.3.7 Blackout for windows Gbl 1
3.3.8 1.0m x 0.70m erasable board Gbl 1
4 LIVING/DINNING CONTAINER
4.1 MODULAR CONTAINER
4.1.1 Container Supply, assembly and Installation Gbl 1
4.1.2 Container floor structure Gbl 1
4.1.3 Container roof and walls Gbl 1
4.1.4 Container structure Gbl 1
4.1.5 \Entrance door 0.89 x 2.030 m Gbhl 1
4.1.6 Windows Gbl 1
4.1.7 Window grill + preondulated mesh Gbl 1
4.1.8 Thermal insulation and finishing Gbl 1
4.1.9 Air conditioners' supports Gbl 1
4.1.10 Protective Epoxic Coat Ghl 1
4.2 ELECTRICAL INSTALLATION
4.2.1 Containers connectors Gbl 1
4.2.2 Electrical circuit boards/ Circuit breakers Gbl 1
4.2.3 \120V Electric receptacle Points Gbl 1
4.2.4 220V Double-Phase Electrical receptacles Gbl 1
4.2.5 Fluorescent Lamps Gbl 1
4.2.6 Air Conditioning units/ Extractor fan Ghl 1
4.3 FURNITURE
4.3.1 Stainless steel dishwasher (includes steel table) Gbl 1
4.3.2 Kitchen Cabinet Gbl 1
4.3.3 Industrial Stove (4 spaces) Gbl 1
4.3.4 Range Hood Gbl 1
435 General House Keeping Gbl 1

DIRECT COST (Civil and electrical works)

Administration, Unforenseens (A, 1)
Profit (U)
SUBTOTAL

VAT (over the profit or total value, based on the regime)

%
%

%

TOTAL (COLOMBIAN PESOS)

PERFORMANCE TIME (in calendar days)




DETAILED BIDDING CHART - Guide-

Item

Description

| Unit

|  Quantty |  UnitPrice Total Price

These are examples of how to present this chart. Note this is a guide and just some few examples were included and
are not referenced to this specific project.

Civil works

Excavations for piping m3 35
Excavations for foundations m3 150
Back fill for slab m3 100
Plaster for walls M* 50
Electrical and Cabling works

110 Outlets Un 20
Voice and data outlets Un 14
Electrical channeling MI 80
Furniture

Interlocutor Chairs Un 18
Work stations 1.50 Un 18
Floor to ceiling panels MI 60

DIRECT COST

Discount ( If applies)

%

Admin costs

%

Unforeseen

Profit

%

SUBTOTAL

Taxes IVA

TOTAL




UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6
DIVISION/DESCRIPTION LABOR MATERIALS OVERHEAD PROFIT TOTAL

. General Requirements/Mobilization

. Site Work

Concrete

. Masonry

Metals

Wood and Plastic
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. Doors and Windows
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. Special Construction
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. Conveying Systems
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. Mechanical

16. Electrical

TOTAL

Colombian Pesos
Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates (list separately do not total)

Offeror: Date
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