OFICIAL BREAKDOWN CHART
PROJECT: Rappel Tower Construction

Place: TULUA, VALLE

Date: Sept, 2012

RAPPEL TOWER TULUA, VALLE

ftem Descrition Unit Quantity Unit Cost Total Cost

1 PRELIMINARIES

1.1  Soil study Gbl 1
1.2 Location and Layout . Gbl | 1 ‘ ‘
1.3  Temporary Facilities (Including enclousure) Ghl 1
1.4 Removal of surface layer Gbl 1
2 FOUNDATION AND CONCRETE STRUCTURES
2.1  Excavation Gbl 1
2.2 Compacting of the foundation level Gbl 1
2.3  Filling in compacted granular material Gbl 1
2.4  Cyclopean concrete Support Gbl 1
2.5 Concrete Footing Gbl 1
2.6  Concrete Tie beams Gbl 1
2.7  Columns - structural walls Gbl 1
2.8 Concrete Sub-floor slab Gbl 1
2.9 Concrete Floor slab - Level 2 Gbl 1
2.10 Concrete Floor slab - Level 3 Gbl 1
2.11 Concrete Floor slab - Level 4 Gbl 1
2.12 Concrete Floor slab - Level 5 Gbl 1
2.13 Concrete Floor slab - Level 6 Gbl 1
2.14 Concrete Floor slab - Level 7 Gbl 1
2.15 Concrete Ditch Gbl 1
2.16  Structural masonry Gbl 1
2.17 Sand bags walls for cushioning system, including drainage system Gbhl 1
2.18 “Cascara de Arroz” for cushioning system Gbl 1
3 METALLIC ELEMENTS
3.1 Metallic Stairs Gbl 1
3.2 Metallic Handrails Gbl 1
3.3 Metallic Support structures Gbl 1
3.4  Roof Metallic Structure Gbl 1
3.5 Roof Tiles Gbl 1
3.6  Chain Link fence and access doors Gbl 1
3.7  Skids for two (2) concrete platforms Gbl 1
3.8  Metallic side rope protectors for concrete platforms Gbl 1
4 ELECTRICAL WORKS
4.1.1 Obstruction lights Gbl
4.1.2 Ground system- Tower Gbl 1
4.1.3 Lightning protection system (Exterior) Gbl 1

‘DIRECT COST (Civil and electrical works)

Administration, Unforenseens (A, 1) %
Profit (U) %
SUBTOTAL

VAT (over the profit or total value, based on the regime) %

TOTAL (COLOMBIAN PESOS)

PERFORMANCE TIME (in calendar days)




UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6
DIVISION/DESCRIPTION LABOR MATERIALS OVERHEAD PROFIT TOTAL
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. Mechanical

16. Electrical

TOTAL

Colombian Pesos
Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates (list separately do not total)

Offeror: Date



DETAILED BIDDING CHART - Guide-

Item

Description

| Unit

|  Quantty |  UnitPrice Total Price

These are examples of how to present this chart. Note this is a guide and just some few examples were included and
are not referenced to this specific project.

Civil works

Excavations for piping m3 35
Excavations for foundations m3 150
Back fill for slab m3 100
Plaster for walls M* 50
Electrical and Cabling works

110 Outlets Un 20
Voice and data outlets Un 14
Electrical channeling MI 80
Furniture

Interlocutor Chairs Un 18
Work stations 1.50 Un 18
Floor to ceiling panels MI 60

DIRECT COST

Discount ( If applies)
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