UNITED STATES DEPARTMENT OF STATE BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

2	3	4	5	6
LABOR	MATERIALS	OVERHEAD	PROFIT	TOTAL
			Transition of the state of the	
		0 150 000 - 70 - 10 - 10 - 10 - 10 - 10 - 10		
- 1.5	- Date			
		LABOR MATERIALS	LABOR MATERIALS OVERHEAD	LABOR MATERIALS OVERHEAD PROFIT



OFICIAL BREAKDOWN CHART

PROJECT: NVD Lab & Mine detection Containers

Place: PIJAOS, TOLIMA

Date: Aug-11

Ítem	Descrition	Unit	Quantity	Unit Cost	Total Cost
A	PRELIMINARIES				
A.1	Electrical Inspection	OH			
A.2	Temporary Facilities (Including enclousure)	Gbl Gbl	1 1		
			1		
1.1	MINE DETECTION CONTAINER REFURBISHMENT OF CONTAINER				
1.1.1	Container roof and walls	Chi	T-2-T		
1.1.2	Improve thermal insulation and finishing	Gbl	1		
1.1.3	Division panel with insulation	Gbl	1		
1.1.4	Entrance door 1,00 x 2.00m	Gbl	1		
1.1.5	Entrance grill door	Gbl	1		
1.1.6	Internal door 0.90m x 2.0m (Sliding)	Gbl	1		
1.1.7		Gbl	1		
1.1.8	Window grill + preondulated mesh Air conditioners' supports	Gbl	1		
1.1.9	Over Roof in architectural tile	Gbl	1		
1.1.10	Stair	Gbl	1		
1.1.10		Gbl	1		
1.1.11	Security Cage	Gbl	1		
1.2	ELECTRICAL INSTALLATION				
1.2.1	Low voltage work	Gbl	1		
1.2.2	Main circuits branch canalization	Gbl	1		
1.2.3	120 V Electrical Receptacle points	Gbl	1		
1.2.4	220 V Double phase Receptacle points	Gbl	1		
1.2.5	2x 32 slim line fluorescent lamp with acryllic	Gbl	1		
1.2.6	Grounding system	Gbl	1		
1.2.7	Internal canalization	Gbl	1		
1.2.8	Air Conditioning units	Gbl	1		
1.2.9	Electrical extractor fan	Gbl	1		
1.2.10	Wireless router	Gbl	1		
1.2.11	UTP wiring	Gbl	1		
1.2.12	UPS 1KVA- Cubicle	Gbl	1		
1.2.13		Gbl	1	1000000	
4.0	FURNITURE				
1.3					
1.3.1	L working station	Gbl	1		
1.3.2	1.20m x 0.70m wood benches w/ protective cover	Gbl	1		
1.3.3	AZ 0.60m hangind cabinets	Gbl	1		
1.3.4	High metalic file cabinet	Gbl	1		
1.3.5	2x1 metallic cabinet	Gbl	1		
1.3.6	Professional chairs	Gbl	1		
1.3.7	Metallic bin	Gbl	1		
1.3.8	Blackout for fan	Gbl	1		
1.3.9	1.0m x 0.70m erasable board	Gbl	1		
2	NVD CONTAINER				
2.1	REFURBISHMENT OF CONTAINER				
2.1.1	Entrance door 1,00 x 2.00m	Gbl	1		
2.1.2	Entrance grill door	Gbl	1		
2.1.3	External Paint	Gbl	1		
2.1.4	Blackout for window and fan	Gbl	1		-
2.1.5	Miniblind	Gbl	1		
2.1.6	1.0m x 0.70m erasable board	Gbl	1 1		
2.1.7	Stair	Gbl	1		
	ELECTRICAL INSTALLATION	+			
2.2					
2.2 2.2.1		GH	1		
2.2.1	Low voltage work	Gbl	1		
		Gbl Gbl Gbl	1 1 1		

2.2.5	UTP wiring	Gbl	1		
2.2.6	UPS 1KVA- Cubicle	Gbl	1		
2.2.7	Panel board labeling	Gbl	1		
	DIRECT COST (Civil and electrical works)		TO 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		
	Administration, Unforenseens (A, I)	%	8		
	Profit (U)	%			
	SUBTOTAL				
	VAT (over the profit or total value, based on the regime)	%			
	TOTAL (COLOMBIAN PESOS)				
	PERFORMANCE TIME (in calendar days)			-	

DETAILED BIDDING CHART - Guide-

Item	Description	Unit	Quantity	Unit Price	Total Price		
	These are examples of how to present this chart. Note this is a guide and just some few examples were included and are not referenced to this specific project.						
	Civil works						
	Excavations for piping	m3	35	30000			
	Excavations for foundations	m3	150				
	Back fill for slab	m3	100				
	Plaster for walls	M ²	50				
	Electrical and Cabling works						
	110 Outlets	Un	20				
	Voice and data outlets	Un	14				
	Electrical channeling	MI	80				
	Furniture						
	Interlocutor Chairs	Un	18				
	Work stations 1.50	Un	18				
	Floor to ceiling panels	MI	60				
	DIRECT COST						
	Discount (If applies)	%					
200	Admin costs	%					
	Unforeseen	,,,					
	Profit	%					
	SUBTOTAL		The state of the s		STATE OF THE PARTY		
	Taxes IVA						
3 37	TOTAL						