
CONTRACTOR: 

DATE:

PROJECT:  CONTAINER'S ADAPTATION FOR ARMS STORAGE AND OFFICE 

LOCATION: POLICE CENOP, PIJAOS TOLIMA

ITEM DIVISION/DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

DIVISION 01 GENERAL REQUIREMENTS

1.1 Temporary Facilities GL 1

1.2 Cleaning and Debris removal GL 1

DIVISION 02 PRELIMINARY ACTIVITIES, SITE WORK

2.1 Main circuit branch canalization GL 1

2.2 Excavation GL 1

2.3 Filling Material GL 1

DIVISION 03 CONCRETE: See Division 02

DIVISION 04 MASONRY: See Division 02

DIVISION 05 METALS

5.1 Repair and finish of container walls and roof GL 1

5.2 Preundulated mesh cage GL 1

5.3 Metal grill, pre-undulated mesh, A/C, and exhaust fan supports GL 1

0.4 Metal entrance door 1.0m x 2.10m GL 1

5.5  Door grill GL 1

5.6 Over roof GL 1

5.7 Staircase and metallic platform GL 1

DIVISION 06 WOOD AND PLASTICS

6.1 Repair and finish of container floor 

DIVISION 07 THERMAL AND MOISTURE PROTECTION

7.1 Supply and installation of thermal insulation GL 1

DIVISION 08 FINISHES

8.1 Floor finish GL 1

8.2 Walls and roof finish GL 1

8.3 External container paint GL 1

8.4 Internal paint GL 1

DIVISION 09 DOORS AND WINDOWS See Division -05.

DIVISION 10 SPECIALTIES: N/A

DIVISION 11 EQUIPMENT: N/A

DIVISION 12 FURNITURE: not included in this contract.
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DIVISION 13 SPECIAL CONSTRUCTION: N/A

DIVISION 14 CONVEYING SYSTEM: N/A

DIVISION 15 MECHANICAL

15.1 Air Conditioning Units 18,000 BTU Window type GL 1

15.2  Electric Extractor Fan GL 1

15.3 Smoke detector GL 1

DIVISION 16 ELECTRICAL INSTALLATIONS

16.1 Low voltage works (LV) GL 1

16.2 Electrical circuit board with breakers GL 1

16.3 120V Electric receptacle Points GL 1

16.4 220V Double-Phase Electrical receptacles GL 1

16.5  Fluorescent Lamps GL 1

16.6 Exterior lamp GL 1

16.7 Grounding system GL 1

16.8  Internal canalization GL 1

16.9  Industrial Connector GL 1

Others ( if applicable)

DIRECT COSTS

OVERHEAD

PROFIT

SUBTOTAL

VAT

TOTAL

EXECUTION TIME CALENDAR DAYS


