
Item Description Unit Quantity Unit Price (COP or USD) Total Value (COP) Total Value (US)

A DRAWINGS

A.01 Architectural and Structural Drawings GL 1.0
A.02 Hydraulic, sanitary and rainwater drawings GL 1.0
A.03 Electrical Drawings GL 1.0
A.04 Soil study GL 1.0

1 PRELIMINARIES
1.01 Location and laying out m2
1.02 Provisional fencing and camp EA
1.03 Strip topsoil m2
1.04 Excavation m3
1.05 Back fill and compaction m3
1.06 Demolition EA

2 CONCRETE STRUCTURE 
2.01 Footing m3
2.02 Foundation beams m3
2.03 Slab sub floor m2
2.04 Aerial concrete beams m3
2.05 Aerial slabs m2
2.06 Concrete columns m3
2.07 Sidewalks m2
2.08 Concrete polished granite inn m

3 MASONRY
3.01 Conventional Masonry m2

4 METALLIC STRUCTURE AND ROOFING
4.01 Metallic  structure for cover support m2
4.02 Roof tiles m2

5 ELECTRICAL SYSTEM
5.01 Electrical feed EA
5.02 Distribution panel Unit
5.03 Electrical conduit m
5.04 Electrical wire m
5.05 Lighting  Apparatuses Unit
5.06 Electrical outlet apparatuses (GFCI) Unit
5.07 Light switches Unit
5.08 Grounded system EA
5.09 Lightning protection system EA
5.10 Testing and launching EA

CONSTRUCTION OF CLASSROOMS

PRICE BREAKDOWN
CONSTRUCTION OF BATHS FOR INDIGENOUS POPULATION AT LA URIBE - META 

g g
6 HYDRAULIC - SANITARY NETWORK

6.01 Main water feed  (include 2 elevated tanks 1000 lts) EA
6.02 Hydraulic network EA
6.03 Sanitary network EA
6.04 Rainwater network EA

7 FINISHING
7.01 Wall tiles m2
7.02 Floor tiles m2
7.03 Waterproof stucco m2
7.04 Stucco m2
7.05 Interior paint (plaster Included) m2
7.06 Exterior paint (koraza type) m2
7.07 Windows m2
7.08 Doors m2
7.09 Bath doors m2
7.10 Sinks (for inn) EA
7.11 Sinks (pedestal type) Unit
7.12 Toilet Apparatus EA
7.13 Urinals EA
7.14 Showers EA
7.15 Syphons EA
7.16 Bath accessories (paper holders, soap dispenser and towel

rail) EA
7.17 Bar for handicap EA
7.18 Inn on polished granite concrete, half cane include m
7.19 Metallic protection for corner walls m
7.20 Mirrors m2
7.21 Tap water for cleaning room EA

8 COMPLEMENTARY WORKS
8.01 Commemorative plate EA 1.0
8.02 Informative Banner EA 1.0
8.03 General cleaning EA 1.0

Sum of Items

Overhead %

Estimated Profit for Contractor %

TOTAL ESTIMATED COST FOR CONTRACTOR
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Execution Time in Calendar Days 180 days

 Quantities presented in this table are approximately and it is 
contractor responsibility to validate them to reflect actual site 
conditions, SOW, and Technical Exhibits.  Contractor shall 

adjust quantities and add any missing item.  This table is only 
a guide for the contractor and it is not intent to be final.  

Contractor shall be responsible to provide all materials to meet 
the specifications of this statement of Work. Material 

ommisions from this list does not relieve the contractor from 
performing such omitted work or provide materials detailed in 
the Statement of Work Specifications or Technical Exhibits .
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