
Item Description Unit Quantity Unit Price (COP or USD) Total Value (COP) Total Value (USD)

A DRAWINGS

A.1 Structural Drawings EA 1.0

A.2 Architectural Drawings EA 1.0

A.3 Rainwater Drawings EA 1.0

A.4 Electrical Drawings EA 1.0

A.5 Soil study EA 1.0

1 PRELIMINARIES

1.1 Location and laying out m2

1.2 Provisional fencing and camp EA

1.3 Strip topsoil m2

1.4 Excavation m3

1.5 Back fill and compaction m3

1.6 Demolition m2

2 CONCRETE STRUCTURE 

2.1 Footing m3

2.2 Foundation beams m3

2.3 Slab sub floor m3

2.4 Aerial concrete beams m3

2.5 Concrete columns m3

2.6 Sidewalks m2

2.7 Concrete support for raceway m

2.8 Concrete ditches m

3 MASONRY

3.10 Conventional Masonry m2

4 METALLIC STRUCTURE AND ROOFING

4.1 Metallic  structure for cover support m2

4.2 Roof tiles m2

5 ELECTRICAL SYSTEM

5.1 Electrical feed connection (includes transformer and permits if
applicable) EA

5.2 Electrical meter Unit

5.3 Distribution Panel (principal) EA

5.4 Main circuit Breaker EA

5.5 Distribution Panel (regulated and non regulated) Unit

5.6 Main circuit Breaker (regulated and non regulated) Unit

5.7 Electrical conduit m

5.8 Electrical wire m

5.9 Structured cabling system conduit m

5.10 Electrical outlet apparatuses (regulated) Unit

5.11 Electrical outlet apparatuses (no-regulated) Unit

5.12 Lighting apparatuses Unit

5.13 Light switches Unit

5.14 Metal raceway m

5.15 A/C 24,000 BTU (include drains) EA

5.16 UPS 30,000VA EA

5.17 Grounded system EA

5.18 Lighting protection system EA

5.19 Testing and Launching EA

6 HYDRAULIC, SANITARY AND RAINWATER NETWORK

6.10 Rainwater Network EA 1.0

8 FINISHING

7.10 Floor veneer for classroom m2

8.1 Stucco m2

8.2 Interior paint (plaster Included) m2

8.2 Exterior paint (Koraza type) m2

8.3 Windows with security bars m2

8.4 Doors m2

8.5 Ceiling m2

9 COMPLEMENTARY WORKS

9.1 Commemorative plate EA 1.0

9.2 Flags area EA 1.0

9.3 Boards (1.20m x 2.40m) EA 2.0

9.4 Informative Banner EA 1.0

9.5 General cleaning EA 1.0

Sum of Items

Estimated Profit for Contractor

TOTAL ESTIMATED COST FOR CONTRACTOR

Execution Time in Calendar Days 200 days

 Quantities presented in this table are approximately and it is 
contractor responsibility to validate them to reflect actual site 
conditions, SOW, and Technical Exhibits.  Contractor shall 
adjust quantities and add any missing item.  This table is only a 
guide for the contractor and it is not intent to be final.  
Contractor shall be responsible to provide all materials to meet 
the specifications of this statement of Work. Material 
ommisions from this list does not relieve the contractor from 
performing such omitted work or provide materials detailed in 
the Statement of Work Specifications or Technical Exhibits .
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