PRICE BREAKDOWN
SCHOOL DORM CONSTRUCTION AT PUERTO RICO - META
Item Description | Unit | Quantity | Unit Price (COP or USD) | Total Value (COP) | Total Value (US)
CONSTRUCTION OF SCHOOL DORM
A DRAWINGS
A,1 [Structural Drawings EA 1.0
A,2  |Architectural Drawings EA 1.0
A.3 [Hydraulic, sanitary and rainwater drawings EA 1.0
A.4 |Electric drawings EA 1.0
A5 [Soil study EA 1.0
1 PRELIMINARIES
1.01 |Location and laying out m2
1.02 |Provisional fencing and camp EA
1.03 |Strip topsoil m2
1.04 |Excavation m3
1.05 |Back fill and compaction m3
2 CONCRETE STRUCTURE (Include rebars)
2.01 |Footing m3
2.02 |Foundation beams m3
2.03 |Slab sub floor m2
2.04 |Aerial slab m3
2.05 |Columns m3
2.06 |Aerial beams m3
2.06 |Concrete pedestals m3
2.07 |Concrete sidewalks for access m2
2.08 |Concrete gutters m
3 MASONRY
3.01 |[Conventional Masonry m2
4 METALLIC STRUCTURE AND ROOFING
4.01 |Metallic structure m2
4.02 |Roof tiles m2
4.03 |Metallic columns for the exterior corridor m
5 HYDRAULIC - SANITARY NETWORK
5.01 |Main Water Feed (include water deep well pump and primary
treatment) EA
5.02 |Hydraulic Network (include 4 tanks of 1000 litres) EA
5.03 |Sanitary Network (includes septic tank and infiltration field) EA
5.04 |Rainwater network EA
6 FINISHING
6.01 [Stucco m2
6.01 [waterproof Stucco m2
6.02 [wall tiles m2
6.03 |Floor tiles m2
6.02 [Exterior paint (Koraza type) m2
6.03 [Interior paint (plaster Included) m2
6.04 (Windows m2
6.05 [Doors m2
6.06 [Bathroom Doors (stainless steel) Unit
6.07 |Sinks (includes fittings) Unit
6.08 |Urinals (includes fittings) Unit
6.09 |Toilets (includes fittings) Unit
6.10 |Showers (includes fittings) Unit
6.11 |Siphons Unit
6.12 |Bath accessories EA
6.13 |Mirrors m2
7 ELECTRIC NETWORK
7.01 |Electrical conduit pipe (include fittings) EA
8 COMPLEMENTARY WORKS
8.01 |Commemorative plate EA 1.0
8.02 |Flags area EA 1.0
8.03 |Informative banner EA 1.0
8.04 |General cleaning EA 1.0
Sum of ltems
Overhead %
Estimated Profit for Contractor %
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PRICE BREAKDOWN
SCHOOL DORM CONSTRUCTION AT PUERTO RICO - META

TOTAL ESTIMATED COST FOR CONTRACTOR |

Execution Time in Calendar Days

200 days

Quantities presented in this table are approximately and it is
contractor responsibility to validate them to reflect actual site
conditions, SOW, and Technical Exhibits. Contractor shall
adjust quantities and add any missing item. This table is only
a guide for the contractor and it is not intent to be final.
Contractor shall be responsible to provide all materials to meet
the specifications of this statement of Work. Material
ommisions from this list does not relieve the contractor from
performing such omitted work or provide materials detailed in
the Statement of Work Specifications or Technical Exhibits .
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