
1,750.0
Item Description Unit Quantity Unit Price (COP or USD) Total Value (COP) Total Value (US)

A DRAWINGS

A,01 Architectural Drawings (Include Natural Ventilationand Natural
Lighting) EA 1.0

A,02 Structural Drawings EA 1.0

A,03 Hydrosanitary and Rainwater Drawings EA 1.0

A,04 Electrical Drawings EA 1.0

A,05 Soil study EA 1.0

1 PRELIMINARIES

1.01 Location and laying out m2

1.02 Provisional fencing and camp EA

1.03 Strip topsoil m2

1.04 Excavation m3

1.05 Back fill and compaction m3

2 CONCRETE STRUCTURE 

2.1 Footing m3

2.2 Foundation beams m3

2.3 Slab sub floor m2

2.4 Aerial concrete beams m3

2.5 Aerial slabs m3

2.6 Concrete stairs m3

2.7 Concrete columns and pedestals m3

2.8 Sidewalks m2

2.9 Stairs on land and tiered seating m2

2.10 Retaining concrete structure m3

2.11 Concrete polished granite inn ml

3 MASONRY

3.01 Conventional Masonry m2

4 METALLIC STRUCTURE AND ROOFING

4.01 Metallic  structure for cover support m2

4.02 Roof tiles m2

5 ELECTRICAL SYSTEM

5.1 Electrical conection

5.1.1 Electrical feed (Including permit connection if applicable) EA

5.1.2 Electric meter Unit

5.1.3 Main circuit breaker Unit

5.2 Internal Electrical Installations

5.2.1 Main panel (with Main circuit space) EA

5.2.2 Electrical conduit m

5.2.3 Electrical wire m

5.2.4 Electrical outlet apparatuses (110 V) Unit

5.2.5 Electrical outlets apparatuses (220 V) Unit

5.2.6 Lighting apparatuses (lamps) Unit

5.2.7 Electrical switches Unit

5.3 Protection system

5.3.1 Grounded system EA

5.3.2 Lightning Protection System EA

6 HYDRAULIC - SANITARY NETWORK

6.1 Main Water Feed EA 1.0

6.2 Hydraulic Network EA 1.0

6.3 Sanitary Network EA 1.0

6.4 Rainwater Network EA 1.0

7 FINISHING

7.1 Stucco m2

7.2 Wall tiles m2

7.3 Exterior paint m2

7.4 Interior paint and plaster m2

7.5 Ceiling m2

7.6 Windows m2

7.7 Doors Unit

7.8 Aluminum sliding door Unit

7.9 Enclosure for dining area (window type) m2

7.10 Aluminum Blind m2

7.11 Perimeter fence m2

7.12 Wood floor tiles for events (stage area) m2

7.13 Floor tiles m2

7.14 Bathroom doors Unit

7.15 Baths EA

7.16 Handrail Ml
7.17 Sink EA

8 COMPLEMENTARY WORKS

8.1 Commemorative plate EA 1.0

8.2 Flags area EA 1.0

8.3 Informative banner EA 1.0

8.4 General cleaning EA 1.0

SUM OF ITEMS

Estimated Profit for Contractor %

TOTAL ESTIMATED COST FOR CONTRACTOR

Execution Time in Calendar Days 250 days

 Quantities presented in this table are approximately and it is 
contractor responsibility to validate them to reflect actual site 
conditions, SOW, and Technical Exhibits.  Contractor shall 
adjust quantities and add any missing item.  This table is only a
guide for the contractor and it is not intent to be final.  
Contractor shall be responsible to provide all materials to meet 
the specifications of this statement of Work. Material 
ommisions from this list does not relieve the contractor from 
performing such omitted work or provide materials detailed in 
the Statement of Work Specifications or Technical Exhibits .
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