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Item Description Unit Quantity Unit Price (COP or USD) Total Value (COP) Total Value (US)

A DRAWINGS

A.1 Structural drawings EA 1.00

A.2 Electrical drawings EA 1.00

A.3 Soil study EA 1.00

1 PRELIMINARIES

1.1 Location and laying out m2

1.2 Provisional fencing and camp EA

1.3 Excavation m3

1.4 Back fill and compaction m3

2 CONCRETE STRUCTURE
2.1 Footing m3
2.2 Foundations beams m3
2.3 Concrete slab sub floor m2
2.4 Concrete pedestal m3

3 METALLIC STRUCTURE AND ROOFING

3.1 Metallic structure for solar panels support (include columns) m2

4 ELECTRICAL SYSTEM

4.1 Solar plant accessories

4.1.1 Electrical connection EA

4.1.2 PV panels EA

4.1.3 Solar controlators EA

4.1.4 Inverter charger EA

4.1.5 Batteries bank GL

4.1.6 PV Panels structure EA

4.1.7 Office equipment and protection GL

4.1.8 Installation, testing and launching EA

4.2 Programmable Logic Controller

4.2.1 Electrical conduit EA

4.2.2 Electrical wire EA

4.3 Programmable Logic Controller

4.3.1 Programmable Logic Controller Unit

4.3.2 Contactors Unit

4.3.3 Communication port Unit

4.4 Protection system

4.4.1 Grounded system EA

4.4.2 Lighting protection system EA

5 COMPLEMENTARY WORKS

5.1 Commemorative plate EA 1.00

5.2 Flags area EA 1.00

5.3 Informative Banner EA 1.00

5.4 General cleaning EA 1.00

Sum of Items

Overhead %

Estimated Profit for Contractor %

TOTAL ESTIMATED COST FOR CONTRACTOR

Execution Time in Calendar Days 180 days

Quantities presented in this table are approximately and it is 
contractor responsibility to validate them to reflect actual site 
conditions, SOW, and Technical Exhibits.  Contractor shall 

adjust quantities and add any missing item.  This table is only a
guide for the contractor and it is not intent to be final.  

Contractor shall be responsible to provide all materials to meet 
the specifications of this statement of Work. Material 

ommisions from this list does not relieve the contractor from 
performing such omitted work or provide materials detailed in 
the Statement of Work Specifications or Technical Exhibits .
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