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IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
0010135270
7. ISSUED BY CODE |W913FT 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
REGIONAL CONTRACTING OFFICE (RCO) BOGOTA
U.S. EMBASSY-BOGOTA
USMILGRP UNIT 5130 See ltem 7
APO AA 34038-5130
TEL: 011-571-275-2552 FAX: 011-571-275-2084 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: MICHAEL HAY DO 011-571-275-4231
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

This construction project is in the country of Colombia, and all projects shall abide by Colombian law s. By submitting a proposal the contractor
shall guarantee that they have everything in place to complete the project to satisfaction. All equipment, materials, labor, licenses, w arranties,
and insurances are the responsibility of the contractor.

Scope: Construct the Second Floor of a building in Bogota, Colombia.
FAR 36.204 Disclosure of magnitude for this construction project is betw een USD $500,000 and USD $1,000,000

A visit to the w orksite will be conducted on TBD. Questions may be directed to the USMILGP Logmis Project Engineer (see Clause 52.236-27).
CLOSING DATE TO SUBMIT PRICE PROPOSAL (RFP): TBD , 2012 at 10:00 AM (EST). Refer to Instructions to Offerors on Page 12 of RFP.
Solicitation Index:

Section 00010 — SF1442

Section 00100 — Proposal Schedule/Instructions to Offerors/Statement of Work

Section 00600 — Representations and Certifications

Section 00700 — Contract Clauses

Section 00800 — Special contract Requirements

Attachments:
Technical Exhibit 2 — Price Breakdow n Worksheet, Draw ings

11. The Contractor shall begin performance within__ 10 calendar days and complete it within 180 calendar days after receiving

aw ard, |:| notice to proceed. This performance period is mandatory, |:| negotiable. (See FARS52.211-10 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

|:|YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and copies to perform the work required are due at the place specified in tem 8 by (hour)
local time (date). I this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, is notrequired.
C. Alloffers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO.  (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

AMOUNTS SEE SCHEDULE OF PRICES

17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give nunber and date of each)

AMENDMENT NO.

DATE

OFFER  (Type or print)

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

26. ADMINISTERED BY CODE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

27. PAYMENT WILL BE MADE BY': CODE |

CONTRACTING OFFICER WILL COMP

LETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified
on this form and any continuation sheets for the consideration stated in this

|:| 29. AWARD (Contractor is not required to sign this document.)

Y our offer on this solicitation, is hereby accepted as to the items listed. This award con-

summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED S1A. NAVE OF CONTRACTING OFFICER (Type or printy

TO SIGN  (Type or print)

30B. SIGNATURE 30C. DATE TEL: EVAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)
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Section 00010 - Solicitation Contract Form

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Each

CONSTRUCT 2ND FLOOR

FFP

THIS CONSISTS OF ALL RESOURCES NECESSARY FOR THE

CONTRACTOR TO CONSTRUCT THE 2ND FLOOR OF THE COLOMBIAN

ARMY AVIATION BUILDING IN BOGOTA, COLOMBIA IN

ACCORDANCE WITH THE STATEMENT OF WORK, DRAWINGS, AND

SPECIFICATIONS.

FOB: Destination

PURCHASE REQUEST NUMBER: 0010135270

ESTIMATED COST

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002

DEFENSE BASE ACT

COST

If applicable. The amount listed by the offeror on this CLIN is the estimated DBA

insurance premium (estimated payroll of the offeror and its subcontractors times

the applicable rate(s)). The actual amount paid by the government under this

CLIN will be based on the amount of the Agent/Broker’s invoice submitted by

the offeror after contract award. In the event of recalculation of the premium by

the Insurance Carrier based on actual payroll amounts, the contracting officer will

adjust this CLIN by contract modification to reflect actual premium amounts paid.

For more information, see FAR clause 52.228-3, Worker’s Compensation

Insurance.

The amount will not be included in the evaluation process.

FOB: Destination

ESTIMATED COST
NOTE TO OFFERORS

Funds are not presently available for this solicitation. The Government’s obligation under this
solicitation is contingent upon the availability of funds from which payment for contract



CLIN
0001
0002

CLIN

0001
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purposes can be made.
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government
Destination Government Destination Government
DELIVERY INFORMATION
DELIVERY DATE QUANTITY SHIP TO ADDRESS uliC
180 dys. ADC 1 USMILGRP COLOMBIA W811P5
MILGP BOGOTA COLOMBIA
UNIT 5136
BOGOTA 34038
FOB: Destination
180 dys. ADC (SAME AS PREVIOUS LOCATION) W811P5

0002

FOB: Destination
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (APR 2008)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart
32.11) for the same concern.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun
and Bradstreet at 1-866-705-5711 if located within the United States; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business name.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iif) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.233-2 SERVICE OF PROTEST (SEP 2006)
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(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the Government Accountability Office (GAQ), shall be served
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
the Chief of Contracting Office.
Regional Contracting Office — Bogota
U.S. Embassy — Bogota
MILGP Unit 5140
APO AA 34038-5140

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.236-28  PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)

(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being
rejected without further consideration. If a proposal on all items is not required, offerors should insert the words “no
proposal” in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)



W913FT-12-R-0033
Page 7 of 48

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):
www.acquisition.gov/far

(End of provision

STATEMENT OF WORK

STATEMENT OF WORK
SECOND FLOOR DACSA AT BRIAV-BOGOTA D.C.

1.0 SCOPE OF WORK: The contractor shall furnish all labor, drawings, transportation, equipment,
materials, and any other items necessary to construct the second floor of DACSA with metallic structure, roof and
finishes for an open area for offices in Bogota, EI Dorado Airport, New Zone of Aviation, Aviation Brigade
(BRIAV), Bogota, Colombia. The area of the second floor will be approximately 952 square meters (m2) in
accordance with (IAW) the Statement of Work (SOW) (as shown in the attached drawings). The scope of work
includes:

e Localization and lay out the project at the project site.

o Demolish existing finishing on the slab, demolish ledge and existing metal deck slab to insert pipes for
water, sanitary, electrical, telephonic and voice and data system

e  Construct metallic columns to complement existing structure and metal deck to complement existing metal
deck slab.

e Provide and install metallic structure and roofing materials.

e Provide and install super board for exterior of the building.

e Provide and install dry wall for interior of the building.

e Provide and install hydro-sanitary networks connected to existing lines of the first floor and rainwater
system connected to existing system.

e Provide and install electrical system and accessories for the open area for offices of the second floor.
Electrical system includes the electrical connection for second floor including main electrical panel for the
total area required, outlets, lighting and grounding system.

e Provide and install structured cabling system, voice and data network, regulated power circuit and UPS for

the second floor for 20 work stations. The conduit shall be sized for the projected complete space of offices

IAW attached drawings.

Provide and install stucco with “graniplast” and exterior paint on super board, including joints.

Provide and install plaster and interior paint walls, including joints.

Provide and install floor tiles for all area of the second floor.

Provide and install windows and doors IAW attached drawings.

Provide and install dry wall ceiling on second floor of the office construction.

Notes: Dimensions or quantities for the items shall be verified by the contractor. Additionally, the contractor shall
take into account to correct all damage in first floor due to the construction on second floor and shall consider to
relocate coverings, structures or other elements from the first to the second floor.

1.1 Required Period of Performance (POP). Performance time to complete the project shall be 180 calendar
days or less from the date the signed award is received by the contractor.
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1.2 Recognized Holidays. The Contractor shall not schedule work at any of the worksite locations on Colombian
holidays or the designated day of holiday observance. The Contractor shall notify the Project Engineer/Contracting
Officer’s Representative (PE/COR) and installation point of contact if contractor personnel are planning to work on
any holiday at the worksite.

Colombian Holidays

January 12 Feast of the Epiphany
March 19 Saint Joseph's Day

April 5 Holy Thursday

April 6 Holy Friday

May 9 Work Day

May 21 The Ascension Day

June 11 Corpus Christi

June 18 Feast of the Sacred Heart
July 2 Saint Peter and Saint Paul
July 20 Colombia Independence Day
August 7 Boyacé Battle

August 20 Feast of the Assumption
October 15 Race Day

November 5 All Saints Day

December 8 Immaculate Conception Day
December 25 Christmas Day

1.3 Calendar Days. References in the Statement of Work to “days” refer to calendar days, not working days, unless
otherwise specified.

1.4 Security Considerations. Contractor and workforce will take appropriate security measures to protect
Government critical and sensitive information. Contractor shall not disclose specifics of services to unauthorized
personnel. Contractor will provide sub-contractors only required specifics to accomplish services and/or products
delivery. All work related paper products and removable storage material that is received, generated, or stored
during the contract will be destroyed completely when no longer needed to preclude recognition of information.
Installation access badges will not be worn outside Government facility where visible to the general public. The
Contractor and workforce personnel shall not sketch or take photos of Government facilities or activities, unless
related to service to be provided. The Contractor shall not post or discuss government facility activities on any
unauthorized public access media. Contractor will immediately report suspicious activities to security personnel.

1.5 APPLICABLE CODES & STANDARDS. The design and construction shall be in accordance with
established construction practices, and the latest revision/edition of the following referenced codes and standards,
where applicable. UFC 1-300-09N, Design Procedures, provides design guidance and contains references to other
UFC’s and codes that are to be used for this contract. UFC 1-200-1, General Building Requirements, is the building
code guide and contains references to other UFC’s and codes that are to be used in this contract.

- American National Standards Institute Standards (ANSI)

- American Society of Testing and Materials (ASTM)

- National Electrical Manufacturers Association (NEMA)

- International Building Code (IBC)

- Electronic Industries Alliance (EIA)

- Federal, State, County, and local environmental regulations.
- National Fire Protection Association (NFPA)

- [IEEEC2, National Electrical Safety Code

- National electrical Code 2011 (NEC)
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Where discrepancies in the referenced standards and the contract requirements occur, the more stringent
requirements shall govern. The word “should” shall be interpreted as a requirement. If this occurs, the contractor
shall immediately notify the PE/COR.

2.0 PRELIMINARIES: The Contractor shall not initiate work until the following are complete:
a. Contractor delivers the drawings, tests, material samples, etc. to the PE/COR for approval.

b. Contractor delivers a list of the complete names of personnel on site, with identification card numbers
and place of issue to base security personnel for investigation and entry permits.

2.1 Drawings: All structural, architectural, hydro-sanitary, electrical drawings, communication system
drawings shall be provided to the PE/COR for approval within 15 days of award. All drawings shall be developed
by an engineer certified in that particular discipline, and comply with appropriate codes.

2.1.1  Structural and Architecture Drawings: Comply with “Norma Sismo Resistente” (NSR) — 2010 code.

2.1.2 Hydraulic, Sanitary and Rainwater Drawings: Comply with Colombian codes “Norma Tecnica
Colombiana” (NTC) — 1500.

2.1.3  Electrical Drawings: Drawings and specification shall consider electrical consumption of the building
plus an additional 30% and shall comply with NTC 2050. The Contractor shall verify that the value of the
resistance is the required value of (<5 ohms).

2.1.4  Communication System Drawing: Drawings and specifications shall comply with all applicable
Colombian and American standards.

2.2 Surveying and Layout: A field book shall be kept on the T-shaped rod sighting points and grade
(niveletas) levels, while allowing for ground settlement. The contractor is responsible for surveying the terrain
levels from the Bench Mark Survey (BMS), base lines, topographical points, perimeter limits, and other control
elements necessary to identify the terrain localization and/or elevation.

2.3 Provisional Fencing and Camp: The Contractor shall install provisional fencing and a camp during
project development. Upon project completion, debris shall be taken to an area indicated by COLAR (Colombian
Army) authorities.

2.4 Unforeseen Conditions: The Contractor shall conduct aerial, surface, underground or embedded interference
search to avoid damage to pipes, boxes, cables, utility poles, hoses, wells or other elements in the work area. If a
potential interference is found, the contractor shall discuss alternatives with the PE/COR.

25 Superintendent Engineer/Architect Resume: The Government will consider the extent to which the
proposed Superintendent Engineer/Architect has experience on projects equal to or greater than the work required
for this project in terms of scope and magnitude. The resume shall be provided to the PE/COR for approval, before
work may begin.

2.6 Licenses and Permits: The contractor shall obtain all licenses and permits required for this work IAW
Aeronadtica Civil requirements and complying with all applicable Host Nation laws, rules and regulations. Licence
shall be coordinated with BRIAV, Colombian Army.

3.0 DETAILED ACTIVITIES:

3.1 Concrete Structures: This refers to fabrication, transportation, pouring, and respective reinforcement
elements required 1AW structural drawings. This item shall be quoted as per detailed chart.
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e  Concrete for metal deck slab for determined areas of the building.
e  Concrete finishing for the floor to install floor tiles.
e  Concrete mix design shall comply with at least 3000 psi at 28 days strength, IAW structural designs.

3.1.1 Concrete Forms: The PE/COR shall approve the formworks and molds, steel reinforcement, rebar
arrangement, overlaps, and all related details, seven (7) days prior to the actual pour date. The forms and supports
shall have the necessary resistance and rigidity to support concrete, without localized settling over (0.001) mil of
light. The supports shall be arranged to never stress the completed parts of the project at a level higher than one
third (1/3) of the design stress. The joints in the forms shall not have slits bigger that 3 millimeters to avoid grout
losses, but still have enough room to avoid boards (when using wood) from shrinking and deforming due to
inclement weather.

3.1.2 Concrete Pour: All forms and molds shall be cleaned, and dampened with a non petroleum based
stripper. Pours shall be in one continuous operation per section. All soft concrete shall be compacted, preferably
with a vibrator to ease it around embedded installations. For initial installation of clean concrete, the Contractor
shall ensure the poured concrete creates a clean area of thickness = 0.05m. The Contractor shall install the
reinforcement for footing and concrete IAW the Contractor’s drawings. The pour shall be protected from inclement
weather and the exposed concrete surface kept constantly damp for the first seven (7) days.

3.13 Repairing Concrete Defects: All defects shall be repaired by cutting out the defective surface, cleaned
with compressed air, and filled with epoxy based concrete or mortar, per manufacturer’s instructions. Contractor
shall submit epoxy specifications for PE/COR approval, before repairs can begin. Repairs shall not be made using
common concrete or mortar.

3.1.4  Concrete Testing: The Contractor shall prepare and properly mark six (6) concrete test cylinders per nine
(9) cubic yard batches or single mixture in strict accordance with Colombian Law 400 of 1997, and NSR-2010. The
Contractor shall conduct the quality tests of concrete used. The contractor shall provide test copies for PE/COR
approvals before concrete pour. The samples shall be tested in accordance with the C39/C39M-10 Norm of the
ASTM (test of cylinders of concrete for compression).

3.1.5 Rebar and Ties: The rebar shall be bent with no variations greater than one centimeter. They shall be
tied to the formwork with wire, concrete, or stone plugs; and among themselves with iron annealed No. 16 wire.
Separation between parallel rebar shall have a minimum separation equal to the diameter 1 1/3 of the greater
diameters of the coarse aggregate used. Their position shall be adjusted according to the indications in the drawings
and instructions approved by PE/COR. The correct arrangement shall be reviewed before the pour, and any
modifications noted. No rebar shall be bent on the field. Rebar in a packet shall be tightly tied together forming a
single unit. Packets with more than four (4) rebar are not permitted. It may be required that the framework
functions below two-thirds (2/3) of its admissible tension either by overlap or welding. The overlap of rebar
packets shall be based on the packet length required, increased by 20% for three (3) rebar packets and 33% for four
(4) rebar packets. The centers of the ties shall be more than 40 diameters (40 D) throughout the length of the piece.
When the use of mortise is permitted, the diameter shall not be smaller than the main reinforcement.

3.1.6 Embedding: For elements not exposed to the weather or ground, the minimum embedment shall be:
slabs: 2 cm (0,8 in); beams and columns: 3 cm (1,2 in).

3.2 Metallic Structure: The Contractor shall ensure that all materials, equipment, tools, and labor are
provided for the complete installation of the metallic roof. This shall include but not limited to the supply and
installation of the required anchors to support covered areas. All metal work shall be painted with industrial
anticorrosive paint at 3mils thick, and 3mils thick enamels The Contractor shall provide, for PE approval, patterns
for placement, anchor and bolt examples, and all steel elements to be embedded in the concrete, 8 days before
installation. The design of welded connections, electrodes, filler metal, labor, inspections, and tests shall follow
standards determined by the latest American Welding Standards (AWS) and American Institute of Steel
Construction (AISC) editions. Welding samples, methods, and electrodes shall be approved by the PE, before
installation may begin. If doubts arise about a weld sample, the PE shall order trepanation tests at no cost to the
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government. If deficiencies are found, then all welds shall be checked, and re-welded. The joint plates for columns
shall be joined by welding each side of the plate, with a minimum length of % the length of the plate. The metal
structure shall continue existing metal structure following final drawing performed by contractor, including metal
columns, aerial beams, roof beams and roof structure.

3.3 Roof: The Contractor shall install a thermo acoustic roof tile “sandwich standing seam” type, tied to the
metallic structure. In addition, the Contractor shall install rainwater channel and downspout connected to rainwater
system. The Contractor shall seal roof overhang using fascia or screens. The Contractor shall anchor the new roof
frame structure to the bond beam rebar where required AW the Contractor’s drawings.

3.4 WATER NETWORKS

The Contractor shall ensure that all materials, equipment, and labor necessary for the complete installation of a
potable water distribution network, and wastewater drainage systems, according to the National Plumbing Code
(NPC), the American Water Works Association (AWWA), and NTC 1500.

3.4.1 Hydraulic Network: The Contractor shall ensure that all the internal hydraulic networks for the facilities
shall be connected to the existing network, according to PE approved drawing provided by the contractor. After
approval, they shall become part of the contract specifications. This includes all hydraulic networks (pipes, fittings,
valves, outlets, and accessories) needed for the projected bathroom area. Hydraulic network shall be installed and
use appropriate caps to end the lines in the floor finished.

3.4.2 Rainwater Network: The Contractor shall ensure that the network shall be an easy to maintain system.
Concrete gutters shall be on the contiguous slope and drain to the site indicated in drawings and shall be connected
to the existing lines.

3.4.3 Sanitary/Sewage Network: The contractor shall ensure that all sanitary networks connected to the existing
system of the building for the projected bathrooms and use appropriate caps to end the lines in the floor finished,
IAW the Contractor’s drawings. The Contractor shall build a discharge section according to the drawings,
constructing boxes for suitable operation and respective discharge points.

3.5 ELECTRICAL NETWORK: This includes the electrical wiring and lighting

3.5.1 Electrical System: The internal electrical construction shall be in accordance with the electric regulations in
effect in Colombia, National Electric Code (NEC)/American National Standards Institute (ANSI)/Energy
Information Administration (EIA)/Telecommunications Industry Association (TIA)/Techniques Electronics
Electrical Equipment (TEEE)/National Fire Protection Association (NFPA), and allow for a 30% capacity above the
maximum normal usage of all electrical systems simultaneously. All drawings and systems shall conform to
International Electrotechnical Commission (IEC) 61024-1-2, NTC 4552, NTC 2050 and “Reglamento Técnico de
Instalaciones Eléctricas” (RETIE). The system shall contain grounding systems suitable for the grounding resistance
required at the project site. All work shall be performed according to the best trade practices, using specialized
personnel.

NOTE: Wiring shall fulfill the following requirements:

All energy cables shall be American Wire Gauge (AWG) and have isolation Thermoplastic Heat and Water
Resistant Insulated Wire (TWH) of the caliber specified and calculated IAW the calculated electric bulging loads,
subject to the following color code:

Green: Earth.

White: Neutral.

Black: Not regulated.
Yellow, red, blue: Regulated.
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e This code shall flow from the electrical board of distribution to the final point of exit. Joints
within the system are not allowed. They shall only be in the boxes.

e Protection elements shall be from a national and recognized manufacturer, all of the same brand
preferred.

e All cable ends or joints shall have the appropriate terminals or spring-like connectors for the
conductors.

All electric conductors to be installed in the layout conduit shall meet the following material and installation
requirements: All metallic conduits installed underground shall be painted with asphalt based paint before being
covered with concrete. All exposed conduits shall receive two (2) coats of anticorrosive paint, as well as supports,
accessories, and register boxes. All metallic surfaces of electronic equipment with scratches shall be repainted
similar to the original.

3.5.2  Electrical Facility Connection: The Contractor shall ensure that underground electrical facility
connections are of Polyvinyl Chloride (PVC) pipe and include a distribution switchboard and other elements in
approved drawing. The main electrical feed and entire distribution system shall comply with Colombian Electrical
Code (NTC-2050).

3.5.3 Internal Electrical Installations: The Contractor shall ensure that all electrical networks are in
accordance with NTC-2050. Cable shall be Thermoplastic Heat and Water Resistant Nylon Coated (THWN). The
Contractor shall provide calculation records showing actual load and estimated reserve charge with cable caliber for
PE approval before contract acceptance. All outlets shall be grounded, and ensure they meet the needs of the
project. The installation of all electrical system conduits and cabling system wires shall be of Electrical Metallic
Tubing (EMT) ducts or conduits and/or metal cable trays, if they are exposed. If not, PVVC conduits shall be used.

3.5.4  Grounded system: The Contractor shall ensure that grounding is executed in accordance with approved
drawings.

3.5.5 Lighting: The Contractor shall ensure all areas provide a minimum of 400 luxes. Lighting levels shall be
verified at least 1 hour after dark. Switches shall be located at the right hand of each door. Lights and accessories
shall be firmly attached to the surfaces of the building with the correct suspension system. Embedded lights shall be
flush so that light is not filtered through the slab and the molding.

3.5.6  Electrical Outlets: The Contractor shall deliver and install the electrical installations include enough
double electrical outlets (110 Vol and 220 Vol) to the offices, IAW all electric regulations. Non-regulated power
circuit shall be installed with ground connection, observing the following conditions:

¢ Each circuit shall be conformed to support a maximum of five (5) double power outlets

« Each double power outlet shall be fully identified

e The inlet and outlet of circuits shall have on the end pressure connector or non-welded terminal
e Ineach inlet only one cable shall be installed

* Double power outlets shall be isolated polo hospital type in white color

» All outlet located in wet zones shall be GFCI.

3.5.7  Structured Cabling System: The contractor shall include the provision, mounting, operation of the
structured cabling system for the facilities IAW all specifications in item 5, 15 and comply with appropriate codes.

e  Hereunder is the description of the activities to be executed as part of the installation on the structured
cabling network:

a) Equipment, material and element management. This includes loading, transportation, unloading
and removal of debris.
b) Management, storage and control of materials.
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¢) Delivery and installation of elements and materials associated with the installation of this network

such as conduits, pipes, pull boxes, ducts, patches, supports, labels and other accessories required
in the installation.

d) Delivery and installation (connection) of structured cabling material such as UTP cables, multi pair

cables, optic fibers, optic fiber and copper connectors, connection panels, plastic covers, optic fiber
trays and other cabling elements necessary to totally conclude the installation. Performance and
quality assurance tests shall be included as indicated hereunder.

e)Marking and labeling of all elements of structured cabling and of installation such as cables,

information outlets, panels, conduits, racks, cabinets, etc. in accordance with the specifications
under standard TIA/EIA 606A.

f) The proponent shall take into account in its budget, the costs it shall incur during the contract such

as perforation of walls, floors, removal and installation of ceilings, paint repairs, etc.

g) The structured cabling corresponds to the installation of at least twenty (20) points or cabling

outlets, located in areas pointed out on the drawings.

System Description: the structured cabling system shall include elements that comply with standard TIA/EIA
568B.2-1 for Category 6 and other provisions previously mentioned in this condition, where the features for
installation, marking, ground connections, etc. are indicated.

For the purpose of unifying criteria, for the structured cabling system of the building the following
subsystems are defined:

Workstation Subsystem: including of cables, connectors, adaptors, and outlets to allow the
connection of terminal equipment (final users) to information outlets.

Horizontal Subsystem: this subsystem is containing of horizontal cabling that connects each
information outlet to the respective floor cabling center.

Backbone Subsystem: comprised of cables (fiber and/or copper) that connect the different
cabling systems of the building with the main cabling center.

Management or Main Cabling Center Subsystem: from here the backbone subsystem shall
start to connect each horizontal cabling center; it includes connection panels type RJ-45 for
Copper and Tray for Fiber.

Subsystem Technical Characteristics: all the elements of the structured cabling comprising the
communication channel shall be of a single brand produced or manufactured by a single
manufacturer in such way that total electronic compatibility between cabling elements is ensured
and deteriorations in network performance are prevented.

Workstations Subsystem: The workstation subsystem is comprised of the following elements:

Workstation patch cords: Patch cords to connect the final user equipment shall have type RJ45
plugs on both ends. The cable used for these patch cords shall be flexible cable (stranded
conductors) of copper twisted pair and must have the same nominal performance characteristics of
specified horizontal cabling.

The length of these patch cords shall be between 9ft and 10ft.

The Patch Cords shall have a system to control the stress arising from the installation process and
from use. This system may be a metal ring in the interior of the RJ 45 plug, sleeve or external
plastic cover or any other system designed for this purpose. This system shall be an integral part of
the manufacturing process of the patch cord at the respective plant.

The above patch cords shall be original from the plant; they shall be delivered in their original
packaging such as they leave the manufacturing plant. Locally manufactured patch cords shall not
be accepted.

Patch panels: For the cabling center configuration, patch panels shall be used with a capacity of 24-48 ports RJ-45
that meet transmission and performance requirements of the communication channel as established in standard
TIA/EIA 568B.2-1 for category 6.
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The actual effective width shall be 19” and the connection system of each pair of the UTP cable to
the patch panel shall be IDC. It is desirable for the IDC connection system to have a control
mechanism of pair parallelism and useful to prevent additional next problems at the site of
connection.

These patch panels shall include the corresponding accessories such as identification labels,
screws, cable attachments elements in the rear part. It is desirable for the patch panel to include
cable organizers in its front part.

Said panels shall be composed by RJ-45 port modules that are interchangeable for optic fiber
module SMFF type and that the patch panel can have copper and optic fiber ports simultaneously.
Optic fiber modules shall have at the rear, the fiber retaining support to allow preservation of the
curvature required in the standard and thus ensure performance.

Patch Panels shall have a rear support to tie UTP cables for the purpose of preventing deterioration
of the same, organize them and maintain a correct curvature radius cable tying to this organizer
support must be made with holders to prevent problems of cable deformation due to excessive
pressure of nylon tapes.

The patch panels shall allow for UTP cable tying on the front part, this for the purpose of
facilitating inspection and installation of new cables, particularly in places with little work space.
The panels shall support at least 200 termination cycles and have a useful life cycle equal or
greater than 750 insertions of RJ-45 type plug.

3.5.8 Utilities Connections and Excavations

3.5.9 The U.S. Government will not provide any utility connections. It is the Contractor’s responsibility to provide
any generators required to operate their equipment at their own expense. The Contractor is also responsible for
providing potable water daily at the worksite for all employees at the Contractor’s own expense. If a water truck is
planned, the Contractor is responsible for providing registration information with Contractor’s equipment listing.

3.5.10 Voice and Data Network: Contractor shall annex manufacturer certificates of application and list of
credits of the wiring to be installed. Patch cords shall be certified by the manufacturer. Contractor shall provide and
install nineteen (19) voice and data points in the Offices areas.

Characteristics of installation, fabrications and test shall fulfill the following standards

EIA/TIA-568B.1 | Commercial Building Telecommunications Standard.

EIA/TIA-568B.2 | 100-ohm twisted-pair cabling standard.

EIA/TIA-568B.2-1 | Category 6.

EIA/TIA-568B.3 | Optical fiber cabling Standard.

EIA/TIA-569A Commercial Building Standard for Telecommunications pathways and spaces.
EIA/TIA 606A Administration Standard for Commercial Telecommunications Infrastructure.
EIA/TIA 607 Grounding and Bonding Requirements for Telecommunications

in Commercial Buildings

ISO/IEC 11801

International Organization for Standardization / the International Electro technical
Commission. Specifies generic cabling for use within commercial premises. Single or multiple
buildings on a campus.

e Contractor shall provide enough patch cord to the rack and workstation, in order to leave the complete
network working.

e The cable shall be category six (6) (TIA/EIA 568B.2-1 Category 6). All the points for voice and data shall
be certified properly, remembering that the certification equipment shall be perfectly calibrated and to have
the type of ends necessary to certify this category. It shall be certified in the “channel” operation mode.

e All the lines for electrical outlets shall be stacked in a box. It shall not accept derivations or pipe unions.
All the current outlets shall be 30mt high. Lines shall be differentiated as regulated & none regulated and
marked with their respective voltage. The system shall be left ready so the energy can be driven from the
generator, through a system of automatic transfer.
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e  Submit the Electrical engineers Professional card of the Engineer who shall be part of the team working on
this project.

3.5.11 Regulated Power Circuit: The contractor shall supply and install regulated power circuits fed from the
control panel of power circuits. Each workstation shall have a double power outlet of regulated power circuit with
ground connection, observing the following conditions:
e  Each circuit shall be conformed to support a maximum of five (5) double power outlets.
Each double power outlet shall be fully identified and shall have an additional label with the sign.
The inlet and outlet of circuits shall have on the end pressure connector or non-welded terminal.
Only one cable shall be installed in each inlet.
Double power outlets shall be an isolated pole, hospital type, in orange.

3.5.12 UPS (Unit Power Supply): The contractor shall supply and install a UPS, with a minimum support of 20
minutes to support the total amount of computer outputs. This equipment shall have as a minimum a one year
warranty. The electric installation for the UPS shall be conducted in the cabling center, by an exclusive circuit, the
same as all the ducts, pull boxes, conductors, accessories, distribution panels for two circuits, mono phase output,
ground connections, label, tools, transportation and other expenses arising from the development of these works, as
well as the verification and maintenance of the ground connection installation for the general distribution panel.
UPS installation: The contractor shall deliver the connection for the installation of one UPS ON-LINE for the
protection of circuits. UPS Input and Output connection: Connections shall be carried through with the following
characteristics:

e  5conductors

e Inlet, outlet, bypass automatic totalize

e  Set of installation accessories

e  Control panel

e ldentification labels for each circuit, inlet, outlet, panel, etc.

4.0 FINISHING:

All finishing performed by Contractor shall be done with certified materials similar to the materials used in existing
first floor of the building, which will be reviewed during site visit.

4.1 Floor Tiles: The Contractor shall install floor tiles made for high traffic “tablon alfa” interior and
“granallada de alfa” exterior. All the areas shall have broom guard using the same material. Colors, styles, types and
sizes must be approved by the PE a minimum of eight (8) working days prior to installation.

4.2 Stucco: Stucco shall have a 1:3 mix ratio and a minimum thickness of 1.5 cm. Within the interior of the
facility. Contractor shall install stucco interior and exterior, and plaster interior. Contractor shall use graniplast for
external finishing as in the existing first floor. All stucco walls inside of the facilities shall have plaster on it.

4.3 Exterior and Interior Painting: The Contractor shall paint all walls, exposed columns, exposed beams
and exposed concrete structures with three layers of “Viniltex” (or similar) paint for interiors and “Koraza” (or
similar) for exteriors. Ceilings, eaves, and any other part specified in the plans shall have two (2) coats of acrylic
high quality weather resistant paint.

4.4 Windows and Doors: The contractor shall provide and install aluminum windows and doors with their
frames. Accessories shall be included such as fasteners, hardware, and anchors. The contractor shall include in this
item the grey glass 6mm thickness. The Extruded white aluminum shall be 6063-T5 alloy and temper with a
minimum ultimate tensile strength of 22,000 psi. Comply with ASTM B 221. Style and type shall be approved by
the PE/COR a minimum of eight (8) working days prior to installation.

4.5 Handrail: The Contractor shall provide and install a handrail to include supply, transport, installation, all
finishing accessories. The Contractor shall install cold rolled laminate caliber 18 handrail (in the terrace area) in
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metallic painted with anticorrosive and enamel paints at a minimum of 3 mils thick. Style and type shall be
approved by the PE a minimum of eight (8) working days prior to installation.

4.6 Drop Ceiling / Interior: The Contractor shall have to provide and install a drop ceiling in dry wall. Drop
ceiling will be horizontal. This item includes all accessories and supports to install this. Colors, styles, types and
sizes must be approved by the PE/COR a minimum of eight (8) working days prior to installation.

NOTE: Attached drawings are a guide for contractors but take into account that interior partitions, desks chairs, etc,
are not included in this project.

ADDENDUM TO 52.233-2
52.233-4703 HEADQUARTERS PROTEST

If you have complaints about this procurement, it is preferable that you first attempt to resolve those concerns with
the responsible contracting officer. However, you can also protest to Headquarters, AMC. The HQ, AMC-Level
Protest Program is intended to encourage interested parties to seek resolution of their concerns within AMC as an
Alternative Dispute Resolution forum, rather than filing a protest with the General Accounting Office or other
external forum. Contract award or performance is suspended during the protest to the same extent, and within the
same time periods, as if filed at the GAO. The AMC protest decision goal is to resolve protests within 20 working
days from filing. To be timely, protests must be filed within the periods specified in FAR 33.103. Send protests
(other than protests to the contracting officer) to:

Headquarters U.S. Army Materiel Command
Office of Command Counsel

4400 Martin Road

Rm: A6SE040.001

Redstone Arsenal, AL 35898-5000

Fax: (256)450-8840

The AMC-level protest procedures are found at:
http://www.amc.army.mil/pa/ COMMANDCOUNSEL .asp

INSTRUCTIONS TO OFFERORS

INSTRUCTIONS TO OFFERORS

1. GENERAL. This procurement will be awarded as a Lowest Priced, Technically Acceptable (LPTA) contract,
considering past performance. The Government intends to evaluate offers and award a contract without discussions
with offerors. Therefore, the offeror’s initial offer should contain the offeror’s best terms from a price and technical
standpoint. However, the Government reserves the right to conduct discussions if later determined by the
Contracting Officer to be necessary. The Government may reject any or all responses if such actions are in the
public interest and/or waive informalities and minor irregularities in the submitted offers. The Government reserves
the right to cancel this Request for Proposal (RFP) and make no award. By responding to this RFP and submitting a
proposal in response to the RFP, the Contractor understands that the Government shall not be liable for any costs
incurred by the Contractor in response to this RFP.
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2. PROPOSAL DELIVERY: All responses shall be in English (or include an English translation), legible and
prepared in the following general format to be properly evaluated. Responses must be complete, self-sufficient, and
respond directly to the requirements of this RFP.

a. Electronic Submission. The Offeror shall provide a copy on their proposal as an electronic file. The
proposal shall be e-mailed to Michael Haydo, Contracting Officer at Michael.haydo@tcsc.southcom.mil before
1000 hours Eastern Standard Time (EST) , TBD 2012.

b. Solicitation Questions. Questions regarding this solicitation shall be submitted in writing to the
Contracting Specialist by email at Michael.haydo@tcsc.southcom.mil. The Government will answer all questions
provided that those questions are received by 2400 hours EST on TBD 2012. The Government reserves the right
not to respond to any questions received concerning this solicitation after the question receipt date and time above.
Accordingly, Offeror’s are encouraged to carefully review all solicitation requirements and submit questions to the
Government early in the proposal cycle.

c. Amendments prior to date set for receipt of proposals. The right is reserved, as the interest of the
Government may require, to revise or amend, the specifications or drawings or both prior to and/or after the date set
for receipt of proposals as necessary. Such amendments, if any, will be announced by an amendment or
amendments to this RFP.

d. Exceptions. If the Offeror takes exception to any of the requirements specified in this solicitation, the
Offeror shall clearly identify each such exception and include a complete explanation of why the exception was
taken and what benefit accrues to the Government. All exceptions to the solicitation requirements (Sections 00010
through 00800) and supporting rationale shall be included in an addendum to the proposal and clearly labeled
"Exceptions". An addendum is only required if the Offeror takes exception to any requirement in the solicitation.
(The Addendum does not have a page limitation, but shall only include information relevant to exceptions taken to
the solicitation requirements.) The Government will assume an Offeror takes no exceptions to any solicitation
requirement if the Offeror does not submit an Addendum identifying exceptions. Offeror’s are advised that
solicitation requirements are not necessarily negotiable and such exceptions may render an Offeror's proposal
unacceptable and ineligible for award.

3. QUALIFICATION OF OFFEROR: Offeror’s must be technically qualified and financially responsible to
perform the work described in this solicitation. At a minimum, each Offeror must meet the following requirements:

Have an established business with a permanent address and telephone listing.

Be able to demonstrate prior relevant experience with suitable references.

Have the necessary personnel, equipment and financial resources available to perform the work.
Have all licenses, insurances, and permits required by local law.

Have no adverse criminal record.

Have no political or business affiliation which could be considered contrary to the interests of the
United States.

o o0 o

4. SUMMARY OF INSTRUCTIONS.
Section Title

00010 Executed Standard Form 1442

00010 Priced Line Items 0001 through 0005, Pages 3 through 50f RFP
00100 Attachment — Breakdown of Price Proposal

00100 Technical/Past Performance/Price Proposal

00600 Completed Representations/Certifications

Any deviations, exceptions, or conditional assumptions taken with respect to any of the instructions or requirements
of this solicitation shall be identified and explained/justified in the offer.
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5. PROPOSAL CONTENTS: Each Offeror’s proposal shall be submitted as set forth below and all information
shall be confined to the appropriate part to facilitate independent evaluation. Proposals, which do not include the
requested minimum information, may be eliminated from further consideration at the government’s discretion.
Proposal Sections shall be labeled by section (i.e., Section | - Price, Section Il-Technical, and Section 111 Past
Performance.

Section I - Pricing Information and required documents

Offeror’s shall provide all pricing information necessary to provide a meaningful basis for Government's
analysis and evaluation of price for the project set forth in Section 00100 of this solicitation. The Government is
not, and does not intend to request certified cost or pricing data. Offeror’s may be required during the evaluation
process to provide sufficient price information that will enable the Government to perform a meaningful evaluation.

A complete response shall consist of a price response, and a cover sheet. The Offeror shall provide its
response with a cover sheet that contains the company’s name, address and telephone number, name and title of the
person authorized to sign and negotiate the contract and appropriate dollar threshold, offer validation period of 90
days.

To be considered responsible, an Offeror must be in compliance with FAR 9.104(1)a. To demonstrate this
aspect of Responsibility, Offeror’s shall provide a bank reference from its bank with information of the Offeror’s
financial standing (i.e., satisfactory accounts, outstanding loans, and line of credit.).

Offer and Section 00010 — Complete in its entirety the “Offeror” portion of the Standard Form (SF) 1442
contract line items pages 3 through 5. An official having the authority to contractually bind your company must
sign the SF 1442 in accordance with FAR 4.102. One copy of the SF 1442 is required to have an original signature.

Section 00010 —The Offeror shall insert its price from its price breakdown sheet with the project in the SF
1442 contract line items. The Offeror shall submit with its proposal the completed SF 1442 pricing schedule;
otherwise, the Offeror’s proposal shall be considered nonresponsive.

Section 00600 - Representations and Certifications- Insert the required certifications and
representations and return only those shown in section 00600.

Standard Form 1442 (Complete blocks 14 through 20C); Price all Line Items; Attachment “Breakdown of
Proposal Price” - Complete all applicable portions of this form in each relevant category (such as., labor, materials,
etc.); and all of Section 00600. DO NOT INCLUDE TAXES IN CLIN PRICE.

Amendments — Acknowledge by signing any amendments issued out during this solicitation. Amendments
may also be acknowledged in block 19 of the SF 1442.

Section Il - Technical Response: No limit on the manufacturing specification sheets and warranty
information. No limit on schedule.

1) Project Schedule. Offerors shall include in their technical proposal a complete project management schedule
utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) or Gantt Chart
showing the following major construction phases: 1) localization and lay out, 2) site prep & demolish 3) construct
columns, 4) install sanitary network, 5) electrical installation, 5) voice & data network install, 6) finishing walls, and
7) clean up). The project schedule shall include float time within the 180 day maximum to account for down days
due to inclement weather. The proposed schedule must include quality assurance inspections at the critical
milestones of the project including site preparation, and concrete work, as well as separately identify unique repair
efforts to the current concrete and paint as stated in the SOW. The project schedule shall have expected completion
dates, execution time of each phase, and mid-point completion of project.
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2). Proposed Equipment/Materials Specifications: Offeror shall provide equipment and material specifications in
the form of manufacturing specification sheets for the following items. Specific manufacturers’ warranty
information shall be provided.

a) Electrical system and warranty

b) Voice/Data Network and warranty

c) Concrete quality and warranty

d) UPS and warranty

e) Lighting and warranty

f) Finishing such as outlet and door installation, and the application of wallcoverings or paint.

Section 111 - Past Performance Information: Limit to three (3) or less double sided pages to include pictures.

Provide any information currently available (letters, customer surveys) which demonstrate customer
satisfaction with overall job performance and quality of completed services for three (3) relevant contracts of same
or similar type completed within the past three years. Past Performance information must be submitted in English.

Explain corrective actions taken in past, if any, for substandard performance and any current performance
problems such as cost overruns, extended performance periods, customer complaints, or personnel problems/issues.

References: In addition to past performance information above, provide a list of three relevant contracts that
clearly demonstrate prior experience in construction projects, that were;
a. Physically completed within the past three years.
b. Similar in magnitude to (US$ amount).
c. Similar in construction features.

Provide the following information for each contact or project and describe:

Customer's name, address, and telephone numbers of customer's lead contract and technical personnel;
a. Contract value, number and type;
b. Date of the contract award place(s) of performance, and completion dates;
c. Brief description of the work, including responsibilities;
d. Comparability to the work under this solicitation;
e. Brief discussion of any major technical problems and their resolution;
f. Method of acquisition (fully competitive, partially competitive, or noncompetitive), and the basis for
award (price, technical merit, etc.); and
g. Any terminations (partial or complete) and the reason (convenience or default).

If more than three (3) projects are submitted, only the three (3) most recent will be evaluated. The projects may be
contracts for the U.S. Government or other clients.

EVALUATION FACTORS
EVALUATION OF OFFERS

1. BASIS OF AWARD. The award will be evaluated on a Lowest Priced, Technically Acceptable (LPTA) basis,
considering past performance. Subject to the provisions contained herein, the Government intends to award a single
contract resulting from the solicitation, to the Offeror whose response conforms to the Statement of Work and is
technically acceptable, and provides the lowest total price for the actual contract line items awarded.
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2. EVALUATION APPROACH. The evaluation processes consists of two parts; 1) Technical evaluation and Past
Performance evaluation on a pass or fail basis and 2) Price.

a. All factors will be evaluated based on how the proposal addresses the solicitation requirements. Based
upon an offeror’s proposal the Government will assign an Pass or Fail/Acceptable or Unacceptable Rating and a
Past Performance Risk Rating of Pass or Fail/Acceptable or Unacceptable (defined under Proposal Rating Scheme
in paragraph 4 and 5 below) to each Factor and criteria element. The Technical Evaluation focuses on how the
proposed approach meets the minimum solicitation requirements.

b. All proposals will be subject to evaluation by a team of technical evaluators. Each evaluator will
independently evaluate each proposal. Thereafter, the results of the independent evaluations are merged into a final
evaluation report. The evaluation report represents a consensus of opinion of the members and be signed by each
member.

3. FACTORS. Acceptability will include a review of Factor 2 — Technical (Specifications and the Project
Schedule) and Factor 3 — Past Performance. Each offeror’s response will be evaluated Acceptable/Unacceptable.
Any factor rated as “unacceptable” will result in an overall factor rating of “unacceptable”. Factor 1 - Price will not
be scored or rated. Evaluation of price will be performed using one or more of the price analysis techniques in FAR
15.404-1(b).

a. FACTOR 1-PRICE: Price is based on the sum of all CLINS minus the DBA. Price analysis will be
performed to make a fair and reasonableness determination. Supporting documentation shall be included in the
Price submission and breakdown of the prices.

b. FACTOR 2 - Technical criteria elements consist of the following:

1) Project Schedule. The offerors’ schedule will be evaluated for 1) Meeting the 180 day schedule. 2)
Identifying a critical path that shows the essential elements that must be accomplished prior to the start of follow on
work. 3) Clearly identifies Government inspection and permit approval time, and 4) Includes slack time planned for
weather related or security delays.

2) Proposed Equipment/Materials Specifications: The offeror’s proposed material and equipment will
be evaluated to ensure that the choices meet the specifications of the SOW and specifications of the solicitation.

c. FACTOR 2 - Past Performance: The Government will evaluate the Construction projects or contracts
submitted in order to evaluate both past performance and experience. Past performance relates to how well a
contractor has performed on previous contracts. Experience pertains to the types of work and volume of work
previously or currently being performed by the contractor that are comparable to the types of work envisioned by
this requirement in terms of size, scope, complexity, and their relevancy. The Government may contact references
to verify experience and past performance. If the Government is aware of contracts that meet the requirements of
this solicitation but have not been included in the 3 contracts submitted, it may evaluate those contracts in addition
to those submitted. In the event an offeror has no relevant past experience, Offeror’s may submit past performance
information for key personnel proposed. If an offeror, or the proposed employees for the offeror, do not have a past
performance history relating to this solicitation, the offeror will not be evaluated favorably or unfavorably on the
factor (unknown). In order to be considered for award, the offeror’s past performance rating must be evaluated as
acceptable. In conducting the Past Performance evaluation, the Government reserves the right to use both the
information provided in the offeror’s Past Performance submittal and information obtained from other sources, such
as the Past Performance Information Retrieval System (PPIRS) or similar systems, Defense Contract Management
Agency (DCMA) and commercial sources.

4. TECHNICAL MERIT ADJECTIVAL RATING SCHEME: The following is the Technical Merit Adjectival
Rating Scheme for evaluation of Technical Proposal:

ACCEPTABLE - Proposal clearly meets the minimum requirements of the solicitation.
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UNACCEPTABLE - Proposal does not clearly meet the minimum requirements of the solicitation.

5. PAST PERFORMANCE RATING SCHEME: In the evaluation of Past Performance, the evaluators will use
the following adjectives and related definitions to define the past performance risk the contractor poses.

ACCEPTABLE - Based on the offeror’s performance record, the Government has a reasonable expectation that the
offeror will successfully perform the required effort, or the offeror’s performance record is unknown (See Note
Below).

UNACCEPTABLE - Based on the offeror’s performance record, the Government has no reasonable expectation
that the offeror will be able to successfully perform the required effort.

Note: In the case of an offeror without a record of relevant past performance or for whom information on past
performance is not available or so sparse that no meaningful past performance rating can be reasonably assigned,
the offeror may not be evaluated favorably or unfavorably on past performance (see FAR 15.305 (a)(2)(iv)).
Therefore, the offeror shall be determined to have unknown past performance. In the context of
acceptability/unacceptability, “unknown” shall be considered “acceptable.”
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (SEP 2007)

(a) Definitions. As used in this provision--""Lobbying contact" has the meaning provided at 2 U.S.C. 1602(8). The
terms ““agency," “"influencing or attempting to influence," ““officer or employee of an agency," ““person,"
““reasonable compensation,” and ““regularly employed" are defined in the FAR clause of this solicitation entitled
““Limitation on Payments to Influence Certain Federal Transactions" (52.203-12).

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled " Limitation
on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby incorporated by reference in this
provision.

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and belief that no
Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress on its behalf in connection with the awarding of this contract.

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on
behalf of the offeror with respect to this contract, the offeror shall complete and submit, with its offer, OMB
Standard Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The offeror need not
report regularly employed officers or employees of the offeror to whom payments of reasonable compensation were
made.

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering into this contract
imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or who fails to
file or amend the disclosure required to be filed or amended by this provision, shall be subject to a civil penalty of
not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
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reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.
(d) Taxpayer Identification Number (TIN).

TIN:.

____ TIN has been applied for.

TIN is not required because:

____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;

____ Offeror is an agency or instrumentality of a foreign government;

____ Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

Sole proprietorship;

Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);

Government entity (Federal, State, or local);

Foreign government;

International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.
__ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

___Name and TIN of common parent:

Name

TIN

(End of provision)
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52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(i) The Offeror and/or any of its Principals-

(A) Are () are not () presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () have not ( ), within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or
receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this
solicitation); and

(C) Are () are not () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and

(D) Have [ballot], have not [ballot], within a three-year period preceding this offer, been notified of any delinquent
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:

(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not
finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the
liability, the liability is not finally determined until all judicial appeal rights have been exhausted.

(i) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection
action is precluded.

(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec. 6212, which entitles
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer
has exercised all judicial appeal rights.

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been
issued a notice under I.R.C. Sec. 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should
the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial
appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec. 6159. The taxpayer is making
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the
taxpayer is not currently required to make full payment.
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(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(i) The Offeror has ( ) has not (), within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager;
head of a division or business segment; and similar positions).

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course
of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 2005)
(a) Definitions. As used in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of
association) other than a United States person.

(2) United States means the 50 States, the District of Columbia, outlying areas, and the outer Continental Shelf as
defined in 43 U.S.C. 1331.

(3) United States person is defined in 50 U.S.C. App. 2415(2) and means--

(i) Any United States resident or national (other than an individual resident outside the United States who is
employed by other than a United States person);

(if) Any domestic concern (including any permanent domestic establishment of any foreign concern); and

(i) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern
that is controlled in fact by such domestic concern.
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(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking.

(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures OCT 2010
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal OCT 2010
Transactions
52.204-7 Central Contractor Registration FEB 2012
52.209-6 Protecting the Government's Interest When Subcontracting DEC 2010
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.222-50 Combating Trafficking in Persons FEB 2009
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.225-14 Inconsistency Between English Version And Translation Of FEB 2000
Contract
52.228-3 Worker's Compensation Insurance (Defense Base Act) APR 1984
52.229-6 Taxes--Foreign Fixed-Price Contracts JUN 2003
52.232-5 Payments under Fixed-Price Construction Contracts SEP 2002
52.232-17 Interest OCT 2010
52.232-27 Prompt Payment for Construction Contracts OCT 2008
52.233-1 Alt | Disputes (Jul 2002) - Alternate | DEC 1991
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law for Breach of Contract Claim OCT 2004
52.236-13 Accident Prevention NOV 1991
52.236-14 Availability and Use of Utility Services APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.242-13 Bankruptcy JUL 1995
52.243-4 Changes JUN 2007
52.246-12 Inspection of Construction AUG 1996
52.247-27 Contract Not Affected by Oral Agreement APR 1984
52.248-3 Value Engineering-Construction OCT 2010
52.249-1 Termination For Convenience Of The Government (Fixed  APR 1984
Price) (Short Form)
52.249-10 Default (Fixed-Price Construction) APR 1984
252.203-7000 Requirements Relating to Compensation of Former DoD SEP 2011
Officials
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2008
Contract-Related Felonies
252.203-7002 Requirement to Inform Employees of Whistleblower Rights JAN 2009
252.222-7002 Compliance With Local Labor Laws (Overseas) JUN 1997
252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 2012
Hazardous Materials
252.225-7012 Preference For Certain Domestic Commaodities JUN 2010
252.225-7041 Correspondence in English JUN 1997
252.225-7042 Authorization to Perform APR 2003
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.232-7008 Assignment of Claims (Overseas) JUN 1997

252.233-7001 Choice of Law (Overseas) JUN 1997



W913FT-12-R-0033

Page 28 of 48
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS (JAN 2012)

(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the
solicitation was issued, unless--

(1) The solicitation, or amended solicitation, provides a different definition;

(2) The contracting parties agree to a different definition;

(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different
meaning; or

(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures.
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The

FAR Index is available via the Internet at http://www.acquisition.gov/far at the end of the FAR, after the FAR
Appendix.

(End of clause)

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date
the Contractor receives the award, (b) prosecute the work diligently, and (c) complete the entire work ready for use
not later than 180 calendar days. The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation.

(End of provision)

52.225-17 EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000)

If the Government receives offers in more than one currency, the Government will evaluate offers by converting the
foreign currency to United States currency using the Global Currency Exchange Rates Report published daily by the
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Charleston Financial Service Center in effect as stated below. This is the official rate to be used for all financial
transactions processed by the Embassy in Bogota.

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening.
(b) For acquisitions conducted using negotiation procedures--

(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise
(2) On the date specified for receipt of proposal revisions.

(End of provision)

52.232-16 PROGRESS PAYMENTS (APR 2012)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
previous progress payments made by the Government under this contract. The Contracting Officer will consider
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due
and will be paid to subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(i) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment

period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments
until paid).
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(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1)
of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliquidated progress payments to subcontractors) nor

(i) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in
dollar amounts of less than $2,500. The Contracting Officer may make exceptions.

(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract
price of the items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(i) Failure to make progress or
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(if) Unsatisfactory financial condition.
(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this
clause.

(d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;
(ii) Special tooling and special test equipment to which the Government is to acquire title;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this
clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,
the termination clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause,
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause.
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(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress
payments that are based on costs allocable to property that is lost (see 45.101).

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(9) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial
statements, and other pertinent information (including estimates to complete) reasonably requested by the
Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable
opportunity to examine and verify the Contractor's books, records, and accounts.

(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the
date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of
total costs to complete all remaining contract work required under the contract. The estimates shall include
sufficient detail to permit Government verification.

(3) Each Contractor request for progress payment shall:

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as
required by agency regulations, in accordance with the form instructions and the contract terms; and

(ii) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall,
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(i) Reservations of rights.

(1) No payment or vesting of title under this clause shall --

(i) Excuse the Contractor from performance of obligations under this contract or

(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this
contract and

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.
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(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions
are met:
(1) The amounts included are limited to--
(i) The unliquidated remainder of financing payments made; plus

(if) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this
clause with its Alternate | for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for,
and definition of, performance-based payments in FAR Part 32;

(i) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(ii) Are in conformance with the requirements of FAR 32.504(g); and
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(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had
been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause,
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(I) Due date. The designated payment office will make progress payments on the 30th) day after the designated
billing office receives a proper progress payment request. In the event that the Government requires an audit or
other review of a specific progress payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the specified due date. Progress
payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt
Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified
in this contract.

(End of clause)
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52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend payment due dates until such time as the Government makes payment by
EFT (but see paragraph (d) of this clause).

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the
Government with the information required to make payment by EFT (see paragraph (j) of this clause). The
Contractor shall provide this information directly to the office designated in this contract to receive that information
(hereafter: “designated office™) concurrent with first request. If not otherwise specified in this contract, the payment
office is the designated office for receipt of the Contractor's EFT information. If more than one designated office is
named for the contract, the Contractor shall provide a separate notice to each office. In the event that the EFT
information changes, the Contractor shall be responsible for providing the updated information to the designated
office(s).

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically
state the applicability of this EFT information in terms acceptable to the designated office. However, EFT
information supplied to a designated office shall be applicable only to contracts that identify that designated office
as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of
an improper invoice and delays in accrual of interest penalties apply.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using
the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is
made by EFT. However, the Contractor may request that no further payments be made until the updated EFT
information is implemented by the payment office. If such suspension would result in a late payment under the
prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment
by the number of days of the suspension.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;

(if) Paying any prompt payment penalty due; and



W913FT-12-R-0033

Page 36 of 48

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the
provisions of paragraph (d) shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(9) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and
shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall
apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer
to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is
incorrect EFT information within the meaning of paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information provided by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address in the contract.

(j) EFT information. The Contractor shall provide the following information to the designated office. The
Contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall
designate a single financial agent per contract capable of receiving and processing the EFT information using the
EFT methods described in paragraph (c) of this clause.

(1) The contract number (or other procurement identification number).

(2) The Contractor's name and remittance address, as stated in the contract(s).

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official
authorized to provide this information.

(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent.

(5) The Contractor's account number and the type of account (checking, saving, or lockbox).
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(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire
transfer payment.

(End of clause)

52.232-36  PAYMENT BY THIRD PARTY (FEB 2010)
(a) General.

(1) Except as provided in paragraph (a)(2) of this clause, the Contractor agrees to accept payments due under this
contract, through payment by a third party in lieu of payment directly from the Government, in accordance with the
terms of this clause. The third party and, if applicable, the particular Governmentwide commercial purchase card to
be used are identified elsewhere in this contract.

(2) The Governmentwide commercial purchase card is not authorized as a method of payment during any period the
Central Contractor Registration (CCR) indicates that the Contractor has delinquent debt that is subject to collection
under the Treasury Offset Program (TOP). Information on TOP is available at http://fms.treas.gov/debt/index.html.
If the CCR subsequently indicates that the Contractor no longer has delinquent debt, the Contractor may request the
Contracting Officer to authorize payment by Governmentwide commercial purchase card.

(b) Contractor payment request.

(1) Except as provided in paragraph (b)(2) of this clause, the Contractor shall make payment requests through a
charge to the Government account with the third party, at the time and for the amount due in accordance with those
clauses of this contract that authorize the Contractor to submit invoices, contract financing requests, other payment
requests, or as provided in other clauses providing for payment to the Contractor.

(2) When the Contracting Officer has notified the Contractor that the Governmentwide commercial purchase card is
no longer an authorized method of payment, the Contractor shall make such payment requests in accordance with
instructions provided by the Contracting Officer during the period when the purchase card is not authorized.

(c) Payment. The Contractor and the third party shall agree that payments due under this contract shall be made
upon submittal of payment requests to the third party in accordance with the terms and conditions of an agreement
between the Contractor, the Contractor's financial agent (if any), and the third party and its agents (if any). No
payment shall be due the Contractor until such agreement is made. Payments made or due by the third party under
this clause are not payments made by the Government and are not subject to the Prompt Payment Act or any
implementation thereof in this contract.

(d) Documentation. Documentation of each charge against the Government's account shall be provided to the
Contracting Officer upon request.

(e) Assignment of claims. Notwithstanding any other provision of this contract, if any payment is made under this
clause, then no payment under this contract shall be assigned under the provisions of the assignment of claims terms
of this contract or the Assignment of Claims Act of 1940, as amended, 31 U.S.C. 3727, 41 U.S.C. 15.

(f) Other payment terms. The other payment terms of this contract shall govern the content and submission of
payment requests. If any clause requires information or documents in or with the payment request, that is not
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provided in the third party agreement referenced in paragraph (c) of this clause, the Contractor shall obtain
instructions from the Contracting Officer before submitting such a payment request.

(End of clause)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,
or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

(End of clause)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself as to the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.
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(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its
officers or agents before the execution of this contract, unless that understanding or representation is expressly
stated in this contract.

(End of clause)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog humber,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

(End of clause)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as a result of the Contractor's fault or negligence. The Contractor shall also be responsible for
all materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

(End of clause)

52.236-8 OTHER CONTRACTS (APR 1984)
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The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommaodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
care in performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.
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(End of clause)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(@) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clause in this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in
the contract price or the time of completion, and the contract shall be modified in writing accordingly.

(End of clause)

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer.

(End of clause)

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

(End of clause)

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

A site visit will be conducted at the LOGMIS Building Relocation area on TBD, 2012. All coordination for the site
visit will be handled by the engineer Luis Correa.
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(b) Site visits may be arranged during normal duty hours by contacting:
Name: Engineer Luis Correa
Address: luis.corres@tcsc.southcom. mil
Telephone: 571-423-8400 x215

(End of provision)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified in this contract (or within a reasonable time if not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract.

(c) A claim under this clause shall not be allowed—

(1) For any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in
writing of the act or failure to act involved (but this requirement shall not apply as to a claim resulting from a
suspension order); and

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the
suspension, delay, or interruption, but not later than the date of final payment under the contract.

(End of clause)

52.246-21 'WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.
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(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--
(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

(F) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice,
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(9) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

www.acquisition.gov/far
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(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

Title File Drawing No.
Views 1-3.

(End of clause)
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Section 00800 - Special Contract Requirements

SPECIAL CONTRACT REQUIREMENTS

1. Type of Contract: The purchase order resulting from this solicitation will be a firm fixed price contract
payable in US Dollars for US contractors and Colombian Pesos for foreign contractors. Per the local tax authority,
Colombian contractors shall submit their quote in the local currency. No additional sums will be payable as a result
of escalations in the cost of materials, equipment, or labor due to the Contractor’s failure to properly estimate or
accurately predict the cost or difficulty of achieving the results required by the contract.

2. Pre-Construction Conference: After Notice of Award is issued and prior to the commencement of work,
the contractor shall meet with the Contracting Officer (KO), Project Engineer/Contracting Officer’s Representative
(PE/COR) and/or designated technical personnel at the US Embassy Contracting Section at a mutually agreed upon
time and date, to discuss and develop a complete understanding of the work schedule for the project.

3. Laws, Warranties and Insurance: The Contractor shall obtain (at Contractor’s expense) any applicable
types of insurance and certifications required by Colombian law that are customary and ordinary for the type of
work required in the Statement of Work (i.e., construction, electrical, communications, etc). At a minimum the
policies and laws mandatory in the country of Colombia are:

3.1 Work Quality and Stability (Warranty): See clause 52.246-21 Warranty of Construction. This warranty
shall be provided to the KO no later than eight (8) days before the final contract acceptance date. Under this
warranty, the contractor shall be prepared to return to the work site within 48 hours after notification without charge
to make any necessary repairs as a result of faulty workmanship.

3.2 Wage Payment and Benefits Policy: Shall amount to 20% of the contract value, and valid from contract
commencement, to three (3) years after. The social benefits policy shall not be necessary if a certification is issued
by the contractor that all staff and personnel are duly registered in a social security scheme that covers accidents,
death, and hospitalization, as required by Colombian Law.

3.3 Contract Compliance Policy: Contractor shall provide this policy amounting to 10% of the contract value
for a period up to contract term plus two (2) months.

3.4 The contractor shall obtain adequate insurance for damage to, or theft of, materials and equipment due to
transportation or storage.

3.5 Local Laws: The Contractor shall be responsible for complying with all local laws, codes, ordinance, and
regulations applicable to work performance; to include the host country, and the lawful orders of any authority
having jurisdiction. In the event of a conflict between the contract and such orders, the Contractor shall promptly
advise the PE/COR and the KO with a proposed resolution. This includes all local labor, health, environmental, and
safety laws; quality assurance, and earthquake laws.

4. Subcontractors and Supplies: The contractor shall satisfy all lawful claims of any persons or entities
employed by them, including subcontractors, material people, and laborers, for all work performed and materials
furnished under this contract. The period of coverage shall be through the warranty period. The contractor shall not
at any time permit any lien, attachment, or other encumbrance to be entered against or to remain on the building(s) ,
or the premises, whether public or private, or any portion thereof, as a result of nonperformance of any part of this
contract.

5. Contract Line Item Prices: Contract line item prices must include general daily cleaning and debris
removal outside the site to the closest authorized dumping area in the municipality or one authorized town
government official. Under no circumstances shall material be burned. Cleaning includes disassembly of camps or
temporary structures.
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6. Changes to Materials or Other Items in Contractor Offer: Contractor Proposal prices must be based on

high quality materials designed for rough usage and long life. Any change in materials or other items listed in the
Contractor’s proposal/price breakdown worksheet requires resubmission for approval by the KO.

7. Contractor Payments and Final Payment: Payment will be made under Federal Acquisition Regulation
(FAR) Clause 52.232-5, Payments under Fixed Price Construction. No advanced payments are authorized. If
contract is awarded to a US contractor, payment will be processed by Electronic Funds Transfer (EFT) through the
Defense Finance and Accounting Service. A contract awarded to a foreign vendor, payment will be made through
the US Embassy Bogota GSO section. Projects 30 days or less shall be paid in one single payment upon completion
and acceptance by the PE/COR. If greater than 30 days, progress payments for work will be authorized to be
invoiced every 30 days. Final payment will be accomplished when: the work has been inspected and accepted by
the Government, all submittals are presented and approved, and all work accomplished in accordance with contract
terms and conditions.

8. Contracting Officer Representative: The Contractor shall only take direction from the KO or the On-Site
Representative. The KO may designate the project engineer as the person authorized to perform technical or
administrative functions related to this construction project. The PE/COR or any other government representative is
not authorized to make commitments or changes that affect price, quality, quantity, delivery, or any other term or
condition of the contract.

9. Changes to the Contract: The KO is the only person authorized to make changes to the contract. Failure to
clear changes with the KO IN ADVANCE of providing service shall result in the Government not being
responsible for the charges, and non-payment to the Contractor. The contractor shall only take change orders from
the KO. Purchases or changes from unauthorized persons may result in the contractor not receiving payment for
those costs.

10. Progress Schedules and Reports: One progress schedule shall be provided to the PE/COR in Microsoft
Project within ten (10) days of contract award, who will give to the KO to review and sign. The schedule shall take
into account time requirements for completion, to include unforeseen events and seasonal weather patterns. The
project schedule shall have expected completion dates, execution time of each phase, mid-point completion of
project, and monetary values. Only if changes are necessary, a new schedule shall be submitted to the PE for
approval within two (2) working days.

10.1 Weekly Reports: The Contractor shall provide weekly reports based on the Schedule’s percentage of work
complete. A PE/COR and KO approved report may be used for progress payments per section 7.

11. General Instructions:

11.1 Site Access: Access shall be pre-coordinated with the USMILGP Logistics Mission PE/COR at 311-462-
5675 by providing names and identification numbers for workers. Parking and deliveries shall be pre-coordinated
with surrounding personnel, so it does not interfere with their duties. The Contractor shall send a list of personnel
with complete names, identification card numbers, and a list of vehicles and equipment that require access. Photo
identification cards for all personnel shall be provided by the Contractor..

11.2 Schedule: The work hours shall be from 7:00 a.m. to 4:00 p.m. If other times are required, the Contractor
shall receive approval two (2) days before new schedule begins. If overtime is necessary, contractor shall receive
PE/COR or KO approval 72 hours in advance. The Contractor shall notify the PE/COR and installation POC at least
five (5) days prior to any holiday they plan to work; to ensure base access. Overtime, if incurred shall be the
Contractor’s responsibility and shall not be charged to the contract.

11.3 Damage to Persons or Property: The Contractor shall be responsible for all damages to persons or property
as a result of negligence, and shall take proper precautions. The Contractor shall protect or repair any damage to the
surrounding areas incurred during the course of the project.
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114 Subcontractors and Personnel: The Contractor shall insure that all subcontractors have obtained all
requisite licenses and permits. The Contractor shall provide list of all workers assigned to the project for security
checks. The list shall be submitted to the PE/COR within five (5) days of contract award. The list shall include the
following information:

Full Name

Place and Date of Birth
Current Address
Identification Number

115 Project Manager/Superintendent: The Contractor shall appoint a qualified engineer or architect as the
Project Manager/Superintendent, who shall be responsible for project execution, and give pertinent technical
information to the PE/COR. The resume of this individual shall be submitted to the PE/COR for approval within 5
days of contract award. The Contractor shall not replace, substitute, or remove key personnel without prior
approval of the KO. The Project Manager or alternate shall be physically on site during duty hours. After duty
hours, the project manager or alternate shall be available within two hours of notification. The Project Manager
may also be required to meet at as scheduled by the PE/COR or KO for the duration of the contract.

12. Project Completion: The following documents shall be delivered to the PE/COR & KO prior to the Work
Acceptance Document, and final payment is considered. The documents shall be in English.

12.1 Punch List: A punch list of items that need finished will be given to the contractor at inspections and they
must correct any issues. A final inspection shall be completed to ensure the items were corrected.

12.2 Closing Reports and Drawings: Electronic (email/CD) closing reports of the work executed (Original and
two copies, one English and one in Spanish) with: Copies of the plan, certifications, complete inventory, project
description, lab test results, copy of the construction license, release of claims, maintenance manuals, and photos
and video of each stage of the construction process. In the event that the requesting unit does not authorize
photographs, this requirement is waived. Original and two copies of all as-built (Record Drawings) including all
construction details presented on large sheets (1 m x 0, 70 m). All drawings, specifications, operation and
maintenance handbooks, and any other project documents, shall belong to the USMILGRP upon contract
completion.

12.3 Payment Certification: Written Certification of all final payments made to the suppliers, subcontractors
and workers. This submission of a written certification shall be signed by an authorized representative of the
company witnessing that the contractor has fully paid his suppliers, workers and subcontractors is required.

124 Municipality Clearance of Payments: Contractor shall submit a written certification of approval from an
authorized municipality official stating that no materials and/or money are owed.

12.5 Inspection and Acceptance: A copy of the Inspection and Acceptance of the work letter signed by an
authorized representative of the government.

12.6 Security: The U.S. Government does not provide security, therefore the responsibility for the security of
contractor personnel and other construction resources are the responsibility of the contractor. The U.S. Government
is not responsible for damage or loss of contractor resources due to a lack of adequate security measures.

13.0 GOVERNMENT LIABILITY STATEMENT: THE GOVERNMENT OF THE UNITED STATES
shall be excluded from paying any type of additional compensation, lawsuits or other expenses due to
accidents and calamities of any of the employees of the contractor, subcontractors, suppliers, or relatives
attached to them.
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