
OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Feb-14

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

1 PERIMETER DEFENSE BARRIER AT TUMACO $ 0.00

1.01 GENERAL REQUIREMENTS $ 0.00

1.01.01 Supply of High Perimeter Bastion Wall 2.40m GBL                         1.00   

1.01.02 Installation High Perimeter Bastion Wall 2.40m  (Includes Labor & Fill) GBL                         1.00   

1.02 TRANSPORTATION AND LOGISTICS $ 0.00

1.02.01 Transportation GBL                         1.00   

VALUE DIRECT COSTS $ 0.00

A.U.P. - VAT $ 0.00

A . U . P (Materials & Installation)

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

PERFORMANCE TIME (in calendar days)

CONSTRUCTION OF PERIMETER BARRIER DEFENSE 

SYSTEM FOR MANUAL ERADICATION BASE

CNP MANUAL ERADICATION BASE AT TUMACO, 

NARIÑO

BASE CONTRACT


