
Item Description Unit Quantity Unit. Value T. Value COP$
1 DRAWINGS -$                         

1.1 Structural and architectonic drawings ea
1.2 Fuel System drawings ea
1.3 Electrical drawings ea

2 LOCATION AND LAYING OUT
2.1 Location and laying out ea
2.2 Provisional camp and fencing ea
2.3 Excavations m3
2.4 Compacted filling road gravel type B-200 or similar m3

3 PUMP HOUSE IN TANK AREA
3.1 Footing m3
3.2 Foundation beams m3
3.3 Concrete slab on grade m3
3.4 Columns m3
3.5 Masonry m2
3.6 Stucco 1:3 (painted) m2
3.7 Metallic door and windows with metallic mesh m2
3.8 Concrete roof including aerial beams m3
3.9 Gravel for rainwater m

5 CONCRETE STRUCTURES FOR FUEL TANKS
5.1 Footing m3
5.2 Foundation beams m3
5.3 Concrete slab on grade m3
5.4 Columns m3
5.5 Grease trap ea

6 METALLIC STRUCTURE AND ROOFING FOR TANKS
6.1 Metallic structure roofing including roof tiles m2
6.2 Fencing m2
6.3 Gravel for rainwater m
6.4 Platform between tanks ea

PRICE LIST
FUEL STORAGE FACILITY

GRUPO AERONAVAL DEL PACIFICO, JUANCHACO, VALLE, COLOMBIA

7 MASONRY
7.1 Masonry (concrete blocks) m2
7.2 Stucco 1:3 (Internal waterproof) m2

8 INSTALLATIONS
9.1 External electric connection ea
9.2 Grounded system ea
9.3 Internal electrical installation (explosion proof) ea
9.4 Electrical outlets ea
9.6 Lights ea

7 FUEL SYSTEM
10.1 Fuel Tank (10.000 gal) ea
10.2 Fuel Tank movement (10.000 gal + 5.000 gal) ea
10.3 Correction painting to exisiting tanks ea
10.4 Recover tank 500 gal, movement ea
10.5 Fuel pipes and accessories ea
10.6 Valves ea
10.7 Filtration System ea
10.8 Pumps System (electrical) and "electrobombas" ea
10.9 Pumps (fuel) ea

10.10 Meters ea
10.11 Guns (2 carter type and 2 OPW 295) ea
10.12 Portable laboratory kit for control ea
10.13 Hose reel (30 m) electrical ea
10.14 Ground reel ea
10.15 Firefighting equipment ea



10.16
Control valve (explosion proof for electronic deadman)

ea
8 FINAL CLEAN UP AND FINISHES

8.1 General cleanliness ea
SUM OF ITEM
Administration
TOTAL ESTIMATED COST US GOVERNMENT

SUM OF ITEMS
Estimated Profit for Contractor
TOTAL ESTIMATED COST FOR CONTRACTOR
Execution Time in Calendar Days 180 Days
Payment form
Guarantee
Exchange Rate USD$1 = COL$1700



T. Value US$
-$                     
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