
Item Description Unit Quantity Unit. Value T. Value COP$ T. Value US$
1 DRAWINGS -$                         -$                    

1.1 Architectonic drawing ea
1.2 Structural drawing ea

1.3
Hydraulic, sanitary and rainwater 
drawings ea

1.4 Electrical drawings ea
2 LOCATION AND LAYING OUT

2.1 Location and laying out
2.2 Provisional camp and fencing
2.3 Strip Topsoil

3 FOUNDATIONS
3.1 Clean concrete
3.2 Footing (including excavations)
3.3 Foundation beams (incl. excavations)
3.4 Backfilling for building

4 CONCRETE STRUCTURES

4.1
Structure Confinement (Columns,
Beams of Cover)

4.2 Slab sub floor
4.3 Wet zone floor

5 ROOFING
5.1 Metallic Structure
5.2 Roofing
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PRICE LIST
LOWER ENLISTED BARRACKS

6 MASONRY
6.1 Masonry 

6.2
Stucco 1:4 (include edges and 
dilatations)

6.3 Stucco 1:3 (waterproof for bathrooms)
7 HIDROSANITARIAN INST., DOWNSPOUTS AND APPARATUSES

7.1 Main Water Feed
7.2 Sanitary network
7.3 Pression network PVC 3/4" and 1/2"
7.4 Sanitary points PVC
7.5 Pression points PVC
7.6 Drainage points PVC
7.7 Reventilation
7.8 Sinks
7.9 Sanitaries

7.10 Urinals
7.11 Accesories for sinks and showers
7.12 Mirrors

8 ELECTRICAL INSTALLATIONS
8.1 Electrical connection
8.2 Internal electrical installation
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8.3

Grounding in accordance with norm with 
three copper weld rod with exotermic 
welding

8.4 Transformer 75KVA
8.5 Electrical outlets
8.6 Lights
8.7 Ceiling fans

9 FINISHING
9.1 Floor tiles
9.2 Bathroom walls tiles
9.3 Bathroom floor tiles
9.4 Painting
9.5 Aluminum windows

9.6

Doors and metallic frame for entrance to 
barracks in cold rolled lamina cal 18 
painted with anticorrosive and final 
finishing in enamel (2 doors).

9.7

Door and metallic frame for barrack in 
cold rolled lamina cal 18 painted with 
anticorrosive and final finishing in 
enamel.

9.8
Door and aluminum frame for showers 
and toilets

11 FINAL CLEAN UP AND FINISHES11 FINAL CLEAN UP AND FINISHES
11.1 General cleanliness ea

SUM OF ITEMS 
Administration
TOTAL ESTIMATED COST US GOVERNMENT

SUM OF ITEMS

Estimated IVA (TAXES) for Contractor 
Estimated Profit for Contractor
TOTAL ESTIMATED COST FOR CONTRACTOR
Execution Time in Calendar Days 180 Days
Payment form
Guarantee
Exchange Rate USD$1 = COL$1700
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