
 

WF7LKT01730600

Scope:  Construction/Remodel of the J-69 Backshop at Caman Madrid

FAR 36.204 Disclosure of Magnitude for this construction project is betw een $25,000 and $100,000 

Documents:  Statement of Work Pages 4 through 10

Site visit on 14 Sept 2010.  Contact the project engineer Ivan Morales listed in clause 52.236-27

Proposals due by 1000 AM on 20 Sept 2010, at gate #2 of the U.S. Embassy.

MICHAEL HAYDO 571-383-4231

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
10-Sep-2010

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________120 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES X NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the w ork required are due at the place specified in Item 8 by ___________  
local time ______________20 Sep 2010 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______30 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

ACC-TA, RCO BOGOTA
CALLE 24BIS #48-50
USMILGP CONTRACTING
BOGOTA  

W913FT

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10:00 AM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:
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20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-
to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and
on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is
contract.  The rights and obligations of  the parties to this contract shall be necessary .
gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certif ications, and specif ications or incorporated by  ref er-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(M ust be fully completed by offeror)OFFER 
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Each   
  CONSTRUCTION 

FFP 
CONTRACTOR SHALL REMODEL A BACKSHOP IN CAMAN, MADRID IN 
ACCORDANCE WITH THE STATEMENT OF WORK. THE CONTRACTOR 
SHALL COMPLETE THE DETAILED PRICE SHEET AND ONLY ENTER 
THE TOTAL AMOUNT IN THIS BLOCK.  DO NOT INCLUDE IVA IN THIS 
TOTAL. 
FOB: Destination 
PURCHASE REQUEST NUMBER: WF7LKT01730600 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Each   
 IVA TAXES 

FFP 
CLIN included for accounting purposes only.  An IVA exemption letter shall be 
issued to the contractor upon award. 
FOB: Destination 
PURCHASE REQUEST NUMBER: WF7LKT01730600 
  

 

   
  
 
 NET AMT  
 
    

               
  



W913FT-10-T-0063 
 

Page 4 of 43 
 

 

Section C - Descriptions and Specifications 
 
SOW 

STATEMENT OF WORK (SOW) 
HANGAR J-69 ENGINE WORKSHOP REMODEL, CAMAN 

 
1.0 SCOPE OF WORK:  The contractor shall provide construction drawings and all civil works to construct 
an office, a restroom, and a locker area for Hangar J-69 Engine workshop CAMAN Air Force Base, located in the 
municipality of Madrid, Cundinamarca Colombia IAW the Statement of Work (SOW).  The project includes 
drawings, localizing and lay out, drywall, plaster, installation of a hydro-sanitary network, restroom accessories, 
roof tile replacement, wood and metal carpentry, window installation, veneer floor tiles, and restroom walls and 
floor.  The electrical portion of the project shall contain all electrical, phone, voice and data facilities, electrical 
feed, distribution panel, lighting, register boxes, and outlets and ground system.  Other requirements include 
workstation purchase and installation, office chairs, and a round table.  The approximate project area dimensions of 
100 square meters (sm), shall be verified at the site visit. 
  
2.0 PRELIMINARIES 

 
2.1. Drawings:  All structural, architectural, hydro-sanitary, and electrical drawings shall be provided to the 
Contracting Officer Representative (COR) for approval within 15 days of award.  All drawings shall be developed 
by an engineer certified in that particular discipline. 
 
2.2. Structural and Architectonic Drawings:  Comply with Normas Sismos Resistentes (NSR)-2010 code.   

 
2.3. Hydraulic, Sanitary, and Rainwater Drawings:  Shall comply with Normas Technicas Colombianas 
(NTC) 1500.   

 
2.4. Electrical Drawings:  Drawings and specification shall consider consumption of the building plus an 
additional 30%.  Once construction is complete, the contractor shall verify the value of the resistance; if it exceeds 
specified norm of 5 ohms, it shall be adjusted to reach the required value (<5 ohms).   

 
2.5. Surveying and Layout:  A field book shall be kept on the T-shaped rod sighting points and grade 
(niveletas) levels, while allowing for ground settlement.  The contractor is responsible for surveying the existing 
floor levels from the Bench Mark Survey (BMS), base lines, topographical points, perimeter limits, and other 
control elements necessary to identify the terrain localization and/or elevation. 

 
2.6. Provisional Fencing and Camp:  The contractor shall install a provisional fence and camp during project 
development. Upon project completion, the contractor shall dispose of them as indicated by base representatives.  

 
2.7. Unforeseen Conditions:  The Contractor shall conduct aerial, surface, underground or embedded interference 
search to avoid damage to pipes, boxes, cables, utility poles, hoses, wells or other elements in the work area.  If a 
potential interference is found, the contractor shall discuss alternatives with the COR. 

 
2.8. The contractor shall not initiate work until the following are complete: 
 
 a. The Contracting Officer (KO) issues the Notice to Proceed Letter. 
 
 b. Contractor delivers the drawings, tests, material samples, etc. to the COR for approval. 
 
 c. Contractor delivers a list of the complete names of personnel on site, with identification card numbers 
 and place of issue to base security personnel, for investigation and entry permits. 
 
3.0 SPECIFICATIONS  
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3.1 Walls:  The contractor shall provide and install approximately 64 square meters of new dry wall in the area 
indicated in the drawings.  The drywall shall be placed in the divisions between the existing hangar and the new 
office area, and between the office and the new restroom. This includes all materials, supports, installation, and 
finishing.  All colors, styles, and sizes shall be approved by the COR a minimum of eight (8) working days prior to 
installation. 
 
3.2 Ceiling:  The contractor shall provide and install approximately 66 square meters (sm) of ceiling drywall, 
and approximately 8sm of translucent acrylic sheets to the ceiling in the new office and restroom areas. This 
includes all materials, supports, installation, and finishing.  All colors, styles, and sizes must be approved by the 
COR a minimum of eight (8) working days prior to installation.   
 
3.3 Roof:  The contractor shall replace the existing roof tiles in the hangar area with new fiber-cement tiles, 
while causing minimal impact on the hangar operations.  Disposing of the old tiles to an area indicated by base 
representatives.  This includes all accessories, and “limatesas” and “limahoyas”.  The tile size shall be the same as 
that installed currently on other parts of the hangar, and verified on the site visit.  The contractor shall also provide 
and install approximately 40 translucent tiles to facilitate natural light.  All colors, styles, and sizes must be 
approved by the COR a minimum of eight (8) working days prior to installation. 
 
3.4 Stainless Steel Carpentry:  The contractor shall provide and install new doors and divisions for the new 
restroom area.  The shower and toilet doors and divisions shall be made of #304 stainless steel with a #4 polished 
finish.  They shall be 1” thick, constructed from two sheets of 20 gauge steel.  Each door shall  include all 
installation hardware, a concealed lock, and one coat hook/bumper.  The door and partition shall be 1.70m high, and 
0.30m above the finished floor.  The contractor shall submit for COR approval, the stainless steel quality certificate, 
specifications and dimensions, a minimum of eight (8) working days prior to installation.   
 
3.5 Wood Carpentry:  The contractor shall provide and install three “entamborada” type wooden doors, with 
frames, for the entrance to the office, lockers, and restroom area.  The doors and frames shall be finished with paint 
or varnish. All colors, styles, and sizes shall be approved by the COR a minimum of eight (8) working days prior to 
installation. The doors lock shall have the following characteristics: 
 
•Highly pick resistant - with special side bar feature. 
•Highly drill resistant with hardened steel inserts at the drill points.  
•Highly bump resistant with tight tolerances and special rotating tumbler pins.  
•Highly restricted keyway so the special keys can't be cut. 
 
3.6 Aluminum Carpentry:  The contractor shall provide and install two (2)sm of aluminum windows and 
frames with 6mm thick glass, between the drywall divisions of the office and the hangar, and the lockers and hangar 
areas.  All accessories shall be included. The windows shall not be installed without previous authorization from the 
COR. The extruded aluminum shall be 6063-T5 alloy and tempered with a minimum tensile strength of 22,000 psi, 
and comply with American Society for Testing and Materials (ASTM) B 221. 
 
3.7 Painting:  The contractor shall paint drywall divisions and ceiling with three layers of “Viniltex” paint or 
equal.  Contractor shall provide specifications and color samples for COR approval, before paint may be applied. 
 
3.8 Tiles and Veneers:  Contractor shall provide and install new high traffic ceramic tiles in the office, lockers 
and restroom areas, and include a broom guard. This includes all door stick downs.   The contractor shall provide 
and install wall veneers for the restroom area. Wall veneers shall be “Linea Nova” type 20cm x 20cm or equal up to 
1.40m high, and include metallic end caps.  Colors, styles, and sizes must be approved by the COR a minimum of 
eight (8) working days prior to installation. 
 
3.9 Concrete Table “meson” for sink and coffee area:  Contractor shall provide and install a reinforced 
concrete table “meson” in the locker area.  The contractor shall also provide and install a stainless steel sink to the 
existing water system.  The “meson” shall be finished with the same wall veneer installed in the restroom. 
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3.10 Workstations desks: The Contractor shall supply and install two (2) workstations, and include one (1) 
filing cabinet for each.  The contractor proposal must include either photos or descriptive literature of the proposed 
design for COR approval a minimum of eight (8) working days prior to purchase. 
 
3.11 Chairs: The contractor shall provide six (6) armless adjustable ergonomic office chairs. They shall match 
the desk design. The contractor shall provide descriptions of the each chair proposed for COR approval a minimum 
of eight (8) working days prior to purchase.  
 
3.12 Round Table: The contractor shall provide one (1) round meeting table sufficient for at least four (4) 
people. The table shall have a Formica style cover with an electrostatic covered metallic structure. The table shall 
have central supports with nonskid legs, and the bases or supports anchored to the surface.  Contractor shall submit 
the table for COR approval a minimum of eight (8) working days prior to purchase. 

 
4.0 WATER NETWORKS 
 
4.1. Sanitary/Sewage Network:  This includes the sewage collector connection, internal networks (restroom 
and sink), drains, and ventilation. The contractor shall also build a discharge section, to include boxes for respective 
discharge.  

 
4.2. Hydraulic House Connection:  This includes the construction of a hydraulic connection from existent 
network, to the restroom and locker areas.  The house connection shall be in Polyvinyl Chloride (PVC), and follow 
NTC 1500. Sides of each pipe shall be plugged and secured. The water network shall be subject to three (3) 
hydraulic tests  with a constant pressure of 150 psi for at least 12 hours, and presented for COR approval. The first 
test shall be executed prior to filling trenches or covering pipe, the second after filling, and the final shall be 
executed 15 days before project completion. The pipe shall be PVC RDE 21 or better.  A register (water valve) shall 
been installed. 
 
4.3. Hydraulic Network: Includes all internal hydraulic networks for the restroom and lockers areas, IAW the 
hydraulic drawings approved by COR. After approval, the drawings shall become part of the contract specifications.  
 
4.4. Sinks:  The contractor shall provide and install one (1) “Avanti” type or equal sink in the restroom area, 
and include all accessories.  Samples shall be provided for COR approval a minimum of eight (8) working days 
prior to installation. 

 
4.5. Toilet:  The contractor shall provide and install one (1) “Avanti” type toilet or equal in the restroom area, 
and include all accessories.  Samples shall be provided for COR approval a minimum of eight (8) working days 
prior to installation. 

 
4.6. Urinal: The contractor shall provide and install one (1) “Santa Fe” type urinal or equal in the restroom 
area. This includes all accessories.  Samples shall be provided for COR approval a minimum of eight (8) working 
days prior to installation. 

 
4.7. Bathroom Accessories:  The contractor shall provide and install a shower curtain, and metallic protection 
“win” in all the corners of the bath walls. The contractor shall provide and install one (1) soap dispenser at each sink 
and shower, one (1) towel hook at each shower and sink, one (1) paper holder for each toilet, and sufficient floor 
drains.  Samples shall be provided for COR approval a minimum of eight (8) working days prior to installation. 

 
4.8. Bathroom Cabinets:  The contractor shall provide and install one (1) wooden bathroom cabinet in the 
restroom. The approximately dimensions of the cabinet shall be 0.60m x 0.45m x 0.10m. 

 
4.9. Mirror:  The contractor shall provide and install a beveled mirror.  The mirror shall be embedded in the 
bathroom cabinet.  The approximate dimensions of the mirror shall be 0.60m x 0.45m. 
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4.10. Electric Shower Heater:  The contractor shall provide and install one (1) tank less electric shower head 
hot water heater at 110 V-25 amps Power Rating.  This includes the 14" nipple installation.  The unit shall be able to 
heat 3 liters by minute (46 gal /hour - 0.8 gal /min).  The head size shall be about 3" in diameter, and start 
automatically.   

 
4.11. Elevated Water Tank:  The Contractor shall provide one elevated water tank type “Colempaques” or 
equal with a minimum of 1000 Liters, and its respective float, cut valve and drainage pipe. The contractor shall 
verify that the existing concrete structure can bear the tank’s weight.  If not, the contractor shall design, and 
construct a reinforcement to appropriately support the full tank IAW NSR-2010.  This analysis shall be done by a 
structural engineer and submitted with the structural drawings for COR approval.   

 
5.0 ELECTRICAL NETWORK 

 
Electrical System: The internal electrical construction shall be in accordance with the electric regulations in effect 
in Colombia, National Electrical Code (NEC)/ American National Standards Institute (ANSI)/ Energy Information 
Administration (EIA)/ Telecommunications Industry Association (TIA)/ Thermoplastic Elastomer-Ether-Ester 
(TEEE)/ National Fire Protection Association (NFPA), and allow for a 30% capacity above the maximum normal 
usage of all electrical systems simultaneously. All drawings and systems shall conform to International 
Electrotechnical Commission (IEC) 61024-1-2, NTC 4552, and NTC 2050. The system shall be grounded. 
 
NOTE: Wiring shall fulfill the following requirements: 
 
• All energy cables shall be American Wire Gauge (AWG) and have Thermoplastic Heat and Water 
Resistant Insulated Wire (THWN) of the caliber specified, calculated IAW the calculated electric bulging loads, and 
subject to the following color code: 
            Green:                     Earth.  
            White:                     Neutral.  
            Black:                      Not regulated.  
            Yellow, red, blue:   Regulated. 
 
• This code shall flow from the electrical board of distribution to the final point of exit. Joints within the 
 system are not authorized, and shall only be in the boxes. 
• Protection elements shall be from a national and recognized manufacturer, all of the same brand preferred. 
• All cable ends or joints shall have terminals or spring-like connectors. 
 
5.1 Electrical House Connection:  This shall be underground contained in PVC pipe and include distribution 
switchboard and other elements. The main electrical feed and entire distribution system shall comply with NTC-
2050.  
 
5.2 Internal Electrical Installations:  All electrical networks shall be in accordance with NTC-2050.  Cable 
shall be THWN. The Contractor shall provide calculus records showing actual load and estimated reserve charge 
with cable caliber for COR approval, before final contract acceptance.  All outlets shall be grounded.  

 
5.3 Grounded System:  All electric systems shall be grounded as established by NTC 2050 and RETIE. 

 
5.4 Electrical Outlets, Apparatus and Lights: The Contractor shall provide all the light switches and outlets. 
These shall be “Luminex”, “Ambia Blanca”, or equal.  These shall be Levinton USA, Legrand, or equal.  Two way 
switches shall be one pole, or two poles, at 120V/15amps, and follow National Electrical Manufacturers Association 
(NEMA) standards.  Outlets shall be double with ground pole, 110 V / 15 Amp.  Lights shall be fluorescent with 
grid, embed type, 4 x 32 W.  All areas shall provide a minimum of 400 luxes, which shall be verified at least 1 hour 
after dark. Switches shall be located at the right hand of each door.  A sample of electrical switches, apparatus and 
outlets shall be provided for COR approval a minimum of eight (8) working days prior to installation. 

 



W913FT-10-T-0063 
 

Page 8 of 43 
 

 

5.5 Voice and Data Point:  The contractor shall provide, and install two voice and data outlets in the office 
area, that shall fulfill the following standards: 

 
EIA/TIA-568B.1 Standard Commercial Building Telecommunications Wiring Standard. 
EIA/TIA-568B.2 100-ohm twisted-pair cabling standard. 
EIA/TIA-568B.2-1 Category 6. 
EIA/TIA-568B.3 Optical fiber cabling Standard. 
EIA/TIA-569A Commercial Building Standard for Telecommunications pathways and spaces.
EIA/TIA 606A The Administration Standard for the Telecommunications Infrastructure of 

Commercial Buildings. 
EIA/TIA 607 Commercial Building and Bonding Requirements for Telecommunications. 

Last Edition. 
International 
Organization for 
Standardization 
(ISO)/IEC 11801 

The international Organization for Standardization / the International Electro 
technical Commission. Specifies generic cabling for use within commercial 
premises. Single or multiple buildings on a campus. 

 
The TIA/EIA 568B.2-1 Category 6 cable shall fulfill the following performance standards, measured in 100 
meters with 4 connections:  

FREQUENCY 
(MHZ) 

INSERTION 
LOSS (DB) 

NEXT 
(DB) 

PSNEXT 
(DB) 

ELFEXT 
(DB) 

PSELFEXT 
(DB) 

RETURN 
LOSS 
(DB) 

1 2 75,4 73,8 75,2 74 25 
4 3,8 73,4 72,3 63,1 61,9 25 
8 5,4 68,6 67,4 57,1 55,9 25 

10 5,9 67 65,8 55,2 54 25 
16 7,5 63,6 62,4 51,1 49,9 24 
20 8,4 62 60,8 49,1 47,9 23,5 
25 9,4 60,4 59,1 47,2 46 23 

31,25 10,6 58,8 57,5 45,3 44,1 22,5 
62,5 15,3 53,8 52,4 39,2 38 20 
100 19,8 50,3 48,9 35,2 34 18 
200 29,2 45,2 43,7 29,1 27,9 15 
250 33,3 43,5 42 27,2 26 14 

 
• All voice and data points shall be certified using the “channel” operation method using calibrated 

equipment.   
The data network shall be protected in a channel with anti-static screened painting, and an internal 
division separating communication cables and energy.  Each channel shall leave forty percent of its 
capacity free.  For installing data points, the buses and data exits shall be separated from energy at least 
25cm as indicated in the scheme shown below: 

 
              Data 
 
                             NR          R                   25cm 
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• All the lines for electrical outlets shall be stacked in a box, derivations or pipe unions are unacceptable. 
Lines shall be differentiated as regulated & none regulated and marked with their respective voltage. The 
system shall be left ready so the energy can be driven from the generator, through a system of automatic 
transfer.  

 
• At a minimum, the following elements shall be used to accomplish the project: 

 
o A certificate of 100 meter performance shall be issued by the Underwriters Laboratories - UL to 

the product manufacturer, on a set-up with 4 connections, and in two configurations.  
o Manufacturer’s letter that guarantees the wiring system for 20 years. 
o A letter signed by a contractor legal representative indicating that all installed wiring elements are 

the same brand. 
o Electrical Engineers Professional card of the Engineer who is performing this work. 
o Catalogs or copies of detailed specifications (in English or Spanish).  
o Electrical net:  Wiring, breakers, outlets, and canals.        
o Networks Logics: Wiring, jacks, and patch panel. 
o All the lines for electrical outlets shall be stacked in a box.  Derivations or pipe unions are not 

authorized.  
o Lines shall be differentiated and marked with its voltage, and as regulated, or non regulated.  

 
NOTE:  The installer shall be ISO 9001:  2000 certified (Voice and data network installation). 

 
5.6 TV Outlet:  The contractor shall provide, and install one television outlet in the new locker area. It shall be 
a coaxial cable contained in PVC, and connected to the existing antenna or cable system.  This includes a 
“Luminex” type or equal coaxial outlet at 75 Ohms, embedded in the drywall. 
 
6.0 MATERIALS 

 
6.1 Cement:  The cement shall be Type 1 Portland cement (normal) and shall meet all American Society for 
Testing Materials (ASTM) class 50-69 specifications.  If the ground has high sulfate content, Type V Portland 
cement shall be used.  If additives are used the contractor shall provide specifications for COR approval, before 
mixing cement. 
 
6.1.1 Aggregates:  Aggregates shall be classified by size, and stored to avoid foreign matter.  They shall follow 
ASTM class C-33-67 specifications.  Sand may contain deleterious substances only less than the following 
percentages:  Clay clods, Pit Coal, and Lignite - 1%, any material passing through a #200 Screen - 3%.  The size of 
the crushed stone shall not be larger than 1/5 than the greatest separation from the sides of the formwork; 1/3 of the 
slab, or ¾ of the free space between individual rebars or rebar ties, and shall meet ASTM C-33 standards with 
maximum dimension according to Section 33 of the American Concrete Institute (ACI) 318 – 83 Regulation. 
 
6.1.2 Concrete Characteristics:  All recommendations of the ACI in Committee Report 301-72 (Specifications 
for Structural Concrete for Buildings) or NSR-98 shall be followed.  All other concrete operations shall follow the 
Building Code Requirements for Reinforced Concrete ACI 318.     
 
6.1.3 Concrete Pour:  The COR shall approve all formworks, molds, steel reinforcement, rebar arrangement, 
and all related details seven (7) days prior to the actual pour date.  All forms and molds shall be cleaned, and 
dampened with a non petroleum based stripper.  Pours shall be in one continuous operation per section.  All soft 
concrete shall be compacted with a vibrator.  The concrete shall be protected against inclement weather, and the 
exposed concrete surface constantly damp for the first seven (7) days. 

 
6.1.4 Concrete Compressive Strength:  The specified resistance to compression shall be measured at the 
rupture in cylinders measuring 15 x 30 cm (6 x 12 in) after 28 days, in accordance with ASTM C39-66 standards.  
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Concrete shall not have overlaps greater than 3 inches.  Concrete used for the foundation, columns, retaining walls, 
joints, and other structural elements shall have a compression resistance of 210 Kg/centimeter2 (3000 lb/square 
inch). The resistance to fluid concrete for the filling of the reinforced masonry blocks shall guarantee a minimum of 
140 Kg/centimeter2 (2000 lb/square inch). 

 
6.1.5 Repairing Defects in the Concrete:  All defects shall be repaired by cutting out the defective area, and 
cleaning with compressed air.  Defective sections shall be filled with epoxy based concrete or mortar.  Contractor 
shall submit epoxy material specifications to the COR for approval, before repairs begin.  Repairs shall not be made 
using common concrete or mortar on cement. 

 
6.1.6 Concrete Testing:  The contractor shall prepare and properly mark six (6) concrete test cylinders per nine 
(9) cubic yard batches or single mixtures in accordance with Colombian Law 400 of 1997, Decree 33 of 1998-NSR-
98.  The samples shall be tested in accordance with the C-39 norm of the ASTM (test of cylinders of concrete for 
compression).The contractor shall provide a copy of these tests for COR approval, before the concrete pour.  

 
6.1.7 Concrete Forms:  The forms including their supports shall have the necessary resistance and rigidity to 
support concrete without localized settling over (0.001) mil of light.  The supports shall be arranged to never stress 
the completed parts of the project at a stress level higher than one third (1/3) of the design stress.  The joints in the 
forms shall not have slits larger than 3 millimeters, but shall still have room to avoid wood from deforming due to 
inclement weather. 
 
6.2 Masonry Unit Blocks:  All walls shall be concrete structural blocks with the sgraffito design on one side, 
and dimensions 40cm x 20cm x 15cm.  The unit blocks shall be suitable for load bearing.  Minor cracks or chipping 
are not grounds for rejection.  Five percent of a block with chips less than 25.4mm (1 in), or cracks not wider than 
0.5 mm (0.02 in), but not longer than 25% of the nominal heights of the unit are permitted. 
 
6.3 Reinforced Steel:  The contractor shall provide clean rebars with patterns to assist adhesion.  All steel 
shall be new billet steel conforming to ASTM A615 Grade 60.  Rebar shall be 60 grade (420 for metric).  Minimum 
yield strength shall be 420 MPa (60,000 psi).   
 
6.3.1 Rebars and Ties:  The rebars shall be bent according to specifications, with no variations greater than one 
centimeter.  They shall be tied to the formwork with wire, concrete or stone plugs, and among themselves with iron 
annealed No. 16 wire.  Separation between parallel rebars shall be equal to 1 1/3 of the greater diameters of the 
coarse aggregate used.  The arrangement shall be reviewed by the COR, before installation.  No rebar shall be bent 
on the field.  Rebar packets of four (4) or less shall be tightly tied together to form a unit.  The framework may 
function below 2/3 of its admissible tension due to overlap or welding.  Welded ties shall be in AWS D1.4-79 
standards.  Welded ties shall develop at least 125% of the flow resistance specified for the rebar.  The overlap of 
rebar packets shall be based on the length required, and increased by 20% for three rebar packets and 33% for four 
rebar packets.  The centers of the ties shall be more than 40 diameters (40 D) throughout the length of the piece.  
When the use of mortise is permitted, the diameter shall not be smaller than the main reinforcement. 
 
6.3.2 Embedding:  For elements not exposed to the weather or ground, the minimum embedment shall be:  
slabs: 2cm (0,8 in); beams and columns: 3cm (1,2 in). 
 
6.4 Duct System:  All electrical ducts, metal trays, or conduits shall be Electrical Metallic Tubing (EMT). 
 
6.5 Roof Structure Materials.  The steel shall meet the ASTM class 36 for welding structural steel, according 
to the ASTM Class AT-55 T specifications.  All steel shall be hot galvanized quality and include the following: 
 
- Structural bolts shall be used where indicated. 
- Bolts, nuts, and washers shall be of good quality. 
- All paint scratches shall be corrected.  Surfaces shall be dry when paint is applied.  Once free of burrs and 
roughness, the welded area shall be protected with up to three (3) layers of anti-corrosive paint. 
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6.6 Laminated Structural Steel.  All structural steel, shall be new and comply with “Design Specifications, 
Fabrication and Erection for Structural Steel Buildings” of the American Institute of Steel Construction (AISC), 
or NSR-2010, and be certified as type ASTM A-36, with stress in the flow limit of 2,531 Kg/square cm (36,000 
lbs/square inches). Structural cross-sections shall be bent cold.  Necessary cuts shall be with fine nozzle 
oxyacetylene, or a saw for cross-sections.  
 
6.7 Electrical Materials:  All material shall be new from accredited companies.  All work shall be 
performed according to the best trade practices, using specialized personnel.  All defective or damaged materials 
or equipment shall be replaced to the COR satisfaction, at no cost.  The manufacturer data for the following shall 
be given to the COR for approval, before installation:  Panels and sub-panels, conductors, layout conduit and 
accessories, light switch, wall sockets, controls, inside and outside lights, transformers, and medium frequency 
structural elements. 

 
6.7.1 Distribution Panel.  The distribution panel shall be supplied and installed according to a panel program. 
The panel shall be rebar and terminal for neutral, and include a ground rebar. The circuit breakers shall be 
connected to the rebar, and the load balanced.  The panel shall be embedded, and only accessible through the 
front.  The circuit protection devices shall be thermo-magnetic for 60 cycles at capacities never lower than 10,000 
amps.   All boards shall include signs to identify each circuit or feeder.  The end-user shall be given two sets of 
instructions. 
 
6.7.2 Bare Continuity Conductor:  All EMT out ducts and conduits and/or metal cable trays shall have a 
bare continuity lead (directly connected to the grounding barrage of the power circuit panel) with a gage that 
complies with Colombian electrical standards. 
 
6.7.3 Layout Conduit.  All electric conductors to be installed in the layout conduit shall meet the following 
material and installation methods requirements.  All metallic conduits installed underground shall be painted with 
an asphalt base paint before being covered with concrete.  All exposed conduit shall receive two coats of 
anticorrosive paint, as well as supports, accessories, and register boxes.  All metallic surfaces of electronic 
equipment with scratches shall be repainted with a finish similar to the original.  
 
6.7.4 Register Boxes and Outlets.  The boxes shall be in the appropriate size and type to hold the amount of 
conductors in accordance with Colombian regulations.  Unnecessary perforations of the boxes and accessories 
shall be filled-in.  Circular outlet boxes are not allowed.  All boxes and accessories shall be galvanized steel, and 
be octagonal, square, or rectangular.  Outlet boxes for lighting units shall be installed on the surface and be 4’ x 
4’’ octagonal or square.  Lights embedded in concrete or masonry shall be level; and the unit boxes installed 
during lay out operations.  When lights are installed in false ceilings, one register box shall be attached to the 
conduit, and another to the light unit.  When the unit box allows, a metal flexible unit shall be installed.  

 
6.7.5 Conductors.  Conductors shall be copper with a Thermoplastic High Heat-resistant Nylon-coated 
insulation, unless otherwise specified.  The insulation shall be for 600 volt service.  All wires shall be AWG No. 
12 unless indicated otherwise.  Gauges lower than No. 12 are only authorized for signals or controls. The same 
colors shall be used in the different phases, and a uniform color throughout the building.  Conductors in only one 
color shall be covered with colored tape.  No wire joints shall be allowed.  The lines shall be continuous from box 
to box.  The outlet or register box connections shall be No. 8 or smaller, and approved by the COR, before 
installation.  In all terminals at least 20 cm of the wire shall be left exposed for other connections.  
 
6.7.6 Light Switches and Outlets.  The Contractor shall provide all light switches for the electrical outlets 
IAW the electrical drawings approved by the COR.  All shall be connected with on in the up position.  Light 
switches shall be connected so they never interrupt the neutral conductor, or connected to a hot line.  Light 
switches shall be at a height of 1.20 m above the finished floor.  Light switches shall be one pole, or two poles 
and moved two ways, for 15 amps, 120 volts, AC, lever operation, NEMA standard, Specification Grade, silent 
type.  The color, number of poles, voltage, and type of operation shall be according to the plans.  
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6.7.7 Lights.  Lights and accessories shall be firmly attached to the surfaces of the building with the correct 
suspension system.  Embedded lights shall be flush so that light is not filtered through the slab and the molding.  
Fluorescent lights shall be equipped with a reactor ballast for a high power factor (cos Ø: 0.9) approved for 
service at the indicated voltage.  Cool white lamps shall be used.  Incandescent lights shall be approved for 120-
volt service and equipped with sockets.  The candlelight shall have a nominal voltage of 120 volts, and frosted.  
All lamps shall be the wattage indicated by the COR. 

 
6.8 Wastewater and Potable Water Equipment, Pipes, and Accessories.  The systems shall be 
constructed with PVC RDE 21 or better, specifications ASTM D-3034 and ASTM 2241.  Accessories shall be 
IAW to ASTM 2655-73.  All valves shall be free of defects and have manufacturer label. 
 
7.0 FINISHING 
 
7.1 Tiles.  Ceramic tiles of  20cm -20cm  shall be a well-known and “A” quality brand, with common shape 
and dimensions. COR approval is required for tiles, and color selections.  The tiles shall be uniform with no 
defects. 
 
7.2 Veneers.  First class nonskid type shall be used.  For restroom areas 0.20m x 0.20m first class, white 
tiles or similar approved shall be used.  The whitewash shall be white marble dust, and Portland ASTM 50 type II 
cement.   
 
7.3 Paint.  All paint shall be of the highest quality.  It is recommended that the manufacturers be national 
industries of verified quality.  Materials and paint brands shall be submitted for COR approval, before paint may 
be applied. Color approval is the responsibility of the COR.  All paint shall be delivered in its original unopened 
packaging with label intact.  Paints shall be kept protected against fire, and damage. The lining of ceilings, eaves, 
and any other part specified in the plans shall have two coats of standard acrylic highest quality paint, resistant to 
weather or temperature changes.   
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
 
  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.236-5  Material and Workmanship  APR 1984    
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  120 dys. ADC  1  SEE THE ATTACHED PWS/SPEC 

DESGINATED COR OR POC 
FOR COMPLETE DELIVERY 
INFORMATION 
SEE SCHEDULE   
FOB:  Destination  

WF7LKT  

          
0002  120 dys. ADC  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
WF7LKT  

  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-14  Suspension of Work  APR 1984    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten (10)  calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 120 days. *  The time stated for completion shall include final cleanup of the 
premises.  
 
(End of clause) 
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Section G - Contract Administration Data 
 
 
 
PAYMENT INSTRUCTIONS 
ADDENDUM TO 52.212-4      CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (OCT 2008) 
 
The following instructions are added to paragraph (g): 
 
PAYMENT PROCESS / PROCESO DE PAGO: 
 
TO SUBMIT THE INVOICE:  
 
Present an Original invoice and one copy to the USMILGRP Payment Office at one of the below addresses:    
 
Within Colombia: 
                                                                          
Billing Address: 
Calle 24 Bis 48-50 (PUESTO # 1) 
US Embassy 
USMILGRP – Contracting Office 
Attn:  Tatiana Suarez 
BOGOTA, COLOMBIA 
TEL: 011-571-383-2552 
 
Invoices will be received ONLY on Tuesdays from 10:00am thru 12:00 pm by Tatiana Suarez Ext 2765. 
 
 
Or if sent from the U.S: 
 
Billing Address: 
USMILGRP-BOGOTA 
ATTN:  TATIANA SUAREZ 
CONTRACTING OFFICE  
UNIT 5140 
APO AA 34038 
 
Or to the following e-mail addresses: 
Michael.haydo@tcsc.southcom.mil 
suarezt@bogota.mg.southcom.mil  
saavedrm@bogota.mg.southcom.mil  
Robert.devisser@tcsc.southcom.mil  
 
Note: 
 
PLEASE SIGN THE FIRST PAGE OF THIS CONTRACT AND RETURN A COPY BY EMAIL. 
WHEN DELIVERING THE PRODUCTS OR COMPLETING THE CONTRACTED SERVICES, HAVE 
THE GOVERNMENT REPRESENTATIVE SIGN THE RECEIVING SECTION OF THE CONTRACT. A 
COPY OF THIS PAGE MUST BE ATTACHED TO THE INVOICE SUBMITTED FOR PAYMENT.  
 
THE INVOICE WILL NOT BE PROCESSED UNLESS THESE INSTRUCTIONS ARE FOLLOWED. 
 
When the contract requires delivery at the Warehouse 18 of Catam, an access authorization shall be requested at 
least 24 hours prior in the following phone number: 011-571-4238400. 
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Please submit a copy of the Contract with each invoice.  
 
 
PARA RADICAR LA FACTURA: 
 
Radicar una factura original y una copia en el Grupo Militar, Embajada Americana en la siguiente direccion: 
 
Dentro de Colombia: 
 
Oficina de Pago: 
Calle 24 Bis 48-50 (PUESTO # 1) 
US Embassy 
USMILGRP – Contracting Office 
Attn:  Tatiana Suarez 
BOGOTA, COLOMBIA 
TEL: 011-571-383-2552 
 
Las facturas seran recibidas UNICAMENTE los dias Martes de 10:00am a 12:00pm por Tatiana Suarez Ext. 2765. 
 
 
Si se envia desde los Estados Unidos: 
 
Oficina de Pago: 
USMILGRP-BOGOTA 
ATTN:  TATIANA SUAREZ 
CONTRACTING OFFICE  
UNIT 5140 
APO AA 34038 
 
 
O pueden ser enviadas a los siguientes correos electronicos: 
Michael.haydo@tcsc.southcom.mil 
suarezt@bogota.mg.southcom.mil  
saavedrm@bogota.mg.southcom.mil  
Robert.devisser@tcsc.southcom.mil  
 
  
Nota: 
 
FAVOR FIRMAR LA PRIMERA PAGINA DE ESTE CONTRATO Y DEVOLVER VIA EMAIL. 
EN EL MOMENTO DE LA ENTREGA DE LA MERCANCIA O AL REALIZARSE ALGUN SERVICIO, 
FAVOR HACER FIRMAR AL REPRESENTANTE DEL GRUPO MILITAR LOS RECIBO BLOQUES 
DEL CONTRATO. UNA COPIA DE ESTA HOJA DEBE SER ADJUNTADA A LA FACTURA A 
RADICAR.  
 
LA FACTURA NO SE PROCESARA SI NO SIGUE ESTAS INSTRUCCIONES. 
 
Cuando la entrega de los elementos sea necesaria hacerla en el Hangar 18 de Catam, debe solicitarse el permiso de 
ingreso correspondiente con (24) horas de anterioridad comunicįndose al nśmero telefónico: 011-571-423-8400. 
 
Por favor anexe una copia del contrato a cada factura. 
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Section H - Special Contract Requirements 
 
DETAILED PRICING SHEET 

       
OFFICE AND BATHROOMS FOR 

SHOPS 
     

TALLER DE MANTENIMIENTO J69, COMANDO AEREO DE MANTENIMIENTO FAC CAMAN, 
MADRID, COLOMBIA 

       
Item  Description Unit Quantit

y 
 Unit. 
Value  

T. Value COP$ T. Value US$

1 DRAWINGS     $             
-    

$          
-    

1.1 Architectonic and structural 
drawings 

ea 1  $ 
- 

 $             
-    

$          
-    

1.2 Hydraulic and sanitary drawings ea 1  $ 
- 

 $             
-    

$          
-    

1.3 Electrical drawings ea 1  $ 
- 

 $             
-    

$          
-    

2 LOCATION AND LAYING OUT     $            
-    

$          
-    

2.1 Location and laying out m2 66 $         
-    

 $             
-    

$          
-    

2.2 Provisional camp and fencing ea 1 $         
-    

 $             
-    

$          
-    

3 DRYWALL       $             
-    

$          
-    

3.1 Walls  m2 63.8 $         
-    

 $             
-    

$          
-    

3.2 Ceiling m2 66.0  $        
-    

 $             
-    

$          
-    

3.3 Plaster m2 101.2 $         
-    

 $             
-    

$          
-    

4 ROOFING     $             
-    

$          
-    

4.1 Roof tiles replacement m2 319.0 $         
-    

 $             
-    

$          
-    

5 CARPENTRY     $             
-    

$          
-    

5.1 Stainless steel door for shower 
in bathroom 

ea 1 $         
-    

 $             
-    

$          
-    

5.2 Stainless steel door for sanitary 
in bathroom 

ea 1 $         
-    

 $             
-    

$          
-    

5.3 Wood door for entrance to ea 3 $          $             $          
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bathroom -    -    -    
5.4 Aluminum windows m2 2.0 $         

-    
 $             
-    

$          
-    

6 FINISHING     $             
-    

$          
-    

6.1 Painting m2 114.4 $         
-    

 $             
-    

$          
-    

6.2 Veneer in bathroom walls in 
ceramic tile 

m2 24.2 $         
-    

 $             
-    

$          
-    

6.3 Veneer in office, vestier and 
bathroom floor in ceramic tile 

m2 66.0 $         
-    

 $             
-    

$          
-    

6.4 Meson with dishwasher and 
coffee area 

un 1.0 $         
-    

 $             
-    

$          
-    

7 HIDROSANITARIAN INST., DOWNSPOUTS AND 
APPARATUSES 

 $             
-    

$          
-    

7.1 Sanitary network m 10  $         
-    

 $             
-    

$          
-    

7.2 Pression network PVC 1/2" m 12 $         
-    

 $             
-    

$          
-    

7.3 Sanitary points PVC Un 3 $         
-    

 $             
-    

$          
-    

7.4 Pression points PVC Un 4 $         
-    

 $             
-    

$          
-    

7.5 Drainage points PVC Un 2 $         
-    

 $            
-    

$          
-    

7.6 Reventilation Un 1 $         
-    

 $             
-    

$          
-    

7.7 Sinks Un 1 $         
-    

 $             
-    

$          
-    

7.8 Sanitaries Un 1 $         
-    

 $             
-    

$          
-    

7.9 Urinal Un 1 $         
-    

 $             
-    

$          
-    

7.10 Accesories for bathroom Un 1 $         
-    

 $             
-    

$          
-    

7.11 Bathrooms cabinets Un 1 $         
-    

 $             
-    

$          
-    

7.12 Mirrors m2 1 $         
-    

 $             
-    

$          
-    

7.13 Electrical shower heater Un 1 $         
-    

 $             
-    

$          
-    

7.14 Elevated water tank (review 
structure) 

Un 1 $         
-    

 $             
-    

$          
-    

8 ELECTRICAL     $             $          
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INSTALLATIONS -    -    
8.1 Electrical connection ea 1 $         

-    
 $             
-    

 $          
-    

8.2 Internal electrical installation ea 1 $         
-    

 $             
-    

$          
-    

8.3 Grounding in accordance with 
norm with three copper weld 
rod with exotermic welding 

ea 1  $        
-    

 $             
-    

$          
-    

8.4 Electrical outlets Un 5 $         
-    

 $             
-    

$          
-    

8.5 Electrical apparatuses Un 15 $         
-    

 $             
-    

$          
-    

8.6 Lights Un 12 $         
-    

 $             
-    

$          
-    

8.7 Voice and data points Un 2 $         
-    

 $             
-    

$          
-    

8.8 Telephonic point Un 1 $         
-    

 $             
-    

$          
-    

8.9 T.V. point Un 1 $         
-    

 $             
-    

$          
-    

9 FURNITURE     $             
-    

$          
-    

9.1 Desks Un 2 $         
-    

 $             
-    

$          
-    

9.2 Chairs  Un 6 $         
-    

 $             
-    

$          
-    

9.4 Round table for meetings Un 1 $         
-    

 $             
-    

$          
-    

10 FINAL CLEAN UP AND 
FINISHES 

    $             
-    

$          
-    

10.1 General cleanliness ea 1 $         
-    

 $             
-    

$          
-    

 SUM OF ITEMS (alternative 1)  $    
1,800  

   $             
-    

$          
-    

 Administration and Unforeseen 
(A,U) 

15%    $             
-    

$          
-    

 TOTAL ESTIMATED COST US 
GOVERNMENT 

   $             
-    

$          
-    

      
 SUM OF ITEMS     $             

-    
 $         
-    

 Estimated IVA (TAXES) for 
Contractor  

16%   $             
-    

$          
-    

 Estimated Profit for Contractor 7%    $             $          
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-    -    
 TOTAL ESTIMATED COST FOR 

CONTRACTOR 
   $             

-    
$          
-    

 Execution Time in Calendar 
Days 

120 
Days 

 

 Payment form  
 Guarantee  
 Exchange Rate USD$1 = 

COL$1700 
 

 
 
 
SPECIAL INSTRUCTIONS 
 
SPECIAL INSTRUCTIONS 
 
1.0  Activities Report: A weekly report shall be submitted, to the Contracting Officer Representative (COR), 
in advance every week on the Friday prior to starting work. Report shall include all activity situations related to the 
project.  
 
2.0  Work Schedule: A weekly progress schedule shall be provided to the COR in Microsoft Project every 
week with the activity report on Friday for the next scheduled week. The schedule shall take into account, time 
requirements for completion, to include unforeseen events, and factors such as traditional weather patterns for the 
time of the year.  
 
THE GOVERNMENT OF THE UNITED STATES shall be excluded from paying any type of additional 
compensation, lawsuits or other expenses due to accidents and calamities of any of the employees of the 
contractor, subcontractors, suppliers, or relatives attached to them. 
 
3.0 Wage Payment and Social Benefits Policy:  As required by Colombian Law. 
 
4.0  Safety:  The Contractor shall provide employees with all the necessary safety equipment that is suitable for 
the task at hand, and comply with Colombian Safety Council (CCS) established standards.  The contractor shall also 
provide a statement of the Personal Protective Equipment (PPE) supplied. The Government may stop or suspend 
work at the contractor’s expense until CCS compliance is reestablished. 
 
5.0 Work Quality and Stability:  (Warranty) Contractor shall ensure the quality of the construction during 
the warranty period. This warranty shall remain valid for three (3) years from the date of final payment. This 
warranty shall be provided to the Contracting Officer (KO) no later than eight (8) days before the final contract 
acceptance date. 
 
6.0   Contractor Payments and Final Payment:  Payment will be made via the Progress Payments Clause of 
the contract. No advance payments are authorized. The Contractor may be paid for material items purchased and 
stored on-site. If the project is less than 30 days, contract payment will be made in one single payment after 
construction inspection and acceptance, and all submittals are approved. If contract completion is greater than 30 
days, progress payments for percentage of work complete may be authorized, and invoiced in 30 day increments. 
Final payment will be paid only after work is inspected and accepted, and submittals are approved in accordance 
with contract terms and conditions. 
 
7.0  Prior to Project Completion Date:  The following documents shall be delivered to the COR/KO prior to 
the project being considered complete.  These documents shall be in English, or if in Spanish, have an English 
translation.  All must be complete before the Work Acceptance Document, and complete final payment. 
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7.1 Punch List - Including the punch-list inspection corrections 
 
7.2 Closing Reports:  Closing report of the work executed (Original and two copies, one English and one in 
Spanish) with:  Copies of the plan on letter-size paper, certifications, complete inventory, project description, lab 
test results, copy of the construction license, release of claims, maintenance manuals, and photos and video of each 
stage of the construction process. In the event that the requesting military unit does not authorize photographs, this 
requirement is waived. 
 
7.3 Drawings:  Original and two copies of all as-built (Record Drawings) including all construction details 
presented on large sheets (1 m x 0, 70 m). 
 
7.4 Plan and Final Report:  The contractor shall submit three copies of the plan and final reports on CDs in 
English, or both English and Spanish.  
 
7.5 Payment Certification - Written Certification of all final payments made to the suppliers, subcontractors 
and workers.  This submission of a written certification shall be signed by an authorized representative of the 
company witnessing that the contractor has fully paid his suppliers, workers and subcontractors is required. 
 
7.6 Municipality Clearance of Payments – Contractor shall submit a written certification of  approval from 
an authorized Municipality official stating that no materials and/or money are owed. 
 
7.7 Inspection and Acceptance - A copy of the Inspection and Acceptance of the work letter signed by an 
authorized representative of the government. 
 
8.0  SPECIFICATIONS CHANGES: 
 
8.1  Technical Modifications:  The Contractor is not authorized to perform any technical changes to contract 
requirements, without previous written authorization of the KO. The assigned COR will receive written 
authorization from the KO, and then forward that authorization to the contractor. If the contractor executes any 
work without authorization, they will assume all associated costs for the unauthorized work.  
 
8.2   Modifications Implying a Greater Cost to Contract Value: If the contractor determines that additional 
work and greater quantities that will result in additional costs are necessary, the contractor shall make a 
recommendation to the KO through the COR before contract expiration.  The contractor shall send a detailed 
proposal for additional work and any additional time required. All prices for additional work shall be negotiated 
between the government and the contractor prior to work performance. Any additional work or changes authorized 
shall be made to the contract by the KO as a contract modification.   
 
9.0 STANDARDS: 

9.1 Legal Standards:  All work shall be accomplished according to specified standards.  If conflicts occur, the 
strictest rule applies.  The contractor shall inform the COR immediately of identified conflicts. 

9.2 Earthquake Standard:  Construction shall be accomplished in accordance with the Colombian Code of 
Earthquake Resistant Construction NSR-98. 

9.3 Quality Assurance:  The COR shall monitor and inspect the contractor’s performance under this contract 
using the quality assurance procedures in the Federal Acquisition Regulation Clause 52.246-12, Inspection of 
Construction. 

9.4 Project Manager/Superintendent:  The contractor shall appoint a qualified engineer or architect as the 
Project Manager/Superintendent, who shall be responsible for project execution, and give pertinent technical 
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information. The resume of this individual shall be submitted with the proposal for technical evaluation.  The 
contractor shall not replace, substitute or remove key personnel without prior approval of the KO.  The Project 
Manager or alternate shall be physically present on site between the hours of 0730 and 1630, Monday through 
Friday, except holidays.  After duty hours, the project manager or alternate shall be available within two hours of 
notification. 

9.5 Project Schedule:  The Contractor shall submit a detailed project schedule to the COR within ten (10) 
days of contract receipt.  The schedule shall take into account down days for inclement weather.  Contractor shall 
include quality assurance inspections and Activity Hazard Analysis (applicable to all types of work to be performed) 
in advance of any work such as site preparation, and concrete work.  The project schedule shall have expected 
completion dates, execution time of each phase, mid-point completion of project, and monetary values.  If a 
schedule needs changed, a new schedule shall be submitted to the COR for approval within two (2) working days.  

9.6 Meetings:  The Project Manager may be required to meet at as scheduled by the COR or KO for the 
duration of the contract.   

10.0 CONTRACTOR RESPONSIBILITY: 

10.1 Site Access:  The site is at the COLMIL Base at La Macarena Meta.  Access shall be pre-coordinated with 
Ivan Morales (USMILGRP Engineer) at 311-462-5675 by providing names and identification numbers for workers, 
prior to commencing work.  Parking and deliveries shall be pre-coordinated with surrounding office personnel, so 
that they do not interfere with their duties. The contractor shall send a list of personnel with complete names, 
identification card numbers, and a list of vehicles and equipment that require access. Photo identification cards shall 
be provided by the contractor for all personnel. 

10.2 Schedule:  The work schedule shall be from 7:00 a.m. to 4:00 p.m.  If other times are necessary, the 
contractor shall receive approval of the change two (2) days before new schedule begins.  If overtime is necessary, 
contractor shall receive COR approval 72 hours in advance. The contractor shall notify the COR and installation 
POC at least five (5) days prior to any holiday they plan to work; to ensure base access.  Overtime, if incurred shall 
be the contractor’s responsibility and shall not be charged to the contract. 

10.3 Cleanliness and Debris Removal:  The Contractor shall remove all debris or surplus materials from the 
work site when work is complete.  The Contractor shall maintain the project site in a neat, orderly, and safe 
condition at all times. Contractor shall coordinate with local Colombian agencies to dispose of debris materials.  All 
temporary structures shall be removed from the site as soon as progress permits. 

10.4 Damage to Persons or Property:  The contractor shall be responsible for all damages to persons or 
property as a result of fault or negligence, and shall take safety and health precautions to protect the work, 
employees, local public, and the property of others.  The contractor shall protect or repair any damage to the 
surrounding areas (grass, gravel, sidewalks, etc), incurred during the course of the project.  Work site areas, and 
equipment shall also be protected to minimize damage.   

10.5 Construction Operations and Storage Areas:  The contractor shall confine all operations (including 
storage of materials) to areas authorized or approved by the COR.  Government agencies shall have access to the 
premises for fire, safety, and security inspections, or site visits as authorized by the KO.   

10.6 Subcontractors and Personnel:  The contractor shall assure that all subcontractors have obtained all 
requisite licenses and permits.  The contractor shall provide list of all workers assigned to the project for the 
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necessary security checks.  The list shall be submitted to the COR five (5) days after contract award.  The list shall 
include the following information: 

  Full Name 

  Place and Date of Birth 

  Current Address 

  Identification Number 

11.0 LAWS AND REGULATONS: 

11.1 General:  The contractor shall be responsible for complying with all laws, codes, ordinance, and 
regulations applicable to work performance; to include the host country, and the lawful orders of any authority 
having jurisdiction.  In the event of a conflict occurs between the contract and such orders, the contractor shall 
promptly advise the COR and the KO, with a proposed resolution. 

11.2 Labor, Health and Safety Laws:  The contractor shall comply with all local labor laws of Colombia, 
regulations, customs, insurance, and practices pertaining to labor, safety and similar matters to the extent that such 
compliance is not inconsistent with the requirements of this contract.   

11.3 Licenses and Permits:  Colombian Military Base at Caman, Madrid authorities are responsible to provide 
the licenses required to comply with all applicable Host Nation laws, rules and regulations.  The Contractor shall 
provide all information required for its execution. 

11.4 Environmental Protection:  The contractor shall comply with all applicable pollution, and enviromental 
control and applicable provisions of the Colombian codes and regulations/laws.  Disposal of hazardous waste, 
containers, or similar components shall only be disposed of in a hazardous waste disposal site.  Only waste sites 
permitted by the US Environmental Protection Agency and/or the Government of Colombia shall be utilized for 
such actions.   

11.5 Documentation Ownership:  All drawings, specifications, operation and maintenance handbooks, and any 
other project documents, shall belong to the USMILGRP upon contract completion. 

11.6 Unforeseen Site Conditions:  Potential additional work, material quantities, or cost due to unforeseen site 
conditions, shall be recommended in writing to the COR and Contracting Officer.  The contractor shall outline a 
detailed proposal to accomplish the additional work and any additional time required.  All prices for additional work 
shall be negotiated prior to execution.  The KO shall authorize all changes by contract modification, before the 
contractor may execute work. 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.214-34  Submission Of Offers In The English Language  APR 1991    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.225-14  Inconsistency Between English Version And Translation Of 

Contract  
FEB 2000    

52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  OCT 2008    
52.232-34  Payment By Electronic Funds Transfer--Other Than Central 

Contractor Registration  
MAY 1999    

52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-17  Layout of Work  APR 1984    
52.236-26  Preconstruction Conference  FEB 1995    
52.246-21  Warranty of Construction  MAR 1994    
52.247-27  Contract Not Affected by Oral Agreement  APR 1984    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-

Price) (May 2004)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
JAN 2009    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.209-7001  Disclosure of Ownership or Control by the Government of a 

Terrorist Country  
JAN 2009    

252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.225-7012  Preference For Certain Domestic Commodities  JUN 2010    
252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    
252.225-7041  Correspondence in English  JUN 1997    
252.225-7042  Authorization to Perform  APR 2003    
252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    
252.232-7008  Assignment of Claims (Overseas)  JUN 1997    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.233-7001  Choice of Law (Overseas)  JUN 1997    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.247-7023 Alt III Transportation of Supplies by Sea (May 2002) Alternate III  MAY 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.209-5     CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010) 
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(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State 
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or 
receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this 
solicitation); and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and 
 
(D) Have [ballot], have not [ballot], within a three-year period preceding this offer, been notified of any delinquent 
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied. 
 
(1) Federal taxes are considered delinquent if both of the following criteria apply: 
 
(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not 
finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the 
liability, the liability is not finally determined until all judicial appeal rights have been exhausted. 
 
(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax 
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection 
action is precluded. 
 
(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec.  6212, which entitles 
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a 
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer 
has exercised all judicial appeal rights. 
 
(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been 
issued a notice under I.R.C. Sec.  6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals 
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In 
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had 
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should 
the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial 
appeal rights. 
 
(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec.  6159. The taxpayer is making 
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the 
taxpayer is not currently required to make full payment. 
 
(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection 
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
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(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having 
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; 
head of a division or business segment; and similar positions). 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
52.222-50    COMBATING TRAFFICKING IN PERSONS (AUG 2007) ALTERNATE I (AUG 2007) 
 
(a) Definitions. As used in this clause-- 
 
Coercion means-- 
 
(1) Threats of serious harm to or physical restraint against any person; 
 
(2) Any scheme, plan, or pattern intended to cause a person to believe that failure to perform an act would result in 
serious harm to or physical restraint against any person; or 
 
(3) The abuse or threatened abuse of the legal process. 
 
Commercial sex act means any sex act on account of which anything of value is given to or received by any person. 
 
Debt bondage means the status or condition of a debtor arising from a pledge by the debtor of his or her personal 
services or of those of a person under his or her control as a security for debt, if the value of those services as 
reasonably assessed is not applied toward the liquidation of the debt or the length and nature of those services are 
not respectively limited and defined. 
 
Employee means an employee of the Contractor directly engaged in the performance of work under the contract 
who has other than a minimal impact or involvement in contract performance. 
 
Involuntary servitude includes a condition of servitude induced by means of-- 
 
(1) Any scheme, plan, or pattern intended to cause a person to believe that, if the person did not enter into or 
continue in such conditions, that person or another person would suffer serious harm or physical restraint; or 
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(2) The abuse or threatened abuse of the legal process. 
 
Severe forms of trafficking in persons means-- 
 
(1) Sex trafficking in which a commercial sex act is induced by force, fraud, or coercion, or in which the person 
induced to perform such act has not attained 18 years of age; or 
 
(2) The recruitment, harboring, transportation, provision, or obtaining of a person for labor or services, through the 
use of force, fraud, or coercion for the purpose of subjection to involuntary servitude, peonage, debt bondage, or 
slavery. 
 
Sex trafficking means the recruitment, harboring, transportation, provision, or obtaining of a person for the purpose 
of a commercial sex act. 
 
(b) Policy. The United States Government has adopted a zero tolerance policy regarding trafficking in persons. 
Contractors and contractor employees shall not-- 
 
(1) Engage in severe forms of trafficking in persons during the period of performance of the contract; 
 
(2) Procure commercial sex acts during the period of performance of the contract; or 
 
(3) Use forced labor in the performance of the contract. 
 
(c) Contractor requirements. The Contractor shall-- 
 
(1) Notify its employees of-- 
 
(i) (A) The United States Government's zero tolerance policy described in paragraph (b) of this clause; and 
 
(B) The following directive(s) or notice(s) applicable to employees performing work at the contract place(s) of 
performance as indicated below: 
 
---------------------------------------------------------------------------------------------------------------- 
                                              Document may be 
              Document Title                   obtained from:              Applies Performance to in/at: 
---------------------------------------------------------------------------------------------------------------- 
----------------                           ----------------.....  ---------------- 
----------------                           ----------------.....  ---------------- 
---------------------------------------------------------------------------------------------------------------- 
 
(Contracting Officer shall insert title of directive/notice; indicate the document is attached or provide source (such 
as website link) for obtaining document; and, indicate the contract performance location outside the U.S. to which 
the document applies.) 
 
(ii) The actions that will be taken against employees for violations of this policy. Such actions may include, but are 
not limited to, removal from the contract, reduction in benefits, or termination of employment; and 
 
(2) Take appropriate action, up to and including termination, against employees or subcontractors that violate the 
policy in paragraph (b) of this clause. 
 
(d) Notification. The Contractor shall inform the Contracting Officer immediately of— 
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(1) Any information it receives from any source (including host country law enforcement) that alleges a Contractor 
employee, subcontractor, or subcontractor employee has engaged in conduct that violates this policy; and 
 
(2) Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to this 
clause. 
 
(e) Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraphs (c), (d), or (f) of this clause may render the Contractor subject to-- 
 
(1) Required removal of a Contractor employee or employees from the performance of the contract; 
 
(2) Required subcontractor termination; 
 
(3) Suspension of contract payments; 
 
(4) Loss of award fee, consistent with the award fee plan, for the performance period in which the Government 
determined Contractor non-compliance; 
 
(5) Termination of the contract for default or cause, in accordance with the termination clause of this contract; or 
 
(6) Suspension or debarment. 
 
(f) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (f), in all 
subcontracts. 
 
(End of clause) 
 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
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solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 

of the parties, in subcontracts. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far  
http://farsite.hil.af.mil  
  
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
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(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
(End of clause) 
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Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.225-20  Prohibition on Conducting Restricted Business Operations in 

Sudan--Certification  
AUG 2009    
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Section L - Instructions, Conditions and Notices to Bidders  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2004    
52.236-28  Preparation of Proposals--Construction  OCT 1997    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
 52.232-16     PROGRESS PAYMENTS (JUL 2009) 
 
The Government will make progress payments to the Contractor when requested as work progresses, but not more 
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following 
conditions: 
 
(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute 
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not 
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all 
previous progress payments made by the Government under this contract. The Contracting Officer will consider 
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes. 
 
(2) The amount of financing and other payments for supplies and services purchased directly for the contract are 
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due 
and will be paid to subcontractors-- 
 
(i) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government. 
 
(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until 
actually paid unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments 
until paid). 
 
(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) 
of this clause: 
 
(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted 
accounting principles and practices. 
 
(ii) Costs incurred by subcontractors or suppliers. 
 
(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or 
amortized portion of such costs. 
 
(iv) Payments made or amounts payable to subcontractors or suppliers, except for -- 
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(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and 
 
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title. 
 
(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against 
incomplete work (including allowable unliquidated progress payments to subcontractors) nor  
 
(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the 
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance 
by the Government are incomplete. 
 
(6) The total amount of progress payments shall not exceed 80 percent of the total contract price. 
 
(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs 
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand. 
 
(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in 
dollar amounts of less than $2,500. The Contracting Officer may make exceptions. 
 
(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract 
price of the items. 
 
(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress 
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress 
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The 
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing 
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments 
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an 
alternate rate when deemed appropriate for proper contract financing. 
 
(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of 
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following 
conditions: 
 
(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) 
and (g) of this clause). 
 
(2) Performance of this contract is endangered by the Contractor's -- 
 
(i) Failure to make progress or  
 
(ii) Unsatisfactory financial condition. 
 
(3) Inventory allocated to this contract substantially exceeds reasonable requirements. 
 
(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of 
business. 
 
(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work. 
 
(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in 
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this 
clause. 
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(d) Title.  
 
(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately 
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur 
when the property is or should have been allocable or properly chargeable to this contract. 
 
(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the 
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 
accounting principles and practices. 
 
(i) Parts, materials, inventories, and work in process; 
 
(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of 
this contract; 
 
(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other 
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this 
clause; and 
 
(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 
Government by other clauses of this contract. 
 
(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., 
the termination or special tooling clauses, shall determine the handling and disposition of the property. 
 
(4) The Contractor may sell any scrap resulting from production under this contract without requesting the 
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance. 
 
(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, 
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor 
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the 
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or 
credit memorandum. 
 
(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress 
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-- 
 
(i) Delivered to, and accepted by, the Government under this contract; or 
 
(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 
vested in the Government under this clause. 
 
(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 
which the Government acquired title solely under this clause. 
 
(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 
property, the title to which vests in the Government under this clause, except to the extent the Government expressly 
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress 
payments that are based on costs allocable to property that is damaged, lost, stolen, or destroyed. 
 
(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the 
proper administration of this clause. 
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(g) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial 
statements, and other pertinent information (including estimates to complete) reasonably requested by the 
Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable 
opportunity to examine and verify the Contractor's books, records, and accounts. 
 
(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the 
date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of 
total costs to complete all remaining contract work required under the contract. The estimates shall include 
sufficient detail to permit Government verification. 
 
(3) Each Contractor request for progress payment shall: 
 
(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as 
required by agency regulations, in accordance with the form instructions and the contract terms; and 
 
(ii) Include any additional supporting documentation requested by the Contracting Officer. 
 
(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, 
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the 
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require 
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default 
clause. 
 
(i) Reservations of rights.  
 
(1) No payment or vesting of title under this clause shall -- 
 
(i) Excuse the Contractor from performance of obligations under this contract or  
 
(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 
 
(2) The Government's rights and remedies under this clause  
 
(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this 
contract and  
 
(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 
other right, power, or privilege of the Government. 
 
(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) 
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions 
are met: 
 
(1) The amounts included are limited to-- 
 
(i) The unliquidated remainder of financing payments made; plus 
 
(ii) Any unpaid subcontractor requests for financing payments. 
 
(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between 
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months. 
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(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional 
order concerning progress payments-- 
 
(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this 
clause with its Alternate I for any subcontractor that is a small business concern; 
 
(ii) Are at least as favorable to the Government as the terms of this clause; 
 
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor; 
 
(iv) Are in conformance with the requirements of FAR 32.504(e); and 
 
(v) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or 
interdivisional order concerning payments-- 
 
(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, 
and definition of, performance-based payments in FAR Part 32; 
 
(ii) Are in conformance with the requirements of FAR 32.504(f); and 
 
(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or 
interdivisional order concerning payments-- 
 
(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase 
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12; 
 
(ii) Are in conformance with the requirements of FAR 32.504(g); and 
 
(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 
subcontract to the Government's right to require delivery of the property to the Government if-- 
 
(A) The Contractor defaults; or 
 
(B) The subcontractor becomes bankrupt or insolvent. 
 
(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary 
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern. 
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(7) Concerning any proceeds received by the Government for property to which title has vested in the Government 
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated 
financing payments by the Government to the Contractor under this contract. 
 
(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments 
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the 
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had 
been assigned and transferred to the Contractor. 
 
(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide 
financing payments to small business concerns, in conformity with the standards for customary contract financing 
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a 
handicap or adverse factor in the award of subcontracts. 
 
(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this 
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized 
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including 
contract modifications for additional supplies or services, but not including contract modifications that are within 
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, 
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in 
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs 
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and 
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, 
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated 
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the 
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract 
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract 
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions. 
 
(l) Due date. The designated payment office will make progress payments on the 30th day after the designated 
billing office receives a proper progress payment request. In the event that the Government requires an audit or 
other review of a specific progress payment request to ensure compliance with the terms and conditions of the 
contract, the designated payment office is not compelled to make payment by the specified due date. Progress 
payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt 
Payment Act. 
 
(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress 
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified 
in this contract. 
 
(End of clause) 
 
 
 
 
52.233-2     SERVICE OF PROTEST (SEP 2006) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from 
the Chief of Contracting Office. 
 
 Regional Contracting Office – Bogota 
 U.S. Embassy – Bogota 
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 MILGP Unit 5140 
 APO AA 34038-5140 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
Site visit will be conducted at the J-69 Hangar at Caman, Madrid on 14 September 2010.  All coordination for the 
site visit will be done by Fayberth Vela. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:   Fayberth Vela        
 Telephone: 311-516-5697      
 
(End of provision) 
 
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far  
http://farsite.hil.af.mil  
  
 
(End of provision 
 
 
INSTRUCTIONS AND EVALUATION 
INSTRUCTIONS TO OFFERORS 
 
1.      Period of Acceptance of Offers.  The offeror agrees to hold the prices in its offer firm for 90 calendar days 
from the date specified for receipt of offers.  
 
1.1   Proposals are due by 1000 hrs on 20 Sept  2010. 
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1.2.  General Requirements.  Responses to the request for proposal shall be submitted by the closing date.  Proposals 
in response to this RFP shall be submitted as follows: 
 
NO. OF          PAGE 
CONTENT         FORMAT  COPIES   
 
Technical (includes past performance)   Hardcopy  Two    
Price Proposal         Hardcopy  One   
                      Electronic  One 
 
2.  PROPOSAL FILE LABELS AND DELIVERY 
 
2.1.  Delivery Instructions if submitting proposals by regular mail.  Each submittal shall be labeled with the 
following information:  
 
Title 
Request for Proposal/Solicitation Number 
Offeror’s name 
Proposals shall be marked “SOURCE SELECTION SENSITIVE” 
 
The legend “To be Delivered Unopened to the Contracting Officer” and the solicitation number shall be marked on 
the exterior of an envelope, box , or shipping container.   
 
  Delivery Address:   
 
US Embassy 
Contracting Office 
Cra 45 No 24B-27 
Bogota, Colombia 
ATTN:  Michael Haydo 
 
Email Address: 
Contracting Officer, Michael D. Haydo  
michael.haydo@tcsc.southcom.mil 
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Section M - Evaluation Factors for Award  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.225-17     EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000) 
 
If the Government receives offers in more than one currency, the Government will evaluate offers by converting the 
foreign currency to United States currency using the official exchange rate in effect as follows: 
 
(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening. 
 
(b) For acquisitions conducted using negotiation procedures-- 
 
(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise 
 
(2) On the date specified for receipt of proposal revisions. 
 
(End of provision) 
 
 
 
BASIS FOR AWARD 
BASIS OF AWARD 
 
 
1.0 Basis of Award.  Award of the contract resulting from this solicitation will be made to the responsible 
offeror whose proposal is technically acceptable and the lowest cost or price.  Appropriate consideration will be 
given to two (2) evaluation factors:  Technical (composed of six (6) sub-factors), and Price.  Past performance is 
included in the technical acceptability determination and will be a “Go/No Go” responsibility determination.  To 
receive consideration for award, a rating of “acceptable” must be achieved for the technical factor.  The 
Government also reserves the right to eliminate from further consideration those proposals which are considered 
unacceptable and not capable of being made acceptable without major rewrite or revision. 
 
2.0 Award Without Discussions.  As set forth at paragraph (g) of FAR Clause 52.215-1(f)(4),  the Government 
intends to evaluate offers and award a contract without discussions with offerors.  Therefore, the offeror’s initial 
proposal should contain their best terms from a technical and price standpoints.  The government may make a final 
determination as to whether the offeror’s proposal is acceptable or unacceptable, based solely on the initial proposal 
submitted.  Accordingly, offerors are advised to submit initial proposals that are fully and clearly acceptable without 
additional clarification or explanation.  However, the Government reserves the right to open discussions or 
clarifications, if later determined by the Contracting Officer to be necessary. 
 
3.0 Evaluation Approach.  The Government will use informal source selection procedures.  The Contracting 
Officer is the source selection authority and will determine the extent to which each offeror demonstrates a clear 
understanding of the solicitation requirements.  The Government reserves the right to determine which proposals 
show the required capability IAW the evaluation factors.  Each proposal will be evaluated strictly in accordance 
with its contents and will not assume that performance or experience will include areas not specified in the offeror’s 
proposal.  All proposals will be evaluated using the same evaluation criteria to determine whether an offeror’s 
proposal is acceptable, or unacceptable.  
 
4.0 Technical Factors.  This factor is composed of six (6) subfactors:  General Architectural Plan, Materials 
List, General Work Schedule, Superintendent Engineer/Architect Resume, Understanding, and Miscellaneous 
Information which includes Past Performance.   
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4.1 General Architectural Plan Subfactor:  The Government will consider the extent to which the offeror’s 
general architectural plan, drawings, and the equipment distribution list proposed by the offeror satisfies the 
requirement.   
 
4.2 Materials List Subfactor:  The Government will consider the extent to which the offeror’s list of materials 
satisfies the requirements. 
 
4.3 General Work Schedule Subfactor:  The Government will consider the extent to which the general work 
schedule and bar chart meet the requirement.  
 
4.4 Superintendent Engineer/Architect Resume Subfactor:  The Government will consider the extent to which 
the proposed Superintendent Engineer/Architect has experience on projects equal to or greater than the work 
required for this project in terms of scope and magnitude. 
 
4.5 Understanding Subfactor.  The Government will consider the extent to which the proposal demonstrates an 
understanding of the requirements of the project to include; processes, the number of personnel, equipment, and 
licenses and permits required for successful completion of the project. 
 
4.6 Miscellaneous Information Subfactors:  This includes financial information and past performance. 
 
4.6.1 Financial Information:  The offeror shall submit financial information to include a detailed plan of how the 
project will be financed, financial statements, a company-owned property equipment list, their Chamber of 
Commerce Certificate, and a company organizational chart.  The Government will consider to what financial 
resources the offeror plans to use to finance the project, what assets they currently have, current financial status, and 
whether or not the offeror is a legal company incorporated in Colombia.  
 
4.6.2 Past Performance:  Offeror shall submit three (3) past performance references for the past three years 
relevant to the efforts required in the solicitation.  Data concerning the prime offeror shall be provided first, followed 
by each proposed major subcontractor (if applicable), in alphabetical order.  The following information shall be 
included as a minimum: 
 
  (a) Contract Description. 
    Contract No., Type (i.e., FFP, CR, T&M, IDIQ) 
    Date of Contract Award 
    Place of Performance 
    Awarded Price 
    Period of Performance 
     Government Contracting Activity 
    Agency name and address 
    PCO and COR name, e-mail address, telephone and fax numbers 
 
  (b) Performance Summary 
    A brief summary describing the objectives achieved on each contract, detailing how the effort is 
relevant to the requirements of this solicitation.  For any contracts that did not/do not meet original schedule or 
technical performance requirements, provide a brief explanation of the reason(s) for the shortcomings and any 
corrective action(s) taken to avoid recurrence.  The offerors shall list each time the delivery schedule was revised 
and provide an explanation of why the revision was necessary.  The offerors shall also provide a copy of any Cure 
Notices or Show Cause Letters received on each contract listed and a description of any corrective action 
implemented by the offeror or proposed subcontractor.  The offerors shall indicate if any of the contracts listed were 
terminated and the type and reasons for the termination. 
 
4.6.2.1 Past performance will be evaluated on a “Go” or “No Go” basis.  In the case of no past performance, the 
evaluation will be rated as “No Go”.  The Government’s assessment will focus on contracts that meet the following 
conditions: 
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Recency:  Only contracts or subcontracts performed or awarded within the last three (3) calendar years will 

be considered.  
 

Relevance:  Relevant efforts are defined, in relation to the requested Waste Water Treatment construction, 
as historical work performance similar in scope, magnitude, complexity, and utilizing a comparable number of 
personnel with like skills to the project being considered. 
 
5.0 Price:  The Government will perform price analysis to determine reasonableness and affordability of 
overall prices. 
 
5.1 Reasonableness:  Competition usually establishes price reasonableness.  In limited situations, the 
Government will be required to perform additional analysis to determine reasonableness. The techniques and 
procedures described under FAR 15.404-1(b) will be the primary means of assessing reasonableness. The Offeror’s 
proposal will be reviewed for compliance with the requirements specified in the RFP. 
 
5.2 Unbalanced Pricing:  Proposals will be analyzed to determine if the prices are materially unbalanced. 
Unbalanced pricing exists when despite an acceptable total evaluated price, the price of one or more contract line 
items is significantly overstated or understated as indicated by the application of price analysis techniques. An 
unbalanced offer may pose an unacceptable risk to the Government and may be rejected. 
 
7.0 Acceptance:  A written notice of award or acceptance of an offer, mailed or otherwise furnished to the 
successful offeror within the time for acceptance specified in the offer, shall result in a binding contract without 
further action by either party. Before the offer's specified expiration time, the Government may accept an offer (or 
part of an offer), whether or not there are negotiations after its receipt, unless a written notice of withdrawal is 
received before award. 
 

 
 


