SOLICITATION, OFFER, | 1. SOLICITATION NO. 2. TYPEOF SOLICTATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD [ ] seaLepeD  (FB) 02-Sep-2010

(Construction, Alteration, or Repair) WOI3FT-10-T-0054 NEGOTIATED (RFP) 10F 38
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
WF7LKT01680604
7. ISSUED BY CODE |W913FT 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
ACC-TA, RCO BOGOTA
CALLE 24BIS #48-50
USMILGP CONTRACTING See ltem 7
BOGOTA
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: MICHAEL HAY DO 571-383-4231
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Scope: Construction of a dorm area at Facatativa.
FAR 36.204 Disclosure of Magnitude for this construction project is betw een $25,000 and $100,000 USD.

Documents:
Statement of Work: Pages 4 through 12.

Site visit on 7 Sept 2010. Contact the project engineer lvan Morales listed in clause 52.236-27

Proposals due by 1000 AM on 13 Sept 2010, at gate #2 of the U.S. Embassy

11. The Contractor shall begin performance within__ 10 calendar days and complete it within__ 75 calendar days after receiving

|:| aw ard, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

|:|YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to performthe work required are due at the place specified in tem 8 by _10:00 AM (hour)
localtime 13Sep 2010  (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, is notrequired.

C. Alloffers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 30 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO.  (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

AMOUNTS SEE SCHEDULE OF PRICES

17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give nunber and date of each)

AMENDMENT NO.

DATE

OFFER  (Type or print)

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

26. ADMINISTERED BY CODE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

27. PAYMENT WILL BE MADE BY': CODE |

CONTRACTING OFFICER WILL COMP

LETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified
on this form and any continuation sheets for the consideration stated in this

|:| 29. AWARD (Contractor is not required to sign this document.)

Y our offer on this solicitation, is hereby accepted as to the items listed. This award con-

summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED S1A. NAVE OF CONTRACTING OFFICER (Type or printy

TO SIGN  (Type or print)

30B. SIGNATURE 30C. DATE TEL: EVAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)




ITEM NO
0001

ITEM NO
0002

WO13FT-10-T-0054

Page 3 of 38
Section B - Supplies or Services and Prices
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Each
CONSTRUCTION
FFP
CONTRACTOR SHALL CONSTRUCT DORMITORIES FOR PHASE II IN
FACATATIVA, IN ACCORDANCE WITH THE STATEMENT OF WORK.
THE CONTRACTOR SHALL COMPLETE THE DETAILED PRICE SHEET
AND ONLY ENTER THE TOTAL AMOUNT IN THIS BLOCK. DO NOT
INCLUDE IVA IN THIS TOTAL.
FOB: Destination
PURCHASE REQUEST NUMBER: WF7LKT01680604
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Each
IVA TAXES
FFP

CLIN included for accounting purposes only. An IVA exemption letter shall be
issued to the contractor upon award.

FOB: Destination

PURCHASE REQUEST NUMBER: WF7LKT01680604

NET AMT
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Section C - Descriptions and Specifications
SOW
SOW

STATEMENT OF WORK (SOW)
FACILITIES UPGRADE FOR DORMITORIES PHASE 11 (COLAR AREA)

1.0 SCOPE OF WORK: The contractor shall furnish all labor, transportation, equipment, materials and
services necessary to construct two barracks rooms for 16 people each (total of 32), and one bathroom on the top
floor of the dormitories in the COLAR Area, Facatativa, Cundinamarca, Colombia. The floor area, roof, a living
room, a kitchen, and exterior walls are already in place. The measurement of the floor area is 20.5m long by 15m
wide. The project consists of building internal masonry walls, applying stucco, paint, building wooden closets,
installing window blinds, electrical installations, and finishing the ceilings. A wastewater and potable water system
to include connection to one bathroom with three (3) sinks and three (3) showers shall also be constructed. The
floor layout shall be according to the sketch provided, and drawings approved to the Contracting Officer
Representative (COR).

2.0 PRELIMINARIES:

2.1 Drawings: Contractor shall provide final structural, architectural, hydro-sanitary and electrical drawings
for COR approval within 15 days of contract award.

2.2 Provisional Fencing and Camp: The contractor shall install a provisional fencing and a camp during
project development. Upon project completion, the contractor shall dispose of the fence and camp to an area
indicated by the base communications battalion.

2.3 Safety: All accident risk areas in must be visibly marked with warnings of potential safety concerns.

24 Unforeseen Conditions: The Contractor shall conduct an aerial, surface, and underground interference search
to avoid damage to utility elements in the work area, before excavation work begins. If an interference is found, the
contractor shall protect it properly, and suggest an alternative for approval by the COR.

2.5 The contractor shall not initiate work until the following are complete:
a. The Contracting Officer (KO) issues the Notice to Proceed Letter.
b. Contractor delivers the drawings, tests, material samples, etc. to the COR for approval.

c. Contractor delivers a list of the complete names, identification card numbers and place of issue, for
personnel on-site to base security personnel for investigation and entry permits.

3.0 SPECIFICATIONS

3.1 Water Supply and Sanitary Network: The hydraulic connection shall be from the existing water line,
and shall be the main line to the bathroom facilities. The contractor shall construct a house connection in Polyvinyl
Chloride (PVC) RDE 21 or better according to manufacturer’s, and the Instituto Colombiano de Normas Técnicas y
Certificacion ICONTEC 1500 instructions. The network shall be subject to the following tests for COR approval:
The first shall be prior to filling trenches or covering pipe, the second after filling with water, and the final 15 days
before project completion. A register shall be installed for all hydraulic systems.

3.2 Electrical System: The internal electrical construction shall be in accordance with the electric regulations
in effect in Colombia, the National Electrical Code (NEC)/American National Standards Institute (ANSI)/U.S.
Energy Information Administration (EIA)/Telecommunications Industry Association (TIA)/Thermoplastic
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Elastomer-Ether-Ester (TEEE)/National Fire Protection Association (NFPA), and allow for 30% above the
maximum normal usage capacity of all electrical systems being used simultaneously. All drawings and systems shall
conform to the International Electrotechnical Commission (IEC) 61024-1-2 and Normas Technicas Colombianas

(NTC) 4552). The system shall be grounded.

NOTE: Wiring shall conform to the following requirements.

. Load calculations shall have a minimum of 300W per workstation
. Power outlets shall be orange for the regulated outlet, and Almond (Beige) for the non-regulated outlets.
Identification shall be in acrylic, and independent for each power outlet.
. All energy cables shall be American Wire Gauge (AWG) and have isolation Thermoplastic Heat and Water
Resistant Nylon (THWN) coating, subject to the following color code:

Green: Earth.

White: Neutral.

Black: Not regulated.

Yellow, red, blue: Regulated.
. This code shall flow from the electrical board of distribution to the final point of exit. Joints within the
system are not allowed. They shall only be in the boxes.
. All protection elements shall be from the same recognized manufacturer.
. All cable ends or joints shall have terminals, or spring-like connectors, whichever is appropriate to type.

3.2.1  Electrical House Connections: These shall be underground Polyvinyl Chloride (PVC) pipe and include
distribution switchboard and other elements in COR approved drawings. The main electrical feed and the entire
electrical distribution system shall comply with Normas Technicas Colombianas (NTC-2050).

3.2.2  Electrical Installations: The Contractor shall provide calculus records showing actual load and estimated
reserve charge with cable caliber for COR approval, before installation. All outlets shall be grounded, and ensure
they correspond to the needs of the project. The contractor shall ensure that the ground system corresponds to
project needs.

3.2.3  Electrical Apparatus: All areas shall provide a minimum of 400 luxes. Lighting levels shall be verified at
least one (1) hour after dark. Switches shall be located at the right hand of each door.

4.0 FINISHING:

41 Tiles: Contractor shall provide and install new (No 5) high traffic tiles for all bath areas, which includes a
broom guard. Colors, styles, and sizes must be approved by the COR a minimum of eight (8) working days prior to
installation.

4.2 Wall Veneers: The contractor shall provide and install wall veneer for bath areas. They shall be the “Linea
Nova” type 20cm x 20cm or equal, up to 1.80m high. It includes metallic end caps, which give a nice clean look to
the interior space.

4.3 Exterior and Interior Painting: The contractor shall paint all beams and concrete structures with three
layers of “Viniltex” paint (or equal) for interiors, and “Koraza” (or equal) for exteriors. Contractor shall provide
samples of all wall colors, and veneers for the COR approval, within 15 days of contract award.

4.4 Doors and Doorframes: Contractor shall provide one entrance door, one bathroom door, and three toilet
area doors similar to those currently in the building. Style and type shall be approved by the COR a minimum of
eight (8) working days prior to installation. The contractor shall provide and install doorframes in metallic cold
rolled 18 caliber laminate. They shall be painted with anti-corrosive paint at a minimum of 3 mils, with two top
coats of enamel at a minimum of 3 mils. Contractor shall be provide all door accessories required for installation.
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4.5 Commemorative Plate: The Contractor shall supply and install a plaque in “piedra mufieca” of 0.50m by
0.40m emphasizing Colombian Army and American People support. The text of the commemorative plate shall be
submitted to the COR for approval, before ordering.

4.6 Sanitary Apparatus: Contractor will provide and install all apparatus and accessories required for the
bathrooms shown in sketches. Contractor shall provide and install three “Avanti” type sinks, or equal to include all
connections and fittings for correct operation. Each of the three installed sinks shall have a beveled mirror 0.90m
high, with the width the same as the final approved sink design. The bathrooms shall have three toilets, four urinals,
three sink faucets, three hygienic paper dispensers, and floor drains sufficient for the area. The contractor shall
provide and install metallic protection “win” in all corners of the bath walls. The contractor shall provide and install
three soap dispensers, three faucets, and three towel hooks. The contractor shall install glass doors in all three
showers. Style and type shall be approved by the COR a minimum of eight (8) working days prior to installation.

4.7 Blinds: Contractor shall install three vertical blinds in the existing living room and the kitchen, similar to
the existing blinds currently in the building. They shall be 3.5 inches wide. The contractor shall submit options for
the blind mechanisms, and colors to the COR for approval a minimum 8 days prior to installation.

4.8 Closets: Shall be built with high quality immunized wood and include shelves, drawers, clothes racks, and
measure approximately 4 meters long..

5.0 MATERIALS

5.1 Masonry: This is the internal and external masonry for the dormitories based on sketch attached. Walls shall be
square, plumb, seating brick in mortar 1:4 forming joints not thicker than 1.5 cm. ICONTEC norms shall govern. A
sample of unit block shall be provided for COR approval a minimum of eight (8) working days prior to installation.

5.1.1 Cement must be Portland, ASTM-C-150, TYPE I specification.

5.1.2 Sand shall be natural, clean, and free of impurities. Blue mine sand is preferred. It shall pass through a No. 4
screen, with only 10% able to pass through a No. 100 screen.

5.1.3 Water shall be potable, free of any oil, saline, or organic material substances.

5.1.4 The mortar sand and cement shall be mixed at three parts cement, to one part sand. It shall be mixed to achieve
a homogeneous impurity free mix. Mortar that has started to set cannot be used.

5.1.5 Internal walls of the dormitories shall be in No. 4 masonry block, and covered in plaster or stucco. Concrete
surfaces being prepared for stucco, shall be rough for adherence. Cement, sand, water, and other additives shall be
mixed for areas needing stucco. The stucco pattern shall have sharp edges and be totally straight. Waterproof stucco
shall be applied in all interior wet zones at a minimum thickness of 1.5 cm. All other interior walls shall be in
plaster.

5.2 Electrical Materials: All material and equipment shall be new, from accredited companies, and approved
by the Underwriters Laboratories, Verband der Elektrotechnik, Elektronik und Informationstechnik e.V. of
Germany, or similar entities. All shall include protection against tropical climates. All material or equipment that
becomes defective or damaged during installation shall be replaced at no cost to the government. The COR shall be
given the manufacturers’ names and detailed data for the following before installation: Panels and sub-panels,
conductors, layout conduit and accessories, light switches, wall sockets, controls, inside and outside light fixtures,
transformers, and medium frequency structural elements.

5.2.1  Distribution Panel: The panel shall have a neutral terminal, and include a ground rebar. The circuit
breakers shall be connected to the rebar before the load is balanced. It shall be embedded, with the only access from
the front doors. The circuit protection devices shall be the thermo-magnetic types for 60 cycles, with outputs not
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lower than 10,000 amps. All boards shall include the permanent identification of each circuit or feeder. 220 volt
outlets shall be identified. The end-user shall be given two sets of operation instructions.

5.2.2  Bare Continuity Conductor: All Electrical Metal Tubing ducts and conduits and/or metal cable trays
shall have a bare continuity lead (directly connected to the grounding rebar of the power circuit panel) with a gauge
that complies with applicable standards.

5.2.3  Layout Conduit: All electric conductors installed in the layout conduit shall be indicated in the plans or
specifications, and meet the following installation requirements. All underground metallic conduits shall be painted
with an asphalt base paint before being covered with concrete. All exposed conduit shall receive two coats of anti-
corrosive paint, as well as supports, accessories, and register boxes. The scratched metallic surfaces of electronic
equipment, shall be repainted to the original finish.

5.2.4  Register Boxes and Outlets: Shall be the appropriate size and type to hold the necessary amount of
conductors in accordance with Colombian installation regulations. Unnecessary perforations in the boxes or
accessories, shall be filled-in. Circular outlet boxes are not authorized. All embedded boxes and accessories shall be
galvanized steel, and may be octagonal, square, or rectangular shaped. All boxes exposed to the weather shall be
weather-proof. Outlet boxes installed on the surface shall be 4” x 4°’, and octagonal or square. Lights embedded in
the concrete, shall be level. Lights installed in false ceilings shall have one register box attached to the conduit,
with another attached to the light unit.

5.25  Conductors: The conductors shall be copper Thermoplastic High Heat-resistant Nylon-coated (THHN)
unless otherwise specified. The insulation shall be for 600 volt service. All wires shall be American Wire Gauge
(AWG) No. 12, unless they are for signals and controls which may be less. Gauges No. 10 or less, shall be flexible.
For conductor identification, the same colors shall be used for each different phase, and a uniform color throughout
the project, but the terminals shall be covered with colored tape for proper identification in panels and cabinets. No
wire joints shall be allowed inside the pipes. In the outlet or register boxes, the connections shall be No. 8 or
smaller, and be either the Minnesota Mining & Mfg. Co. Scotchlok type, or the Ideal Industries Wing Nut type, or
equal. All terminals shall have at least 20 cm of the wire left over for connecting other devices.

5.2.6  Light Switches and Outlets: The contractor shall provide all light switches for the outlet boxes. All
switches shall be turned ON in the up position. Light switches shall never interrupt the neutral conductor, or
connected to a hot line. Light switches shall be installed approximately 1.20m above the floor. Light switches shall
be one pole or two poles moved two ways, at 15 amps, 120 volts, AC, lever operation, and according to National
Electrical Manufacturers Association standards.

5.2.7  Lights: Shall be firmly attached with the correct suspension system for the ceiling type, but easily
removed without damage to other finishes. All embedded lights shall be flush so that light does not show between
the concrete slab and the molding. Fluorescent lights shall have a reactor ballast for a high power factor of (cos @:
0.9) at the indicated voltage. Cool white lamps shall be used. Ballasts with two tubes are preferred whenever
possible. Incandescent lights shall be approved for 120-volt service and equipped with lamp holders for sockets;
unless otherwise specified. The candlelight shall have a nominal voltage of 120 volts, and have a frosted interior,
unless otherwise specified. All lights wattage shall be indicated by the COR. All fluorescent and multi-vapor lights
on the concrete slab shall be supported by No. 16 AWG galvanized wire, from at least three points.

5.2.8  Waste and Potable Water Equipment: The wastewater and potable water systems shall be constructed
with PVC Schedule 40 pipe, at specifications of American Society for Testing and Materials (ASTM) D-3034 and
2241. All accessories shall be according to ASTM 2655-73. All valves shall be free of defects and labeled with the
manufacturer’s name. Preferred valves are manufactured in the USA from the following manufacturers: Crane
Company, Jenkins Brothers, Walwort & Co., Powell, Stockham, Lunkenheimer, Reading, Prett, Candy, or equal.

5.2.9  Duct System: The installation of all electric system conduits and wires of the cabling system shall use
EMT ducts or conduits and/or metal cable trays to preserve esthetical conditions.
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5.2.10 Branch Circuits: The conductors delivered shall be multiwire, in electrolytic red copper at 99% purity,

soft tempering and thermoplastic isolation for 600V type THHN/THWN 900C. The conductors for each branch
circuit shall go together in a single span until derivation in the first feed point.
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
0002  Destination Government Destination Government

CLAUSES INCORPORATED BY REFERENCE

52.236-5 Material and Workmanship APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(1) The Offeror and/or any of its Principals-

(A) Are () are not ( ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () have not ( ), within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or
receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this
solicitation); and

(C) Are ( ) are not () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and

(D) Have [ballot], have not [ballot], within a three-year period preceding this offer, been notified of any delinquent
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:
(1) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not

finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the
liability, the liability is not finally determined until all judicial appeal rights have been exhausted.
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(1) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection
action is precluded.

(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under .R.C. Sec. 6212, which entitles
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer
has exercised all judicial appeal rights.

(i1) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been
issued a notice under L.LR.C. Sec. 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should
the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial
appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec. 6159. The taxpayer is making
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the
taxpayer is not currently required to make full payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(i1) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager;
head of a division or business segment; and similar positions).

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course
of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0001 75 dys. ADC 1

0002 75 dys. ADC 1

CLAUSES INCORPORATED BY REFERENCE
52.242-14

Suspension of Work

CLAUSES INCORPORATED BY FULL TEXT
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SHIP TO ADDRESS UIC

SEE THE ATTACHED PWS/SPEC
DESGINATED COR OR POC
FOR COMPLETE DELIVERY
INFORMATION

SEE SCHEDULE

FOB: Destination

WEF7LKT

(SAME AS PREVIOUS LOCATION)
FOB: Destination

WEF7LKT

APR 1984

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (¢) complete the entire
work ready for use not later than 75 days. * The time stated for completion shall include final cleanup of the

premises.

(End of clause)
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Section G - Contract Administration Data

PAYMENT INSTRUCTIONS
ADDENDUM TO 52.212-4  CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (OCT 2008)

The following instructions are added to paragraph (g):

PAYMENT PROCESS / PROCESO DE PAGO:

TO SUBMIT THE INVOICE:
Present an Original invoice and one copy to the USMILGRP Payment Office at one of the below addresses:

Within Colombia:

Billing Address:

Calle 24 Bis 48-50 (PUESTO # 1)
US Embassy

USMILGRP — Contracting Office
Attn: Tatiana Suarez

BOGOTA, COLOMBIA

TEL: 011-571-383-2552

Invoices will be received ONLY on Tuesdays from 10:00am thru 12:00 pm by Tatiana Suarez Ext 2765.

Or if sent from the U.S:

Billing Address:
USMILGRP-BOGOTA
ATTN: TATIANA SUAREZ
CONTRACTING OFFICE
UNIT 5140

APO AA 34038

Or to the following e-mail addresses:
Michael.haydo@tcsc.southcom.mil
suarezt@bogota.mg.southcom.mil
saavedrm@bogota.mg.southcom.mil
Robert.devisser@tcsc.southcom.mil

Note:

PLEASE SIGN THE FIRST PAGE OF THIS CONTRACT AND RETURN A COPY BY EMAIL.

WHEN DELIVERING THE PRODUCTS OR COMPLETING THE CONTRACTED SERVICES, HAVE
THE GOVERNMENT REPRESENTATIVE SIGN THE RECEIVING SECTION OF THE CONTRACT. A
COPY OF THIS PAGE MUST BE ATTACHED TO THE INVOICE SUBMITTED FOR PAYMENT.

THE INVOICE WILL NOT BE PROCESSED UNLESS THESE INSTRUCTIONS ARE FOLLOWED.

When the contract requires delivery at the Warehouse 18 of Catam, an access authorization shall be requested at
least 24 hours prior in the following phone number: 011-571-4238400.
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Please submit a copy of the Contract with each invoice.

PARA RADICAR LA FACTURA:
Radicar una factura original y una copia en el Grupo Militar, Embajada Americana en la siguiente direccion:

Dentro de Colombia:

Oficina de Pago:

Calle 24 Bis 48-50 (PUESTO # 1)
US Embassy

USMILGRP — Contracting Office
Attn: Tatiana Suarez

BOGOTA, COLOMBIA

TEL: 011-571-383-2552

Las facturas seran recibidas UNICAMENTE los dias Martes de 10:00am a 12:00pm por Tatiana Suarez Ext. 2765.

Si se envia desde los Estados Unidos:

Oficina de Pago:
USMILGRP-BOGOTA
ATTN: TATIANA SUAREZ
CONTRACTING OFFICE
UNIT 5140

APO AA 34038

O pueden ser enviadas a los siguientes correos electronicos:
Michael.haydo@tcsc.southcom.mil
suarezt@bogota.mg.southcom.mil
saavedrm@bogota.mg.southcom.mil
Robert.devisser@tcsc.southcom.mil

Nota:

FAVOR FIRMAR LA PRIMERA PAGINA DE ESTE CONTRATO Y DEVOLVER VIA EMAIL.

EN EL MOMENTO DE LA ENTREGA DE LA MERCANCIA O AL REALIZARSE ALGUN SERVICIO,
FAVOR HACER FIRMAR AL REPRESENTANTE DEL GRUPO MILITAR LOS RECIBO BLOQUES
DEL CONTRATO. UNA COPIA DE ESTA HOJA DEBE SER ADJUNTADA A LA FACTURA A
RADICAR.

LA FACTURA NO SE PROCESARA SI NO SIGUE ESTAS INSTRUCCIONES.

Cuando la entrega de los elementos sea necesaria hacerla en el Hangar 18 de Catam, debe solicitarse el permiso de
ingreso correspondiente con (24) horas de anterioridad comunicindose al nsmero telefonico: 011-571-423-8400.

Por favor anexe una copia del contrato a cada factura.
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DORMITORIES IN COLAR AREA

BATALLON DE COMUNICACIONES DEL EJERCITO, CITEC,
FACATATIVA, COLOMBIA

Item

Description

Unit

Quantit

Unit.

T. Value COP$%

T. Value US$'

i Value

1{Provisional camp and fencing

' &

1|Architectonic drawings $ $
1.2|Hydraulic and sanitary drawings| ea 1 $ $ $
3|Electrical drawings $

' &

' &

' ¥

1|Masonry Blocks No. 4 $ $ $
3.2|Stucco 1:3 (include edges and m2 144.4 $ $ $
dilatations) - - -
3.3|Stucco 1:3 (waterproof for m2 41.9 $ $ $
bathrooms) - - -
4|Plaster 144.4

' &

' &

' &

1|Doors for showers in bathrooms $ $ $
4.2|Wood doors Un 2 $ $ $
4 .3|Doors for sanitaries Un 3

' &

5.1

Painting

m2

144.4
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% 1

,w_ 1

,m, 1

' &

'

5.2|Veneer in bathroom walls in m2 41.9
ceramic tile - - -
5.3|Veneer in bathroom floor in m2 19.5 $ $ $
ceramic tile - - -
5.4|Veneer in rooms in ceramic tile m2 111.6 $ $ $
5.5|Drywall ceiling m2 131.1

' &

'

' &

6.1|Sanitary network m 25 $ $ $
6.2|Pression network PVC 3/4" and m 120 $ $ $
6.3 gjnitary points PVC Un 10 $ $ $
6.4|Pression points PVC Un 13 $ $ $
6.5|Drainage points PVC Un 7 $ $ $
6.6|Reventilation Un 2 $ $ $
6.7|Sinks Un 3 $ $ $
6.8|Sanitaries Un 3 $ $ $
6.9|Urinals Un 4 $ $ $
6.10[Accesories for sinks and Un 8 $ $ $
showers - - -
6.11|Bathrooms cabinets Un 2 $ $ $
6.12(Mirrors m2 2 $ $ $
6.13|Electrical water heater Un 3 - - -

' &

7.1|Electrical connection ea 1 $ $ $
7.2|Internal electrical installation ea 1 $ $ $
7.3|Electrical outlets Un 32 $ $ $
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7.4

Electrical interrupters

% 1

,w_ 1

,m, 1

Lights

Closet

'

'

' &

Blinds

9.1|General cleanliness ea 1 $ $ $
SUM OF ITEMS (alternative 1) $ $ $
1,850 - -

Administration and Unforeseen 20% $ $
AU - -
SUM OF ITEMS $ $
Estimated IVA (TAXES) for 16% $ $
Contractor - -
Estimated Profit for Contractor 7% $ $

Execution Time in Calendar |75 Days

Days

Payment form

Guarantee

Exchange Rate USD$1 =
COL$1700

SPECIAL INSTRUCTIONS

SPECIAL INSTRUCTIONS

1.0 Activities Report: A weekly report shall be submitted, to the Contracting Officer Representative (COR),
in advance every week on the Friday prior to starting work. Report shall include all activity situations related to the
project.
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2.0 Work Schedule: A weekly progress schedule shall be provided to the COR in Microsoft Project every
week with the activity report on Friday for the next scheduled week. The schedule shall take into account, time
requirements for completion, to include unforeseen events, and factors such as traditional weather patterns for the
time of the year.

THE GOVERNMENT OF THE UNITED STATES shall be excluded from paying any type of additional
compensation, lawsuits or other expenses due to accidents and calamities of any of the employees of the
contractor, subcontractors, suppliers, or relatives attached to them.

3.0 Wage Payment and Social Benefits Policy: As required by Colombian Law.

4.0 Safety: The Contractor shall provide employees with all the necessary safety equipment that is suitable for
the task at hand, and comply with Colombian Safety Council (CCS) established standards. The contractor shall also
provide a statement of the Personal Protective Equipment (PPE) supplied. The Government may stop or suspend
work at the contractor’s expense until CCS compliance is reestablished.

5.0 Work Quality and Stability: (Warranty) Contractor shall ensure the quality of the construction during
the warranty period. This warranty shall remain valid for three (3) years from the date of final payment. This
warranty shall be provided to the Contracting Officer (KO) no later than eight (8) days before the final contract
acceptance date.

6.0 Contractor Payments and Final Payment: Payment will be made via the Progress Payments Clause of
the contract. No advance payments are authorized. The Contractor may be paid for material items purchased and
stored on-site. If the project is less than 30 days, contract payment will be made in one single payment after
construction inspection and acceptance, and all submittals are approved. If contract completion is greater than 30
days, progress payments for percentage of work complete may be authorized, and invoiced in 30 day increments.
Final payment will be paid only after work is inspected and accepted, and submittals are approved in accordance
with contract terms and conditions.

7.0 Prior to Project Completion Date: The following documents shall be delivered to the COR/KO prior to
the project being considered complete. These documents shall be in English, or if in Spanish, have an English
translation. All must be complete before the Work Acceptance Document, and complete final payment.

7.1 Punch List - Including the punch-list inspection corrections

7.2 Closing Reports: Closing report of the work executed (Original and two copies, one English and one in
Spanish) with: Copies of the plan on letter-size paper, certifications, complete inventory, project description, lab
test results, copy of the construction license, release of claims, maintenance manuals, and photos and video of each
stage of the construction process. In the event that the requesting military unit does not authorize photographs, this
requirement is waived.

7.3 Drawings: Original and two copies of all as-built (Record Drawings) including all construction details
presented on large sheets (1 m x 0, 70 m).

7.4 Plan and Final Report: The contractor shall submit three copies of the plan and final reports on CDs in
English, or both English and Spanish.

7.5 Payment Certification - Written Certification of all final payments made to the suppliers, subcontractors
and workers. This submission of a written certification shall be signed by an authorized representative of the
company witnessing that the contractor has fully paid his suppliers, workers and subcontractors is required.

7.6 Municipality Clearance of Payments — Contractor shall submit a written certification of approval from
an authorized Municipality official stating that no materials and/or money are owed.
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7.7 Inspection and Acceptance - A copy of the Inspection and Acceptance of the work letter signed by an
authorized representative of the government.

8.0 SPECIFICATIONS CHANGES:

8.1 Technical Modifications: The Contractor is not authorized to perform any technical changes to contract
requirements, without previous written authorization of the KO. The assigned COR will receive written
authorization from the KO, and then forward that authorization to the contractor. If the contractor executes any
work without authorization, they will assume all associated costs for the unauthorized work.

8.2 Modifications Implying a Greater Cost to Contract Value: If the contractor determines that additional
work and greater quantities that will result in additional costs are necessary, the contractor shall make a
recommendation to the KO through the COR before contract expiration. The contractor shall send a detailed
proposal for additional work and any additional time required. All prices for additional work shall be negotiated
between the government and the contractor prior to work performance. Any additional work or changes authorized
shall be made to the contract by the KO as a contract modification.

9.0 STANDARDS:

9.1 Legal Standards: All work shall be accomplished according to specified standards. If conflicts occur, the
strictest rule applies. The contractor shall inform the COR immediately of identified conflicts.

9.2 Earthquake Standard: Construction shall be accomplished in accordance with the Colombian Code of
Earthquake Resistant Construction NSR-98.

9.3 Quality Assurance: The COR shall monitor and inspect the contractor’s performance under this contract
using the quality assurance procedures in the Federal Acquisition Regulation Clause 52.246-12, Inspection of
Construction.

9.4 Project Manager/Superintendent: The contractor shall appoint a qualified engineer or architect as the
Project Manager/Superintendent, who shall be responsible for project execution, and give pertinent technical
information. The resume of this individual shall be submitted with the proposal for technical evaluation. The
contractor shall not replace, substitute or remove key personnel without prior approval of the KO. The Project
Manager or alternate shall be physically present on site between the hours of 0730 and 1630, Monday through
Friday, except holidays. After duty hours, the project manager or alternate shall be available within two hours of
notification.

9.5 Project Schedule: The Contractor shall submit a detailed project schedule to the COR within ten (10)
days of contract receipt. The schedule shall take into account down days for inclement weather. Contractor shall
include quality assurance inspections and Activity Hazard Analysis (applicable to all types of work to be performed)
in advance of any work such as site preparation, and concrete work. The project schedule shall have expected
completion dates, execution time of each phase, mid-point completion of project, and monetary values. If a
schedule needs changed, a new schedule shall be submitted to the COR for approval within two (2) working days.
Overtime, if incurred shall be the contractor’s responsibility and shall not be charged to the contract.

9.6 Meetings: The Project Manager may be required to meet at as scheduled by the COR or KO for the
duration of the contract.

10.0 CONTRACTOR RESPONSIBILITY:
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10.1 Site Access: The site is at the COLMIL Base at La Macarena Meta. Access shall be pre-coordinated with
Ivan Morales (USMILGRP Engineer) at 311-462-5675 by providing names and identification numbers for workers,
prior to commencing work. Parking and deliveries shall be pre-coordinated with surrounding office personnel, so
that they do not interfere with their duties. The contractor shall send a list of personnel with complete names,
identification card numbers, and a list of vehicles and equipment that require access. Photo identification cards shall
be provided by the contractor for all personnel.

10.2 Schedule: The work schedule shall be from 7:00 a.m. to 4:00 p.m. If other times are necessary, the
contractor shall receive approval of the change two (2) days before new schedule begins. If overtime is necessary,
contractor shall receive COR approval 72 hours in advance. The contractor shall notify the COR and installation
POC at least five (5) days prior to any holiday they plan to work; to ensure base access.

10.3 Cleanliness and Debris Removal: The Contractor shall remove all debris or surplus materials from the
work site when work is complete. The Contractor shall maintain the project site in a neat, orderly, and safe
condition at all times. Contractor shall coordinate with local Colombian agencies to dispose of debris materials. All
temporary structures shall be removed from the site as soon as progress permits.

104 Damage to Persons or Property: The contractor shall be responsible for all damages to persons or
property as a result of fault or negligence, and shall take safety and health precautions to protect the work,
employees, local public, and the property of others. The contractor shall protect or repair any damage to the
surrounding areas (grass, gravel, sidewalks, etc), incurred during the course of the project. Work site areas, and
equipment shall also be protected to minimize damage.

10.5 Construction Operations and Storage Areas: The contractor shall confine all operations (including
storage of materials) to areas authorized or approved by the COR. Government agencies shall have access to the
premises for fire, safety, and security inspections, or site visits as authorized by the KO.

10.6  Subcontractors and Personnel: The contractor shall assure that all subcontractors have obtained all
requisite licenses and permits. The contractor shall provide list of all workers assigned to the project for the
necessary security checks. The list shall be submitted to the COR five (5) days after contract award. The list shall
include the following information:

Full Name
Place and Date of Birth
Current Address
Identification Number

11.0 LAWS AND REGULATONS:

111 General: The contractor shall be responsible for complying with all laws, codes, ordinance, and
regulations applicable to work performance; to include the host country, and the lawful orders of any authority
having jurisdiction. In the event of a conflict occurs between the contract and such orders, the contractor shall
promptly advise the COR and the KO, with a proposed resolution.

11.2 Labor, Health and Safety Laws: The contractor shall comply with all local labor laws of Colombia,
regulations, customs, insurance, and practices pertaining to labor, safety and similar matters to the extent that such
compliance is not inconsistent with the requirements of this contract.
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11.3 Licenses and Permits: Colombian Military Base at Facatativa authorities are responsible to provide the
licenses required to comply with all applicable Host Nation laws, rules and regulations. The Contractor shall
provide all information required for its execution.

114 Environmental Protection: The contractor shall comply with all applicable pollution, and enviromental
control and applicable provisions of the Colombian codes and regulations/laws. Disposal of hazardous waste,
containers, or similar components shall only be disposed of in a hazardous waste disposal site. Only waste sites
permitted by the US Environmental Protection Agency and/or the Government of Colombia shall be utilized for
such actions.

115 Documentation Ownership: All drawings, specifications, operation and maintenance handbooks, and any
other project documents, shall belong to the USMILGRP upon contract completion.

11.6 Unforeseen Site Conditions: Potential additional work, material quantities, or cost due to unforeseen site
conditions, shall be recommended in writing to the COR and Contracting Officer. The contractor shall outline a
detailed proposal to accomplish the additional work and any additional time required. All prices for additional work
shall be negotiated prior to execution. The KO shall authorize all changes by contract modification, before the
contractor may execute work.
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.209-6 Protecting the Government's Interest When Subcontracting ~ SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.214-34 Submission Of Offers In The English Language APR 1991
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.222-50 Alt 1 Combating Trafficking in Persons (Aug 2007) Alternate I AUG 2007
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.225-14 Inconsistency Between English Version And Translation Of FEB 2000
Contract
52.232-5 Payments under Fixed-Price Construction Contracts SEP 2002
52.232-23 Alt1 Assignment of Claims (Jan 1986) - Alternate I APR 1984
52.232-27 Prompt Payment for Construction Contracts OCT 2008
52.233-1 Alt1 Disputes (Jul 2002) - Alternate I DEC 1991
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law for Breach of Contract Claim OCT 2004
52.236-7 Permits and Responsibilities NOV 1991
52.236-17 Layout of Work APR 1984
52.236-26 Preconstruction Conference FEB 1995
52.246-21 Warranty of Construction MAR 1994
52.247-27 Contract Not Affected by Oral Agreement APR 1984
52.249-2 Alt 1 Termination for Convenience of the Government (Fixed- SEP 1996
Price) (May 2004) - Alternate I
52.249-10 Default (Fixed-Price Construction) APR 1984
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7000 Requirements Relating to Compensation of Former DoD JAN 2009
Officials
252.203-7002 Requirement to Inform Employees of Whistleblower Rights JAN 2009
252.222-7002 Compliance With Local Labor Laws (Overseas) JUN 1997
252.225-7031 Secondary Arab Boycott Of Israel JUN 2005
252.225-7041 Correspondence in English JUN 1997
252.225-7042 Authorization to Perform APR 2003
252.229-7000 Invoices Exclusive of Taxes or Duties JUN 1997
252.232-7008 Assignment of Claims (Overseas) JUN 1997
252.232-7010 Levies on Contract Payments DEC 2006
252.233-7001 Choice of Law (Overseas) JUN 1997
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991

252.247-7023 Alt Il Transportation of Supplies by Sea (May 2002) Alternate III MAY 2002

CLAUSES INCORPORATED BY FULL TEXT

52.232-16 PROGRESS PAYMENTS (JUL 2009)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions:



WO913FT-10-T-0054
Page 23 of 38

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
previous progress payments made by the Government under this contract. The Contracting Officer will consider
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.
(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due
and will be paid to subcontractors--
(1) In accordance with the terms and conditions of a subcontract or invoice; and

(i1) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(1) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments

until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1)
of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(i1) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliquidated progress payments to subcontractors) nor

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in
dollar amounts of less than $2,500. The Contracting Officer may make exceptions.
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(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract
price of the items.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(¢) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following

conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(1) Failure to make progress or

(1) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this
clause.

(d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(i1) Special tooling and special test equipment to which the Government is to acquire title under any other clause of
this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this
clause; and
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(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,
the termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause,
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(1) Delivered to, and accepted by, the Government under this contract; or

(i1) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress
payments that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(g) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial
statements, and other pertinent information (including estimates to complete) reasonably requested by the
Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable
opportunity to examine and verify the Contractor's books, records, and accounts.

(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the
date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of
total costs to complete all remaining contract work required under the contract. The estimates shall include
sufficient detail to permit Government verification.

(3) Each Contractor request for progress payment shall:

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as
required by agency regulations, in accordance with the form instructions and the contract terms; and

(i) Include any additional supporting documentation requested by the Contracting Officer.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall,
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
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Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.
(1) Reservations of rights.
(1) No payment or vesting of title under this clause shall --
(1) Excuse the Contractor from performance of obligations under this contract or
(i1) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this
contract and

(i1) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions
are met:

(1) The amounts included are limited to--

(1) The unliquidated remainder of financing payments made; plus

(i1) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(1) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this
clause with its Alternate I for any subcontractor that is a small business concern;

(i1) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.
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(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(1) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for,
and definition of, performance-based payments in FAR Part 32;

(i1) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(i1) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had
been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause,
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
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incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(1) Due date. The designated payment office will make progress payments on the 30th day after the designated
billing office receives a proper progress payment request. In the event that the Government requires an audit or
other review of a specific progress payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the specified due date. Progress
payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt
Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified
in this contract.

(End of clause)

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER—OTHER THAN CENTRAL
CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT) except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--
(1) Accept payment by check or some other mutually agreeable method of payment; or

(i1) Request the Government to extend payment due dates until such time as the Government makes payment by
EFT (but see paragraph (d) of this clause).

(b) Mandatory submission of Contractor's EFT information. (1) The Contractor is required to provide the
Government with the information required to make payment by EFT (see paragraph (j) of this clause). The
Contractor shall provide this information directly to the office designated in this contract to receive that information
(hereafter: “designated office™) by no later than 15 days prior to submission of the first request for payment. If not
otherwise specified in this contract, the payment office is the designated office for receipt of the Contractor's EFT
information. If more than one designated office is named for the contract, the Contractor shall provide a separate
notice to each office. In the event that the EFT information changes, the Contractor shall be responsible for
providing the updated information to the designated office(s).

(2) If the Contractor provides EFT information applicable to multiple contracts, the Contractor shall specifically
state the applicability of this EFT information in terms acceptable to the designated office. However, EFT
information supplied to a designated office shall be applicable only to contracts that identify that designated office
as the office to receive EFT information for that contract.

(¢) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
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Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. (1) The Government is not required to make any payment under this contract until after
receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of the
correct EFT information, any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of
an improper invoice and delays in accrual of interest penalties apply.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using
the changed EFT information no later than 30 days after its receipt by the designated office to the extent payment is
made by EFT. However, the Contractor may request that no further payments be made until the updated EFT
information is implemented by the payment office. If such suspension would result in a late payment under the
prompt payment terms of this contract, the Contractor's request for suspension shall extend the due date for payment
by the number of days of the suspension.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(i1) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(1) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make payment and the
provisions of paragraph (d) shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall provide the EFT information required by paragraph (j) of this clause to the designated office, and
shall be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of this clause shall
apply to the assignee as if it were the Contractor. EFT information that shows the ultimate recipient of the transfer
to be other than the Contractor, in the absence of a proper assignment of claims acceptable to the Government, is
incorrect EFT information within the meaning of paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information provided by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
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payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address in the contract.
(j) EFT information. The Contractor shall provide the following information to the designated office. The
Contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall
designate a single financial agent per contract capable of receiving and processing the EFT information using the
EFT methods described in paragraph (c) of this clause.
(1) The contract number (or other procurement identification number).

(2) The Contractor's name and remittance address, as stated in the contract(s).

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Contractor official
authorized to provide this information.

(4) The name, address, and 9-digit Routing Transit Number of the Contractor's financial agent.

(5) The Contractor's account number and the type of account (checking, saving, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Contractor's financial agent.

(7) If applicable, the Contractor shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial institution receiving the wire transfer payment if the Contractor's
financial agent is not directly on-line to the Fedwire Transfer System; and, therefore, not the receiver of the wire

transfer payment.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hil.af.mil

(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--
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(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

1. Sketch COLAR Area 2

(End of clause)
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Section K - Representations, Certifications and Other Statements of Offerors
CLAUSES INCORPORATED BY REFERENCE

52.225-20 Prohibition on Conducting Restricted Business Operations in AUG 2009
Sudan--Certification
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Section L - Instructions, Conditions and Notices to Bidders

CLAUSES INCORPORATED BY REFERENCE

52.236-28 Preparation of Proposals--Construction OCT 1997

CLAUSES INCORPORATED BY FULL TEXT

52.233-2  SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
the Chief of Contracting Office.

Regional Contracting Office — Bogota
U.S. Embassy — Bogota

MILGP Unit 5140

APO AA 34038-5140

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-27  SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

Site visit will be conducted at the CITEC building in Facatativa on 7 Sept 2010. All coordination for the site visit
will be done by Ivan Morales.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Ivan Morales

Telephone: 311-516-5697

(End of provision)

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
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quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a

solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hil.af. mil

(End of provision

INSTRUCTIONS AND EVALUATION
INSTRUCTIONS TO OFFERORS

1. Period of Acceptance of Offers. The offeror agrees to hold the prices in its offer firm for 30 calendar days
from the date specified for receipt of offers.

1.1 Proposals are due by 1000 hrs on 13 Sept 2010.

1.2. General Requirements. Responses to the request for proposal shall be submitted by the closing date. Proposals
in response to this RFP shall be submitted as follows:

NO. OF PAGE

CONTENT FORMAT COPIES

Technical (includes past performance) Hardcopy Two

Price Proposal Hardcopy One
Electronic One

2. PROPOSAL FILE LABELS AND DELIVERY

2.1. Delivery Instructions if submitting proposals by regular mail. Each submittal shall be labeled with the
following information:

Title

Request for Proposal/Solicitation Number

Offeror’s name

Proposals shall be marked “SOURCE SELECTION SENSITIVE”

The legend “To be Delivered Unopened to the Contracting Officer” and the solicitation number shall be marked on
the exterior of an envelope, box , or shipping container.

Delivery Address:

US Embassy
Contracting Office

Cra 45 No 24B-27
Bogota, Colombia
ATTN: Michael Haydo

Email Address:
Contracting Officer, Michael D. Haydo
michael.haydo@tcsc.southcom.mil
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Section M - Evaluation Factors for Award

CLAUSES INCORPORATED BY FULL TEXT

52.225-17 EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000)

If the Government receives offers in more than one currency, the Government will evaluate offers by converting the
foreign currency to United States currency using the official exchange rate in effect as follows:

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid opening.
(b) For acquisitions conducted using negotiation procedures--

(1) On the date specified for receipt of offers, if award is based on initial offers; otherwise
(2) On the date specified for receipt of proposal revisions.

(End of provision)

BASIS FOR AWARD
BASIS OF AWARD

1.0 Basis of Award. Award of the contract resulting from this solicitation will be made to the responsible
offeror whose proposal is technically acceptable and the lowest cost or price. Appropriate consideration will be
given to two (2) evaluation factors: Technical (composed of six (6) sub-factors), and Price. Past performance is
included in the technical acceptability determination and will be a “Go/No Go” responsibility determination. To
receive consideration for award, a rating of “acceptable” must be achieved for the technical factor. The
Government also reserves the right to eliminate from further consideration those proposals which are considered
unacceptable and not capable of being made acceptable without major rewrite or revision.

2.0 Award Without Discussions. As set forth at paragraph (g) of FAR Clause 52.215-1(f)(4), the Government
intends to evaluate offers and award a contract without discussions with offerors. Therefore, the offeror’s initial
proposal should contain their best terms from a technical and price standpoints. The government may make a final
determination as to whether the offeror’s proposal is acceptable or unacceptable, based solely on the initial proposal
submitted. Accordingly, offerors are advised to submit initial proposals that are fully and clearly acceptable without
additional clarification or explanation. However, the Government reserves the right to open discussions or
clarifications, if later determined by the Contracting Officer to be necessary.

3.0 Evaluation Approach. The Government will use informal source selection procedures. The Contracting
Officer is the source selection authority and will determine the extent to which each offeror demonstrates a clear
understanding of the solicitation requirements. The Government reserves the right to determine which proposals
show the required capability IAW the evaluation factors. Each proposal will be evaluated strictly in accordance
with its contents and will not assume that performance or experience will include areas not specified in the offeror’s
proposal. All proposals will be evaluated using the same evaluation criteria to determine whether an offeror’s
proposal is acceptable, or unacceptable.

4.0 Technical Factors. This factor is composed of six (6) subfactors: General Architectural Plan, Materials
List, General Work Schedule, Superintendent Engineer/Architect Resume, Understanding, and Miscellaneous
Information which includes Past Performance.
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4.1 General Architectural Plan Subfactor: The Government will consider the extent to which the offeror’s

general architectural plan, drawings, and the equipment distribution list proposed by the offeror satisfies the
requirement.

4.2 Materials List Subfactor: The Government will consider the extent to which the offeror’s list of materials
satisfies the requirements.

43 General Work Schedule Subfactor: The Government will consider the extent to which the general work
schedule and bar chart meet the requirement.

4.4 Superintendent Engineer/Architect Resume Subfactor: The Government will consider the extent to which
the proposed Superintendent Engineer/Architect has experience on projects equal to or greater than the work
required for this project in terms of scope and magnitude.

4.5 Understanding Subfactor. The Government will consider the extent to which the proposal demonstrates an
understanding of the requirements of the project to include; processes, the number of personnel, equipment, and
licenses and permits required for successful completion of the project.

4.6 Miscellaneous Information Subfactors: This includes financial information and past performance.

4.6.1  Financial Information: The offeror shall submit financial information to include a detailed plan of how the
project will be financed, financial statements, a company-owned property equipment list, their Chamber of
Commerce Certificate, and a company organizational chart. The Government will consider to what financial
resources the offeror plans to use to finance the project, what assets they currently have, current financial status, and
whether or not the offeror is a legal company incorporated in Colombia.

4.6.2  Past Performance: Offeror shall submit three (3) past performance references for the past three years
relevant to the efforts required in the solicitation. Data concerning the prime offeror shall be provided first, followed
by each proposed major subcontractor (if applicable), in alphabetical order. The following information shall be
included as a minimum:

(a) Contract Description.
Contract No., Type (i.e., FFP, CR, T&M, IDIQ)
Date of Contract Award
Place of Performance
Awarded Price
Period of Performance
Government Contracting Activity
Agency name and address
PCO and COR name, e-mail address, telephone and fax numbers

(b) Performance Summary

A brief summary describing the objectives achieved on each contract, detailing how the effort is
relevant to the requirements of this solicitation. For any contracts that did not/do not meet original schedule or
technical performance requirements, provide a brief explanation of the reason(s) for the shortcomings and any
corrective action(s) taken to avoid recurrence. The offerors shall list each time the delivery schedule was revised
and provide an explanation of why the revision was necessary. The offerors shall also provide a copy of any Cure
Notices or Show Cause Letters received on each contract listed and a description of any corrective action
implemented by the offeror or proposed subcontractor. The offerors shall indicate if any of the contracts listed were
terminated and the type and reasons for the termination.

4.6.2.1 Past performance will be evaluated on a “Go” or “No Go” basis. In the case of no past performance, the
evaluation will be rated as “No Go”. The Government’s assessment will focus on contracts that meet the following
conditions:
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Recency: Only contracts or subcontracts performed or awarded within the last three (3) calendar years will
be considered.

Relevance: Relevant efforts are defined, in relation to the requested Waste Water Treatment construction,
as historical work performance similar in scope, magnitude, complexity, and utilizing a comparable number of
personnel with like skills to the project being considered.

5.0 Price: The Government will perform price analysis to determine reasonableness and affordability of
overall prices.

5.1 Reasonableness: Competition usually establishes price reasonableness. In limited situations, the
Government will be required to perform additional analysis to determine reasonableness. The techniques and
procedures described under FAR 15.404-1(b) will be the primary means of assessing reasonableness. The Offeror’s
proposal will be reviewed for compliance with the requirements specified in the RFP.

5.2 Unbalanced Pricing: Proposals will be analyzed to determine if the prices are materially unbalanced.
Unbalanced pricing exists when despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of price analysis techniques. An
unbalanced offer may pose an unacceptable risk to the Government and may be rejected.

7.0 Acceptance: A written notice of award or acceptance of an offer, mailed or otherwise furnished to the
successful offeror within the time for acceptance specified in the offer, shall result in a binding contract without
further action by either party. Before the offer's specified expiration time, the Government may accept an offer (or
part of an offer), whether or not there are negotiations after its receipt, unless a written notice of withdrawal is
received before award.



