AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. *(If applicable)*
A001	8/14/2012	PR1895227-A001	

6. ISSUED BY CODE HO800

AMERICAN EMBASSY TEGUCIGALPA
GSO, ACQUISITIONS UNIT, ATTN: GSO
TEGUCIGALPA,
HONDURAS

7. ADMINISTERED BY *(If other than Item 6)* CODE

AMERICAN EMBASSY TEGUCIGALPA
GSO, ACQUISITIONS UNIT, ATTN: GSO
TEGUCIGALPA,
HONDURAS

8. NAME AND ADDRESS OF CONTRACTOR *(NO., street,city,county,State,and ZIP Code)*

X **9a. AMENDMENT OF SOLICITATION NO.** SHO80012R0007

9b. DATED *(SEE ITEM 11)* 7/30/2012

10a. MODIFICATION OF CONTRACT/ORDER NO.

10b. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, X is not extended

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment;(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

–	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
–	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)
–	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
–	D. OTHER *(Specify type of modification and authority)*

E. **IMPORTANT:** Contractor _ is not, _ is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

The purpose of this amendment is to change Attachment 10, Breakdown of Proposal price by Divisions of Specifications in Section J. A new attachment is included for submission of offers.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME OF CONTRACTING OFFICER	
UNILATERAL		GERALDINE GRAY THIBODEAU	
15B. NAME OF CONTRACTOR/OFFEROR BY _____ *(Signature of person authorized to sign)*	15C.DATE SIGNED	16B. UNITED STATES OF AMERICA, BY *(Signature of Contracting Officer)*	16C.DATE SIGNED 8/14/2012 8/14/12

Attachment 10 - Breakdown of prices

		Description of Item	Total USD
		GENERAL SITE CONDITIONS	
1.0		Construction Bond and Insurance	
2.0		Mobilization	
3.0		Trash Hauling	
4.0		Final Site Cleanup	
		Sub-Total:	
		POST #1	
2.1		Barricades and cones	
2.2		Cut, demolish and remove concrete at barrier	
2.3		Demolish and remove interior pit concrete	
2.4		Sawcut and remove existing hydraulic lines	
2.5		Rremoval of spoils	
2.6		Removal of barrier and take to Warehouse	
2.7		Install rebar and steel pinning for new barrier	
2.8		Crane lift and installation of new barrier	
2.9		Installation of concrete and hydraulic lines	
2.10		Installation of select fill @ barrier and channels	
2.11		Daily site cleanup	
		Sub-Total:	
		POST #3	
3.1		Barricades and cones	
3.2		Cut, demolish and remove concrete at barrier	
3.3		Demolish and remove interior pit concrete	
3.4		Sawcut and remove existing hydraulic lines	
3.5		Removal of spoils	
3.6		Removal of barrier and take to Warehouse	
3.7		Install rebar and steel pinning for new barrier	
3.8		Crane lift and installation of new barrier	
3.9		Installation of concrete and hydraulic lines	
3.10		Installation of select fill @ barrier and channels	
3.20		Daily site cleanup	
		Sub-Total:	
		TRAFFIC LIGHTS (4)	
4.0		Remove existing lights	
4.1		Sawcut concrete for installation of electric lines	

4.2		Install new underground electrical conduits	
4.3		Install new 6" concrete	
4.4		Daily site cleanup	
4.5		Connect and test lights and sensors	
		Sub-Total:	
		SUMP PUMP INSTALLATION (2)	
5.0		Sump Pump Rental	
5.1		Excavate pit for permanent pump	
5.2		Install electrical conduit and circuit for pump	
5.3		Install drain line for sump pump ejection	
5.4		Install select fill	
5.5		Install concrete base for pump and lid	
5.6		Install sump pump, test	
5.7		Daily site cleanup	
5.8		Metal Sewer caps (2)	
		Sub-Total:	
		CONNECTION OF DRAIN LINES TO STORM SEWER	
6.0		Saw cut for drain lines to storm sewer	
6.1		Escavation and removal of spoils	
6.2		Construciton and installation of channel drains (3)	
6.3		Install drain lines for channel drains	
6.4		Install select fill	
6.5		Daily site cleanup	
		Sub-Total:	
		GRAND TOTAL:	