

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	Page 1 of 2
2. AMENDMENT/MODIFICATION NO. A002	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO. PR2339009-A002		5. PROJECT NO. (If applicable)
6. ISSUED BY AMERICAN EMBASSY TEGUCIGALPA GSO, ACQUISITIONS UNIT, ATTN: GSO TEGUCIGALPA, HONDURAS	CODE HO800	7. ADMINISTERED BY (If other than Item 6) CODE AMERICAN EMBASSY TEGUCIGALPA GSO, ACQUISITIONS UNIT, ATTN: GSO TEGUCIGALPA, HONDURAS		
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)		<input checked="" type="checkbox"/>	9a. AMENDMENT OF SOLICITATION NO. SHO80013Q0016	
			9b. DATED (SEE ITEM 11) 4/5/2013	
			10a. MODIFICATION OF CONTRACT/ORDER NO.	
			10b. DATED (SEE ITEM 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<p>X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers _ is extended, X_ is not extended Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning Error! Unknown document property name. copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
-	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.			
-	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)			
-	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:			
-	D. OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor _ is not, _ is required to sign this document and return copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) To extend the delivery time requested in the original RFQ from 4 weeks to 8 weeks. To include questions and answers.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME OF CONTRACTING OFFICER Geraldine G. Thibodeau		
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA, BY (Signature of Contracting Officer)	16C. DATE SIGNED 4/5/2013	

RFQ SHO80013Q0016
OFFICE MODULAR FURNITURE
Questions and Answers

Questions are transcribed as received:

Q.1. Is it possible to receive the AutoCAD drawings via email?

A/ Yes. We sent them April 3, 2013 after the site visit.

Q.2. File cabinets in item # 12; can those be quoted in wood and metal?

A/ No, please quote them in metal only.

Q.3. Is it possible to extend the delivery time requested in the RFQ , because of shipment purposes it will not be possible to comply with the four weeks asked?

A/ Yes, delivery time will be extended from four weeks to eight weeks.

Q.4. In SF18, #11 do we need to submit that today, April 4, 2013?

A/ No, that is part of the SF18 that has to be submitted with the proposals on April 12, 2013 at 10:am