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Scope of Work 

Trimming/removal of trees 

away from security fence and 

structures at 37 Shouson Hill  

 
 

1. Summary 

Contractor shall provide labor, transportation, equipment, and materials for the trimming of 

several large trees close to the security fence, and structures along Shouson Hill Rd. These 

trees pose a potential of causing a hazard/danger to property or human if collapsed. 

 

2. Scope of Work 

The contractor shall provide suitable and experience technician to lead and supervision a 

team of labour, tools, materials, transportation and with appropriate safety equipment to: 

 

2.1 Trim the branches of the mentioned trees (see attached pictures) away from fence 

and structures. Remove them away without damaging the fence or property. 

 T11-T12, T28-T34, T44-T45, T53-T54 

 

2.2 The Contractor shall reduce tree’s crown/branches to maintain a 3m clearance from 

buildings  

 T26-T28, T32, T34, T30 Crown reduction 10%, T41 Reduction of  leader to 

the west 15%, T87 

 

2.3 Tree removal.  When cutting down to the main trunk, the contractor shall pay close 

attention not to allow any of the trunk or big branches to fall onto the fence.  

 T52, T68, T74, T75 Due to invasive species and easy-broken characteristic - 

removal can be considered 

 

2.4 The Contractor shall leave part of the trunk or branches as to allow for the possibility 

of regrowth, or to the acceptance of the representative of the USG. 

 

2.5 The Contractor shall try their best to upkeep the nearby green in shape to avoid rain 

water from draining away from the soil surface. 

 

 

3. Material Storage and Debris Removal 

Material may be stored in a location acceptable to the USG upon request.  All storage is for 

the convenience of the contractor and the responsibility for keeping the material safe and in 

good condition remains with the contractor.  The material will be placed in such a way as to 

present no safety hazards to the Consulate or contractors employees.  All unnecessary 

materials and construction debris shall be removed immediately upon the completion of this 

project. 

 

4. Warranties and Maintenance 
The Contractor shall complete and finish all work to the satisfaction of the USG and shall 

provide at least a one-year of warranty of the work and plants.  
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5. Safety Instructions 
 The Contractor shall closely supervise and promote an accident free working environment 

and suitable safety training to their workers, and shall follow all of the subsequent safety 

regulations: 

a. H.11.1 DOSAR 652.236-70 – Accident Prevention (Apr 2004) 

b. US Army Corps of Engineers EM 385-1-1. Follow link below and pay close 

attention to sections 5, 8, 13, 14 and 31. 

http://www.usace.army.mil/SafetyandOccupationalHealth/EM38511,2008BeingRevi

sed.aspx 

c. Laws of Hong Kong, Occupational Safety and Health Ordinance Chapter 509 

d. Laws of Hong Kong, Factories and Industrial Undertaking Ordinance, Chapter 59 

e. OSHA 

 

6. Insurance 

 The contractor shall provide Labor Compensation and Third Party Insurance coverage for 

the duration of the project. 

 

7. Working Hours 
The Contractor is allowed to work from 8:30 a.m. to 5:30 p.m. weekdays, except American 

and Hong Kong Public Holidays.  The contractor shall closely coordinate the work schedule 

with the US Consulate. 

 

8. Other Requirements 
The Contractor must keep the entire working area clean at all times and well protected from 

other working areas, and post all necessary warning signs in English and Cantonese.  The 

contractor will be held responsible for any damages to the USG and private property.  The 

US Government (USG) will provide electrical power and water supply when necessary at 

existing supply points. Contractor shall provide with staff particulars, vehicles prior to their 

operations. 

http://www.usace.army.mil/SafetyandOccupationalHealth/EM38511,2008BeingRevised.aspx
http://www.usace.army.mil/SafetyandOccupationalHealth/EM38511,2008BeingRevised.aspx
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Overview of the subject tree T4. Enlarge the size of the metal gates is recommended. 

T4 

 



 

Overview of the subject tree T8. 

T8 

 



 

Overview of the subject tree T10. 

 
T10: Enlarge the metal grate size is recommended.  

T10 

 



 

Overview of the subject tree T11. Removal of dead fronds. 

 

T11 

 



 

Overview of the subject tree T12. Removal of dead fronds. 

T12 

 



 

Overview of the subject tree T26.  

T26 

 



  
T26: Exposed dead wood (red arrow) with bark crack (orange arrow). 

 

 
T26: Restricted root extension at tension side. Removal can be considered.  



 

Overview of the subject tree T27. Crown reduction for building clearance. 

T27 

 



 

Overview of the subject tree T28. 

T28 

 



 

Overview of the subject tree T29. 

T29 

 



 

Overview of the subject tree T30. 

T30 

 



 

Overview of the subject tree T31. 

T31 

 



 

Overview of the subject tree T32. Removal of climbers. 

T32 

 



 

Overview of the subject tree T33. Removal of climbers. 

T33 

 



 

Overview of the subject tree T34. Removal of climbers. 

T34 

 



 

Overview of the subject tree T38. 

T38 

 



 

Overview of the subject tree T41. 

T41 

 



 

Overview of the subject tree T44. 

T44 

 



 

Overview of the subject tree T45. 

T45 

 



 

Overview of the subject dead tree T52. Removal of the whole tree is recommneded. 

T52 

 



 

Overview of the subject tree T53. 

T53 

 



 

Overview of the subject tree T54. 

T54 

 



 

Overview of the subject dead tree T68. Removal of the whole tree. 

T68 

 



 

Overview of the subject tree T74. Removal of the whole tree.

T74 

 



 

Overview of the subject tree T75. Due to invasive specties and easy-broken charactristic, removal can be 

considered.  

T75 

 



 

Overview of the subject tree T87. Crown reduction for building clearance.  

 

T87 
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