


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE OF PAGES 1   2
2. AMENDMENT/MODIFICATION NO.  A001		3. EFFECTIVE DATE SEE BLOCK 16C	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable)
6. ISSUED BY GSO/PCU American Embassy Jakarta Tel. (62-21) 3435-9080 Fax (62-21) 3435-9910		CODE	7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code)  TO POTENTIAL OFFEROR			9a. AMENDMENT OF SOLICITATION NO. SID320-12-Q-0051		
			9b. DATED (SEE ITEM 11) August 1, 2012		
			10a. MODIFICATION OF CONTRACT/ORDER NO.		
			10b. DATED (SEE ITEM 13)		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning ___ copies of the amendment;(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. <b>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
<input checked="" type="checkbox"/> B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying Office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>1</u> copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
<p>This amendment is to change the submission date and to change section 1 subparagraph 1 and 2, and continuation = scheduled of supplies/services block 20 subparagraph 1.4 and 11 as set forth in the attached pages. The deadline of submission of offers is hereby extended from August 31, 2012 to September 7<sup>th</sup>, 2012, 16.00 noon (local time).</p>					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME OF CONTRACTING OFFICER		
			Martha Crunkleton 		
15B. NAME OF CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
BY _____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		8/31/2012

**SECTION 1 - THE SCHEDULE**  
**CONTINUATION TO SF-1449 RFQ NUMBER SID32012Q0051**  
**PRICES, BLOCK 23**

**1. BACKGROUND AND PURPOSE**

The United States Embassy/Consulate in *Jakarta, Indonesia* is moving to a **Leased Swing Space (LSS)** in Gedung Sarana Jaya located at Jalan Budi Kemuliaan I No. 1 Jakarta Pusat 10110 Indonesia. The Embassy/Consulate will move materials from the current location at Jalan Medan Merdeka Selatan 5 Jakarta 10110 Indonesia in **October-January 2012**. The move consists of approximately 12 office buildings, 420 individual office spaces, and includes a medical unit, laboratory, mail room, network server rooms, and an audiovisual room. See 1.4, The Sites, in the Description/Specifications/Work Statement.

**2. SCOPE OF SERVICES**

The Contractor shall provide all necessary personnel, supervision, packing materials, moving supplies, equipment and vehicles to efficiently accomplish the Embassy's office move. Services will include planning, pick up and loading of property, transporting to the LSS, delivering property to the designated room, and positioning at the new location. In addition, padding and packing/crating of certain items, disassembly of property, moving of bulky and heavy items will be required.

Services will include planning, picking up and loading of property at the Embassy compound, transporting items to the LSS, delivering property to designated rooms, positioning items at the LSS according to Embassy guidance, and assisting with removal of items from the Embassy compound to designated locations after the move to the LSS. In addition, padding and packing/crating of certain items, disassembly of property, moving of bulky and heavy items will be required.

**CONTINUATION TO SF-1449**  
**CONTRACT NUMBER SID32012Q0051**  
**SCHEDULE OF SUPPLIES/SERVICES, BLOCK 20 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT**

1.4. The Sites *Offices with \*) will be moving on the first day/advance.*

Warehouse Office is located on Jalan Hang Jebat Kebayoran Baru

US Embassy compound will be used for sale the US Government property

**11. PERIOD OF PERFORMANCE**

After contract award and submission of acceptable insurance and permits, the Contracting Officer will issue a Notice to Proceed. The Notice to Proceed will establish a date (a minimum of thirty days from date of contract award unless the Contractor agrees to an earlier date) on which performance shall begin. The move shall be completed within **14** (fourteen) calendar days after the start date. This time period does not include the unpacked packing material collection days after completion of the move.