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SECTION 01521 – CONSTRUCTION SAFETY AND OCCUPATIONAL HEALTH 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Other general provisions of the Contract, including FAR clauses by reference or as 

amended in Contract Sections B through J, and other Division 1 sections of these 

Contract Specifications apply to requirements of this Section; this Section in turn applies 

to the Contract Drawings and to Specification Divisions 2 through 16 to be developed by 

the Contractor. 

B. Refer to Section 01501, Temporary Facilities and Controls, for information on materials, 

equipment, and electrical power related to temporary facilities. 

C. Regulations and Standards.  Governing regulations and specific technical safety and 

health requirements for work performed at Project Site and incorporated into this 

construction safety and occupational health program include the following: 

1. Latest edition of U.S. Army Corps of Engineers (USACE) Safety and Health 

Requirements Manual, EM 385-1-1; this document is available at U.S. 

Government Printing Office, Washington D.C. 

2. DOS Foreign Affairs Manual (FAM), Vol. 6, Subchapter 610 "Safety Health and 

Environmental Management Program" shall apply when and where construction 

activity impacts on U.S. diplomatic missions and the public.  

3. NFPA Code 241, Standard for Safeguarding Construction, Alteration, and 

Demolition Operations. 

4. ANSI A10 series standards for Safety Requirements for Construction and 

Demolition. 

5. NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, and 

Other Hot Work. 

6. NFPA 10, Standard for Portable Fire Extinguishers. 

7. Rigging, by James Headley, Crane Institute of America Publishing Company, 

Maintland Florida, 2001. 

8. 2001 Food Code, Food and Drug Administration, National Technical Information 

Service Publication PD2002-100819, or latest edition. 

1.2 SUMMARY 

A. The purpose of this Section is to indicate the nature and scope of Contractor 

responsibilities for: 

1. Construction safety and occupational health for all persons and property at the 

Project Site.   

2. Developing a Construction Accident Prevention Plan (CAPP) for management 

procedures, operations, training, inspections, assessments and reporting of safety 

and health matters on site. 
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1.3 DEFINITIONS 

Refer to Contract Glossary for definitions of all safety-related terms, and specifically, Designated 

Authority, Hazard, Activity Hazard Aanlysis, Job Hazard Analysis, Qualified Person, and 

Confined Space. 

1.4 SUBMITTALS 

A. Construction Accident Prevention Plan (CAPP).   

1. See Attachment "A",  Guidelines for Preparation of the Construction Accident 

Prevention Plan.  The Construction Accident Prevention Plan (CAPP) is a safety 

and health policy and program management document.  The CAPP shall be job-

specific, and shall address unusual or unique aspects of the Project.  The CAPP is 

based upon USACE EM 385-1-1, where it is referred to as "Accident Prevention 

Plan (APP)". 

2. Before beginning work at the Project Site, submit to Project Director/COR for 

acceptance, a detailed CAPP indicating means which will be provided to ensure: 

safe access to work areas, protection/safety/health of persons authorized to be at 

Project Site, and protection of property on and adjacent to Project Site during all 

phases of construction.  Include in the text of CAPP a certified statement 

executed by Contractor's representative having broad corporate authority 

indicating full commitment to accepted CAPP, and level of authority in 

assignment of responsibilities for implementation at the Project Site.  Include 

specific details for meetings, inspections, and training/instruction of Contractor, 

subcontractor, and separate contractor employees.   

B. Activity and Job Hazard Analysis.  Prior to proceeding with performance of work 

involving unusual construction operations, work practices, or work involving hazardous 

materials, prepare and submit written analysis to Project Director/COR.  Do not proceed 

with work that has been identified as being potentially hazardous until Project 

Director/COR has expressed and recorded "no objection" to proposed methods and 

procedures. 

C. Hazardous Materials.  Contractor shall bring to immediate attention of Project 

Director/COR any material suspected of being hazardous which is encountered in 

demolition or excavation or used during execution of the work.  A determination will be 

made by Project Director/COR as to whether to have tests performed to ascertain whether 

the material is hazardous; do not proceed with that part of the work until directed by 

Project Director/COR. 

D. Hazardous Work Permits.  Contractors and subcontractors shall submit written requests 

to Project Director/COR for all Hazardous Work Permits.  Permits are required whenever 

construction operations include the following: 

1. Hot Work.  Includes all work that results in open flame such as welding, cutting, 

brazing, and burning.  The Contractor shall provide effective fire protection and 

prevention at all times during such operations. 

2. Confined Space Entry.  As defined above, includes work in enclosed areas such 

as storage tanks, bins, sewers, in-ground vaults, boilers, vessels, tunnels, 

manholes, pits, etc.   

3. Internal Combustion Engines.  The use of trucks, forklifts, pumps, or generators 

powered by petroleum-based fuel when used inside a building, structure, or 
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confined space. 

4. Explosive Actuated Tools.  These include powder charged tools manufactured by 

Hilti, Remington, Ram Set, and others used for fastening purposes. 

5. Explosives.  Follow all applicable US and local government regulations.  In all 

cases close coordination with controlling officials shall be effected. 

E. Material Safety Data Sheets (MSDS).  Refer to the requirements USACE EM 385-1-1. 

F. Minutes of Meetings.  Record and submit to Project Director/COR minutes of safety 

related meetings, including weekly tool box safety meetings and meetings of the Joint 

Safety and Health Committee as described below. 

G. Records of Inspection.  All records of inspection shall be made available to the Project 

Director/COR.  Records of inspection shall include documentation of safety, health, and 

housekeeping inspections and corrective actions and timetables associated with any 

deficiencies encountered.  Documentation shall also be made available for verification 

that corrective actions were implemented.   

H. Accident Investigation and Reporting.  Investigate and submit separate accident report on 

each accident resulting in lost time, disabling/fatal injuries, or damage to vehicles, 

property, materials, supplies, or to furniture, fixtures, and equipment.   

1. Prepare reports on forms supplied by and in accordance with instructions of 

Project Director/COR. Include in each report Contractor's recommendations and 

statement of actions taken to prevent recurrence of accident.  Submit report of 

each accident with 24 hours of accident or mishap, except as otherwise indicated 

by requirements or governing regulations. 

2. Except as may be otherwise requested by Project Director/COR during time of 

contract, report major accidents and mishaps on Form (3-92) DS-1663, related 

instruction sheet available from the Project Director/COR. 

1.5 PROJECT CONDITIONS 

A. General.   Continue management and implementation of safety and health program 

through time of construction.  Comply with conditions existing and developing at Project 

Site, and with requests of Project Director/COR.  Acceptance by Project Director/COR 

will not relieve the Contractor of overall responsibility for compliance with the strict 

interpretation of all safety and health requirements of the Contract. 

B. The Project Director/COR reserves the right to suspend work when and where the 

Contractor's safety and health program is considered to be operating in an inadequate 

manner, has severe shortcomings, or is not in compliance.  This shall include failures to 

complete required submittals within the time periods specified. 

C.  

PART 2 – PRODUCTS 

2.1 MATERIALS AND EQUIPMENT 

Materials, equipment, and workmanship for temporary facilities described in this Section shall be 

provided and performed in accordance with requirements in Section 01501, Temporary Facilities 

and Controls. 
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PART 3 - EXECUTION   

3.1 IMPLEMENTATION OF CONSTRUCTION ACCIDENT PREVENTION PLAN 

A. Management and Corporate Commitment.  Implementation and management of accepted 

CAPP shall have full cooperation and support of management at the broad, corporate 

level.  Full cooperation and support shall be expressed by written statement executed by a 

senior officer of the construction contracting firm/corporation, included with the CAPP as 

described in this Section. 

B. Safety and Health Rules.  The Contractor shall establish and enforce clearly written, 

definitive rules to be followed by employees of Contractor, subcontractors, and separate 

contractors at Project Site, applicable for performance of each unit of work.  Prominently 

post notices in English, the host national language, and third country languages, if 

appropriate, stating that failure to comply with safety and health rules may cause 

immediate termination of employment.  Post safety and health rules at the Project Site 

and provide a copy to each subcontractor prior to the commencement of work. 

C. Emergency Resources.  The Contractor shall establish, jointly with OBO, a listing of 

telephone numbers and location of ambulance, physician, hospital, fire, police, and other 

sources of emergency assistance.  This information shall be  conspicuously posted in 

several locations on Project Site.   

D. Emergency Communication.  Wireless telephone service shall be the preferred method of 

emergency communications.  Emergency communication access shall be available to site 

medical personnel and nearby medical clinic or hospital. 

E. Emergency Plans.  The Contractor shall establish, jointly with the Project Director/COR 

and OBO Site Security Manager, plans to ensure safety of all persons at Project Site in 

the event of fire or other emergency, and review with all effected employees.  Emergency 

plans shall be tested quarterly using drills to ascertain and ensure their effectiveness.  

Testing of emergency plans shall be conducted jointly by USG and Contractor staff. 

1. Plans shall include:  Escape procedures and routes, method of accounting for 

employees following emergency evacuation, identification of source and location 

for rescue and medical assistance, means of reporting emergencies, and persons 

to be contacted for information or clarification. 

2. Planning for Project shall include total system response capabilities to minimize 

consequences of accidents, natural disasters, or other emergencies. 

3. On-site emergency planning shall be integrated with off-site emergency support. 

4. The number of persons permitted in any location shall be limited to rescue and 

escape capability, as determined by Contractor and in concurrence with Project 

Director/COR. 

F. Emergency alert systems shall be identified, selected, installed, and tested to alert all 

persons likely to be affected by existing or imminent disaster conditions, and to alert and 

summon personnel and equipment comprising emergency response capability. 

G. General Orientation.  Contractor to provide orientation for new employees regarding 

safety and health policies, and work rules. 

H. Specific Training.   

1. Provide specific training to supervisory personnel and all craft workers of the 

Contractor and subcontractors in proper use and care of specific personal 
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protective gear, equipment, and clothing. 

2. Contractor and subcontractor employees shall be trained and supervised by 

qualified persons to perform, safely and confidently, recognized hazardous work 

operations and work performed with hazardous conditions to which they have 

been assigned. 

I. Safety and Health Program Manager (SHPM).   

1. Assign to the Project Site a full-time SHPM whose duties shall be the effective 

implementation, coordination, and enforcement of the CAPP.  Provide support to 

the SHPM for the duration of the Contract.  Notices posted at Project Site shall 

name the SHPM and describe the authority held by the position. 

2. Qualification.   The SHPM shall be a qualified, experienced construction industry 

professional having ability and authority to manage CAPP.  The SHPM shall be 

qualified to anticipate, identify, evaluate, and implement corrective action in 

relation to potential safety and health hazards and dangerous exposures. 

J. Joint Safety and Health Committee.  Establish for the project, a functioning Joint Safety 

and Health Committee.  Membership to include management or supervisory personnel of 

the Contractor and subcontractors and OBO representatives as may be needed.  The Joint 

Safety and Health Committee, chaired by the SHPM, shall meet at regularly scheduled 

times and at other times as determined by the Project Director/COR.  The committee 

shall: 

1. Coordinate the management of safety and health activities and actions for 

effective protection. 

2. Determine implementation of new safety and health measures related to 

forthcoming construction activities. 

3. Anticipate and analyze potentially hazardous conditions, and implement safe and 

healthy solutions. 

4. Perform Activity and Job Hazard Analysis for work activities involving unusual 

construction operations, work practices, or work involving hazardous materials. 

Develop methods and procedures to reduce identified hazards to greatest extent 

possible. 

K. Inspections.   

1. Frequent safety, health, and housekeeping inspections shall be conducted by 

qualified persons of temporary structures, fabrication shops, material, machinery 

and equipment at the Project Site.  All inspections shall be documented by 

qualified persons.  Documentation shall include any deficiencies encountered 

along with details and timetable for corrective actions. 

2. The SHPM shall be responsible to identify and coordinate all safety, health, and 

housekeeping inspections.  

3. The SHPM shall be responsible to verify, document, and ensure that all 

corrective actions have been implemented. 

L. Tool Box Meetings.  Contractor shall hold "tool box" safety meetings once each week.  

Require attendance by all tradespersons, laborers, foremen, and supervisors at Project 

Site; include those of separate contractors.  Discuss current construction operations, 

analyze hazards, and communicate solutions.  
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3.2 TOOLS, EQUIPMENT, AND MACHINERY 

A. Quality.  Hand tools, power tools, equipment, machinery, materials, and personal 

protective apparatus shall be of manufacturer listed by U.S. or internationally recognized 

testing laboratory for specific application for which they are to be used.  They shall be 

quality products recognized for professional construction use, applications, and work 

practices. 

B. Safe Clearance Procedure.  Prior to initial use, and periodically thereafter at times of 

continued use, provide inspections of construction tools, equipment, and machinery.  Do 

not permit continued use of tools, equipment, and machinery that are not in satisfactory 

working condition.  Immediately upon identification of damage or malfunction, tag and 

remove from Project Site.  Do not allow return of items until repaired or reprocessed in 

compliance with industry practice.  Engage qualified persons to make such inspections 

and repair.  Prepare written records, including recommendations for corrections of 

defects and misapplication. 

C. Machinery and Mechanized Equipment.   

1. Prior to being placed in use, all machinery and mechanized equipment shall be 

inspected and tested by qualified personnel and certified to be in safe operating 

condition.  Records of tests and inspections shall be maintained at the site by the 

Contractor and shall become part of the official project file. 

2. Tower cranes, crawler cranes, truck and wheel mounted cranes and material 

hoists shall be erected, tested, maintained, and repaired in accordance with the 

manufacturer’s recommendations.  All actions shall be documented. 

a) Tower cranes shall be inspected quarterly for operation and structural 

integrity in accordance with manufacturer’s recommendations. 

3. Hoisting Equipment.  Provide general-use manufactured apparatus for hoisting 

and material handling equipment, suitable for Project configuration, that is, for 

the number of stories and similar considerations and for the suitable handling of 

materials, fabrications, tools, equipment, work platforms, and, where applicable, 

for the transportation of craftspersons between grade and floor levels. 

D. Walking and Working Surfaces.   

1. Scaffolding shall be a standard, medium- to heavy-duty welded tubular frame or 

a project-designed steel tube and clamp system.  All components shall be 

manufactured and tested according to international standards.  All types of 

manufactured scaffolding systems shall include the scaffold manufacturer’s 

integrated access stairway sections, handrails, and walking platforms. 

2. For all cast-in-place concrete installations of walls, columns, beams and slabs, 

provide manufacturer’s standard access scaffolding and work platforms which 

are an integral part of a pre-engineered, reusable, factory built concrete 

forming/shoring system consisting of pre-fabricated modular metal framed 

plywood or all metal panels.   

3. Protect openings in floor slabs of more than 0.03 square meters (46 square 

inches) in area.  Provide guardrails at floor slab edges that are not yet 

permanently walled off, where located more than 1.25 meters (4 feet) above 

grade or adjoining floor/deck surface. 

E. Access to Construction Operations. Provide ramps, stairs, ladders, and similar devices for 

craftsperson, inspector, authorized visitor, and USG personnel access and egress. 
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F. Noise Reduction.  Minimize the generation of noises through the efficient and shielded 

use of materials, tools, processes and procedures.  Restrict the use of noise or impact-

producing tools to necessary prosecution of the work.  These actions shall seek to 

minimize complaints from nearby occupancies, and comply with requests of local 

authorities. 

3.3 SITE MAINTENANCE, PROTECTION, AND SANITATION 

A. General.  Provide indirect, work-related, temporary support facilities and services as 

described below in conjunction with performance of work at Project Site.  

1. Comply with Host Country governing regulations as enforced by authorities; 

including building codes, requirements of utility companies, health/safety 

regulations by police/rescue/fire departments, environmental protection 

regulations, and similar applicable regulations. 

2. Inspections.  Arrange for required inspections, certifications, and permits, for 

installation and use of each temporary facility, prior to use; as may be required 

by governing authorities and franchised service vendors. 

3. Maintain temporary facilities in clean, sanitary, and safe operating conditions; 

and do not allow conditions of use to become inefficient, overloaded, hazardous, 

or otherwise deleterious to the USG's interests; comply with the Project 

Director’s/COR’s requests. 

B. Fire Protection.  Except as otherwise indicated, and in every instance, expedite/complete 

and place into service permanent fire protection system and equipment.  Prior to the time 

permanent facilities are placed into service, provide temporary fire protection facilities, 

as will be adequate for conditions at the Project Site.  Where possible, arrange jointly 

with Project Director/COR and local fire department to respond to calls for assistance and 

service in cases of fire emergency.  Provide temporary portable fire extinguishers, 

complying with applicable provisions of NFPA 10, Standard for Portable Fire 

Extinguishers, and UL rated; multi-purpose dry chemical type, 5.0 kg size, UL-rated "4-

A:60-B:C."  Maintain unobstructed access to fire extinguishers and locate at each prime 

point of access to each story of construction, and at each principal office, lunch room, 

fabrication shop, storage enclosure, gate/guard house, and similar temporary facility at 

Project Site.  Prohibit smoking, except in designated areas of relatively low fire hazard.  

During welding, cutting, and burning, comply with NFPA 51B, Standard for Fire 

Prevention During Welding, Cutting, and Other Hot Work, in fire-hazardous areas of 

exposure, provide stand-by fire-protection personnel and adequate supervision of 

operations. 

C. First Aid.  At project sites on which more than 99 and less than 300 persons are employed 

(greatest number being the total number of employees on a shift), establish and equip, as 

directed by a licensed physician, a first aid station staffed full time with a professional 

nurse trained in emergency response.  If medical clinics or hospitals are accessible within 

five minutes of the project site, the facilities may be approved by a licensed physician for 

use, in lieu of a first aid station. 

D. Barricades, Closures, and Traffic Control.  Provide substantial barricade-type closures 

and rails at locations where encroachment of a physically hazardous condition in 

construction is possible, for equipment, tradespersons, and others at or adjoining the 

Project Site.  Provide sidewalk bridge type protective structure where traffic, vehicular 

and pedestrian, cannot be excluded from hazardous areas under and nearby overhead 
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work in progress.  Provide appropriate warning signs, flashing-type warning lights, and 

adequate general lighting at principal barricades which are not intended to be crash-proof.  

Maintain barricades through periods of exposure to hazardous conditions. 

E. Roadways and Walkways.  Establish safe roadways and walkways in and around Project 

Site, and connecting with adjoining public thoroughfares.  Provide signage and other 

markings; including traffic control signage and signals, as may be necessary and useful in 

controlling traffic and in restricting traffic from passing through other areas.  Cooperate 

with local officials in the establishment and/or adjustment of street entrance/exiting 

signals and signs.  Do not allow established traffic ways to become encumbered or 

obstructed with work activities, materials, parked vehicles, equipment, and similar 

elements.  In particular, keep established entrance-and-exit passages clear for medical 

emergencies, escape, fire fighting, and other emergency access and egress. 

F. Environmental Protection.  Provide facilities and services as may be required by 

governing authorities to protect the environment; as it may be affected by performance of 

the work at the Project Site, and elsewhere, wherever work is in progress.  Minimize the 

generation of wastes and avoid the pollution of every element of the environment.  

Prohibit the discharging and accidental loss of substances from the construction process 

that could possibly contaminate the atmosphere, surface or ground water, soil or subsoil. 

G. Excavation and Demolition. 

1. The Contractor, before commencement of any part of excavation or demolition, 

shall give any notices required to be given to adjoining landowners or other 

parties.  Contractor shall initiate all necessary protective provisions prior to 

excavation or demolition of any site improvement.   

2. Before excavation or demolition of any site improvement, Contractor shall 

examine structural condition of all adjacent structures or infrastructure, whether 

on site or on adjoining property.  Based on examination, where there is reason to 

believe planned excavation or demolition will cause damage or unsafe conditions 

to adjacent structures or infrastructure, excavation or demolition operations shall 

not be performed until means have been provided to insure stability and prevent 

collapse of adjacent structures or infrastructure.  Such means shall consist of 

sheet piling, shoring, bracing, underpinning, or equivalent.  

3. Other protective provisions shall include, at a minimum, temporary protective 

coverings or enclosures of adjoining work, warning signs, and similar provisions. 

H. Dust Control.  Where and when applicable, implement a suitable program for dust control 

in and around the Project Site, designed to reduce dust generation/ distribution to 

reasonable level.  Coordinate with environmental protection program. 

I. Rodent, Pest, and Vermin Control.  Employ specialized services to eliminate or minimize 

the threat of deleterious effects from insects, animals, and other vermin at Project Site.  

Up to and at the time of substantial completion, the Project and Project Site will be 

relatively free of entrenched and harbored pests of every description.  Employ only 

environmentally safe methods and products in the control of rodents, pests and other 

vermin. 

J. Potable Water.  Where reasonably possible, provide potable water for entire water 

requirement of construction period.  Where and when that is not possible, provide potable 

water for drinking and other uses where specified; clearly marked with signage in 

multiple languages as appropriate for site location; with source as Contractor's option: 
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City-controlled piped water, well on site, commercially bottled water, or other reliable 

source.  Demonstrate on a monthly basis to the Project Director/COR that the potable 

water from all selected sources is safe for human consumption.  Sterilize piping of 

temporary potable water systems prior to use. 

K. Construction Site Sanitation and Health Facilities. 

1. Toilets Facilities and Restrooms. 

a) Toilet facilities are defined as enclosures containing one or more toilet 

fixtures or commodes for the purpose of defecation or urination or both. 

A urinal is a toilet fixture maintained within a toilet room for the sole 

purpose of urination. A toilet facility or restroom may be a temporary 

structure, portable units, or a permanent facility.   

b) The Project Site shall be provided with adequate toilet facilities.  

Separate facilities shall be provided for each sex and properly labeled in 

English and the commonly understood local language.  Pictograms shall 

be used.  The sewage disposal method shall comply with the 

requirements of the authority having jurisdiction.  Toilet facilities shall 

be provided so as to be readily accessible to all employees.  As far as is 

practicable, toilet facilities shall be located within sixty-one (61) meters 

(200 feet) of all locations where workers are regularly performing the 

work.  The number of toilet fixtures shall be based on the anticipated 

maximum number of workers at Project Site.  An adequate supply of 

toilet paper shall be maintained at all times.  A hand-washing lavatory 

shall be provided in close proximity to all toilet facilities.  

c) The construction and installation of toilet facilities shall be accepted by 

the Project Director/COR and shall be in compliance with, if appropriate, 

all-applicable local jurisdictional codes.  The floors, walls, partition, and 

doors of all toilet facilities shall be of a hard, impervious finish that can 

be easily cleaned.  Floors shall be concrete.  Walls and partitions shall be 

constructed of concrete masonry units, and doors shall be of metal or 

solid wood.   All surface finishes shall be chosen to facilitate cleaning 

and the maintenance of the highest standards of sanitation. 

d) Each toilet or commode shall occupy a separate compartment or stall 

which shall be equipped with a door and latch.  Partitions and doors shall 

be of nonabsorbent materials.  The walls of compartments, stalls, or 

partitions between the toilets or commodes may be less that the height of 

room walls, but the top shall not be less than one hundred seventy-three 

(173) centimeters (5 feet, 8 inches) from the floor and the bottom not 

more than thirty (30) centimeters (1 foot) above the floor. 

e) In all newly constructed toilet rooms, the floors and exterior walls to a 

height of fifteen (15) centimeters (6 inches) above the floor shall be of 

watertight construction to facilitate cleaning and sanitation. 

f) Every toilet fixture, commode, or urinal shall be so installed that the 

space around and behind the fixture can be easily cleaned. 

g) Where non-sewer waste disposal systems are permitted, these shall be of 

a type accepted by the local health authorities having jurisdiction.  These 

systems shall be maintained in a sanitary condition.   
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2. Lavatories and Personal Washing Facilities. 

a) A lavatory is a basin or similar vessel for washing hands, arms, face and 

head.  Adequate facilities for maintaining personal cleanliness shall be 

provided at the Project Site.  Facilities shall be convenient for employee 

access and shall be maintained in a sanitary condition.   

b) Lavatories shall be provided at or adjacent to all toilet facilities.  

Lavatories with adequate hot (43°-60°C or 110°-140°F) and cold water 

shall be provided.  Mixing or combination supply fixtures are preferable.  

Sixty (60) centimeter diameter (24 inch) basin rims shall be considered 

as equal to one lavatory.  In all instances, a dispenser containing a 

suitable skin cleaning agent shall be provided at each lavatory. 

 

3. Drinking Fountains and Dispensers. 

a) Provide an adequate number of drinking water fountains or dispensers, 

distributed for convenience and efficiency, around the Project Site and 

service support areas.  Maintain an adequate supply of sanitary 

disposable paper cups and waste receptacles at each water dispenser.   

b) Provide bottled drinking water where piped potable water service is not 

available. 

 

4. Shower Facilities. 

a) Where employees are exposed to skin contamination with poisonous, 

infectious, or irritating material (cement, lime, solvents, etc.), or where 

unsanitary or unhealthful working conditions require bathing before 

leaving the Project Site, the Contractor shall provide shower facilities in 

the ratio of one per each fifteen persons so exposed.  Showers shall be 

supplied with ample hot (43°-60°C or 110°-140°F) and cold water.   

b) A dispenser containing a suitable skin-cleaning agent shall be provided at 

each shower.  Individual hand towels of cloth or paper shall be provided.  

Proper receptacles or other sanitary means shall be provided for the 

disposal of used towels.  The provision of a loop towel rack for general 

or common use shall be prohibited as unsanitary. 

 

5. Laundry Facilities. 

a) Provide laundering of work clothing and coveralls that have become 

contaminated with poisonous, irritating or infectious material (cement, 

lime, solvents, etc.).  The Contractor shall provide clean sets of 

laundered clothing or coveralls as part of the protective clothing 

requirement. 

b) Should the process in which the worker is engaged be such that the 

individual’s work clothing becomes wet or has to be washed between 

shifts, the Contractor shall make such provision to dry such clothing 

before reuse. 

 

6. Changing Rooms. 

a) Changing or dressing rooms shall be provided whenever it is the local 

practice or a requirement to change from street clothing to work clothing.   
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b) Street and work clothing shall not be stored in contact with each other in 

changing rooms. 

 

7. Lunch Rooms, Mess Halls, Dining Facilities, and Food Service Operations. 

a) An enclosed facility shall be provided and set aside specifically for 

employees to eat lunch at the Project Site.  The minimum area per person 

shall be specified as 1.0 square meter or 11 square feet.  The Contractor 

shall provide such enclosed facilities to accommodate at one time 50% of 

the maximum number of non-office-occupant personnel anticipated and 

as authorized to be at Project Site. 

b) These facilities shall be equipped with tables and chairs or benches to 

seat the number of persons anticipated.  The Contractor shall specify 

suitable floor, wall, and ceiling finishes, doors and windows, screening, 

and suitable fixtures and accessories.  The Contractor shall provide 

general lighting, HVAC system, and drinking fountains or dispensers. 

c) These dining facilities shall be physically separated from toilets at a 

minimum distance of sixty-one (61) meters (200 feet).  Dining facilities 

shall be physically separated from all locations where there is the threat 

of exposure to toxic or infectious materials. 

d) Perishable home-prepared lunches are a potential source of food-borne 

illness when stored at room temperature.  Accordingly, the Contractor 

shall provide refrigeration facilities capable of maintaining a temperature 

of 7°C or 45°F or lower for the storage of lunches prior to consumption.  

Should local law require that meals be provided, the Contractor shall 

accommodate those requirements. 

e) The Contractor shall provide space, utilities, and support services for the 

installation of vending machines for drinks and incidental foods.  The 

Contractor shall establish, administer, and supervise service contracts 

with local vending firms.  These contracts and the plan for their 

execution in practice must be cleared by the Project Director/COR and 

the Site Security Manager. 

f) If the Contractor provides prepared or pre-prepared catered meals at the 

Project Site, all employee food service facilities and operations shall 

meet and comply with relevant requirements of the FDA 2001 Food 

Code or latest edition. 

 

L. Waste Handling and Janitorial Services. 

1. General.  Provide proper and adequate segregated waste containers for the 

collection and removal of waste materials in different categories. These include, 

but are not limited to:  hazardous wastes, flammable wastes, sanitary and health-

care wastes, garbage, wastes for recycling as required by local authorities, inert 

and dry wastes, and incidental debris from the construction process.  Dispose of 

general non-organic wastes at seven (7) day intervals.  Dispose of organic, 

garbage, and similar temperature-sensitive wastes at three (3) day intervals when 

the average outdoors-daily maximum temperature can be expected to be above 

18°C.  Clean waste containers regularly and adequately.  Dispose of wastes in a 

lawful manner. 
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a) Contractor may develop and implement a waste management plan that 

quantifies material diversion goals and methods of salvage and recycling 

in order to earn LEED points as described in Contract Section C. 

2. On a daily basis the Contractor shall keep the Project and Construction Site clean 

and clear of accumulated wastes, including surplus materials, trimmings, 

incidental demolished work, and construction debris.  Clean completed elements 

and portions of work, and maintain in "broom clean" condition, except as 

otherwise indicated by the Project Director/COR.  

3. On a daily basis, provide janitorial services, including the restocking of 

disposable products, for the maintenance of temporary offices, security spaces, 

toilets, first-aid rooms, lunchrooms, shower/locker rooms, and similar facilities.  

Scrub toilet and first-aid room fixtures and floors daily, and scrub floors and 

walls of shower rooms daily.  Provide weekly cleaning, damp mopping, or 

vacuuming, as may be appropriate, for other floors.  Provide monthly washing of 

windows and cleaning of other walls, ceilings, light fixtures, and similar facility 

surfaces.  Comply with the Project Director’s/COR’s specific requests to 

maintain facilities in a reasonably clean and sanitary condition at all times.  

Extend janitorial services to include permanent facilities as may be authorized for 

use as temporary facilities. 

 

 END OF SECTION 01521 
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<<<  The following document is an example of a CAPP >>> 
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U.S. DEPARTMENT OF STATE 

OVERSEAS BUILDINGS OPERATIONS 

 

Project Name & CONTRACT No. ------------ 

 

CONSTRUCTION ACCIDENT PREVENTION PLAN (CAPP) 

 

NAME OF CONTRACTOR: 

  

POLICY.   

The (name of Contractor) accident prevention policy, ensures that all of our employees have a firm 

understanding of our company's position regarding the protection of all persons, public, and property 

during all phases of new construction and renovation works, of U.S. Department of State buildings.  In 

implementation of the accident prevention policy, (name of Contractor) accepts full responsibility for the 

establishment and implementation of an effective construction safety and occupational health program at 

the project site. 

 

PURPOSE.   

The Construction Accident Prevention Plan (CAPP), herein, establishes organizational and management 

elements necessary to implement an effective Safety and Health Program.  The CAPP, as a policy and 

management document, will comply with the latest edition, of the U.S. Army Corps of Engineers Safety 

And Health Requirements Manual EM 385-1-1. 

 

The objective of (name of Contractor) is to provide for a safe working construction environment, a strong 

safety awareness by all of our supervisors and workers, and the safe use of tools, machinery and 

equipment. 

 

REFERENCE DOCUMENTS.   The           Project will comply with the following regulations: 

 

 U.S. Army Corps of Engineers, Safety and Health Requirements Manual, EM 385-1-1, latest edition. 

 U.S. Department of State Foreign Affairs Manual Volume 6 Subchapter 610, Safety Health and 

Environmental Management Program, with latest changes.  

 NFPA Code 241, Standard for Safeguarding Construction, Alteration, and Demolition Operations. 

 ANSI A10 series standards for Safety Requirements for Construction and Demolition. 

 NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, and Other Hot Work. 

 NFPA 70, National Electrical Code. 

 NFPA 10, Standard for Portable Fire Extinguishers. 

 2001 Food Code, Food and Drug Administration, National Technical Information Service Publication 

PD2002-100819, or latest edition. 

 Rigging,  by James Headley, Crane Institute of America Publishing Company, Maintland Florida, 

2001. 
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ORGANIZATIONAL/ADMINISTRATIVE RESPONSIBILITY FOR CAPP.   

Mr./Ms. (name), the Project Manager, has been given full authority, responsibility, and support by (name 

of Contractor) for the administration and implementation of the CAPP. 

 

Safety and Health Program Manager (SHPM).   

To assist our Project Manager, a qualified Safety and Health Program Manager (SHPM) will be appointed 

(full time) to administer and implement the (CAPP).  The Project Manager and the Safety and Health 

Program Manager have been delegated with corporate responsibility and authority to identify safe and 

unhealthful conditions and to take corrective action to abate or eliminate such conditions.  The SHPM is a 

qualified, experienced, construction industry professional possessing the ability and authority to manage 

this CAPP.  The SHPM will anticipate, identify, evaluate, and implement corrective action to abate or 

reduce potential safety and health hazards and dangerous exposures. 

 

Joint Safety and Health Committee.   

(name of Contractor) will establish for the duration of the project a functional Joint Safety and Health 

Committee for this project.  Membership will be by official appointment and will include supervisory 

personnel from our company and from our subcontractors.  The SHPM will coordinate and delegate the 

activities of the Committee.   

 

PROGRAM MANAGEMENT REQUIREMENTS.   

 

Emergency Plans.    

(name of Contractor) will establish jointly with Project Director/COR, in the event of fire or other 

emergency, Emergency Plans for the safe evacuation of all persons at the Project Site.  Emergency Plans 

that are relative to (name of Contractor) construction operations will be submitted to the Project 

Director/COR for acceptance.  Plans will be tested/evaluated monthly to ascertain their effectiveness. 

 

First Aid Station. 

(name of Contractor) understands that on OBO construction project sites on which more than 99 and less 

than 300 persons are employed (greatest number being the total number of employees on a shift) at the 

site, there shall be established and equipped, as directed by a licensed physician, a first aid station staffed 

full time with a professional nurse trained in emergency response.  If medical clinics or hospitals are 

accessible within five minutes of the project site, the facilities may be approved by a licensed physician 

for use, in lieu of a first aid station. 

 

Activity and Worker Hazard Analysis.    

The Project Manager, SHPM, and the Joint Safety and Health Committee, will assess safety and health 

issues associated with special construction activities in the schedule.  Prior to each major phase of the 

work, the Project Manager will prepare and submit an Activity and Worker Hazard Analysis report to the 

Project Director/COR for acceptance. 

 

Safety Training and Orientation.   

"New Hire" training will be conducted by       .  New employees to the Project Site will be required to 

attend an employee safety orientation program, at which time, safety rules will be explained by the 

SHPM.  

 

A copy of the project safety rules will be given to each new employee, who will be required to sign a 

statement stating that he/she has been instructed in the safety philosophy of the company, have been given 

a copy of the project safety rules, and understand them. 
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In addition, all employees will observe and obey rules at Post governing the conduct and behavior of 

persons performing construction work in an occupied U.S. Department of State facility. 

 

Violation of Safety Rules.   

(name of Contractor)  will initiate a procedure/mechanism to discipline all workers who repeatedly violate 

safety rules. (Example: the procedure may include the termination of an employee after one verbal and 

two written warnings for the same violation). 

 

Tool Box Safety Meetings – Coordination and Communication.   

To ensure better safety and health awareness, (name of Contractor) will communicate, through weekly 

Tool Box meetings, a corporate safety and health philosophy to all construction personnel.  Records of 

attendance and documentation of topics for each meeting will be kept.  Topics will include but not be 

limited to protection of employees, personal protective clothing/equipment, fall protection, fire 

prevention, fire protection, emergency evacuation procedures, and the safe use of power tools and 

machinery. 

 

Material Safety Data Sheets.   

Material Safety Data Sheets (MSDS) for all hazardous chemical substances in use on Project Site will be 

obtained from the manufacturer and kept on Project Site.  Workers who are assigned to work with 

hazardous substances will be trained in the proper procedures and precautionary measures to be taken 

while using such substances/products. 

 

Safe Clearance Procedure.   

Prior to initial use, and periodically thereafter at times of continued use, (name of Contractor) will inspect 

all construction tools, equipment and machinery. (name of Contractor) will not permit continued use of 

tools equipment and machinery which are not in good condition.  Damaged or malfunctioning tools or 

equipment will be tagged and immediately removed from service. 

 

Hazardous Work Permits.   

(name of Contractor) and subcontractors will submit written requests to Project Director/COR for 

Hazardous Work Permits when construction operations include the following: 

1. Hot Work.  Work that results in open flames such as welding, cutting, brazing and 

burning.  (name of Contractor) will provide effective fire protection and prevention at all 

times during such operations. 

2. Confined Space Entry.  Work in enclosed areas such as storage tanks, bins, sewers, in-

ground vaults, boilers, tunnels, manholes etc. 

3. Internal Combustion Engines.  Use of trucks, forklifts, pumps, or generators, powered by 

petroleum-based fuel, when inside a building structure or confined space. 

4. Explosive Actuated Tools.  Powder charged tools (Hilti, Remington, Ram Set and other 

manufactures) used for fastening purposes. 

 

Temporary Electrical Power.   

(name of Contractor), if requested, will submit to Project Director/COR, for acceptance, a plan of 

proposed temporary power distribution and the means of protection of all circuits including receptacles, 

grounding, and ground fault circuit interrupters. 
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Inspections.   

Under the direction of the SHPM, (name of Contractor) will provide for frequent safety, health, and 

housekeeping inspections of Project Site.  Temporary structures, fabrication shops, material storage areas, 

all machinery, tools and equipment will be inspected to ensure compliance with  USACE Safety and 

Health Requirements Manual EM 385-1-1.  Records of inspections, and a timetable for corrective action 

will be maintained. 

 

Reporting Work Related Injuries.   

All work related injuries will be reported to Project Director/COR.  A daily log of first aid treatment will 

be kept at the location of the first aid station.  Injuries requiring off-site medical treatment will be reported 

to Project Director/COR.  An accident report will be completed by a supervisor or foreman for each work 

related injury or illness resulting in lost time. 

 

Accident Investigation.   

All accidents involving death, multiple hospitalizations, or excessive property damage will be officially 

investigated and reported under the authority and direction of the Project Director/COR.  

 

 

 END OF ATTACHMENT “A”  SECTION 01521 

 


