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11. The Contractor shall begin performance within __5 calendar days and complete it within _60_ calendar days after receiving
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12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? | 12B. CALENDAR DAYS
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OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government within _60__ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

AMOUNTS > usD

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

AMENDMENT

[NV}

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN B. SIGNATURE C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24. SUBMIT INVOICES TO ADDRESS ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
SHOWN IN Spction F 10 U.S.C. 2304(c 41U.S.C. 253(c
(4 copies unless otherwise specified) O T ©C ) O S-C. 2530)( )
26. ADMINISTERED BY ( 27. PAYMENT WILL BE MADE BY

American Embassy Baghdad

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[XI28. NEGOTIATED AGREEMENT (Contractor is required to signf [J29. AWARD (Contractor is not required to sign this document.) Your offer
representations,  certifications, and  specifications  or on this solicitation is hereby accepted as to the items listed. This award
incorporated by reference in or attached to this contract. consummates the contract, which consists of (a) the Government

solicitation and your offer, and (b) this contract award. No further

contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON B1.A. NAME OF CONTRACTING OFFICER (TYPE OR PRINT)
AUTHORIZED TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY
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BACK (REV. 4-85
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REQUEST FOR QUOTATIONS - CONSTRUCTION
A. PRICE
The contractor shall complete all work, including furnishing all labor, material, equipment and

services required under this purchase order for the following firm fixed price and within the time
specified. This price shall include all labor, materials, overhead and profit.

usb Total Price

DBA

TOTAL CONTRACT PRICE including DBA

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall furnish and
install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern. Where a portion
of the work is drawn in detail and the remainder of the work is indicated in outline, the parts drawn in
detail shall apply also to all other portions of the work.

C. PACKAGING AND MARKING

Mark materials delivered to the site as follows:
American Embassy
Al Kindi Street
International Zone
Bagdad, Iraq

D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a satisfactory
manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of
this contract, which may be required by the Contracting Officer as a result of such inspection.

D.1  Substantial Completion

@ "Substantial Completion™ means the stage in the progress of the work as determined and
certified by the Contracting Officer in writing to the Contractor, on which the work (or a
portion designated by the Government) is sufficiently complete and satisfactory. Substantial

completion means that the property may be occupied or used for the purpose for which it is intended,
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and only minor items such as touch-up, adjustments, and minor replacements or installations remain to
be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final completion.

(b) The "date of substantial completion™ means the date determined by the Contracting
Officer or authorized Government representative as of which substantial completion of the
work has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right to take
possession of and use the work upon substantial completion. Upon notice by the Contractor that the
work is substantially complete (a Request for Substantial Completion) and an inspection by the
Contracting Officer or an authorized Government representative (including any required tests), the
Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion. The
certificate will be accompanied by a Schedule of Defects listing items of work remaining to be
performed, completed or corrected before final completion and acceptance. Failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with
the terms of the contract. The Government's possession or use upon substantial completion shall not
be deemed an acceptance of any work under the contract.

D.2  Final Completion and Acceptance

D.2.1 "Final completion and acceptance™ means the stage in the progress of the work as determined
by the Contracting Officer and confirmed in writing to the Contractor, at which all work required
under the contract has been completed in a satisfactory manner, subject to the discovery of defects
after final completion, and except for items specifically excluded in the notice of final acceptance.

D.2.2 The "date of final completion and acceptance” means the date determined by the Contracting
Officer when final completion of the work has been achieved, as indicated by written notice to the
Contractor.

D.2.3 Final Inspection and Tests - The Contractor shall give the Contracting Officer at least five (5)
days advance written notice of the date when the work will be fully completed and ready for final
inspection and tests. Final inspection and tests will be started not later than the date specified in the
notice unless the Contracting Officer determines that the work is not ready for final inspection and so
informs the Contractor.

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract is
complete (with the exception of continuing obligations), the Contracting Officer shall issue to the
Contractor a notice of final acceptance and make final payment upon:

o Satisfactory completion of all required tests,

o a final inspection that all items by the Contracting Officer listed in the Schedule
of Defects have been completed or corrected and that the work is finally
complete (subject to the discovery of defects after final completion), and

o submittal by the Contractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance)
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E - DELIVERIES OR PERFORMANCE

E.l

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(@) commence work under this contract within (5) five calendar days after the date the
Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than (60) sixty calendar days after
the date the Contractor receives the notice to proceed.

The time stated for completion shall include final cleanup of the premises and completion of punch list

items.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a)

(b)

If the Contractor fails to complete the work within the time specified in the contract, or any
extension, the Contractor shall pay liquidated damages to the Government in the amount of
$732.00 for each calendar day of delay until the work is completed or accepted.

If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

(@)

(b)

(©)

(d)

(€)

The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for
Construction Contracts", paragraph (a), is hereby modified to reflect the due date for
submission as 10 calendar days after receipt of an executed contract”.
These schedules shall include the time by which shop drawings, product data, samples and
other submittals required by the contract will be submitted for approval.
The Contractor shall revise such schedules (1) to account for the actual progress of the work,
(2) to reflect approved adjustments in the performance schedule, and (3) as required by the
Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule, which sequences
work so as to minimize disruption at the job site.
All deliverables shall be in the English language and any system of dimensions (English or
metric) shown shall be consistent with that used in the contract. No extension of time shall be
allowed due to delay by the Government in approving such deliverables if the Contractor has
failed to act promptly and responsively in submitting its deliverables. The contractor shall
identify each deliverable as required by the contract.
Acceptance of Schedule: When the Government has accepted any time schedule; it shall be
binding upon the Contractor. The completion date is fixed and may be extended only by a
written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,

(2) Constitute acceptance or approval of any delay, or
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(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain the
progress of the work and achieve final completion by the established completion date.

E.5 Notice Of Delay

If the Contractor receives a notice of any change in the work, or if any other conditions arise which are
likely to cause or are actually causing delays which the Contractor believes may result in late
completion of the project, the Contractor shall notify the Contracting Officer. The Contractor’s notice
shall state the effect, if any, of such change or other conditions upon the approved schedule, and shall
state in what respects, if any, the relevant schedule or the completion date should be revised. The
Contractor shall give such notice promptly, not more than ten (10) days after the first event giving rise
to the delay or prospective delay. Only the Contracting Officer may make revisions to the approved
time schedule.

E.6 Notice to Proceed

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting Officer will
provide the Contractor a Notice to Proceed. The Contractor must then prosecute the work,
commencing and completing performance not later than the time period established in the
contract.

(b) Itis possible that the Contracting Officer may elect to issue the Notice to Proceed before
receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to Proceed
by the Government before receipt of the required bonds or insurance certificates or policies
shall not be a waiver of the requirement to furnish these documents.

E.7 Working Hours

All work shall be performed on regular workdays between 07:00 and 17:00. Other hours, if requested
by the Contractor, may be approved by the Contracting Officer's Representative (COR). The
Contractor shall give 24 hours in advance to COR who will consider any deviation from the hours
identified above. Changes in work hours, initiated by the Contractor, will not be a cause for a price
increase.

E.8 Preconstruction Conference

A preconstruction conference will be held no later than 5 days after contract award at to discuss the
schedule, submittals, notice to proceed, mobilization and other important issues that affect
construction progress. See FAR 52.236-26, Preconstruction Conference.

E.9  Deliverables
The following items shall be delivered under this contract:

Description Quantity Delivery Date Deliver
To:

Section E. Preconstruction Conference 1 5 days after award COR

E.4 General Requirements: Project Notes / 1 10 days after NTP COR
Sketches

Construction Schedule 1 5 days after NTP COR
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Description Quantity Delivery Date Deliver
To:

Section G. Insurance 1 10 days after award COR

Section F. Payment Request 1 Upon completion of work COR

Section D. Request for Final Acceptance 1 Upon completion of work COR

H.11.1. Safety Plan 1 10 days after award COR

E.3.2. Request for Substantial Completion 1 5 days before inspection COR

F.6 Notice of Delay 1 Within 10 days after event CO

F.8 Additional Hours 1 No later than 24 hours in COR

advance of need

H.17.2 Differing Site Condition 1 Within 10 days of CoO
occurrence

Punch List 1 5 days after Substantial COR
Completion

G.7 As-Built Warranties 1 60 days after NTP COR

F ADMINISTRATIVE DATA

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(@) The Contracting Officer may designate in writing one or more Government employees, by
name or position title, to take action for the Contracting Officer under this contract. Each
designee shall be identified as a Contracting Officer’s Representative (COR). Such
designation(s) shall specify the scope and limitations of the authority so delegated; provided,
that the designee shall not change the terms or conditions of the contract, unless the COR is a
warranted Contracting Officer and this authority is delegated in the designation.

(b)

The COR for this contract is the Facilities Manager.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price
Construction Contracts". The following elaborates on the information contained in that clause.

Requests for payment, may be made no more frequently than monthly. Payment requests shall cover
the value of labor and materials completed and in place, including a prorated portion of overhead and

profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of the work, the
Contracting Officer shall make a determination as to the amount, which is then due. If the Contracting
Officer does not approve payment of the full amount applied for, less the retainage allowed by in

52.232-5, the Contracting Officer shall advise the Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is

hereby changed to 30 days.

The Contractor shall address invoices to:

U.S Embassy Baghdad
Financial Management Officer
International Zone
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Baghdad, Iraq

Alternately, invoices may be submitted in Acrobat PDF format only, to this email address:

BaghdadVouchers@state.gov

SYNCHRONIZED PREDEPLOYMENT AND OPERATIONAL TRACKER (SPOT)

In accordance with paragraph (g) of contract clause 52.225-19, Contractor Personnel in a Designated
Operational Area or Supporting a Diplomatic or Consular Mission Outside the United States, the
contractor shall use Synchronized Predeployment and Operational Tracker (SPOT). Contractor shall
enter before deployment, or if already in the designated operational area, enter upon becoming an
employee under the contract, and maintain current data, including departure data, for all Contractor
personnel that are authorized to support a diplomatic or consular mission outside the United States.
Information on how to register in SPOT is available at http://www.dod.mil/bta/products/spot.html

G. SPECIAL REQUIREMENTS

G.1.0 Performance/Payment Protection - The Contractor shall furnish some form of payment
protection as described in 52.228-13 in the amount of 50% of the contract price. A Bank
Guarantee letter is to be provided

G.1.1 The Contractor shall provide the information required by the paragraph above within ten (10)
calendar days after award. Failure to timely submit the required security may result in rescinding or
termination of the contract by the Government. If the contract is terminated, the contractor will be
liable for those costs as described in FAR 52.249-10, Default (Fixed-Price Construction), which is
included in this purchase order.

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's execution and
completion of the work within the contract time. This security shall also guarantee the correction of
any defects after completion, the payment of all wages and other amounts payable by the Contractor
under its subcontracts or for labor and materials, and the satisfaction or removal of any liens or
encumbrances placed on the work.

G.1.3 The required securities shall remain in effect in the full amount required until final acceptance
of the project by the Government. Upon final acceptance, the penal sum of the performance security
shall be reduced to 10% of the contract price. The security shall remain in effect for one year after the
date of final completion and acceptance, and the Contractor shall pay any premium required for the
entire period of coverage.

G.2.0 Insurance - The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government
Installation™ to provide whatever insurance is legally necessary. The Contractor shall at its own
expense provide and maintain during the entire performance period the following insurance amounts:

G.2.1 General Liability (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, broad form property damage, personal

injury)
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1. Bodily Injury on or off the site stated in US Dollars:

Per Occurrence $10,000.00
Cumulative $30,000.00
2. Property Damage on or off the site in US Dollars:
Per Occurrence $10,000.00
Cumulative $30,000.00

G.2.2 The foregoing types and amounts of insurance are the minimums required. The Contractor
shall obtain any other types of insurance required by local law or that are ordinarily or customarily
obtained in the location of the work. The limit of such insurance shall be as provided by law or
sufficient to meet normal and customary claims.

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries or for
damages to any property of the Contractor, its officers, agents, servants, and employees, or any other
person, arising from an incident to the Contractor's performance of this contract. The Contractor shall
hold harmless and indemnify the Government from any and all claims arising there from, except in the
instance of gross negligence on the part of the Government.

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

G.2.5 The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with
respect to operations performed under this contract.

G.3.0 Document Descriptions

G.3.1 Supplemental Documents: The Contracting Officer shall furnish from time to time such
detailed drawings and other information as is considered necessary, in the opinion of the
Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or
omissions in the Contract documents, or to describe minor changes in the work not
involving an increase in the contract price or extension of the contract time. The Contractor
shall comply with the requirements of the supplemental documents, and unless prompt
objection is made by the Contractor within 20 days, their issuance shall not provide for any
claim for an increase in the Contract price or an extension of contract time.

G.3.1.1 Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all interpretations
and clarification, contract modifications, change orders, or any other departure from the
contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

G.3.1.2 "As-Built" Documents: After final completion of the work, but before final acceptance
thereof, the Contractor shall provide:
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G.5.2
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(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked to
show the details of construction as actually accomplished; and,

(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

Laws and Regulations - The Contractor shall, without additional expense to the Government,
be responsible for complying with all laws, codes, ordinances, and regulations applicable to
the performance of the work, including those of the host country, and with the lawful orders of
any governmental authority having jurisdiction. Host country authorities may not enter the
construction site without the permission of the Contracting Officer. Unless otherwise directed
by the Contracting Officer, the Contractor shall comply with the more stringent of the
requirements of such laws, regulations and orders and of the contract. In the event of a conflict
between the contract and such laws, regulations and orders, the Contractor shall promptly
advise the Contracting Officer of the conflict and of the Contractor's proposed course of action
for resolution by the Contracting Officer.

The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not
inconsistent with the requirements of this contract.

The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

The Contractor shall submit proper documentation and evidence satisfactory to the
Contracting Officer of compliance with this clause.

Construction Personnel - The Contractor shall maintain discipline at the site and at all times
take all reasonable precautions to prevent any unlawful, riotous, or disorderly conduct by or
among those employed at the site. The contractor shall ensure the preservation of peace and
protection of persons and property in the neighborhood of the project against such action. The
Contracting Officer may require, in writing, that the Contractor remove from the work any
employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment on the project is deemed by the Contracting
Officer to be contrary to the Government's interests.

If the Contractor has knowledge that any actual or potential labor dispute is delaying or
threatens to delay the timely performance of this contract, the Contractor shall immediately
give notice, including all relevant information, to the Contracting Officer.

After award, the Contractor has five calendar days to submit to the Contracting Officer a list
of workers and supervisors assigned to this project for the Government to conduct all necessary
security checks. It is anticipated that security checks will take approximately 30 days to
perform. For each individual the list shall include:

(@) Full Name

(b) Place and Date of Birth

(c) Current Address

(d) Identification number (Jinsya or passort)
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(e) Vehicle make, model, color and license plate number

Failure to provide any of the above information may be considered grounds for rejection and/or
resubmittal of the application. Once the Government has completed the security screening and
approved the applicants a badge will be provided to the individual for access to the site. This badge
may be revoked at any time due to the falsification of data, or misconduct on site.

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times. This
position is considered as key personnel under this purchase order.

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall be
new and for the purpose intended, unless otherwise specified. All workmanship shall be of
good quality and performed in a skillful manner that will withstand inspection by the
Contracting Officer.

G.7.0 Special Warranties

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in
conflict.

G.7.2 The Contractor shall obtain and furnish to the Government all information required to make
any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and
effective. The contractor shall submit both the information and the guarantee or warranty to
the Government in sufficient time to permit the Government to meet any time limit specified in
the guarantee or warranty, but not later than completion and acceptance of all work under this
contract.

G.8.0 Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a change within
the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that clause;
provided, that the Contractor gives the Contracting Officer prompt written notice (within 20 days)
stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment
and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10 calendar days of
occurrence following FAR 52.236-2, Differing Site Conditions.

G.9.0 Zoning Approvals and Permits

The Government shall be responsible for:
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obtaining proper zoning or other land use control approval for the project
obtaining the approval of the Contracting Drawings and Specifications
paying fees due for the foregoing; and,

for obtaining and paying for the initial building permits.

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also,
the full text of a clause may be accessed electronically at this/these address(es):

http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at
the locations indicated above, use the Dept. of State Acquisition Website at
http://www.statebuy.state.gov to see the links to the FAR. You may also use an Internet “search
engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause
52.204-9
52.204-10

52.209-6

52.213-4

52.222-1

52.222-19
52.222-50
52.223-18

52.225-10

52.225-13
52.225-14

52.225-19

52.228-3
52.228-4
52.228-5
52.228-11

Title and Date

PERSONAL IDENTIFICATION VERIFICATION OF CONTRACTOR
PERSONNEL (JAN 2011)

Reporting Executive Compensation and First-Tier Subcontract Awards (JUL
2010)

Protecting the Government's Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment

(DEC 2010)

Terms and Conditions-Simplified Acquisitions (Other than Commercial
Items) (AUG 2011)

Notice to the Government of Labor Disputes (FEB 1997)

Child Labor — Cooperation with Authorities and Remedies (AUG 2010)
COMBATING TRAFFICKING IN PERSONS (FEB 2009)

Encouraging Contractor Policies to Ban Text Messaging While Driving (AUG
2011)

Notice of Buy American Act/Balance of Payments Program—
Construction Materials (FEB 2000)

Restrictions on Certain Foreign Purchases (JUN 2008)

Inconsistency Between English Version and Translation of

Contract (AUG 1989)

Contractor Personnel in a Designed Operational Area or Supporting a
Diplomatic Mission Outside the United States (MAR 2008)

Workers’ Compensation Insurance (Defense Base Act) (Apr 1984)
Workers” Compensation and War-Hazard Insurance Overseas (APR 1984)
Insurance - Work on a Government Installation (JAN 1997)

Pledges of Assets (SEP 2009)



52.228-13
52.229-6
52.232-5
52.232-8
52.232-11
52.232-18
52.232-24
52.232-27
52.232-34

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15
52.236-21
52.236-26
52.242-14
52.243-4
52.243-5
52.244-6
52.245-9
52.246-12
52.246-21
52.249-2

52.249-14
52.249-10
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Alternative Payment Protection (JUL 2000)

Taxes - Foreign Fixed-Price Contracts (JUN 2003)

Payments under Fixed-Price Construction Contracts (SEP 2002)
Discounts for Prompt Payment (FEB 2002)

Extras (APR 1984)

Availability of Funds (APR 1984)

Prohibition of Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2008)
Payment by Electronic Funds Transfer — Other than Central Contractor
Registration (MAY 1999)

Disputes (JUL 2002) Alternate | (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)
Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements (APR 1984)
Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)

Cleaning Up (APR 1984)

Availability and Use of Utility Services (APR 1984)
Schedules for Construction Contracts (APR 1984)
Specifications and Drawings for Construction (FEB 1997)
Preconstruction Conference (FEB 1995)

Suspension Of Work (APR 1984)

Changes (JUNE 2007)

Changes and Changed Conditions (APR 1984)

Subcontracts for Commercial Items (DEC 2010)

Use & Charges (AUG 2010)

Inspection of Construction (AUG 1996)

Warranty of Construction (APR 1984)

Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate | (APR 1984)

Excusable Delay (APR 1984)

Default (Fixed-Price Construction) (APR 1984)

The following clauses are set forth in full text:

DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE
PROCEDURES (MAY 2011)

(@) The Contractor shall comply with the Department of State (DOS) Personal Identification Card
Issuance Procedures for all employees performing under this contract who require frequent and
continuing access to DOS facilities, or information systems. The Contractor shall insert this clause in
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all subcontracts when the subcontractor’s employees will require frequent and continuing access to
DOS facilities, or information systems.
(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http://www.state.gov/m/ds/rls/rpt/c21664.htm .
(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government personnel
and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal employees:
1) Use an email signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business cards.
(End of clause)

DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004)

(@) General. The contractor shall provide and maintain work environments and procedures which will
safeguard the public and Government personnel, property, materials, supplies, and equipment exposed
to contractor operations and activities; avoid interruptions of Government operations and delays in
project completion dates; and, control costs in the performance of this contract. For these purposes, the
contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues; and,

3 Ensure that any additional measures the contracting officer determines to be
reasonably necessary for this purpose are taken.

4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(i) Work at heights above two (2) meters;
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(iii) Trenching or other excavation greater than one (1) meter in depth;
(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault
circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also
require the use of a GFCI,

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent
or combustible atmosphere, potential for solid or liquid engulfment, or other hazards
considered to be immediately dangerous to life or health such as water tanks,
transformer vaults, sewers, cisterns, etc.);

(vii) Hazardous materials — a material with a physical or health hazard including but
not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any
operations which creates any kind of contamination inside an occupied building such as
dust from demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The contractor shall maintain an accurate record of exposure data on all accidents
incident to work performed under this contract resulting in death, traumatic injury,
occupational disease, or damage to or theft of property, materials, supplies, or equipment.
The contractor shall report this data in the manner prescribed by the contracting officer.

(c) Subcontracts. The contractor shall be responsible for its subcontractors’ compliance with this
clause.

(d) Written program. Before commencing work, the contractor shall:

(1) Submit a written plan to the contracting officer for implementing this clause. The plan
shall include specific management or technical procedures for effectively controlling
hazards associated with the project; and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(e) Notification. The contracting officer shall notify the contractor of any non-compliance with these
requirements and the corrective actions required. This notice, when delivered to the contractor or the
contractor’s representative on site, shall be deemed sufficient notice of the non-compliance and
corrective action required. After receiving the notice, the contractor shall immediately take corrective
action. If the contractor fails or refuses to promptly take corrective action, the contracting officer may
issue an order suspending all or part of the work until satisfactory corrective action has been taken.
The contractor shall not be entitled to any equitable adjustment of the contract price or extension of the
performance schedule on any suspension of work order issued under this clause.

(End of clause)
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652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)
(@) The contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or

countries in which this contract will be performed,;

(2) That is has obtained all necessary licenses and permits required to perform this

contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said
country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner, then
such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of this
clause.

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing.
Said notice or request shall be mailed or delivered by hand to the other party at the address provided in
the schedule of the contract. All modifications to the contract must be made in writing by the
contracting officer.

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not
profit personally from sales or other transactions with persons who are not themselves entitled to
exemption from import restrictions, duties, or taxes. Should the contractor experience importation or
tax privileges in a foreign country because of its contractual relationship to the United States
Government, the contractor shall observe the requirements of 22 CFR

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign country.

652.228-71 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) -
SERVICES (JUN 2006)

(@) This clause supplements FAR 52.228-3. For the purposes of this clause, “covered contractor
employees” includes the following individuals:

(1) United States citizens or residents;
(2) Individuals hired in the United States or its possessions, regardless of citizenship; and

(3) Local nationals and third country nationals where contract performance takes place in a country
where there are no local workers compensation laws.

(b) The Contractor shall procure Defense Base Act (DBA) insurance pursuant to the terms of the
contract between the Department of State and the Department’s DBA insurance carrier for covered
contractor employees, unless the Contractor has a DBA self-insurance program approved by the
Department of Labor. The Contractor shall submit a copy of the Department of Labor’s approval to the
contracting officer upon contract award, if applicable.
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(c) The current rate under the Department of State contract is $5.50 of compensation for construction.

(d) The Contractor shall insert a clause substantially the same as this in all subcontracts. The
Contractor shall require that subcontractors insert a similar clause in any of their subcontracts.

(e) Should the rates for DBA insurance coverage increase or decrease during the performance of this
contract, the contracting officer shall modify this contract accordingly.

(F) The Contractor shall demonstrate to the satisfaction of the contracting officer that the equitable
adjustment as a result of the insurance increase or decrease does not include any reserve for such
insurance. Adjustment shall not include any overhead, profit, general and administrative expenses, etc.

(9)(1) Section 16 of the State Basic Authorities Act (22 U.S.C. 2680a), as amended, provides that the
Defense Base Act shall not apply with respect to such contracts as the Secretary of State determines
are contracts with persons employed to perform work for the Department of State on an intermittent
basis for not more than 90 days in a calendar year. “Persons” includes individuals hired by companies
under contract with the Department. The Procurement Executive has the authority to issue the waivers
for Contractor employees who work on an intermittent or short-term basis.

(2) The Contractor shall submit waiver requests to the contracting officer. The request shall contain
the following information:

(1) Contract number;

(it) Name of Contractor;

(iii) Brief description of the services to be provided under the contract and country of performance;
(iv) Name and position title of individual(s);

(v) Nationality of individual(s) (must be U.S. citizen or U.S. resident);

(vi) Dates (or timeframe) of performance at the overseas location; and,

(vii) Evidence of alternative worker’s compensation coverage for these employees (e.g., evidence that
the State worker’s compensation program covers workers on short-term foreign assignments).

(3) The contracting officer shall provide to the Contractor the original of the approved or disapproved
document and maintain a copy in the contract file.

(End of clause)
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I. LIST OF ATTACHMENTS

ATTACHMENT NO. DESCRIPTION OF ATTACHMENT NO.PAGES
Attachment 1 Sample Bank Letter of Guaranty 1
Attachment 2  Scope / Statement of Work 9
Attachment 3 Drawings 1
Attachment 4  Breakdown of Price by Divisions of Specifications 1
Attachment5 DBA Insurance 1
Attachment 6 OBO NEC Specifications 36
Attachment 7: Government Furnished Equipment (GFE) 1

J. QUOTATION INFORMATION

A QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform the work
described in this solicitation. At a minimum, each Offeror/Quoter must meet the following

requirements:

(1)
(2)
(3)
(4)

(5)
(6)
(7)

(8)
©)

Be able to understand written and spoken English;

Have an established business with a permanent address and telephone listing;

Be able to demonstrate prior construction experience with suitable references;
Have the necessary personnel, equipment and financial resources available to perform
the work;

Have all licenses and permits required by local law;

Meet all local insurance requirements;

Have the ability to obtain or to post adequate performance security, such as bonds,
irrevocable letters of credit or guarantees issued by a reputable financial institution;
Have no adverse criminal record; and

Have no political or business affiliation which could be considered contrary to the
interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE OF WORK,
and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title No. of Copies*
| Standard Form 1442 including a completed 1

Attachment 3, "BREAKDOWN OF
PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS”
and BID FORM.
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Il Performance schedule in the form of a "bar 1
chart" and Business Management/Technical
Proposal.

Submit the complete quotation to the address indicated on Standard Form 1442 (block 8), if mailed, or
the address set forth below, if hand delivered.
U.S Embassy
Al Kindi Street
Baghdad International Zone, Iraq
(marked for the attention of the “Contracting Officer — Proposal S-1Z2100-12-R-0009 Enclosed”)

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for quotation
in the appropriate volume of the offer.

Volume II: Performance schedule and Business Management/Technical Proposal.

@) Present the performance schedule in the form of a "bar chart” indicating when the various
portions of the work will be commenced and completed within the required schedule. This bar
chart shall be in sufficient detail to clearly show each segregable portion of work and its

planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners, partners, and
principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions of
the work will be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has held over the
past three years for the same or similar work. Provide the following information for each contract and
subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract and
technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates; Contract
dollar value;
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(4) Brief description of the work, including responsibilities; and
(5) Any litigation currently in process or occurring within last 5 years.

LICENSES
(1) A copy of the company registration with the Iragi Ministry of Trade, or
(2) For foreign companies, a copy of the company registration with the Foreign Companies
Section of the Iragi Ministry of Trade,

INSURANCE & PAYMENT PROTECTION INFORMATION
(1) A statement identifying the insurance company from which the general liability
insurance policy will be purchased if awarded the contract

C. 52.236-27 SITE VISIT (FEB 1995)

(@  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site
where the work will be performed.

(b) A site visit has been scheduled for 10:00 on Monday, January 16, 2012.

(c) Participants will meet at the U. S. Embassy, Red CAC on Al Kindi Street, International Zone,
Baghdad, Iraq.

(d) Inorder to be admitted to the Site Visit, a Site Visit Registration form must be submitted by
email to this address BaghdadGSOProcurement@state.gov to the attention of Desiree
Tupper no later than 12:00 noon (Baghdad Time) on Tuesday, January 10, 2012. No more
than 1 person will be admitted from each company. The form is available for download
from the Embassy web site at http://irag.usembassy.gov/gso_procurement.html or you may
request a copy of the form by email at BaghdadGSOProcurement@state.gov.

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: between $25,000 and
$100,000.

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR

F.  52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.
The offeror is cautioned that the listed provisions may include blocks that must be completed by the
offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions,
the offeror may identify the provision by paragraph identifier and provide the appropriate information
with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically
at:

http://acquisition.gov/far/index.html/ or, http://farsite.hill.af.mil/search.htm
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These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at
the locations indicated above, use of an Internet "search engine™ (such as, Yahoo, Infoseek, Alta Vista,
etc.) is suggested to obtain the latest location of the most current FAR.

http://www.statebuy.state.gov

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004),
which is incorporated by reference into this solicitation.

THE FOLLOWING DOSAR PROVISION IS PROVIDED IN FULL TEXT:

652.228-74 DEFENSE BASE ACT INSURANCE RATES — LIMITATION (JUN 2006)]

(@)

(b)

(©)

The Department of State has entered into a contract with an insurance carrier to provide
Defense Base Act (DBA) insurance to Department of Sate covered contactor employees at a
contracted rate. For the purposes of this provision, “covered contractor employees”
includes the following individuals:

(1) United States citizens or residents;
(2) Individuals hired in the United States or its possessions, regardless of citizenship; and

(3) Local nationals and third country nationals where contract performance takes place in a
country where there are no local workers’ compensation laws.

In preparing the cost proposal, the bidder/offeror shall use the following rates in computing the
cost for the DBA insurance:

Construction @ $5.50 per $100 of compensation.

Bidders/Offerors shall compute the total compensation (direct salary plus differential, but
excluding per diem, housing allowances) to be paid to covered contractor employees and the
cost of DBA insurance in their bid/proposal using the foregoing rate. Bidders/offerors shall
include the estimated DBA insurance costs in their proposed fixed price or estimated cost.
However, the DBA insurance costs shall be identified in a separate line item in the bid
proposal.”

K. EVALUATION CRITERIA

K.l

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the
apparent successful quoter complies with the requirements of FAR 9.1, including:
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o ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

e satisfactory record of integrity and business ethics;

e necessary organization, experience, and skills or the ability to obtain them;

e necessary equipment and facilities or the ability to obtain them; and

e otherwise qualified and eligible to receive an award under applicable laws and regulations.
K.2 COMPETITIVE RANGE DETERMINATION AND REJECTION OF OFFERS

The Government intends to make award without discussions on the basis of initial proposals
received. However, the Government may elect to make award with discussions if it is determined
to be in the Government’s best interest.

If the Government elects to make award with discussions, it reserves the right, before requesting a
final proposal revision, to: 1) limit the number of offerors in the competitive range to the greatest
number of proposals that will permit an adequate competition among the technically acceptable
proposals; 2) make more than one competitive range determination; 3) conduct more than one
round of discussions; and 4) conduct more than one round of proposal revisions.

The Government reserves the right to reject an offer if one of the following conditions exists:

a) Offeror fails to submit any of the required proposal documents required by Section L;

b) Offeror submits a cost/price proposal that cannot be adequately explained or
substantiated,;

c) Offeror submits an offer that could not be made technically acceptable without a major
rewrite.

d) Offeror submits an offer electronically to any email address other than to
BaghdadGSOProcBid@state.gov

e) The offeror does not provide proof that it has the permits and licenses to legally
conduct business in Iraq (See section J.B.VVolume I1- Licenses)

K.3 PRICE PROPOSAL EVALUATION FACTORS

The Government will conduct an evaluation to determine ultimately if the overall estimated price
in Section B is fair and reasonable. In doing so, the Government will examine the completeness,
accuracy, and reasonableness of the offeror’s estimated prices for all the items specified in Section
B. The Government will use one of more of the proposal analysis techniques stipulated in FAR
15.404 to conduct the evaluation. This evaluation will also include a review of the Representation
and Certifications and Small Business Subcontracting Plan, if applicable.

K.4  EVALUATION SUPPORT

The Government may use contractors to assist in the evaluation of proposals. If used, these
contractors will have access to any and all information contained in the offeror’s proposals, but
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will be subject to appropriate conflict of interest, standards of conduct, and confidentiality
restrictions.

K.5 52.219-1 Small Business Program Representations (Jan 2011)

(@)(1) The North American Industry Classification System (NAICS) code for this acquisition is:
238390

(2) The small business size standard is 14.0M.

(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did
not itself manufacture, is 500 employees.

(b) Representations.

(1) The offeror represents as part of its offer that it OI is, [ is not a small business concern.

(2) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents, for general statistical purposes,
that it O is, O is not, a small disadvantaged business concern as defined in
13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it OJ is,

O is not a women-owned small business concern.

(4) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it O is, [ is
not a veteran-owned small business concern.

(5) [Complete only if the offeror represented itself as a veteran-owned small business
concern in paragraph (b)(4) of this provision.] The offeror represents as part of its offer that
it O is, O is not a service-disabled veteran-owned small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that—

() 1t 0O is, O is not a HUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained by
the Small Business Administration, and no material changes in ownership and control,
principal office, or HUBZone employee percentage have occurred since it was certified in
accordance with 13 CFR Part 126; and
(i) 1t O is, O is not a HUBZone joint venture that complies with the requirements of 13 CFR
Part 126, and the representation in paragraph (b)(6)(i) of this provision is accurate for each
HUBZone small business concern participating in the HUBZone joint venture. [The offeror
shall enter the names of each of the HUBZone small business concerns participating in the
HUBZone joint venture: .] Each HUBZone small business concern participating in
the HUBZone joint venture shall submit a separate signed copy of the HUBZone
representation.

(c) Definitions. As used in this provision—

“Service-disabled veteran-owned small business concern”—
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(1) Means a small business concern—
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in
the case of any publicly owned business, not less than 51 percent of the stock of which is
owned by one or more service-disabled veterans; and
(if) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a service-disabled veteran with permanent and
severe disability, the spouse or permanent caregiver of such veteran.

(2) “Service-disabled veteran” means a veteran, as defined in 38 U.S.C. 101(2), with a
disability that is service-connected, as defined in 38 U.S.C. 101(16).
“Small business concern” means a concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR
Part 121 and the size standard in paragraph (a) of this provision.
“Veteran-owned small business concern” means a small business concern—

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at
38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of
the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more
veterans.

“Women-owned small business concern” means a small business concern—

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more
women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

K.6

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small
business concerns, then the clause in this solicitation providing notice of the set-aside
contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small, HUBZone
small, small disadvantaged, or women-owned small business concern in order to obtain a
contract to be awarded under the preference programs established pursuant to section 8(a),
8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically
references section 8(d) for a definition of program eligibility, shall—

(i) Be punished by imposition of fine, imprisonment, or both;

(i1) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act. (End
of provision)

52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR
RELATIONS ACT (DEVIATION JUN 2010)
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(a) During the term of this contract, the Contractor shall post a notice, of such size and in such form,
and containing such content as prescribed by the Secretary of Labor, in conspicuous places in and
about its plants and offices where employees covered by the National Labor Relations Act engage in
activities relating to the performance of the contract, including all places where notices to employees
are customarily posted both physically and electronically, in the languages employees speak, in
accordance with 29 CFR 471.2 (d) and (f).

(1) Physical posting of the employee notice shall be in conspicuous places in and about the
Contractor’s plants and offices so that the notice is prominent and readily seen by employees
who are covered by the National Labor Relation Act and engage in activities related to the
performance of the contract.

(2) If the Contractor customarily posts notices to employees electronically, then the Contractor
shall also post the required notice electronically by displaying prominently, on any website
that is maintained by the Contractor and is customarily used for notices to employees about
terms and conditions of employment, a link to the Department of Labor’s website that
contains the full text of the poster. The link to the Department’s website, as referenced in
(b)(3) of this section must read, “Important Notice about Employee Rights to Organize and
Bargain Collectively with Their Employers.”

(b) This required notice, printed by the Department of Labor, can be —

(1) Obtained from the Division of Interpretations and Standards, Office of Labor-Management
Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-56009,
Washington, DC 20210, (202) 693-0123, or from any field office of the Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs; or

(2) Provided by the Federal contracting agency, if requested;

(3) Downloaded from the Office of Labor-Management Standards web site at
http://www.dol.gov/olms/regs/compliance/EQ13496.htm ; Or

(4) Reproduced and used as exact duplicate copies of the Department of Labor’s official
poster.

(©) The required text of the Employee Notification referred to in this clause is located at
Appendix A, Subpart A, 29 CFR Part 471.

(d) The Contractor shall comply with all provisions of the Employee Notice and related rules,
regulations, and orders of the Secretary of Labor.

(e) In the event that the Contractor does not comply with the requirements set forth in
paragraphs (a) through (d) of this clause, this contract may be terminated or suspended in
whole or in part, and the Contractor may be suspended or debarred in accordance with 29
CFR 471.14 and FAR Subpart 9.4. Such other sanctions or remedies may be imposed as are
provided by 29 CFR Part 471, which implements E.O. 13496 or as otherwise provided by law.

(f Subcontracts.
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(1) The Contractor shall include the substance of the provisions of paragraphs (a) through (f) of

@)

3)

(4)

this clause in every subcontract that exceeds $10,000 unless exempted by the rules, regulations,
or orders of the Secretary of Labor issued pursuant to section 3 of Executive Order 13496 of
January 30, 2009, so that such provisions will be binding upon each subcontractor.

The Contractor and subcontractor are not permitted to procure supplies or services in a way
designed to avoid the applicability of Executive Order 13496 or this subpart.

The Contractor shall take such action with respect to any such subcontract as may be
directed by the Secretary of Labor as a means of enforcing such provisions, including the
imposition of sanctions for non compliance.

However, if the Contractor becomes involved in litigation with a subcontractor, or is
threatened with such involvement, as a result of such direction, the Contractor may
request the United States, through the Secretary of Labor, to enter into such litigation to
protect the interests of the United States.

SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER

STATEMENTS OF OFFERORS OR QUOTERS

L.1

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

(b)

(©)

"Common parent”, as used in this provision, means that corporate entity that owns or controls
an affiliated group of corporations that files its Federal income tax returns on a consolidated
basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)", as used in this provision, means the number required
by the IRS to be used by the offeror in reporting income tax and other returns. The TIN may be
either a Social Security Number or an Employer Identification Number.

All offerors must submit the information required in paragraphs (d)through (f) of this provision
in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d),
reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations
issued by the Internal Revenue Service (IRS). If the resulting contract is subject to the
reporting requirements described in FAR 4.904, the failure or refusal by the offeror to furnish
the information may result in a 31 percent reduction of payments otherwise due under the
contract.

The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 USC 7701( ¢)(3)). If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the
offeror’s TIN.
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(d) Taxpayer Identification Number (TIN).

TIN:

[ ] TIN has been applied for.

[ ] TIN is not required because:

[ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the U.S. and
does not have an office or place of business or a fiscal paying agent in the U.S.;

[ ] Offeror is an agency or instrumentality of a foreign government;

[ ] Offeror is an agency or instrumentaltiy of the Federal Government.

(e) Type of Organization.

[ ] Sole Proprietorship;

[ ] Partnership:

[ ] Corporate Entity (not tax exempt);

[ ] Corporate Entity (tax emempt);

[ ] Government entity (Federal, State, or local);

[ ] Foreign government;

[ ] International organization per 26 CFR 1.6049-4;
[ ] Other

(f) Common Parent.

L.2

[ ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this
clause.
[ ] Name and TIN of common parent;

Name
TIN

(End of provision)

52.204-6 CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL

NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

(@)

The offeror shall enter, in the block with its name and address on the cover page of its offer,
the annotation “DUNS” or “DUNS+4” followed by the DUNS number or DUNS+4 that
identifies the offeror’s name and address exactly as stated in the offer. The DUNS

number if a nine-digit number assigned by Dun and Bradstreet Information Services. The
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the
discretion of the offeror to establish additional CCR records for identifying alternative
Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent
company.

If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one. An offeror may obtain a DUNS number-

If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the
Internet at http://www.dnb.com; or
If located outside the United States, by contacting the local Dun and Bradstreet office.
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The offeror should be prepared to provide the following information:

- Company legal business name.

- Tradestyle, doing business, or other name by which your entity is commonly
recognized.

- Company physical street address, city, state and Zip Code.

- Company mailing address, city, state and Zip Code (if separate from physical)

- Company telephone number

- Date the company was started.

- Number of employees at your location.

- Chief executive officer/key manager.

- Line of business (industry)

- Company Headquarters name and address (reporting relationship within your
entity).

L.3 52.204-8 Annual Representations and Certifications. JAN 2011

(2)

(b)

(©)

ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2011)

(1) The North American Industry Classification System (NAICS) code for this acquisition is
238390
(2) The small business size standard is 14.0M.

(3) The small business size standard for a concern which submits an offer in its own

name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently

registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which
option applies by checking one of the following boxes:
[ ] (i) Paragraph (d) applies.
[ ] (it) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.
(1) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:
() 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13;


https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137583
https://www.acquisition.gov/far/current/html/FARTOCP13.html#wp271421
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(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.
(i1) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed $150,000.
(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.
(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that—

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.
(v) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition
threshold.
(vi) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the
Government.
(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.
(viii) 52.219-1, Small Business Program Representations (Basic & Alternate I). This
provision applies to solicitations when the contract will be performed in the United States
or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD,
NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or
the Coast Guard.
(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by
sealed bidding and the contract will be performed in the United States or its outlying
areas.
(x) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.
(xi) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other
than those for construction, when the solicitation includes the clause at 52.222-26,
Equal Opportunity.
(xii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial
items.


https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137684
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https://www.acquisition.gov/far/current/html/52_207_211.html#wp1144909
https://www.acquisition.gov/far/current/html/52_214.html#wp1129381
https://www.acquisition.gov/far/current/html/52_215.html#wp1144523
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1135900
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1135943
https://www.acquisition.gov/far/current/html/52_222.html#wp1147663
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1147704
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
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(xiii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xiv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are
for, or specify the use of, EPA—designated items.
(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.
(xvi) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate.
(Basic, Alternate I, and Alternate I1) This provision applies to solicitations containing the
clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its
Alternate 1l applies.
(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.
(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations.
(xix) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to Iran-
Certification. This provision applies to all solicitations.
(xx) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to—

(A) Solicitations for research, studies, supplies, or services of the type normally
acquired from higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged
Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:

_ (i) 52.219-22, Small Disadvantaged Business Status.

__(A) Basic.

__(B) Alternate 1.
(i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.
__ (i) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.
_(iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts for
Certain Services—Certification.
_(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material
Content for EPA-Designated Products (Alternate I only).
__(vi) 52.223-13, Certification of Toxic Chemical Release Reporting.
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https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169013
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168995
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169071
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169038
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__(vii) 52.227-6, Royalty Information.

__(A) Basic.

__(B) Alternate 1.
__ (viii) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov.
After reviewing the ORCA database information, the offeror verifies by submission of the
offer that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated within
the last 12 months, are current, accurate, complete, and applicable to this solicitation (including
the business size standard applicable to the NAICS code referenced for this solicitation), as of
the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except
for the changes identified below [offeror to insert changes, identifying change by clause
number, title, date]. These amended representation(s) and/or certification(s) are also
incorporated in this offer and are current, accurate, and complete as of the date of this offer.

FAR CLAUSE # TITLE DATE CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on ORCA.

(End of provision)
L.4. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)
(a) Definitions. As used in this clause—

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-9999,
except—

(1) FSC 5510, Lumber and Related Basic Wood Materials;

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;

(3) FSG 88, Live Animals;

(4) FSG 89, Food and Related Consumables;

(5) FSC 9410, Crude Grades of Plant Materials;

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;

(9) FSC 9620, Minerals, Natural and Synthetic; and

(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of components, or
otherwise made or processed from raw materials into the finished product that is to be provided to the
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S-12100-12-R-0009

Government. If a product is disassembled and reassembled, the place of reassembly is not the place of
manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the end
products it expects to provide in response to this solicitation is predominantly—

(1) [ 1 Inthe United States (Check this box if the total anticipated price of offered end
products manufactured in the United States exceeds the total anticipated price of
offered end products manufactured outside the United States); or

(2) [ ] Outside the United States.

L.5 AUTHORIZED CONTRACT ADMINISTRATOR
If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be
the offeror's representative for Contract Administration, which includes all matters pertaining to

payments.

Name:

Address:

Telephone Number:

L.6  652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR EMPLOYEES (JUN
2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories of employees
will be employed on the resultant contract, and, if so, the number of such employees:

Category Yes/No | Number

(1) United States citizens or residents

(2) Individuals hired in the United States,
regardless of citizenship

(3) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are no local workers’ Third Country Nationals:
compensation laws

(4) Local nationals or third country nationals Local nationals:

where contract performance takes place in a

country where there are local workers’ Third Country Nationals:

compensation laws

(b) The contracting officer has determined that for performance in the country of Iraq

00  Workers’ compensation laws exist that will cover local nationals and third country nationals.
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M  Workers’ compensation laws do not exist that will cover local nationals and third country
nationals.

(c) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror shall
not purchase Defense Base Act insurance for those employees. However, the bidder/offeror shall
assume liability toward the employees and their beneficiaries for war-hazard injury, death, capture, or
detention, in accordance with the clause at FAR 52.228-4.

(d) If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, the
bidder/offeror shall compute Defense Base Act insurance costs covering those employees pursuant to
the terms of the contract between the Department of State and the Department’s Defense Base Act
insurance carrier at the rates specified in DOSAR 652.228-74, Defense Base Act Insurance Rates —
Limitation. If DOSAR provision 652.228-74 is not included in this solicitation, the bidder/offeror
shall notify the contracting officer before the closing date so that the solicitation can be amended
accordingly.

L.7. 52.225-25 Prohibition on Engaging in Sanctioned Activities Relating to Iran — Certification
(SEP 2010)
(a) Definition.
“Person”—
(1) Means—
(i) A natural person;
(ii) A corporation, business association, partnership, society, trust, financial institution,
insurer, underwriter, guarantor, and any other business organization, any other
nongovernmental entity, organization, or group, and any governmental entity operating as
a business enterprise; and
(iii) Any successor to any entity described in paragraph (1)(ii) of this definiation; and
(2) Does not include a government or governmental entity that is not operating as a business
enterprise.
(b) Certification. Except as provided in paragraph (c) of this provision or if a waiver has been granted
in accordance with FAR 25.703-2(d), by submission of its offer, the offeror certifies that the offeror,
or any person owned or controlled by the offeror, does not engage in any activities for which sanctions
may be imposed under section 5 of the Iran Sanctions Act of 1996. These sanctioned activities are in
the areas of development of the petroleum resources of Iran, production of refined petroleum products
in Iran, sale and provision of refined petroleum products to Iran, and contributing to Iran’s ability to
acquire or develop certain weapons.
(c) Exception for trade agreements. The certification requirement of paragraph (b) of this provision
does not apply if—
(1) This solicitation includes a trade agreements certification (e.g., 52.225-4, 52.225-11 or
comparable agency provision); and
(2) The offeror has certified that all the offered products to be supplied are designated
country end products or designated country construction material.

(End of provision)
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ATTACHMENT #1
SAMPLE LETTER OF BANK GUARANTY
Place [ ]
Date [ ]
Contracting Officer
U.S. Embassy, Baghdad, Iraq
Letter of Guaranty No.

SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank
hereby guarantees to make payment to the Contracting Officer by check made payable to the Treasurer
of the United States, immediately upon notice, after receipt of a simple written request from the
Contracting Officer, immediately and entirely without any need for the Contracting Officer to protest
or take any legal action or obtain the prior consent of the Contractor to show any other proof, action,
or decision by another authority, up to the sum of [Amount equal to 20% of the contract price in U.S.
dollars during the period ending with the date of final acceptance and 10% of the contract price during
contract guaranty period], which represents the deposit required of the contractor to guarantee
fulfillment of his obligations for the satisfactory, complete, and timely performance of the said
contract [contract number] for [description of work] at [location of work] in strict compliance with
the terms, conditions and specifications of said contract, entered into between the Government and
[name of contractor] of [address of contractor] on [contract date], plus legal charges of 10% per
annum on the amount called due, calculated on the sixth day following receipt of the Contracting
Officer’s written request until the date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or
Supplemental Agreement affecting the validity of the guaranty provided, however, that the amount of
this guaranty shall remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial demands
on the guaranty up to the total amount of this guaranty, and the bank will promptly honor each
individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty period of
Contract requirement.

Depository Institution: [Name]

Address: Location:
Representative(s): State of Inc.:
Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this
document.
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1. PROJECT DESCRIPTION
A. Project Synopsis
The project consists of new double door in mail room with all relevant works.

B. BACKGROUND

Currently, the mail is delivered through the main entrance and lobby to the mail room. This
causes circulation conflicts because this entrance serves the high traffic Commissary and west
end of the Recreational center as well as the mail room. Door has been ordered by USG.

C. SOLUTION

Procure the services of a contractor to provide demolition, support, installation of new double
door and finishes. Door will be dedicated to the mail room on the west exterior wall, opening
on a sidewalk with direct access to delivery vehicles. Exterior wall is hard line. New door will
be FEBR 15 minute, 1% -hour fire rated. Interior utilities on existing wall will be routed.
Finishes and details to match existing doors.

2. GENERAL REQUIREMENTS

1. Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the
complete Project that includes every aspect of the Work.

2. Specifications. The Work shall be governed by the United States Department of State
Overseas Buildings Operations New Embassy Compound, Baghdad, Iraq Master
Specifications. International Codes, which includes the International Building Code,
International Mechanical Code, International Plumbing Code, and 2008 National Electrical
Code, also are applicable. Should there be a discrepancy between the NEC Specifications and
the applicable Building Code and National Electrical Code, the more stringent of the two shall
govern.

The Contractor is responsible for compliance with all Building Codes; Work not in
compliance with the Codes shall be deemed to be unacceptable.

3. Execution. The Work shall be executed in a diligent and workmanlike manner in accordance
with the negotiated fixed-price, this Scope of Work, the Project Schedule, International
Building Codes, and the laws of the City of Baghdad where applicable.

4. Work Hours. Unless otherwise agreed with Facilities Management, the Work shall be
executed during normal Embassy work hours. Night, weekend or holiday work shall not be
permitted except as arranged in advance with Facilities Management. Embassy holiday
schedule is available from Facilities Management.

5. Safety. The Contractor shall be responsible for conducting the work in a manner that ensures
the safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

6. Workforce. The Contractor shall provide all skilled and unskilled labor needed to perform the
Work. The Contractor through the Government must request for workers to be badged for
unescorted Embassy access by going through RSO vetting process. The Government may
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decide to provide the required number of escort to the Contractor. In case of the Government
provided escorts are to be used, the Contractor shall be responsible to submit a request to the
Government for a number of government furnished escorts at least 48 hours prior to comply
with the Embassy’s escort ratio requirement of one (1) escort to four (4) workers,

Subcontractors. Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of
this Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on Embassy property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in
this SOW unless directed otherwise in writing by the Contracting Officer. Any work
performed by the Contractor beyond this SOW without written direction from the Contracting
Officer will be at the Contractor’s own risk and at no cost to the Embassy.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop
Work for protection of employees or visitors, security, or any other reason at his/her discretion.

Construction Cost Breakdown. The Government provided “Construction Cost Breakdown”
is for bid comparison only, and the contractor is responsible to field measure and to quantify
the required materials and tasks as to complete the job.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication,
Construction and release of any materials for the FAC Engineer’s review and approval. The
Engineer’s review, however, does not relieve of the contractor’s responsibility for the
engineering work as to provide a complete working system.

Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior
to any excavation. Prior to disconnecting any existing utility services, the contractor is
responsible to provide 48-hour advance notice to the Engineer.

Close-out. Prior to final acceptance, the contractor is to submit to the Engineer marked up
drawings (As-Builts) reflecting the work as constructed. The drawings shall be digitally
submitted on a CD-ROM in both AutoCAD and PDF format.

Housekeeping. The contractor is responsible to clean up daily after working hours. The
Contractor is also responsible for Final Cleaning of the area, ready for use by the Government.
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3.0 Bid Form for Construction Cost Breakdown, U.S. Embassy, Baghdad, Irag.
No | Descriptions Unit | Qty | Unit Price | Total
$ Price
$
1 Administration
A | Mobilization / Demobilization LS 1
B | Submittals — product data & shop drawings for LS 1
temporary support
Administration Sub-Total
2 Construction Work
A | Change route of existing electrical and low voltage as LS 1
shown on drawing
B | Saw cut and demolish wall to create required opening LS 1
and remove debris outside the 1Z
C | Trim to make even edges LS 1
D | Provide temporary support and place lintel with support | LS 1
per drawings.
E Install the new FEBR 15 minutes double door. LS 1
Provide threshold and apron suitable per details. LS 1
Redo both interior and exterior finishes to match the LS 1
existing finish materials.
H | Close-out LS 1
Construction Sub-Total
3 DBA Insurance
A | Contractor shall cover each of its workers at the site LS 1
with DBA Workers” Compensation coverage, and
require its subcontractors to do the same. Contractor
must furnish certificate evidencing this coverage to
Engineer prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
4 Basic Bid - Contract
Cost
A | Bid- Contract
Cost
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Scope of Work:

General

A. Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project
schedule showing start to completion.

B. Within 10 days of NTP, the Contractor shall provide to the COR details of the proposed
construction, including drawings and specifications stamped by a licensed US Architect
or Engineer, following the information provided in this SOW.

C. The contractor is responsible to dispose of the construction debris outside of the 1Z.
Include, but not limited to construction debris, packing materials and scrap steel.

D. The contractor is responsible to properly layout and prepare for the demolition and
construction based on locations provided by FAC.

E. When pursuing the work, the contractor is to take extra care as not to damage existing
infrastructure. Where finishes, utilities or any other existing features are damaged, the
Contractor will repair immediately at no additional cost.

F.  All construction work shall be in conformance with the following Codes:

1. International Building Code, 2009 Edition plus the 2011 OBO International Code
Supplement (ISC).

2. International Mechanical Code, 2009 Edition plus the 2011 OBO International Code
Supplement (ISC).

3. International Fire Code, 2009 Edition plus the 2011 OBO International Code
Supplement (ISC).

4. National Electric Code, 2008 Edition plus the 2011 OBO International Code
Supplement (ISC).

5. National Fire Protection Association, NFPA 101, NFPA 33 and NFPAL13.

Construction

A.

Ref. OBO Specifications:

01521 — Construction Safety And Occupational Health
2. 05500 - Metal Fabrications

3. 02222 - Selective Demolition

4. 09912 — Painting

=
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B. This project stage consists in the following sequence of activities:

1.

2.

3.

Provide plan for temporary support of wall opening prior to start of construction.
Plan will be approved in writing by Facilities.

Change route of existing wall mounted utilities. Provide junction boxes at corners,
splice and extend cables to restore existing circuits and functions.

Provide temporary support.

Saw cut and demolish wall to create required opening and remove debris outside the
IZ. Cut carefully to avoid any excessive damage and attempt to finish exterior
stucco with caulk joints only, to match details of existing openings.

Trim and clean edges evenly. Match quality of existing openings.

Place lintel and frame. Attached per details.

Install the new FEBR _double door. Door provided by USG, installed by Contractor
per OBO specifications. Provide all necessary hardware and anchors for installation.
Construct concrete or minimum %4 aluminum plate threshold to provide access with
no more than 1:12 slope, suitable for small coaster wheels.

Repair both interior and exterior finishes to match existing. Repair wall and paint
full length to corners or joints for uniform finish. Apply granite surround at door
opening to match other doors.

4.3 Closeout

A. At completion of work, the Contractor shall clean any impacted areas to a condition
equal to original condition.

B. All shipping materials and construction debris are to be disposed of in a legal manner
outside of the I1Z.

C. Prior to Final Acceptance the Contractor shall submit to the Contracting Officer
Representative marked up drawings (As-Built) reflecting the work as constructed. The
drawings shall be digitally submitted on a CD-ROM in both AutoCAD and PDF format.

D. After Final acceptance the contractor will receive a Performance Evaluation Report for
this contract. Elements to evaluate:

1.

ISAREI SN

Quality of work

Timely Performance
Effectiveness of Management
Compliance with Labor Standards
Compliance with Safety Standards

5 PROJECT SCHEDULE

5.1 Approximate dates of pre-award activities — reserved
A. Deliverables — See Section E.9
B. Commencement, Prosecution, and Completion of Work — See Section E.1
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6 RESPONSIBILITIES AND PROJECT MANAGEMENT

COR. A Contracting Officers Representative (COR) will be assigned to ensure quality
assurance goals are met. The Contractor shall provide the COR access to the site at all times.
Point of Contact. The COR shall be the main point of contact for this Project. The
Contractor shall report to the COR on (a) status of the Project, (b) changes in Schedule, (c)
accidents and safety issues, (d) disruptions to utility services; and all other important
information pertaining to the Project

English Speaking Representative. The Contractor shall provide an English-speaking
representative on-site during all working hours with the authority to make all decisions on
behalf of the Contractor and subcontractors.

Management Personnel. The Contractor shall staff the site, full-time, with a competent
senior manager who shall perform project management. Remote project management is not
an option. This individual shall keep a detailed photographic and written history of the project
and shall update the Government weekly.

Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens
due to a lack of security, will be the responsibility of the Contractor to correct.

Contractor’s Temporary Work Center. The Contractor will be permitted to use a
designated area within the contract limits for operation of his construction equipment and
office if warranted. If directed by the Contracting Officer, the Contractor shall not receive
additional compensation to relocate his operations. The Contractor is responsible for
obtaining any required additional mobilization area above that designated. On completion of
the contract, all facilities shall be removed from the mobilization area within 5 days of final
acceptance by the Contractor and shall be disposed of in accordance with applicable host
government laws and regulations. The site shall be cleared of construction debris and other
materials and the area restored to its final grade. The Contractor is responsible for
maintaining this area in a clear orderly manner.

Health and Safety. The Contractor shall be solely responsible for risk assessments,
managing health, and safety issues associated with this project. The Contractor must provide
cold water to all workers at the job sites. Based on hazard assessments, Contractors shall
provide or afford each affected employee personal protective equipment (PPE) that will
protect the employee from hazards. At a minimum PPE shall consist of eye protection, hard
hats, and closed toe shoes. If the workers arrive on-site with sandals or athletic shoes, the
Contractor is expected to provide rubber boots to them or send them home. All construction
workers and management personnel must wear hard hats at all times on the construction sites.
Contractor provided rubber boots and rubber gloves shall be worn when working around
concrete placement. Other PPE such as gloves, dust masks, air respirators (sewage work) are
also recommended. These items must be provided at the Contractor’s expense. Workers may
use discretion if they feel unsafe in using the equipment in a hostile environment. Any worker
at an elevated location above 4 meters, with the exception of a portable ladder, must be
provided and utilize a safety harness.
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ATTACHMENT #3
DRAWINGS
(will be provided at site visit)



(1)DIVISION/DESCRIPTION

(6)TOTAL

ATTACHMENT #4

UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

(2LABOR  (3)MATERIALS

S-12100-12-R-0009

(4)OVERHEAD  (5)PROFIT

1
2.

General Requirements
Site Work

3.
4.

Concrete
Masonry

o

Metals
Wood and Plastic

~

Thermal and Moisture
Doors and Windows

9.
10

Finishes
. Specialties

11
12

. Equipment
Furnishings

13
14

. Special Construction
. Conveying Systems

15
16

. Mechanical
. Electrical

Contracting Officer:

Al

[Note to Contracting Officer: identify currency]

lowance Items:

identify currency]

TOTAL: [Note to

PROPOSAL PRICE TOTAL:

Alternates (list separately do not total)

Offeror:

PRICE BREAKDOWN BY DIVISION OF SPECIFICATION ITEMS



Contract number:

Contractor:

Agent:

Primary Contact:

Secondary Contact
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ATTACHMENT #5
DEFENSE BASE INSURANCE INFORMATION

S-AQMMA-08-C-0204

Continental Insurance Co.
333 S. Wabash Ave
Chicago, IL 60604-4107

Rutherfoord International
5500 Cherokee Avenue, Suite 300
Alexandria, VA 22312

Delia Shontere, Phone (703) 813-6507
FAX: (703) 354-0370, Email: delia.shontere@rutherfoord.com

Sara Payne, Phone (703) 813-6503, same FAX as above
E-mail: sara.payne@rutherfoord.com

Rates July 22, 2011 through July 21, 2012:

Please note the rates referenced below are subject change due to an ongoing contract audit. If
the audit outcome determines different rates are applicable, A/OPE will issue an additional PIB

with the rates and guidance.

Description Rate

Services

$4.00 per $100 of employee compensation

Construction

$5.50 per $100 of employee compensation

Security Contractor/Guards without
Aviation Exposure within Global War $10.50 per $100 of employee compensation
on Terrorism designated areas (currently
designated areas are Iraq and
Afghanistan)

Aviation Related Services with Aviation
Exposure within Global War on $20.00 per $100 of employee compensation
Terrorism designated areas (currently
designated areas are Iraq and
Afghanistan)
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ATTACHMENT #6
NEC OBO Specifications

SECTION 01521 — CONSTRUCTION SAFETY AND OCCUPATIONAL HEALTH

PART 1 - GENERAL
31 RELATED DOCUMENTS

A.

Other general provisions of the Contract, including FAR clauses by reference or as
amended in Contract Sections B through J, and other Division 1 sections of these Contract
Specifications apply to requirements of this Section; this Section in turn applies to the
Contract Drawings and to Specification Divisions 2 through 16 to be developed by the
Contractor.

Refer to Section 01501, Temporary Facilities and Controls, for information on materials,
equipment, and electrical power related to temporary facilities.

Regulations and Standards. Governing regulations and specific technical safety and health
requirements for work performed at Project Site and incorporated into this construction
safety and occupational health program include the following:

1. Latest edition of U.S. Army Corps of Engineers (USACE) Safety and Health
Requirements Manual, EM 385-1-1; this document is available at U.S. Government
Printing Office, Washington D.C.

2. DOS Foreign Affairs Manual (FAM), Vol. 6, Subchapter 610 "Safety Health and
Environmental Management Program™ shall apply when and where construction
activity impacts on U.S. diplomatic missions and the public.

3. NFPA Code 241, Standard for Safeguarding Construction, Alteration, and Demolition
Operations.

ANSI A10 series standards for Safety Requirements for Construction and Demolition.

5. NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, and Other
Hot Work.

NFPA 10, Standard for Portable Fire Extinguishers.

Rigging, by James Headley, Crane Institute of America Publishing Company,
Maintland Florida, 2001.

8. 2001 Food Code, Food and Drug Administration, National Technical Information
Service Publication PD2002-100819, or latest edition.

3.2 SUMMARY

A

The purpose of this Section is to indicate the nature and scope of Contractor
responsibilities for:

1. Construction safety and occupational health for all persons and property at the Project
Site.

2. Developing a Construction Accident Prevention Plan (CAPP) for management
procedures, operations, training, inspections, assessments and reporting of safety and
health matters on site.
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33 DEFINITIONS

Refer to Contract Glossary for definitions of all safety-related terms, and specifically, Designated
Authority, Hazard, Activity Hazard Aanlysis, Job Hazard Aanlysis, Qualified Person, and Confined
Space.

3.4 SUBMITTALS

A. Construction Accident Prevention Plan (CAPP).

1. See Attachment "A", Guidelines for Preparation of the Construction Accident
Prevention Plan. The Construction Accident Prevention Plan (CAPP) is a safety and
health policy and program management document. The CAPP shall be job-specific,
and shall address unusual or unique aspects of the Project. The CAPP is based upon
USACE EM 385-1-1, where it is referred to as "Accident Prevention Plan (APP)".

2. Before beginning work at the Project Site, submit to Project Director/COR for
acceptance, a detailed CAPP indicating means which will be provided to ensure: safe
access to work areas, protection/safety/health of persons authorized to be at Project
Site, and protection of property on and adjacent to Project Site during all phases of
construction. Include in the text of CAPP a certified statement executed by
Contractor's representative having broad corporate authority indicating full
commitment to accepted CAPP, and level of authority in assignment of
responsibilities for implementation at the Project Site. Include specific details for
meetings, inspections, and training/instruction of Contractor, subcontractor, and
separate contractor employees.

B. Activity and Job Hazard Analysis. Prior to proceeding with performance of work
involving unusual construction operations, work practices, or work involving hazardous
materials, prepare and submit written analysis to Project Director/COR. Do not proceed
with work that has been identified as being potentially hazardous until Project
Director/COR has expressed and recorded "no objection" to proposed methods and
procedures.

C. Hazardous Materials. Contractor shall bring to immediate attention of Project
Director/COR any material suspected of being hazardous which is encountered in
demolition or excavation or used during execution of the work. A determination will be
made by Project Director/COR as to whether to have tests performed to ascertain whether
the material is hazardous; do not proceed with that part of the work until directed by
Project Director/COR.

D. Hazardous Work Permits. Contractors and subcontractors shall submit written requests to
Project Director/COR for all Hazardous Work Permits. Permits are required whenever
construction operations include the following:

1. Hot Work. Includes all work that results in open flame such as welding, cutting,
brazing, and burning. The Contractor shall provide effective fire protection and
prevention at all times during such operations.

2. Confined Space Entry. As defined above, includes work in enclosed areas such as
storage tanks, bins, sewers, in-ground vaults, boilers, vessels, tunnels, manholes, pits,
etc.

3. Internal Combustion Engines. The use of trucks, forklifts, pumps, or generators
powered by petroleum-based fuel when used inside a building, structure, or confined
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space.

4. Explosive Actuated Tools. These include powder charged tools manufactured by
Hilti, Remington, Ram Set, and others used for fastening purposes.

5. Explosives. Follow all applicable US and local government regulations. In all cases
close coordination with controlling officials shall be effected.

E. Material Safety Data Sheets (MSDS). Refer to the requirements USACE EM 385-1-1.

F. Minutes of Meetings. Record and submit to Project Director/COR minutes of safety
related meetings, including weekly tool box safety meetings and meetings of the Joint
Safety and Health Committee as described below.

G. Records of Inspection. All records of inspection shall be made available to the Project
Director/COR. Records of inspection shall include documentation of safety, health, and
housekeeping inspections and corrective actions and timetables associated with any
deficiencies encountered. Documentation shall also be made available for verification that
corrective actions were implemented.

H. Accident Investigation and Reporting. Investigate and submit separate accident report on
each accident resulting in lost time, disabling/fatal injuries, or damage to vehicles,
property, materials, supplies, or to furniture, fixtures, and equipment.

1. Prepare reports on forms supplied by and in accordance with instructions of Project
Director/COR. Include in each report Contractor's recommendations and statement of
actions taken to prevent recurrence of accident. Submit report of each accident with
24 hours of accident or mishap, except as otherwise indicated by requirements or
governing regulations.

2. Except as may be otherwise requested by Project Director/COR during time of
contract, report major accidents and mishaps on Form (3-92) DS-1663, related
instruction sheet available from the Project Director/COR.

35 PROJECT CONDITIONS

A. General. Continue management and implementation of safety and health program
through time of construction. Comply with conditions existing and developing at Project
Site, and with requests of Project Director/COR. Acceptance by Project Director/COR
will not relieve the Contractor of overall responsibility for compliance with the strict
interpretation of all safety and health requirements of the Contract.

B. The Project Director/COR reserves the right to suspend work when and where the
Contractor's safety and health program is considered to be operating in an inadequate
manner, has severe shortcomings, or is not in compliance. This shall include failures to
complete required submittals within the time periods specified.
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PART 2 -PRODUCTS

4.1 MATERIALS AND EQUIPMENT

A.

Materials, equipment, and workmanship for temporary facilities described in this Section
shall be provided and performed in accordance with requirements in Section 01501,
Temporary Facilities and Controls.

PART 3 - EXECUTION

51 IMPLEMENTATION OF CONSTRUCTION ACCIDENT PREVENTION PLAN

A.

Management and Corporate Commitment. Implementation and management of accepted
CAPP shall have full cooperation and support of management at the broad, corporate
level. Full cooperation and support shall be expressed by written statement executed by a
senior officer of the construction contracting firm/corporation, included with the CAPP as
described in this Section.

Safety and Health Rules. The Contractor shall establish and enforce clearly written,
definitive rules to be followed by employees of Contractor, subcontractors, and separate
contractors at Project Site, applicable for performance of each unit of work. Prominently
post notices in English, the host national language, and third country languages, if
appropriate, stating that failure to comply with safety and health rules may cause
immediate termination of employment. Post safety and health rules at the Project Site and
provide a copy to each subcontractor prior to the commencement of work.

Emergency Resources. The Contractor shall establish, jointly with OBO, a listing of
telephone numbers and location of ambulance, physician, hospital, fire, police, and other
sources of emergency assistance. This information shall be conspicuously posted in
several locations on Project Site.

Emergency Communication. Wireless telephone service shall be the preferred method of
emergency communications. Emergency communication access shall be available to site
medical personnel and nearby medical clinic or hospital.

Emergency Plans. The Contractor shall establish, jointly with the Project Director/COR
and OBO Site Security Manager, plans to ensure safety of all persons at Project Site in the
event of fire or other emergency, and review with all effected employees. Emergency
plans shall be tested quarterly using drills to ascertain and ensure their effectiveness.
Testing of emergency plans shall be conducted jointly by USG and Contractor staff.
Plans shall include: Escape procedures and routes, method of accounting for employees
following emergency evacuation, identification of source and location for rescue and
medical assistance, means of reporting emergencies, and persons to be contacted for
information or clarification.

Planning for Project shall include total system response capabilities to minimize
consequences of accidents, natural disasters, or other emergencies.

On-site emergency planning shall be integrated with off-site emergency support.The
number of persons permitted in any location shall be limited to rescue and escape
capability, as determined by Contractor and in concurrence with Project Director/COR.
Emergency alert systems shall be identified, selected, installed, and tested to alert all
persons likely to be affected by existing or imminent disaster conditions, and to alert and
summon personnel and equipment comprising emergency response capability.
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General Orientation. Contractor to provide orientation for new employees regarding

safety and health policies, and work rules.

Specific Training.

1. Provide specific training to supervisory personnel and all craft workers of the
Contractor and subcontractors in proper use and care of specific personal protective
gear, equipment, and clothing.

2. Contractor and subcontractor employees shall be trained and supervised by qualified
persons to perform, safely and confidently, recognized hazardous work operations and
work performed with hazardous conditions to which they have been assigned.

Safety and Health Program Manager (SHPM). Assign to the Project Site a full-time

SHPM whose duties shall be the effective implementation, coordination, and enforcement

of the CAPP. Provide support to the SHPM for the duration of the Contract. Notices

posted at Project Site shall name the SHPM and describe the authority held by the
position.

Qualification. The SHPM shall be a qualified, experienced construction industry

professional having ability and authority to manage CAPP. The SHPM shall be qualified

to anticipate, identify, evaluate, and implement corrective action in relation to potential
safety and health hazards and dangerous exposures.

Joint Safety and Health Committee. Establish for the project, a functioning Joint Safety

and Health Committee. Membership to include management or supervisory personnel of

the Contractor and subcontractors and OBO representatives as may be needed. The Joint

Safety and Health Committee, chaired by the SHPM, shall meet at regularly scheduled

times and at other times as determined by the Project Director/COR. The committee shall:

1. Coordinate the management of safety and health activities and actions for effective
protection.

2. Determine implementation of new safety and health measures related to forthcoming
construction activities.

3. Anticipate and analyze potentially hazardous conditions, and implement safe and
healthy solutions.

4. Perform Activity and Job Hazard Analysis for work activities involving unusual
construction operations, work practices, or work involving hazardous materials.
Develop methods and procedures to reduce identified hazards to greatest extent
possible.

Inspections.

1. Frequent safety, health, and housekeeping inspections shall be conducted by qualified
persons of temporary structures, fabrication shops, material, machinery and
equipment at the Project Site. All inspections shall be documented by qualified
persons. Documentation shall include any deficiencies encountered along with details
and timetable for corrective actions.

2. The SHPM shall be responsible to identify and coordinate all safety, health, and
housekeeping inspections.

3. The SHPM shall be responsible to verify, document, and ensure that all corrective
actions have been implemented.

Tool Box Meetings. Contractor shall hold "tool box" safety meetings once each week.

Require attendance by all tradespersons, laborers, foremen, and supervisors at Project Site;

include those of separate contractors. Discuss current construction operations, analyze

hazards, and communicate solutions.
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TOOLS, EQUIPMENT, AND MACHINERY

A.

Quality. Hand tools, power tools, equipment, machinery, materials, and personal
protective apparatus shall be of manufacturer listed by U.S. or internationally recognized
testing laboratory for specific application for which they are to be used. They shall be
quality products recognized for professional construction use, applications, and work
practices.

Safe Clearance Procedure. Prior to initial use, and periodically thereafter at times of

continued use, provide inspections of construction tools, equipment, and machinery. Do

not permit continued use of tools, equipment, and machinery that are not in satisfactory
working condition. Immediately upon identification of damage or malfunction, tag and
remove from Project Site. Do not allow return of items until repaired or reprocessed in
compliance with industry practice. Engage qualified persons to make such inspections and
repair. Prepare written records, including recommendations for corrections of defects and
misapplication.

Machinery and Mechanized Equipment.

1. Prior to being placed in use, all machinery and mechanized equipment shall be
inspected and tested by qualified personnel and certified to be in safe operating
condition. Records of tests and inspections shall be maintained at the site by the
Contractor and shall become part of the official project file.

2. Tower cranes, crawler cranes, truck and wheel mounted cranes and material hoists
shall be erected, tested, maintained, and repaired in accordance with the
manufacturer’s recommendations. All actions shall be documented.

3. Tower cranes shall be inspected quarterly for operation and structural integrity in
accordance with manufacturer’s recommendations.

Hoisting Equipment. Provide general-use manufactured apparatus for hoisting and

material handling equipment, suitable for Project configuration, that is, for the number of

stories and similar considerations and for the suitable handling of materials, fabrications,
tools, equipment, work platforms, and, where applicable, for the transportation of
craftspersons between grade and floor levels.

Walking and Working Surfaces.

1. Scaffolding shall be a standard, medium- to heavy-duty welded tubular frame or a
project-designed steel tube and clamp system. All components shall be manufactured
and tested according to international standards. All types of manufactured scaffolding
systems shall include the scaffold manufacturer’s integrated access stairway sections,
handrails, and walking platforms.

2. For all cast-in-place concrete installations of walls, columns, beams and slabs, provide
manufacturer’s standard access scaffolding and work platforms which are an integral
part of a pre-engineered, reusable, factory built concrete forming/shoring system
consisting of pre-fabricated modular metal framed plywood or all metal panels.

3. Protect openings in floor slabs of more than 0.03 square meters (46 square inches) in
area. Provide guardrails at floor slab edges that are not yet permanently walled off,
where located more than 1.25 meters (4 feet) above grade or adjoining floor/deck
surface.

4. Access to Construction Operations. Provide ramps, stairs, ladders, and similar devices
for craftsperson, inspector, authorized visitor, and USG personnel access and egress.

5. Noise Reduction. Minimize the generation of noises through the efficient and shielded
use of materials, tools, processes and procedures. Restrict the use of noise or impact-
producing tools to necessary prosecution of the work. These actions shall seek to



S-12100-12-R-0009

minimize complaints from nearby occupancies, and comply with requests of local
authorities.

53 SITE MAINTENANCE, PROTECTION, AND SANITATION

A. General.

1. Provide indirect, work-related, temporary support facilities and services as described
below in conjunction with performance of work at Project Site.

2. Comply with Host Country governing regulations as enforced by authorities;
including building codes, requirements of utility companies, health/safety regulations
by police/rescue/fire departments, environmental protection regulations, and similar
applicable regulations.

3. Inspections. Arrange for required inspections, certifications, and permits, for
installation and use of each temporary facility, prior to use; as may be required by
governing authorities and franchised service vendors.

4. Maintain temporary facilities in clean, sanitary, and safe operating conditions; and do
not allow conditions of use to become inefficient, overloaded, hazardous, or otherwise
deleterious to the USG's interests; comply with the Project Director’s/COR’s requests.

B. Fire Protection.

1. Except as otherwise indicated, and in every instance, expedite/complete and place into
service permanent fire protection system and equipment. Prior to the time permanent
facilities are placed into service, provide temporary fire protection facilities, as will be
adequate for conditions at the Project Site.

2. Where possible, arrange jointly with Project Director/COR and local fire department to
respond to calls for assistance and service in cases of fire emergency. Provide
temporary portable fire extinguishers, complying with applicable provisions of NFPA
10, Standard for Portable Fire Extinguishers, and UL rated; multi-purpose dry
chemical type, 5.0 kg size, UL-rated "4-A:60-B:C."

3. Maintain unobstructed access to fire extinguishers and locate at each prime point of
access to each story of construction, and at each principal office, lunch room,
fabrication shop, storage enclosure, gate/guard house, and similar temporary facility at
Project Site. Prohibit smoking, except in designated areas of relatively low fire
hazard.

4. During welding, cutting, and burning, comply with NFPA 51B, Standard for Fire
Prevention During Welding, Cutting, and Other Hot Work, in fire-hazardous areas of
exposure, provide stand-by fire-protection personnel and adequate supervision of
operations.

C. First Aid. At project sites on which more than 99 and less than 300 persons are employed
(greatest number being the total number of employees on a shift), establish and equip, as
directed by a licensed physician, a first aid station staffed full time with a professional
nurse trained in emergency response. If medical clinics or hospitals are accessible within
five minutes of the project site, the facilities may be approved by a licensed physician for
use, in lieu of a first aid station.

D. Barricades, Closures, and Traffic Control. Provide substantial barricade-type closures and
rails at locations where encroachment of a physically hazardous condition in construction
is possible, for equipment, tradespersons, and others at or adjoining the Project Site.
Provide sidewalk bridge type protective structure where traffic, vehicular and pedestrian,
cannot be excluded from hazardous areas under and nearby overhead work in progress.
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Provide appropriate warning signs, flashing-type warning lights, and adequate general
lighting at principal barricades which are not intended to be crash-proof. Maintain
barricades through periods of exposure to hazardous conditions.

Roadways and Walkways. Establish safe roadways and walkways in and around Project

Site, and connecting with adjoining public thoroughfares. Provide signage and other

markings; including traffic control signage and signals, as may be necessary and useful in

controlling traffic and in restricting traffic from passing through other areas. Cooperate
with local officials in the establishment and/or adjustment of street entrance/exiting signals
and signs. Do not allow established traffic ways to become encumbered or obstructed
with work activities, materials, parked vehicles, equipment, and similar elements. In
particular, keep established entrance-and-exit passages clear for medical emergencies,
escape, fire fighting, and other emergency access and egress.

Environmental Protection. Provide facilities and services as may be required by governing

authorities to protect the environment; as it may be affected by performance of the work at

the Project Site, and elsewhere, wherever work is in progress. Minimize the generation of
wastes and avoid the pollution of every element of the environment. Prohibit the
discharging and accidental loss of substances from the construction process that could
possibly contaminate the atmosphere, surface or ground water, soil or subsoil.

Excavation and Demolition.

1. The Contractor, before commencement of any part of excavation or demolition, shall
give any notices required to be given to adjoining landowners or other parties.
Contractor shall initiate all necessary protective provisions prior to excavation or
demolition of any site improvement.

2. Before excavation or demolition of any site improvement, Contractor shall examine
structural condition of all adjacent structures or infrastructure, whether on site or on
adjoining property. Based on examination, where there is reason to believe planned
excavation or demolition will cause damage or unsafe conditions to adjacent
structures or infrastructure, excavation or demolition operations shall not be
performed until means have been provided to insure stability and prevent collapse of
adjacent structures or infrastructure. Such means shall consist of sheet piling, shoring,
bracing, underpinning, or equivalent.

. Other protective provisions shall include, at a minimum, temporary protective
coverings or enclosures of adjoining work, warning signs, and similar provisions.

4. Dust Control. Where and when applicable, implement a suitable program for dust
control in and around the Project Site, designed to reduce dust generation/ distribution
to reasonable level. Coordinate with environmental protection program.

5. Rodent, Pest, and Vermin Control. Employ specialized services to eliminate or
minimize the threat of deleterious effects from insects, animals, and other vermin at
Project Site. Up to and at the time of substantial completion, the Project and Project
Site will be relatively free of entrenched and harbored pests of every description.
Employ only environmentally safe methods and products in the control of rodents,
pests and other vermin.

6. Potable Water. Where reasonably possible, provide potable water for entire water
requirement of construction period. Where and when that is not possible, provide
potable water for drinking and other uses where specified; clearly marked with
signage in multiple languages as appropriate for site location; with source as
Contractor's option: City-controlled piped water, well on site, commercially bottled
water, or other reliable source. Demonstrate on a monthly basis to the Project

w
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Director/COR that the potable water from all selected sources is safe for human

consumption. Sterilize piping of temporary potable water systems prior to use.
7. Construction Site Sanitation and Health Facilities.

a. Toilets Facilities and Restrooms.

8.

10.

11.

12.

13.

14.

Toilet facilities are defined as enclosures containing one or more toilet
fixtures or commodes for the purpose of defecation or urination or
both. A urinal is a toilet fixture maintained within a toilet room for the
sole purpose of urination. A toilet facility or restroom may be a
temporary structure, portable units, or a permanent facility.

The Project Site shall be provided with adequate toilet facilities.
Separate facilities shall be provided for each sex and properly labeled
in English and the commonly understood local language. Pictograms
shall be used. The sewage disposal method shall comply with the
requirements of the authority having jurisdiction. Toilet facilities shall
be provided so as to be readily accessible to all employees. As far as is
practicable, toilet facilities shall be located within sixty-one (61)
meters (200 feet) of all locations where workers are regularly
performing the work. The number of toilet fixtures shall be based on
the anticipated maximum number of workers at Project Site. An
adequate supply of toilet paper shall be maintained at all times. A
hand-washing lavatory shall be provided in close proximity to all toilet
facilities.

The construction and installation of toilet facilities shall be accepted by
the Project Director/COR and shall be in compliance with, if
appropriate, all-applicable local jurisdictional codes. The floors, walls,
partition, and doors of all toilet facilities shall be of a hard, impervious
finish that can be easily cleaned. Floors shall be concrete. Walls and
partitions shall be constructed of concrete masonry units, and doors
shall be of metal or solid wood. All surface finishes shall be chosen to
facilitate cleaning and the maintenance of the highest standards of
sanitation.

Each toilet or commode shall occupy a separate compartment or stall
which shall be equipped with a door and latch. Partitions and doors
shall be of nonabsorbent materials. The walls of compartments, stalls,
or partitions between the toilets or commodes may be less that the
height of room walls, but the top shall not be less than one hundred
seventy-three (173) centimeters (5 feet, 8 inches) from the floor and
the bottom not more than thirty (30) centimeters (1 foot) above the
floor.

In all newly constructed toilet rooms, the floors and exterior walls to a
height of fifteen (15) centimeters (6 inches) above the floor shall be of
watertight construction to facilitate cleaning and sanitation.

Every toilet fixture, commode, or urinal shall be so installed that the
space around and behind the fixture can be easily cleaned.

Where non-sewer waste disposal systems are permitted, these shall be
of a type accepted by the local health authorities having jurisdiction.
These systems shall be maintained in a sanitary condition.

b. Lavatories and Personal Washing Facilities.
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1. Alavatory is a basin or similar vessel for washing hands, arms, face and
head. Adequate facilities for maintaining personal cleanliness shall be
provided at the Project Site. Facilities shall be convenient for employee
access and shall be maintained in a sanitary condition.

2. Lavatories shall be provided at or adjacent to all toilet facilities.
Lavatories with adequate hot (43°-60°C or 110°-140°F) and cold water
shall be provided. Mixing or combination supply fixtures are preferable.
Sixty (60) centimeter diameter (24 inch) basin rims shall be considered
as equal to one lavatory. In all instances, a dispenser containing a
suitable skin cleaning agent shall be provided at each lavatory.

Drinking Fountains and Dispensers.

1. Provide an adequate number of drinking water fountains or dispensers,
distributed for convenience and efficiency, around the Project Site and
service support areas. Maintain an adequate supply of sanitary
disposable paper cups and waste receptacles at each water dispenser.

2. Provide bottled drinking water where piped potable water service is not
available.

Shower Facilities.

1. Where employees are exposed to skin contamination with poisonous,
infectious, or irritating material (cement, lime, solvents, etc.), or where
unsanitary or unhealthful working conditions require bathing before
leaving the Project Site, the Contractor shall provide shower facilities in
the ratio of one per each fifteen persons so exposed. Showers shall be
supplied with ample hot (43°-60°C or 110°-140°F) and cold water.

2. A dispenser containing a suitable skin-cleaning agent shall be provided
at each shower. Individual hand towels of cloth or paper shall be
provided. Proper receptacles or other sanitary means shall be provided
for the disposal of used towels. The provision of a loop towel rack for
general or common use shall be prohibited as unsanitary.

Laundry Facilities.

1. Provide laundering of work clothing and coveralls that have become
contaminated with poisonous, irritating or infectious material (cement,
lime, solvents, etc.). The Contractor shall provide clean sets of
laundered clothing or coveralls as part of the protective clothing
requirement.

2. Should the process in which the worker is engaged be such that the
individual’s work clothing becomes wet or has to be washed between
shifts, the Contractor shall make such provision to dry such clothing
before reuse.

Changing Rooms.

1. Changing or dressing rooms shall be provided whenever it is the local
practice or a requirement to change from street clothing to work
clothing.

2. Street and work clothing shall not be stored in contact with each other
in changing rooms.

Lunch Rooms, Mess Halls, Dining Facilities, and Food Service Operations.

1. Anenclosed facility shall be provided and set aside specifically for
employees to eat lunch at the Project Site. The minimum area per
person shall be specified as 1.0 square meter or 11 square feet. The
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Contractor shall provide such enclosed facilities to accommodate at one
time 50% of the maximum number of non-office-occupant personnel
anticipated and as authorized to be at Project Site.

These facilities shall be equipped with tables and chairs or benches to
seat the number of persons anticipated. The Contractor shall specify
suitable floor, wall, and ceiling finishes, doors and windows, screening,
and suitable fixtures and accessories. The Contractor shall provide
general lighting, HVAC system, and drinking fountains or dispensers.
These dining facilities shall be physically separated from toilets at a
minimum distance of sixty-one (61) meters (200 feet). Dining facilities
shall be physically separated from all locations where there is the threat
of exposure to toxic or infectious materials.

Perishable home-prepared lunches are a potential source of food-borne
illness when stored at room temperature. Accordingly, the Contractor
shall provide refrigeration facilities capable of maintaining a
temperature of 7°C or 45°F or lower for the storage of lunches prior to
consumption. Should local law require that meals be provided, the
Contractor shall accommodate those requirements.

The Contractor shall provide space, utilities, and support services for the
installation of vending machines for drinks and incidental foods. The
Contractor shall establish, administer, and supervise service contracts
with local vending firms. These contracts and the plan for their
execution in practice must be cleared by the Project Director/COR and
the Site Security Manager.

If the Contractor provides prepared or pre-prepared catered meals at the
Project Site, all employee food service facilities and operations shall
meet and comply with relevant requirements of the FDA 2001 Food
Code or latest edition.

h. Waste Handling and Janitorial Services.

1.

General. Provide proper and adequate segregated waste containers for
the collection and removal of waste materials in different categories.
These include, but are not limited to: hazardous wastes, flammable
wastes, sanitary and health-care wastes, garbage, wastes for recycling as
required by local authorities, inert and dry wastes, and incidental debris
from the construction process. Dispose of general non-organic wastes at
seven (7) day intervals. Dispose of organic, garbage, and similar
temperature-sensitive wastes at three (3) day intervals when the average
outdoors-daily maximum temperature can be expected to be above 18°C.
Clean waste containers regularly and adequately. Dispose of wastes in
a lawful manner.

Contractor may develop and implement a waste management plan that
quantifies material diversion goals and methods of salvage and recycling
in order to earn LEED points as described in Contract Section C.

On a daily basis the Contractor shall keep the Project and Construction
Site clean and clear of accumulated wastes, including surplus materials,
trimmings, incidental demolished work, and construction debris. Clean
completed elements and portions of work, and maintain in "broom
clean” condition, except as otherwise indicated by the Project
Director/COR.
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On a daily basis, provide janitorial services, including the restocking of
disposable products, for the maintenance of temporary offices, security
spaces, toilets, first-aid rooms, lunchrooms, shower/locker rooms, and
similar facilities. Scrub toilet and first-aid room fixtures and floors
daily, and scrub floors and walls of shower rooms daily. Provide weekly
cleaning, damp mopping, or vacuuming, as may be appropriate, for other
floors. Provide monthly washing of windows and cleaning of other
walls, ceilings, light fixtures, and similar facility surfaces. Comply with
the Project Director’s/COR’s specific requests to maintain facilities in a
reasonably clean and sanitary condition at all times. Extend janitorial
services to include permanent facilities as may be authorized for use as
temporary facilities.
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<<< The following document is an example of a CAPP >>>

U.S. DEPARTMENT OF STATE
OVERSEAS BUILDINGS OPERATIONS

Project Name & CONTRACT No. ------------
CONSTRUCTION ACCIDENT PREVENTION PLAN (CAPP)
NAME OF CONTRACTOR:

POLICY.

The (name of Contractor) accident prevention policy, ensures that all of our employees have a firm
understanding of our company's position regarding the protection of all persons, public, and property
during all phases of new construction and renovation works, of U.S. Department of State buildings. In
implementation of the accident prevention policy, (name of Contractor) accepts full responsibility for
the establishment and implementation of an effective construction safety and occupational health
program at the project site.

PURPOSE.

The Construction Accident Prevention Plan (CAPP), herein, establishes organizational and
management elements necessary to implement an effective Safety and Health Program. The CAPP, as
a policy and management document, will comply with the latest edition, of the U.S. Army Corps of
Engineers Safety And Health Requirements Manual EM 385-1-1.

The objective of (name of Contractor) is to provide for a safe working construction environment, a
strong safety awareness by all of our supervisors and workers, and the safe use of tools, machinery and
equipment.

REFERENCE DOCUMENTS. The Project will comply with the following regulations:

. U.S. Army Corps of Engineers, Safety and Health Requirements Manual, EM 385-1-1, latest
edition.

« U.S. Department of State Foreign Affairs Manual VVolume 6 Subchapter 610, Safety Health and
Environmental Management Program, with latest changes.

« NFPA Code 241, Standard for Safeguarding Construction, Alteration, and Demolition Operations.
« ANSI A10 series standards for Safety Requirements for Construction and Demolition.

« NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, and Other Hot Work.

. NFPA 70, National Electrical Code.

« NFPA 10, Standard for Portable Fire Extinguishers.

« 2001 Food Code, Food and Drug Administration, National Technical Information Service
Publication PD2002-100819, or latest edition.
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. Rigging, by James Headley, Crane Institute of America Publishing Company, Maintland Florida,
2001.

ORGANIZATIONAL/ADMINISTRATIVE RESPONSIBILITY FOR CAPP.
Mr./Ms. (name), the Project Manager, has been given full authority, responsibility, and support by
(name of Contractor) for the administration and implementation of the CAPP.

Safety and Health Program Manager (SHPM).

To assist our Project Manager, a qualified Safety and Health Program Manager (SHPM) will be
appointed (full time) to administer and implement the (CAPP). The Project Manager and the Safety
and Health Program Manager have been delegated with corporate responsibility and authority to
identify safe and unhealthful conditions and to take corrective action to abate or eliminate such
conditions. The SHPM is a qualified, experienced, construction industry professional possessing the
ability and authority to manage this CAPP. The SHPM will anticipate, identify, evaluate, and
implement corrective action to abate or reduce potential safety and health hazards and dangerous
exposures.

Joint Safety and Health Committee.

(name of Contractor) will establish for the duration of the project a functional Joint Safety and Health
Committee for this project. Membership will be by official appointment and will include supervisory
personnel from our company and from our subcontractors. The SHPM will coordinate and delegate
the activities of the Committee.

PROGRAM MANAGEMENT REQUIREMENTS.

Emergency Plans.

(name of Contractor) will establish jointly with Project Director/COR, in the event of fire or other
emergency, Emergency Plans for the safe evacuation of all persons at the Project Site. Emergency
Plans that are relative to (name of Contractor) construction operations will be submitted to the Project
Director/COR for acceptance. Plans will be tested/evaluated monthly to ascertain their effectiveness.

First Aid Station.

(name of Contractor) understands that on OBO construction project sites on which more than 99 and
less than 300 persons are employed (greatest number being the total number of employees on a shift)
at the site, there shall be established and equipped, as directed by a licensed physician, a first aid
station staffed full time with a professional nurse trained in emergency response. If medical clinics or
hospitals are accessible within five minutes of the project site, the facilities may be approved by a
licensed physician for use, in lieu of a first aid station.

Activity and Worker Hazard Analysis.

The Project Manager, SHPM, and the Joint Safety and Health Committee, will assess safety and health
issues associated with special construction activities in the schedule. Prior to each major phase of the
work, the Project Manager will prepare and submit an Activity and Worker Hazard Analysis report to
the Project Director/COR for acceptance.

Safety Training and Orientation.
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"New Hire" training will be conducted by _ . New employees to the Project Site will be required to
attend an employee safety orientation program, at which time, safety rules will be explained by the
SHPM.

A copy of the project safety rules will be given to each new employee, who will be required to sign a
statement stating that he/she has been instructed in the safety philosophy of the company, have been
given a copy of the project safety rules, and understand them.

In addition, all employees will observe and obey rules at Post governing the conduct and behavior of
persons performing construction work in an occupied U.S. Department of State facility.

Violation of Safety Rules.

(name of Contractor) will initiate a procedure/mechanism to discipline all workers who repeatedly
violate safety rules. (Example: the procedure may include the termination of an employee after one
verbal and two written warnings for the same violation).

Tool Box Safety Meetings — Coordination and Communication.

To ensure better safety and health awareness, (name of Contractor) will communicate, through weekly
Tool Box meetings, a corporate safety and health philosophy to all construction personnel. Records of
attendance and documentation of topics for each meeting will be kept. Topics will include but not be
limited to protection of employees, personal protective clothing/equipment, fall protection, fire
prevention, fire protection, emergency evacuation procedures, and the safe use of power tools and
machinery.

Material Safety Data Sheets.

Material Safety Data Sheets (MSDS) for all hazardous chemical substances in use on Project Site will
be obtained from the manufacturer and kept on Project Site. Workers who are assigned to work with

hazardous substances will be trained in the proper procedures and precautionary measures to be taken
while using such substances/products.

Safe Clearance Procedure.

Prior to initial use, and periodically thereafter at times of continued use, (name of Contractor) will
inspect all construction tools, equipment and machinery. (name of Contractor) will not permit
continued use of tools equipment and machinery which are not in good condition. Damaged or
malfunctioning tools or equipment will be tagged and immediately removed from service.

Hazardous Work Permits.
(name of Contractor) and subcontractors will submit written requests to Project Director/COR for
Hazardous Work Permits when construction operations include the following:

1. Hot Work. Work that results in open flames such as welding, cutting, brazing and
burning. (name of Contractor) will provide effective fire protection and prevention at
all times during such operations.

2. Confined Space Entry. Work in enclosed areas such as storage tanks, bins, sewers, in-
ground vaults, boilers, tunnels, manholes etc.
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3. Internal Combustion Engines. Use of trucks, forklifts, pumps, or generators, powered
by petroleum-based fuel, when inside a building structure or confined space.

4. Explosive Actuated Tools. Powder charged tools (Hilti, Remington, Ram Set and other
manufactures) used for fastening purposes.

Temporary Electrical Power.

(name of Contractor), if requested, will submit to Project Director/COR, for acceptance, a plan of
proposed temporary power distribution and the means of protection of all circuits including
receptacles, grounding, and ground fault circuit interrupters.

Inspections.

Under the direction of the SHPM, (name of Contractor) will provide for frequent safety, health, and
housekeeping inspections of Project Site. Temporary structures, fabrication shops, material storage
areas, all machinery, tools and equipment will be inspected to ensure compliance with USACE Safety
and Health Requirements Manual EM 385-1-1. Records of inspections, and a timetable for corrective
action will be maintained.

Reporting Work Related Injuries.

All work related injuries will be reported to Project Director/COR. A daily log of first aid treatment
will be kept at the location of the first aid station. Injuries requiring off-site medical treatment will be
reported to Project Director/COR. An accident report will be completed by a supervisor or foreman
for each work related injury or illness resulting in lost time.

Accident Investigation.

All accidents involving death, multiple hospitalizations, or excessive property damage will be
officially investigated and reported under the authority and direction of the Project Director/COR.

END OF ATTACHMENT “A” SECTION 01521
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SECTION 05500 - METAL FABRICATIONS

PART 1 - GENERAL

11

1.2

1.3

SUMMARY

This Section includes the following:

1.  Steel lintels.

2.  Steel framing and supports for doors.

3. Metal angle corner guards for columns, walls and bading deck edge subject to
vehicular impact.

4.  Metal edgings.

PERFORMANCE REQUIREMENTS

Thermal Movements: Provide exterior metal fabrications that allow for thermal
movements resulting from the following maximum change (range) in ambient and surface
temperatures by preventing buckling, opening of joints, overstressing of components,
failure of connections, and other detrimental effects. Base engineering calculation on
surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

1.  Temperature Change (Range): 67 deg C, ambient; 100 deg C, material surfaces.

SUBMITTALS

Product Data: For the following:

1. Paint products.
2.  Grout.

Shop Drawings: Show fabrication and installation details for metal fabrications.

1. Include plans, elevations, sections, and details of metal fabrications and their
connections. Show anchorage and accessory items.

2. Provide templates for anchors and bolts specified for installation under other
Sections.

Welding certificates.

Qualification Data: For professional engineer.
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QUALITY ASSURANCE

Fabricator Qualifications: A firm experienced in producing metal fabrications similar to
those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Welding: Qualify procedures and personnel according to the following:

AWS D1.1, "Structural Welding Code--Steel."

AWS D1.2, "Structural Welding Code--Aluminum."

AWS D1.3, "Structural Welding Code--Sheet Steel."

Certify that each welder has satisfactorily passed AWS qualification tests for
welding processes involved and, if pertinent, has undergone recertification.

NS

PART 2 - PRODUCTS

2.1

A

2.2

2.3

METALS, GENERAL

Metal Surfaces, General: For metal fabrications exposed to view in the completed Work,
provide materials with smooth, flat surfaces without blemishes. Do not use materials with
exposed pitting, seam marks, roller marks, rolled trade names, or roughness.

FERROUS METALS

Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.

Welding Rods and Bare Electrodes: Select according to AWS specifications for metal
alloy welded.

FASTENERS

General: Provide Type 304 or 316 stainless-steel fasteners for exterior use where built
into exterior walls. Select fasteners for type, grade, and class required and as noted on
drawings.

Bolts and Nuts: Regular hexagon-head bolts, ASTM F 568M, Property Class 4.6; with
hex nuts, ASTM A 563M; and, where indicated, flat washers.

Adhesive Anchor Bolts: HILTI RE 500, size as noted on drawings. ASTM A 193 137
Threaded Rod.

Machine Screws: ASME B18.6.7M.
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MISCELLANEOUS MATERIALS

Welding Rods and Bare Electrodes: Select according to AWS specifications for metal
alloy welded.

Shop Primers: Provide primers that comply with Division 9 painting Sections.

Universal Shop Primer: Fast-curing, lead- and chromate-free, universal modified-alkyd
primer complying with MPI1#79.

1. Use primer with a VOC content of 420 g/L (3.5 Ib/gal.) or less when calculated
according to 40 CFR 59, Subpart D (EPA Method 24).

2. Use primer containing pigments that make it easily distinguishable from zinc-rich
primer.

Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive,
nongaseous grout complying with ASTM C 1107. Provide grout specifically
recommended by manufacturer for exterior applications.

Concrete Materials and Properties: Comply with requirements in Division 3 Section
"Cast-in-Place Concrete" for normal-weight, air-entrained, ready-mix concrete with a
minimum 28-day compressive strength of 20 MPa , unless otherwise indicated.

FABRICATION, GENERAL

Shop Assembly: Preassemble items in shop to greatest extent possible to minimize field
splicing and assembly. Disassemble units only as necessary for shipping and handling
limitations. Use connections that maintain structural value of joined pieces. Clearly mark
units for reassembly and coordinated installation.

Shear and punch metals cleanly and accurately. Remove burrs.

Ease exposed edges to a radius of approximately 1 mm, unless otherwise indicated. Form
bent-metal corners to smallest radius possible without causing grain separation or
otherwise impairing work.

Weld corners and seams continuously to comply with the following:

1. Use materials and methods that minimize distortion and develop strength and
corrosion resistance of base metals.

2. Obtain fusion without undercut or overlap.
3. Remove welding flux immediately.
4. Atexposed connections, finish exposed welds and surfaces smooth and blended so

no roughness shows after finishing and contour of welded surface matches that of
adjacent surface.
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Provide for anchorage of type indicated; coordinate with supporting structure. Fabricate
and space anchoring devices to secure metal fabrications rigidly in place and to support
indicated loads.

Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware,
screws, and similar items.

Fabricate joints that will be exposed to weather in a manner to exclude water, or provide
weep holes where water may accumulate.

Allow for thermal movement resulting from the following maximum change (range) in
ambient and surface temperatures by preventing buckling, opening up of joints,
overstressing of components, failure of connections, and other detrimental effects. Base
engineering calculation on surface temperatures of materials due to both solar heat gain
and nighttime-sky heat loss.

1.  Temperature Change (Range): 67 deg C, ambient; 100 deg C, material surfaces.

Form exposed work true to line and level with accurate angles and surfaces and straight
sharp edges.

Remove sharp or rough areas on exposed traffic surfaces.

Form exposed connections with hairline joints, flush and smooth, using concealed
fasteners where possible. Use exposed fasteners of type indicated or, if not indicated,
Phillips flat-head (countersunk) screws or bolts. Locate joints where least conspicuous.

LOOSE BEARING AND LEVELING PLATES

Provide loose bearing and leveling plates for steel items bearing on masonry or concrete
construction. Drill plates to receive anchor bolts and for grouting.

STEEL LINTELS

Fabricate structural-steel lintels from steel angles and shapes of size indicated for
openings at locations indicated.

Weld adjoining members together to form a single unit where indicated.

MISCELLANEOUS FRAMING AND SUPPORTS

General: Provide steel framing and supports indicated and as necessary to complete the
Work.

Fabricate units from structural-steel shapes, plates, and bars of welded construction,
unless otherwise indicated. Fabricate to sizes, shapes, and profiles indicated and as
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necessary to receive adjacent construction retained by framing and supports. Cut, drill,
and tap units to receive hardware, hangers, and similar items.

1.  Fabricate units from slotted channel framing where indicated.

2. Furnish inserts if units must be installed after concrete is placed.

2.9 FINISHES, GENERAL

A.  Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products”
for recommendations for applying and designating finishes.

B.  Finish metal fabrications after assembly.

2.10 STEEL AND IRON FINISHES

A.  Preparation for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply with
minimum requirements indicated below for SSPC surface-preparation specifications and
environmental exposure conditions of installed metal fabrications:

1.  Exteriors (SSPC Zone 1B): SSPC-SP 6/NACE No. 3, "Commercial Blast
Cleaning."
2. Interiors (SSPC Zone 1A): SSPC-SP 3, "Power Tool Cleaning."

B.  Apply shop primer to uncoated surfaces of metal fabrications, except those with
galvanized finishes and those to be embedded in concrete, sprayed-on fireproofing, or

masonry, unless otherwise indicated. Comply with SSPC-PA 1, "Paint Application
Specification No. 1," for shop painting.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Fastening to In-Place Construction: Provide anchorage devices and fasteners where
necessary for securing metal fabrications to in-place construction. Include threaded
fasteners for concrete and masonry inserts, toggle bolts, through-bolts, lag bolts, wood
screws, and other connectors.

B.  Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for
installing metal fabrications. Set metal fabrications accurately in location, alignment, and
elevation; with edges and surfaces level, plumb, true, and free of rack; and measured from
established lines and levels.

C.  Provide temporary bracing or anchors in formwork for items that are to be built into
construction.
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D.  Fit exposed connections accurately together to form hairline joints. Weld connections
that are not to be left as exposed joints but cannot be shop welded because of shipping
size limitations. Do not weld, cut, or abrade surfaces of exterior units that have been hot-
dip galvanized after fabrication and are for bolted or screwed field connections.

E. Field Welding: Comply with the following requirements:

1.  Use materials and methods that minimize distortion and develop strength and
corrosion resistance of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove welding flux immediately.

4 At exposed connections, finish exposed welds and surfaces smooth and blended so
no roughness shows after finishing and contour of welded surface matches that of
adjacent surface.

F. Corrosion Protection: Coat concealed surfaces of aluminum that will come into contact

with grout, concrete, masonry, wood, or dissimilar metals with a heavy coat of
bituminous paint.

3.2 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS

A. General: Install framing and supports to comply with requirements of items being
supported, including manufacturers' written instructions and requirements indicated on
Shop Drawings.

B.  Anchor supports for operable partitions securely to and rigidly brace from building
structure.

3.3 ADJUSTING AND CLEANING

A.  Touchup Painting: Immediately after erection, clean field welds, bolted connections, and
abraded areas of shop paint, and paint exposed areas with the same material as used for
shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces.

1. Apply by brush or spray to provide a minimum 0.05-mm dry film thickness.

B.  Touchup Painting: Cleaning and touchup painting of field welds, bolted connections, and
abraded areas of shop paint are specified in Division 9 Section "Painting."

C.  Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair
galvanizing to comply with ASTM A 780.

END OF SECTION 05500



S-12100-12-R-0009

SECTION 02222 — SELECTIVE DEMOLITION

PART 1 - GENERAL
1.1 SUMMARY

A Section Includes: Selective removal and subsequent disposal of utilities, pavements,
portions of buildings, and other items indicated to be removed. Extent of demolition
work is indicated on Contract Drawings, and in Contract documents.

B. Related Sections: Refer to the following sections for related work:

1. Section 01521 Construction Safety and Occupational Health.

1.2 REFERENCES

A. Code of Federal Regulations(CFR)

B. 29 CFR Part 1910 Occupational Safety and Health Standards

C 29 CFR Part 1926 Safety and Health Regulations for Construction
D Uniform Federal Accessibility Standards(UFAS) FED-STD-795

1.3 DEFINITIONS

A. Competent Person: Capable of identifying existing and predictable hazards in the
surroundings or working conditions that are unsanitary, hazardous, or dangerous to
employees, and who has authorization to take prompt corrective measures to eliminate
them.

1.4 SUBMITTALS

A Provide in accordance with Submittal Procedures:
1. Fugitive Dust Control Plan. Compliance Program at lease two weeks prior to start
of earth work.
2. Demolition Survey whenever structural integrity of building components may be
compromised or when structure is to be completely demolished.

15 PROJECT/SITE CONDITIONS

A Occupancy: US Government may continuously occupy areas of site immediately
adjacent to areas of selective demolition. Conduct demolition work in manner that will
minimize need for disruption of USG’s normal operations.

B. Explosives: Use of explosives is not permitted.
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PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

31 EXAMINATION

A.

B.

Survey existing conditions prior to beginning on-site demolition operations. Survey must

be performed by a "competent person."

Provide written pre-demolition survey to US Government Representative that includes the

following:

1. Determination of condition of framing, floors, and walls, and possibility of unplanned
collapse of any portion of structure or adjacent structure where employees may be
exposed.

2. Various phases of demolition and description of how employees will be protected

from unplanned contact with active utilities, exposure to toxic materials and gases,

falling objects, structural collapse, and any other hazards routinely associated with
demolition activities.

Verify that utilities have been disconnected and capped.

4. If unanticipated mechanical, electrical or structural elements that conflict with
intended function or design are encountered, investigate and measure nature and
extent of conflict.

5. Promptly submit written report to Contracting Officer Representative (COR).

6. Pending receipt of directive from COR, rearrange selective demolition schedule, and
notify COR as necessary to continue overall job progress without delay.

w

3.2 UTILITY SERVICES

A.

B.
C.

Maintain existing utilities indicated to remain in service and protect against damage during
demolition operations.

Extent of electrical and mechanical utilities to be removed is shown on Contract Drawings.
Schedule utility outages through COR. At least two weeks notice is required for most
outages.

33 PREPARATION

A

B.

Conduct demolition operations and remove debris in manner to ensure minimum

interference with roads, streets, walks, and other adjacent occupied or used Facilities

Conduct demolition operations to prevent injury to people and damage to adjacent

buildings and facilities designated to remain.

1. Provide protective measures as required to provide free and safe passage to and from
occupied portions of buildings and for the handicapped that meet UFAS.

2. Provide temporary barricades and other forms of protection as required for safety and
security.

3. Provide barriers and appropriate signs where necessary to restrict pedestrians from
wandering into construction areas.

4. Provide temporary weather protection during interval between demolition and
removal of existing construction on exterior surfaces and installation of new
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construction to ensure no water leakage or damage occurs to structure or interior areas
of existing building.

5. Protect walls, ceilings, floors, and existing finish work that are to remain in place and
are exposed during demolition operations.

6. Cover and protect furniture, equipment, and fixtures that are to remain from soiling or
damage.

C. Erect and maintain dust-proof partitions and temporary enclosures to limit dust or dust
migration, and to separate areas from fumes and noise.

D. Provide and maintain interior and exterior shoring, bracing or structural support to
preserve stability and prevent movement, settlement, or collapse of structures and adjacent
facilities that are not part of demolition.

E. Provide acceptable temporary security barriers where physical security of buildings or
fences is compromised due to demolition work.

DEMOLITION

A. General: Perform demolition work in accordance conventional manual labor standards.

1. Perform work in safe and systematic manner.
2. Use such methods as required to complete work indicated on Contract Drawings and
minimize disturbance of USG's normal operations.

B. Demolish and remove existing construction only to extent required, and as indicated in
Contract documents.

C. Wear proper personal protective equipment at all times.

D. Use water as necessary to lay dust when chipping, coring, or sawing concrete, masonry or
similar materials. Water must be controlled inside buildings by damming, mopping or
vacuuming. Prevent water from entering underfloor electrical ducts.

E. Completely backfill below-grade areas and voids resulting from utility removal and other
demolition work.

F. Remove debris from roof or other above-grade location through enclosed chute or bundle,
and lower by hand or with hoisting device.

REPAIRS

A. Repair demolition performed in excess of that required.

B. Return structures and surfaces not part of demolition, to conditions existing prior to
commencement of demolition work.

C. Promptly repair adjacent construction or surfaces soiled or damaged by demolition work at

no cost to US Government.

DISPOSAL OF DEMOLISHED MATERIALS

A

B.

General: Promptly dispose of debris, rubbish, and other materials resulting from building

site demolition operations.

If Contractor encounters material during removal that is suspected to be potential hazard,

stop work immediately and notify COR.

1. COR will examine and forward to Facilities Department to have material reviewed for
hazards.

2. If items are determined to be hazardous, US Government will remove.

COR shall determine salvageable items, if not indicated in Contract documents.
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D. Manage non-hazardous, non-salvageable materials as waste. Remove from site daily.

3.7 CLEANING
A. Remove tools, equipment and demolished materials from site upon completion of
demolition work.
B. Remove protections and leave interior areas broom clean.

END OF SECTION 02222
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SECTION 09912 - PAINTING

PART 1 - GENERAL

11

SUMMARY

This Section includes surface preparation and field painting of exposed exterior and
interior items and surfaces.

1. Surface preparation, priming, and finish coats specified in this Section are in
addition to shop priming and surface treatment specified in other Sections.

Paint exposed surfaces, except where these Specifications indicate that the surface or
material is not to be painted or is to remain natural. If an item or a surface is not
specifically mentioned, paint the item or surface the same as similar adjacent materials or
surfaces. If a color of finish is not indicated, COR will select from standard colors and
finishes available.

1. Painting includes field painting of exposed bare and covered pipes and ducts
(including color coding), hangers, exposed steel and iron supports, and surfaces of
mechanical and electrical equipment that do not have a factory-applied final finish.

Do not paint prefinished items, concealed surfaces, finished metal surfaces, operating
parts, and labels.

1. Prefinished items include the following factory-finished components:

a.  Architectural woodwork.
b.  Finished mechanical and electrical equipment.

2. Concealed surfaces include walls or ceilings in the following generally inaccessible

spaces:
a.  Foundation spaces.
b.  Furred areas.

c.  Ceiling plenums.
d.  Utility tunnels.

e.  Pipe spaces.

f. Duct shafts.

g.  Elevator shafts.

3. Operating parts include moving parts of operating equipment and the following:
a.  Sensing devices.

4.  Labels: Do not paint over UL, FMG, or other code-required labels or equipment
name, identification, performance rating, or nomenclature plates.
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DEFINITIONS

General: Standard coating terms defined in ASTM D 16 apply to this Section.

1.  Flat refers to a lusterless or matte finish with a gloss range below 15 when
measured at an 85-degree meter.

2. Eggshell refers to low-sheen finish with a gloss range between 20 and 35 when
measured at a 60-degree meter.

3. Semi-gloss refers to medium-sheen finish with a gloss range between 35 and 70
when measured at a 60-degree meter.

4. Full gloss refers to high-sheen finish with a gloss range more than 70 when
measured at a 60-degree meter.

SUBMITTALS

Product Data: For each type of product indicated.

1. Include manufacturers' product data for paints, including printed statement of VOC
content and chemical components.
2. Include manufacturers' MSDS information for each product.

3. Material List: An inclusive list of required coating materials. Indicate each material
and cross-reference specific coating, finish system, and application. ldentify each
material by manufacturer's catalog number and general classification.

4.  Manufacturer's Information: Manufacturer's technical information, including label
analysis and instructions for handling, storing, and applying each coating material.

Samples for Initial Selection: For each type of topcoat product indicated.

Samples for Verification: For each type of paint system and in each color and gloss of
topcoat indicated.

Submit Samples on rigid backing, 200 mm square.

Step coats on Samples to show each coat required for system.
Label each coat of each Sample.

Label each Sample for location and application area.

NS

Product List: For each product indicated, include the following:

1.  Cross-reference to paint system and locations of application areas. Use same
designations indicated on Drawings and in schedules.

2.  Printout of current "MPI Approved Products List" for each product category
specified in Part 2, with the proposed product highlighted.

QUALITY ASSURANCE
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Applicator Qualifications: A firm or individual experienced in applying paints and
coatings similar in material, design, and extent to those indicated for this project, whose
work has resulted in applications with a record of successful in-service performance.

Source Limitations: Obtain block fillers, primers, and undercoat for each coating system
from the same manufacturer as the finish coats.

Environmental Regulations: Comply with Government, regulations limiting volatile
organic compound (VOC) content in coating materials, related to coating materials and
application methods, as current at time of performance of the work.

1. Paints and coatings listed in Schedules do not necessarily comply with
environmental regulations in force at the project site. In such cases, subject to
acceptance by Government, provide manufacturer's equivalent or replacement
product, as verified by compliance with submittal requirements specified above.

Pre-installation Conference: Before beginning preparation of samples, meet with
Government and appropriate consultants, and other concerned entities.

1.  Review requirements for shop-priming, compatibility of each coating material with
substrates and other coatings, and the suitability of each specified paint system for
the substrates and other field conditions indicated.

2. Record discussions of conference, including decisions and agreements or
disagreements reached, and furnish a copy for each attendee. If substantial
disagreements exist at the conclusion of the conference, determine how
disagreements will be resolved and set a date for reconvening the conference.

Benchmark Samples (Mockups): Provide a full-coat benchmark finish sample for each
type of coating and substrate required. Comply with procedures specified in PDCA P5.
Duplicate finish of approved sample Submittals.

1. Architect will select one room or surface to represent surfaces and conditions for
application of each type of coating and substrate.

a.  Wall Surfaces: Provide samples on at least
b.  Small Areas and Items: Architect will designate items or areas required.

2. Apply benchmark samples, according to requirements for the completed work, after
permanent lighting and other environmental services have been activated. Provide
required sheen, color, and texture on each surface.

3. Final approval of colors will be from benchmark samples.

PROJECT CONDITIONS

Deliver materials to Project site in manufacturer's original, unopened packages and
containers bearing manufacturer's name and label and the following information:
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1. Product name or title of material.
2. Product description (generic classification or binder type).
3. Manufacturer's stock number and date of manufacture.
4.  Contents by volume, for pigment and vehicle constituents.
5. Thinning instructions.
6.  Application instructions.
7. Color name and number.
8.  VOC content.
1.6 Keep storage area neat and orderly. Remove oily rags and waste daily.

A.  Store materials not in use in tightly covered containers in a well-ventilated area at a
minimum ambient temperature of 7 deg C. Maintain storage containers in a clean
condition, free of foreign materials and residue.

B.  Apply waterborne paints only when temperatures of surfaces to be painted and
surrounding air are between 10 and 32 deg C.

C.  Apply solvent-thinned paints only when temperatures of surfaces to be painted and
surrounding air are between 7 and 35 deg C.

D. Do not apply paint in rain, fog, or mist; or when relative humidity exceeds 85 percent; or
at temperatures less than 3 deg C above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.  Provide paint products by one of the following manufacturers:

1. Benjamin Moore
2. PPG Industries
3. Sherwin-Williams

B.  Special Coatings:
1.  Carboline Company (Carboline)

2. DuPont Company High Performance Coatings (Du Pont)
3. Tnemec Company (Tnemec)

2.2 PAINT MATERIALS, GENERAL
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Material Compatibility: Provide block fillers, primers, and finish-coat materials that are
compatible with one another and with the substrates indicated under conditions of service
and application, as demonstrated by manufacturer based on testing and field experience.

Material Quality: Provide manufacturer's best-quality paint material of the various
coating types specified that are factory formulated and recommended by manufacturer for
application indicated. Paint-material containers not displaying manufacturer's product
identification will not be acceptable.

PREPARATORY COATS

Exterior Primer: Exterior alkyd or latex-based primer of finish coat manufacturer and
recommended in writing by manufacturer for use with finish coat and on substrate
indicated.

1.  Ferrous-Metal and Aluminum Substrates: Rust-inhibitive metal primer.

2. Zinc-Coated Metal Substrates: Galvanized metal primer.

3. Where manufacturer does not recommend a separate primer formulation on
substrate indicated, use paint specified for finish coat.

Interior Primer: Interior latex-based or alkyd primer of finish coat manufacturer and
recommended in writing by manufacturer for use with finish coat and on substrate
indicated.

1.  Ferrous-Metal Substrates: Quick drying, rust-inhibitive metal primer.

2.  Zinc-Coated Metal Substrates: Galvanized metal primer.

3. Where manufacturer does not recommend a separate primer formulation on
substrate indicated, use paint specified for finish coat.

EXTERIOR FINISH COATS

Exterior Flat Acrylic Paint.

Exterior Semigloss Acrylic Enamel.

INTERIOR FINISH COATS

Interior Flat Acrylic Paint.
Interior Flat Latex-Emulsion Size.
Interior Full-Gloss Alkyd Enamel for Gypsum Board.

Interior Full-Gloss Alkyd Enamel for Wood and Metal Surfaces.
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PART 3 - EXECUTION

3.1

APPLICATION

Comply with procedures specified in PDCA P4 for inspection and acceptance of surfaces
to be painted.

Coordination of Work: Review other Sections in which primers are provided to ensure
compatibility of the total system for various substrates. On request, furnish information
on characteristics of finish materials to ensure use of compatible primers.

Remove hardware and hardware accessories, plates, machined surfaces, lighting fixtures,
and similar items already installed that are not to be painted. If removal is impractical or
impossible because of size or weight of the item, provide surface-applied protection
before surface preparation and painting.

1.  After completing painting operations in each space or area, reinstall items removed
using workers skilled in the trades involved.

Surface Preparation: Clean and prepare surfaces to be painted according to
manufacturer's written instructions for each particular substrate condition and as
specified.

1. Provide barrier coats over incompatible primers or remove and reprime.

2.  Cementitious Materials: Remove efflorescence, chalk, dust, dirt, grease, oils, and
release agents. Roughen as required to remove glaze. If hardeners or sealers have
been used to improve curing, use mechanical methods of surface preparation.

3. Wood: Clean surfaces of dirt, oil, and other foreign substances with scrapers,
mineral spirits, and sandpaper, as required. Sand surfaces exposed to view smooth
and dust off.

a.  Scrape and clean small, dry, seasoned knots, and apply a thin coat of white
shellac or other recommended knot sealer before applying primer. After
priming, fill holes and imperfections in finish surfaces with putty or plastic
wood filler. Sand smooth when dried.

b.  Prime, stain, or seal wood to be painted immediately on delivery. Prime
edges, ends, faces, undersides, and back sides of wood, including cabinets,
counters, cases, and paneling.

C. If transparent finish is required, backprime with spar varnish.

d.  Backprime paneling on interior partitions where masonry, plaster, or other
wet wall construction occurs on back side.

e.  Seal tops, bottoms, and cutouts of unprimed wood doors with a heavy coat of
varnish or sealer immediately on delivery.

4.  Ferrous Metals: Clean ungalvanized ferrous-metal surfaces that have not been shop
coated; remove oil, grease, dirt, loose mill scale, and other foreign substances. Use



S-12100-12-R-0009

solvent or mechanical cleaning methods that comply with SSPC's
recommendations.

a. Blast steel surfaces clean as recommended by paint system manufacturer and
according to SSPC-SP 6/NACE No. 3, SSPC-SP 10/NACE No. 2.

b.  Treat bare and sandblasted or pickled clean metal with a metal treatment wash
coat before priming.

c.  Touch up bare areas and shop-applied prime coats that have been damaged.
Wire-brush, clean with solvents recommended by paint manufacturer, and
touch up with same primer as the shop coat.

Galvanized Surfaces: Clean galvanized surfaces with nonpetroleum-based solvents
so surface is free of oil and surface contaminants. Remove pretreatment from
galvanized sheet metal fabricated from coil stock by mechanical methods.

Material Preparation:

1.

2.

Maintain containers used in mixing and applying paint in a clean condition, free of
foreign materials and residue.

Stir material before application to produce a mixture of uniform density. Stir as
required during application. Do not stir surface film into material. If necessary,
remove surface film and strain material before using.

Exposed Surfaces: Include areas visible when permanent or built-in fixtures, grilles,
convector covers, covers for finned-tube radiation, and similar components are in place.
Extend coatings in these areas, as required, to maintain system integrity and provide
desired protection.

1.

&

Paint surfaces behind movable equipment and furniture the same as similar exposed
surfaces. Before final installation of equipment, paint surfaces behind permanently
fixed equipment or furniture with prime coat only.

Paint interior surfaces of ducts with a flat, nonspecular black paint where visible
through registers or grilles.

Paint back sides of access panels and removable or hinged covers to match exposed
surfaces.

Finish exterior doors on tops, bottoms, and side edges the same as exterior faces.
Finish interior of wall and base cabinets and similar field-finished casework to
match exterior.

Sand lightly between each succeeding enamel or varnish coat.

Scheduling Painting: Apply first coat to surfaces that have been cleaned, pretreated, or
otherwise prepared for painting as soon as practicable after preparation and before
subsequent surface deterioration.

1.
2.

Omit primer over metal surfaces that have been shop primed and touchup painted.
If undercoats, stains, or other conditions show through final coat of paint, apply
additional coats until paint film is of uniform finish, color, and appearance.
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Application Procedures: Apply paints and coatings by brush, roller, spray, or other
applicators according to manufacturer's written instructions.

Minimum Coating Thickness: Apply paint materials no thinner than manufacturer's
recommended spreading rate. Provide total dry film thickness of the entire system as
recommended by manufacturer.

Mechanical and Electrical Work: Painting of mechanical and electrical work is limited to
items exposed in equipment rooms and occupied spaces.

Prime Coats: Before applying finish coats, apply a prime coat, as recommended by
manufacturer, to material that is required to be painted or finished and that has not been
prime coated by others. Recoat primed and sealed surfaces where evidence of suction
spots or unsealed areas in first coat appears, to ensure a finish coat with no burn-through
or other defects due to insufficient sealing.

Pigmented (Opaque) Finishes: Completely cover surfaces as necessary to provide a
smooth, opaqgue surface of uniform finish, color, appearance, and coverage. Cloudiness,
spotting, holidays, laps, brush marks, runs, sags, ropiness, or other surface imperfections
will not be acceptable.

Transparent (Clear) Finishes: Use multiple coats to produce a glass-smooth surface film
of even luster. Provide a finish free of laps, runs, cloudiness, color irregularity, brush
marks, orange peel, nail holes, or other surface imperfections.

Stipple Enamel Finish: Roll and redistribute paint to an even and fine texture. Leave no

evidence of rolling, such as laps, irregularity in texture, skid marks, or other surface
imperfections.

CLEANING AND PROTECTING

At the end of each workday, remove empty cans, rags, rubbish, and other discarded paint
materials from Project site.

Protect work of other trades, whether being painted or not, against damage from painting.
Correct damage by cleaning, repairing or replacing, and repainting, as approved by COR.

Provide "Wet Paint" signs to protect newly painted finishes. After completing painting

operations, remove temporary protective wrappings provided by others to protect their

work.

1. After work of other trades is complete, touch up and restore damaged or defaced
painted surfaces. Comply with procedures specified in PDCA P1.

PAINT SCHEDULES
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Wherever more than one coat of paint is called for, paint with completely separate coats
with the manufacturer’s minimum drying time between coats.

1.

Application of separate coats, with manufacturers dry time between, is imperative
and absolute. Drying time between coats is mandatory and not to be waived or
modified.

Under no circumstances is the number of coats to be combined into a lesser number
with an, “equivalent” thickness to attempt to equal separate coats, applied
individually.

Applications called, “Equivalent”, with fewer than the specified number of coats,
but equal to the total thickness, are not acceptable.

To assure performance, keep a record of application of each coat, each location,
with dates of application, substrate, type of paint, names of applicators, and ambient
conditions. Submit the record to the Government for review and acceptance in
authorizing payment for the work.

EXTERIOR PAINT SCHEDULE

SYSTEM NO. 1

1.

Premium, Full Gloss. Alkyd Enamel Finish: Apply at the fallowing surfaces:

a.  Exposed surfaces (exterior and interior) of exterior shop primed hollow metal
door and frame assemblies.

b.  Exposed surfaces (exterior and interior) of shop primed overhead coiling door
curtains and other exposed overhead coiling door components.

Touch-up shop applied primer before applying finish coats. Provide two finish coats
over a shop applied primer
a.  Firstand Second Finish Coats: Premium quality, full gloss, exterior, alkyd
enamel applied at spreading rate recommended by the manufacturer to
achieve a total dry film thickness of not less than 2.5 mils.
1)  MoorelronClad Quick-Dry Industrial Enamel #071
2)  Tnemec Series 23, Enduratone

INTERIOR PAINT SCHEDULE General: Provide the following paint systems for the

various substrates, as indicated. Apply additional coats when undercoats, previous
coatings or other conditions show through the final coat, until the cured film is of uniform
coating finish, color and appearance.

SYSTEM NO. 1

1.

Semi-gloss, Acrylic-Enamel over Gypsum Board.
a.  Apply at exposed gypsum board wall surfaces scheduled to receive paint at
the following locations:
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1)  Stairs and service corridors
2)  Locker rooms, athletic spaces, toilets.

2. Provide two finish coats over a primer as follows:
a.  Primer: Latex based interior applied rate recommended by manufacturer to
achieve a total dry film thickness of not less than 1.2 mils.
1)  Moore: Regal First Coat Interior Latex Primer & Underbody
#216
2) PPG: 17-10 Quick-Drying Interior Latex Primer Sealer.

b.  Firstand Second Coats: Semi-gloss, acrylic-latex- interior paint applied at
spreading rate recommended by the manufacturer to achieve a total dry film
thickness of not less than 2.6 mils.

1)  Moore: Moore’s Regal AquaGlo Vinyl-Acrylic Latex enamel
#333

2) PPG: 89-10 Satinhide Interior enamel wall& Trim Lo-Lustre semi-
Gloss Latex.

B. SYSTEMNO.2

1.  Low-Lustre, Acrylic Enamel over Steel Surfaces:
a.  Apply to steel doors and frames, metal trim and other miscellaneous metal
items except surfaces included in System 14,

2. Provide two finish coats over primer.

a.  Primer: Quick drying rust inhibiting alkyd based or epoxy metal primer, as
recommended by the manufacturer for this substrate, applied at a rate
recommended by the manufacturer to achieve a dry film thickness of not less
than 1.5 mils.

1)  Moore: IronClad Retardo Rust inhibitive paint #163
2) PPG: 6-208 Speedhide Interior/Exterior rust inhibitive steel primer.

b.  Firstand Second Coats: Low luster (eggshell or satin) acrylic-latex, interior
enamel applied at spread rate recommended by the manufacturer to achieve a
dry film thickness of not less than 2.8 mils.

1)  Moore: Moore’s Regal AquaVelvet #319
2) PPG: 89-Line Manor Hall Eggshell Latex Wall and Trim Enamel

END OF SECTION 09912
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ATTACHMENT #7
Government Furnished Equipment (GFE)

FEBR 15 Minute Double Door



