
 

 
SOLICITATION, OFFER, 

AND AWARD 
(Construction, Alteration, or Repair) 

1.  SOLICITATION NO. 

S-IZ100-12-R-0021 

2.  TYPE OF SOLICITATION 
  SEALED BID (IFB) 
  NEGOTIATED (RFP) 

3.  DATE ISSUED 

March 18, 2012 

PAGE OF 
PAGES 

1 of  106 
IMPORTANT - The “offer” section on the reverse must be fully completed by offeror. 

4.  CONTRACT NO. 

 
5.  REQUISITION/PURCHASE REQUEST NO. 

PR163453 
   

 

6.  PROJECT NO. 
 

7.  ISSUED BY CODE  8.  ADDRESS OFFER TO 

U.S. Embassy 
Al Kindy Street 
International Zone 
Baghdad, Iraq 

BaghdadGSOProcBid@state.gov 

9. FOR INFORMATION 
 CALL: 

A.  NAME 
Mr. Daler Boev 

B.  TELEPHONE NO. (Include area code)  (NO COLLECT 
CALLS)   

 

BaghdadGSOProcurement@state.gov 
SOLICITATION 

NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.” 
10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 
STRUCTURAL STEEL REPAIR TO SUNSHADES AT CHANCERY, U.S. EMBASSY BAGHDAD, 
IRAQ. 
 
SF-1442, Solicitation, Offer and Award 
A.   Price 
B.   Scope of Work 
C.  Packaging and Marking 
D.  Inspection and Acceptance 
E.  Deliveries/Performance 
F.  Administrative Data 
G.  Special Requirements 
H.  Clauses 
I.    List of Attachments 
J.   Quotation Information 
K.  Evaluation Criteria 
L.  Representations, Certifications, and other Statements of Offerors or Quoters 

11.  The Contractor shall begin performance within __5_ calendar days and complete it within _90_  calendar days after receiving 
 award,     notice to proceed.  This performance period is   mandatory,     negotiable.  (See _______________.) 

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If “YES,” indicate within how many calendar days after award in Item 12B.) 

    YES    NO 

12B.  CALENDAR DAYS 

10 

13.  ADDITIONAL SOLICITATION REQUIREMENTS: 

 Sealed offers in original and _1_ copies to perform the work required are due at the place specified in Item 8 by 12:00 noon on April 19, 2012 local 
time .  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the 
offeror’s name and address, the solicitation number, and the date and time offers are due. 

 An offer guarantee  is,  is not required. 

 All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by 
referenced.Offers providing less than _90_ calendar days for Government acceptance after the date offers are due will not be considered and will be 
rejected. 

NSN 7540-01-155-3212 1442-101      STANDARD FORM 1442 (REV. 4-85) 
Computer Generated                                                                                                                Prescribed by GSA 
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OFFER  (Must be fully completed by offeror) 

14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 
 

15.  TELEPHONE NO.  (Include area code) 
 

 16.  REMITTANCE ADDRESS  (Include only if different than Item 14) 
 

CODE    
17.  The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted 
by the Government within _60__ calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement 
stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 

 

  AMOUNTS                                   USD _________________________________ 

18.  The offeror agrees to furnish any required performance and payment bonds. 

19.  ACKNOWLEDGMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each 

  AMENDMENT 
NO  

          

ADATE           

20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 
OFFER  (Type or print) 

 
 

  B.  SIGNATURE 

 

 

 C.  OFFER DATE 

 

 
AWARD (To be completed by Government) 

21.  ITEMS ACCEPTED: 
 

22.  AMOUNT 
 

23.  ACCOUNTING AND APPROPRIATION DATA 
 

24.  SUBMIT INVOICES TO ADDRESS 
SHOWN IN 

(4 copies unless otherwise specified) 

ITEM 
Section F 

25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 
 10 U.S.C. 2304(c)(    )  41 U.S.C. 253(c)(    ) 

26.  ADMINISTERED BY C  
 

 27.  PAYMENT WILL BE MADE BY 
 

American Embassy Baghdad   

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
 28.  NEGOTIATED AGREEMENT (Contractor is required to 

sign this document and return _1_ copies to issuing office.)  
Contractor agrees to furnish and deliver all items or perform all 
work, requisitions identified on this form and any continuation 
sheets for the consideration slated in this contract.  The rights 
and obligations of the parties to this contract shall be governed 
by (a) this contract award, (b) the solicitation, and (c) the 
clauses, representations, certifications, and specifications are 
incorporated by reference in or attached to this contract. 

 

 29.  AWARD (Contractor is not required to sign this document.)  Your 
offer on this solicitation is hereby accepted as to the items listed.  This 
award consummates the contract, which consists of (a) the Government 
solicitation and your offer, and (b) this contract award.  No further 
contractual document is necessary. 

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON 
AUTHORIZED TO SIGN (Type or print) 

 

31.A. NAME OF CONTRACTING OFFICER (TYPE OR PRINT)  
 
 

30B.  SIGNATURE 
 

30C.  DATE 
 
 

31B.  UNITED STATES OF AMERICA 
BY 

31C.  AWARD DATE 
 
 

Computer Generated STANDARD FORM 1442 BACK (REV. 4-85 
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SECTION B - SUPPLIES OR SERVICES 
AND PRICES/COSTS 

 
 
B.1 CONTRACT PRICE 
 
The contractor shall complete all work (including furnishing all labor, material, equipment and 
services) required under this contract for the following firm fixed price and within the time 
specified.  This price shall include all labor, materials, overhead (including insurance required by 
FAR 52.228-4, Workers’ Compensation and War-Hazard Insurance, which shall be a direct 
reimbursement), and profit. 
 
    

Description Price – in USD 

Construction Project  
DBA Insurance  
 
TOTAL PRICE 

 

 
 
B.2 TYPE OF CONTRACT 
 
This is a firm fixed price contract payable entirely in the currency indicated in the SF1442.  No 
additional sums will be payable for any escalation in the cost of materials, equipment or labor, or 
because of the contractor's failure to properly estimate or accurately predict the cost or difficulty 
of achieving the results required.  The Government will not adjust the contract price due to 
fluctuations in currency exchange rates.  The Government will only make changes in the contract 
price or time to complete due to changes made by the Government in the work to be performed, 
or by delays caused by the Government. 
 
The Government will make payments based on quantities and unit prices only to the extent 
specifically provided in the contract. 



SIZ100-12-R-0021 
 

5 
 

SECTION C - DESCRIPTION/SPECIFICATIONS 
STATEMENT OF WORK 

 
 
C.1 CHARACTER AND SCOPE OF WORK 
 
The Contractor shall furnish and install all materials required by this contract.  The contract 
drawings are set forth in Section J as Attachment 5 and the Specifications/Statement of Work are 
set forth in Section J as Attachment 6. 
 
C.2 DRAWINGS 
 
In case of differences between small and large-scale drawings, the latter will govern.  Where a 
portion of the work is drawn in detail and the remainder of the work is indicated in outline, the 
parts drawn in detail shall apply also to all other portions of the work. 

 
SECTION D - PACKAGING AND MARKING 

 
D.1 The Contractor shall mark materials delivered to the site as follows: 
     American Embassy 

Al Kindi Street 
International Zone 

Bagdad, Iraq 
 

SECTION E - INSPECTION AND ACCEPTANCE 
 
E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at 
 

http://acquisition.gov/far/index.html   or,   http://farsite.hill.af.mil/search.htm 
 
These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 
available at the locations indicated above, use the Dept. of State Acquisition Website at  
 

http://www.statebuy.state.gov/  to see the links to the FAR.   You may also use an 
Internet “search engine” (such as, Yahoo, Google, Excite, Alta Vista, etc.) to obtain the latest 
location of the most current FAR. 
 
FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 
 
52.246-12 INSPECTION OF CONSTRUCTION AUG 1996 
 

http://acquisition.gov/far/index.html�
http://farsite.hill.af.mil/search.htm�
http://www.statebuy.gov/home.htm�
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E.2 QUALITY ASSURANCE 
 
The Contractor shall institute an appropriate inspection system set forth in a Quality Assurance 
Plan.  The plan shall include checklists of duties to be carried out, ensuring these duties are 
carried out by the supervisory staff and senior employees, and carrying out weekly inspections to 
determine whether the various services are being performed according to the contract.  The 
Contractor shall provide copies of the weekly inspection reports to the COR. 
  
The Contractor shall correct and improve promptly any shortcomings and substandard conditions 
noted during inspections.  The Contractor shall bring any conditions beyond the responsibility of 
the Contractor to the attention of the Contracting Officer or COR. 
 
E.2.1 MONTHLY REPORT:  The Contractor shall submit to the COR a monthly progress 
report, along with the monthly invoice, summing up observations resulting from the inspections, 
progress, difficulties or irregularities encountered, resolution of problems, measures taken to 
improve conditions, recommendations, and other matters related to this contract.   
 
E.2.2. INSPECTION BY GOVERNMENT:  The COR, or his/her authorized representatives, 
will inspect from time to time the services being performed and the supplies furnished to 
determine whether work is being performed in a satisfactory manner, and that all supplies are of 
acceptable quality and standards. 
 
The Contractor shall be responsible for any countermeasures or corrective action, within the 
scope of this contract, which may be required by the Contracting Officer as a result of such 
inspection. 
 
E.3 SUBSTANTIAL COMPLETION 
 

E.3.1 DEFINITIONS 
 

(a) "Substantial Completion" means the stage in the progress of the work as determined 
and certified by the Contracting Officer in writing to the Contractor, on which the work 
(or a portion designated by the Government) is sufficiently complete and satisfactory.  
Substantial completion means that the property may be occupied or used for the purpose 
for which it is intended, and only minor items such as touch-up, adjustments, and minor 
replacements or installations remain to be completed or corrected which: 
 

1. do not interfere with the intended occupancy or utilization of the work, and  
 

2. can be completed or corrected within the time period required for final 
completion. 

 
(b) The "date of substantial completion" means the date determined by the Contracting 
Officer or authorized Government representative as of which substantial completion of 
the work has been achieved. 
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E.3.2 USE AND POSSESSION UPON SUBSTANTIAL COMPLETION 
 

The Government shall have the right to take possession of and use the work upon 
substantial completion.  Upon notice by the Contractor that the work is substantially 
complete (a Request for Substantial Completion) and an inspection by the Contracting 
Officer or an authorized Government representative (including any required tests), the 
Contracting Officer shall furnish the Contractor a Certificate of Substantial Completion.  
The certificate shall be accompanied by a Schedule of Defects listing items of work 
remaining to be performed, completed or corrected before final completion and 
acceptance.  Failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract.  The 
Government's possession or use upon substantial completion shall not be deemed an 
acceptance of any work under the contract. 

 
E.4 FINAL COMPLETION AND ACCEPTANCE 
 

E.4.1 DEFINITIONS 
 

(a) "Final completion and acceptance" means the stage in the progress of the work as 
determined by the Contracting Officer and confirmed in writing to the Contractor, at 
which all work required under the contract has been completed in a satisfactory manner, 
subject to the discovery of defects after final completion, and except for items 
specifically excluded in the notice of final acceptance. 

 
(b) The "date of final completion and acceptance" means the date determined by the 
Contracting Officer when final completion of the work has been achieved, as indicated by 
written notice to the Contractor. 

 
E.4.2 FINAL INSPECTION AND TESTS 

 
The Contractor shall give the Contracting Officer at least five (5) days advance written 
notice of the date when the work will be fully completed and ready for final inspection 
and tests.  Final inspection and tests will be started not later than the date specified in the 
notice unless the Contracting Officer determines that the work is not ready for final 
inspection and so informs the Contractor. 

 
E.4.3 FINAL ACCEPTANCE 

 
If the Contracting Officer is satisfied that the work under the contract is complete (with 
the exception of continuing obligations), the Contracting Officer shall issue to the 
Contractor a notice of final acceptance and make final payment upon: 
 
(a) satisfactory completion of all required tests,  
 
(b) a final inspection that all items by the Contracting Officer listed in the Schedule of 
Defects have been completed or corrected and that the work is finally complete (subject 
to the discovery of defects after final completion), and  
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(c) submittal by the Contractor of all documents and other items required upon 
completion of the work, including a final request for payment (Request for Final 
Acceptance).  

 
SECTION F - DELIVERIES OR PERFORMANCE 

 
F.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at: 
 

http://acquisition.gov/far/index.html   or,   http://farsite.hill.af.mil/search.htm 
 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 
available at the locations indicated above, use the Dept. of State Acquisition Website at 
http://www.statebuy.state.gov/ to see the links to the FAR.   You may also use an Internet 
“search engine” (such as, Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most 
current FAR. 
 
FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 
 
52.242.14 SUSPENSION OF WORK APR 1984 
 
F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
(APR 1984) 
 
The Contractor shall be required to: 
 

(a) commence work under this contract within Five (5) calendar days after the date 
the Contractor receives the notice to proceed, 
 

(b) prosecute the work diligently, and  
 

(c)  complete the entire work ready for use not later than Ninety (90) calendar days  
  after the date the Contractor receives the notice to proceed. The time stated for  
  completion shall include final cleanup of the premises and completion of “punch  
  list” items. 

 

http://acquisition.gov/far/index.html�
http://farsite.hill.af.mil/search.htm�
http://www.statebuy.gov/home.htm�
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F.3 LIQUIDATED DAMAGES 
 
F.3.1 52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) 
 
(a) If the Contractor fails to complete the work within the time specified in the contract, or 
 any extension, the Contractor shall pay liquidated damages to the Government in the 
 amount of $732.00 for each day of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will 
 continue to accrue until the work is completed.  These liquidated damages are in addition 
 to excess costs of repurchase under the Default clause. 
 
F.3.2. ASSESSMENT AND APPORTIONMENT OF LIQUIDATED DAMAGES 
 
Liquidated damages will be assessed from the completion date indicated in the contract or 
extensions thereof to the date of substantial completion as actually achieved by the Contractor, as 
determined by the Contracting Officer. 
 
F.4 CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 
 
(a) The time for submission of the schedules referenced in Section I, 52.236-15, "Schedules 
 for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for 
 submission as "ten (10) days after receipt of an executed contract". 
 
(b) These schedules shall include the time by which shop drawings, product data, samples 
 and other submittals required by the contract will be submitted for approval.    
 
(c) The Contractor shall revise such schedules (1) to account for the actual progress of the 
 work, (2) to reflect approved adjustments in the performance schedule, and (3) as 
 required by the Contracting Officer to achieve coordination with work by the 
 Government and any separate contractors used by the Government.  The Contractor shall 
 submit a schedule which sequences work so as to minimize disruption at the job site.  
 
(d) All schedules shall be in the English language and any system of dimensions (English or 
 metric) shown shall be consistent with that used in the contract.  No extension of time 
 shall be allowed due to a delay by the Government in approving such deliverables if the 
 Contractor has failed to act promptly and responsively in submitting its deliverables.  The 
 Contractor shall identify each deliverable as required by the contract. 
 
F.5 ACCEPTANCE OF SCHEDULE 
 
When the Government has accepted any time schedule, it shall be binding upon the Contractor.  
The completion date is fixed and may be extended only by a written contract modification signed 
by the Contracting Officer.  Acceptance or approval of any schedule or revision thereof by the 
Government shall not (1) extend the completion date or obligate the Government to do so, (2) 
constitute acceptance or approval of any delay, or (3) excuse the Contractor from or relieve the 
Contractor of its obligation to maintain the progress of the work and achieve final completion by 
the established completion date. 
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F.6 NOTICE OF DELAY 
 
If the Contractor receives a notice of any change in the work, or if any other conditions arise 
which are likely to cause or are actually causing delays which the Contractor believes may result 
in late completion of the project, the Contractor shall notify the Contracting Officer.  The 
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 
approved schedule, and shall state in what respects, if any, the relevant schedule or the 
completion date should be revised.  The Contractor shall give this notice not more than ten (10) 
days after the first event-giving rise to the delay or prospective delay.  Only the Contracting 
Officer may make revisions to the approved time schedule. 
 
F.7 NOTICE TO PROCEED 
 
(a) After receiving and accepting any bonds or evidence of insurance, the Contracting 
 Officer will issue the Contractor a Notice to Proceed.  The Contractor shall then 
 prosecute the work commencing and completing performance not later than the time 
 period established in the contract. 
 
(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed before 
 receipt and acceptance of any bonds.  Issuance of a Notice to Proceed by the Government 
 before receipt of the required bonds or policies shall not be a waiver of the requirement to 
 furnish these documents. 
 
F.8 WORKING HOURS 
 
All work shall be performed during regular workdays (Sunday to Thursday) between 08:00 and 
17:00 except for the holidays identified below.  Other hours, if requested by the Contractor, may 
be approved by the Contracting Officer's Representative.  The Contractor shall give 24 hours in 
advance to COR who will consider any deviation from the hours identified above.  Changes in 
work hours will not be a cause for a price increase. 
 

(a) The Department of State observes the following days as holidays: 
 
  New Year's Day 
  Martin Luther King's Birthday 
  Washington’s Birthday  
  Memorial Day 
  Independence Day 
  Labor Day 
  Columbus Day 
  Veterans Day 
  Thanksgiving Day 
  Christmas Day 
 
Any other day designated by Federal law, Executive Order or Presidential Proclamation, and all 
official holidays of the Republic of Iraq. 
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When any such day falls on a Saturday, the preceding Friday is observed; when any such day 
falls on a Sunday, the following Monday is observed.  Observance of such days by Government 
personnel shall not be cause for additional period of performance or entitlement to compensation 
except as set forth in the contract.  If the contractor's personnel work on a holiday, no form of 
holiday or other premium compensation will be reimbursed either as a direct or indirect cost, 
unless authorized pursuant to an overtime clause elsewhere in this contract. 
 
F.9 EXCUSABLE DELAYS 
 
The Contractor will be allowed time, not money, for excusable delays as defined in FAR 52.249-
10, Default.  Examples of such cases include: 
 

(l) acts of God or of the public enemy,  
(2) acts of the United States Government in either its sovereign or contractual 
 capacity,  
(3) acts of the government of the host country in its sovereign capacity,  
(4) acts of another contractor in the performance of a contract with the Government,  
(5) fires,  
(6) floods,  
(7) epidemics,  
(8) quarantine restrictions,  
(9) strikes,  
(l0) freight embargoes,  
(11) delays in delivery of Government furnished equipment and  
(12) unusually severe weather.   

 
In each instance, the failure to perform must be beyond the control and without the fault or 
negligence of the Contractor, and the failure to perform.  Furthermore, the failure:  
 

(1) must be one that the Contractor could not have reasonably anticipated and taken 
 adequate measures to protect against,  
 
(2) cannot be overcome by reasonable efforts to reschedule the work, and  
 
(3) directly and materially affects the date of final completion of the project.   

 
F.10 PRECONSTRUCTION CONFERENCE 
 
A preconstruction conference will be held up to 10 days after contract award at the U.S. 
Consulate in Basrah,  to discuss the schedule, submittals, notice to proceed, mobilization and 
other important issues that affect construction progress.  See FAR 52.236-26, Pre-Construction 
Conference in Section I.   
F.11  DELIVERABLES 
The following items shall be delivered under this contract: 
 

Description Quantity Delivery Date Deliver To: 
H.1.2.  Bonds/Insurance 1 10 days after award CO 
H.11.1.  Safety Plan 1 10 days after award COR 
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E.2.  Quality Assurance Plan 1 10 days after award COR 
F.4.  Construction Schedule 1 10 days after award COR 
H.14.1.  Submittal Register/ 
welding & bolt materials 

1 10 days after award COR 

F.10.  Pre-Construction 
Conference 

1 10 days after award COR 

H.13.2.  Biographic Data on 
Personnel 

1 10 days after award COR 

E.2.  Inspection Reports 1 3 days after end of 
weekly period 

COR 
 

G.3.2  Payment Request 1 Last day of each 
month 

COR 

E.2.1.  Monthly Progress Report 1 7th day of the 
following month 

COR 

F.4.(c).  Updates to Construction 
Schedule  

1 Last day of each 
month 

COR 

E.3.2.  Request for Substantial 
Completion 

1 5 days before 
inspection 

COR 

H.4.4.  As-built Drawings and 
Warranties 

1 After final 
completion but 
before final 
acceptance 

COR 

E.4.2.  Request for Final 
Acceptance 

1 5 days before 
inspection 

COR 

F.6  Notice of Delay 1 Within 10 days 
after event 

CO 

F.8  Additional Hours 1 No later than 24 
hours in advance of 
need 

COR 

H.2.4  Evidence of Insurance 1 10 days after award CO 
H.17.2  Differing Site Condition 1 Within 10 days of 

occurrence 
CO 

H.11 Safety Incidents 1 Within 24 hours of 
incident 

COR 

O&M Manuals 1 After final 
completion but 
before final 
acceptance 

COR 
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SECTION G - CONTRACT ADMINISTRATION DATA 
 
 
G.1 AUTHORITY OF CONTRACTING OFFICER 
 
All work shall be performed under the general direction of the Contracting Officer, who alone 
shall have the power to bind the Government and to exercise the rights, responsibilities, 
authorities and functions vested by the contract.   
 
G.2 MONITORING OF THE CONTRACTOR 
 
 G.2.1. 652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 
1999) 
 

(a) The Contracting Officer may designate in writing one or more Government 
employees, by position title, to take action for the Contracting Officer under this contract. 
Each designee shall be identified as a Contracting Officer’s Representative (COR). Such 
designation(s) shall specify the scope and limitations of the authority so delegated; 
provided, that the designee shall not change the terms or conditions of the contract, unless 
the COR is a warranted Contracting Officer and this authority is delegated in the 
designation. 

 
(b) The COR for this contract is the Facility Manager. 

 
G.2.2 DUTIES 
 

The COR is responsible for inspection and acceptance of services. These duties include 
review of Contractor invoices, including the supporting documentation required by the 
contract. The COR may provide technical advice, substantive guidance, inspections, 
invoice approval, and other purposes as deemed necessary under the contract.  The COR 
is designated as the authority to act for the Contracting Officer in matters concerning 
technical clarification, random inspection of Contractor performance to ensure 
compliance with contract specifications and acceptance of the Contractor's performance 
under this contract.  The COR will coordinate all work with the Contractor during the 
term of this contract. The COR is not authorized to alter the contract's terms, or 
conditions, including the design to budget parameter.  Such changes must be authorized 
by the Contracting Officer in a written modification to the contract.  Reference to the 
project architect within documents incorporated into this contract shall be read to mean 
COR. 

 
G.3 PAYMENT 
 

G.3.1 GENERAL 
 
 Payments are subject to FAR 52.232-5, "Payments Under Fixed-Price Construction 
 Contracts".  
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G.3.2 DETAIL OF PAYMENT REQUESTS 
 

Each application for payment shall cover the value of labor and materials completed and 
in place, including a prorated portion of overhead and profit.  The Government will make 
payments no more frequently than monthly, unless otherwise provided in this contract.  
The Contractor shall address invoices to: 

 
U.S Embassy Baghdad 

Financial Management Officer 
International Zone 

Baghdad, Iraq 
 

Alternately, invoices may be submitted in Acrobat PDF format only, to this email address: 

BaghdadVouchers@state.gov 
 
 

G.3.3 PAYMENTS TO SUBCONTRACTORS 
 

The Contractor shall make timely payment from the proceeds of the progress or final 
payment for which request is being made to subcontractors and suppliers following the 
Contractor's contractual arrangements with them. 

 
G.3.4 EVALUATION BY THE CONTRACTING OFFICER 

 
Following receipt of the Contractor's request for payment, and on the basis of an 
inspection of the work, the Contracting Officer shall make a determination as to the 
amount that is then due.  If the Contracting Officer does not approve payment of the full 
amount applied for, less the retainage addressed in FAR 52.232-5, the Contracting 
Officer shall advise the Contractor of the reasons. 

 
G.3.5 ADDITIONAL WITHHOLDING 

 
The Government may withhold from payments due the Contractor any amounts as may 
be considered necessary to cover -- 

 
  (a) Wages or other amounts due the Contractor's employees on this project; 
 
  (b) Wages or other amounts due employees of subcontractors on this project; 
 

(c) Amounts due suppliers of materials or equipment for this project; and  
 

(d) Any other amounts for which the Contractor may be held liable under this 
contract, including but not limited to the actual or prospective costs of correction of 
defective work and prospective liquidated damage when the Contractor has failed to 
make adequate progress. 

 

mailto:BaghdadVouchers@state.gov�
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This withholding is independent of monies retained by the Government under 
FAR 52.232-5, or otherwise as permitted to be retained under this contract. 

 
G.3.6. PAYMENT 

 
Under the authority of 52.232-27(a) the 14 day period identified in FAR 52.232-

27(a)(1)(i)(A) is hereby changed to 30 days. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 
 
 
H.1 BOND/IRREVOCABLE LETTERS OF CREDIT REQUIREMENTS 
 
H.1.1 BONDS/IRREVOCABLE LETTERS OF CREDIT REQUIRED 
 
The Contractor shall furnish (1) a performance and guaranty bond and a payment bond on forms 
provided by and from sureties acceptable to the Government, each in the amount of 20% of the 
contract price, or (2) comparable alternate performance security (irrevocable letter of credit) 
approved by the Government such as letter of credit/guaranty shown in Section J.  
  
H.1.2 TIME FOR SUBMISSION 
 
The Contractor shall provide the bonds or alternate security as required by the paragraph H.1.1 
above within ten (10) days after contract award.  Failure to submit (1) the required bonds or other 
security acceptable to the Government in a timely manner; (2) bonds from an acceptable surety; 
or (3) bonds in the required amount, may result in rescinding or termination of the contract by 
the Government.  If the contract is terminated, the contractor will be liable for those costs as 
described in FAR 52.249-10, "Default (Fixed-Price Construction). 
  
H.1.3 COVERAGE 
 
The bonds or alternate performance security shall guarantee the Contractor's execution and 
completion of the work within the contract time and the correction of any defects after 
completion as required by this contract, the payment of all wages and other amounts payable by 
the Contractor under its subcontracts or for labor and materials, and the satisfaction or removal 
of any liens or encumbrances placed on the work. 
 
H.1.4 DURATION OF COVERAGE 
 
The required performance and payment securities shall remain in effect in the full amount 
required until final acceptance of the project by the Government.  Upon final acceptance, the 
penal sum of the performance security only shall be reduced to 10% of the contract price.  The 
performance security shall remain in effect for one year after the date of final completion and 
acceptance, and the Contractor shall pay any premium required for the entire period of coverage.  
The requirement for payment security terminates at final acceptance. 
 
H.1.5 FAR 52.228-2 - ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and 
persons supplying labor or materials under this contract if -- 
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished 
 with this contract becomes unacceptable to the Government; 
 
(b) Any surety fails to furnish reports on its financial condition as required by the 
 Government; or 
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(c) The contract price is increased so that the penal sum of any bond becomes inadequate in 
 the opinion of the Contracting Officer; or 
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the 
 period of required security.  If the contractor does not furnish an acceptable extension or 
 replacement ILC, or other acceptable substitute, at least 30 days before an ILC’s 
 scheduled expiration, the Contracting Officer has the right to immediately draw on the 
 ILC. 
 
H.2 INSURANCE 
 
H.2.1 AMOUNT OF INSURANCE 
 
The Contractor is required by FAR 52.228-5 to provide whatever insurance is legally necessary.  
The Contractor, shall, at its own expense, provide and maintain during the entire performance 
period the following insurance amounts: 
 
General Liability (includes premises/operations, collapse hazard, products, completed 
operations, contractual, independent contractors, broad form property damage, personal 
injury) 
 

1. Bodily Injury on or off the site stated in US Dollars: 
 

 Per Occurrence $10,000 
 Cumulative  $150,000 

 
2. Property Damage on or off the site in US Dollars: 

 
 Per Occurrence  $10,000 
 Cumulative  $150,000 

 
The foregoing types and amounts of insurance are the minimums required.  The Contractor shall 
obtain any other types of insurance required by local law or that are ordinarily or customarily 
obtained in the location of the work.  The limit of such insurance shall be as provided by law or 
sufficient to meet normal and customary claims. 
 
The Contractor agrees that the Government shall not be responsible for personal injuries or for 
damages to any property of the Contractor, its officers, agents, servants, and employees, or any 
other person, arising from and incident to the Contractor's performance of this contract.  The 
Contractor shall hold harmless and indemnify the Government from any and all claims arising 
there from, except in the instance of gross negligence on the part of the Government. 
 
The Contractor shall obtain adequate insurance for damage to, or theft of, materials and 
equipment in insurance coverage for loose transit to the site or in storage on or off the site. 
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H.2.2 GOVERNMENT AS ADDITIONAL INSURED 
 
The general liability policy required of the Contractor shall name "the United States of America, 
acting by and through the Department of State", as an additional insured with respect to 
operations performed under this contract. 
 
H.2.3 INSURANCE-RELATED DISPUTES 
 
Failure to agree to any adjustment contemplated under this contract regarding insurance shall be 
a dispute within the meaning of the clause in Section I, 52.233-1, Alternate I, "Disputes". 
Nothing in this clause shall excuse the Contractor from proceeding with the work. 
 
H.2.4 TIME FOR SUBMISSION OF EVIDENCE OF INSURANCE 
 
The Contractor shall provide evidence of the insurance required under this contract within ten 
(10) days after contract award.  Failure to timely submit this evidence, in a form acceptable to 
the Contracting Officer, may result in rescinding or termination of the contract by the 
Government. 
 
H.3 DEFINITIONS 
 
In addition to the definitions provided in Section I, FAR 52.202-1 and DOSAR 652.202-70, the 
following definitions shall apply when used in connection with this contract: 
 
(a) Contract Drawings or Drawings, where indicated by the context, means those drawings 
 specifically listed in the construction contract or as later incorporated into the contract by 
 contract modification. 
 
(b) Day means a calendar day unless otherwise specifically indicated. 
 
(c) Host Country means the country in which the project is located. 
 
(d) Material means all materials, fixtures and other articles incorporated in, or which are 
 intended to remain with, the project. 
 
(e) Notice to Proceed means a written notice to the Contractor from the Contracting Officer 
 authorizing the Contractor to proceed with the work under the contract as of a date set 
 forth in the Notice. 
 
(f) Other Submittals includes progress schedules, shop drawings, testing and inspection 
 reports, and other information required by the contract to be submitted by the Contractor 
 for information or approval by the Government. 
 
(g) Project Data includes standard drawings, diagrams, layouts, schematics, descriptive 
 literature, illustrations, schedules, performance and test data, and similar materials 
 furnished by the Contractor to explain in detail specific portions of the work required by 
 the contract. 
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(h) Samples are physical examples which illustrate materials, equipment or workmanship 
 and establish standards by which the work will be judged. 
 
(i) Schedule of Defects means the list of items, prepared in connection with substantial 
 completion of the work or early occupancy or utilization of a portion thereof, which the 
 Contracting Officer has designated as remaining to be performed, completed or corrected 
 before the work will be accepted by the Government. 
 
(j) Separate Contractor means a contractor, other than the Contractor or any of its 
 subcontractors, to whom the Government has awarded a contract for construction of a 
 portion of the project. 
 
(k) Work means any and all permanent construction which is intended to be incorporated  
 into the finished project and required to be performed or otherwise provided by the 
 Contractor under this contract, unless otherwise indicated by the context. 
 
H.4 OWNERSHIP AND USE OF DOCUMENTS 
 
H.4.1 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND MODELS 
 
(a) OWNERSHIP.  All specifications, drawings, and copies thereof, and models, are the 
 property of the Government. 
 
(b) USE AND RETURN.  The contractor shall not use or allow others to use the documents 
 described in (a) above on other work.  The Contractor shall return or account for the 
 signed contractor set and additional copies provided to or made by the Contractor upon 
 final completion of the work. 
 
H.4.2 SUPPLEMENTAL DOCUMENTS 
 
The Contracting Officer shall furnish from time to time such detailed drawings and other 
information as is considered necessary, in the opinion of the Contracting Officer, to interpret, 
clarify, supplement, or correct inconsistencies, errors or omissions in the Contract documents, or 
to describe minor changes in the work not involving an increase in the contract price or extension 
of the contract time.  The Contractor shall comply with the requirements of the supplemental 
documents, and unless the Contractor makes objection within 20 days, their issuance shall not 
provide for any claim for an increase in the Contract price or an extension of contract time. 
 
H.4.3 RECORD DOCUMENTS 
 
The Contractor shall maintain at the project site: 
 
• a current marked set of Contract drawings and specifications indicating all interpretations 

and clarifications, contract modifications, change orders, or any other departure from the 
contract requirements approved by the Contracting Officer; and 

 
• a complete set of record shop drawings, product data, samples and other submittals as 

approved by the Contracting Officer.   
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H.4.4 "AS-BUILT" DOCUMENTS 
 
After final completion of the work, but before final acceptance, the Contractor shall provide: 
 
• complete set of "as-built" drawings, based on the record set of drawings, marked to show the 

details of construction as actually accomplished; and  
 
• record shop drawings and other submittals, in the number and form as required by the 

specifications.  
 

H.5 GOVERNING LAW 
 
The laws of the United States shall govern the contract and its interpretation. 
 
H.6 LANGUAGE PROFICIENCY 
 
The manager assigned by the contractor to superintend the work on-site, as required by Section I, 
52.236-6, "Superintendence by the Contractor", shall be fluent in written and spoken English. 
 
H.7 LAWS AND REGULATIONS 
 
H.7.1 COMPLIANCE REQUIRED 

The Contractor shall, without additional expense to the Government, be responsible for 
complying with all laws, codes, ordinances, and regulations applicable to the 
performance of the work, including those of the host country, and with the lawful orders 
of any governmental authority having jurisdiction.  Host country authorities may not 
enter the construction site without the permission of the Contracting Officer.  Unless 
otherwise directed by the Contracting Officer, the Contractor shall comply with the more 
stringent of the requirements of such laws, regulations and orders and of the contract.  In 
the event of a conflict between the contract and such laws, regulations and orders, the 
Contractor shall promptly advise the Contracting Officer of the conflict and of the 
Contractor's proposed course of action for resolution by the Contracting Officer.   

 
H.7.2 LABOR, HEALTH AND SAFETY LAWS AND CUSTOMS 
 

The Contractor shall comply with all local labor laws, regulations, customs and practices 
pertaining to labor, safety, and similar matters, to the extent that such compliance is not 
inconsistent with the requirements of this contract. 

 
H.7.3 SUBCONTRACTORS 
 

The Contractor shall give written assurance to the Contracting Officer that all 
subcontractors and others performing work on or for the project have obtained all 
requisite licenses and permits. 
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H.7.4 EVIDENCE OF COMPLIANCE 
 

The Contractor shall submit proper documentation and evidence satisfactory to the 
Contracting Officer demonstrating compliance with this clause when directed by the 
Contracting Officer. 

 
H.8 RESPONSIBILITY OF CONTRACTOR 
 
H.8.1 DAMAGE TO PERSONS OR PROPERTY 
 

The Contractor shall be responsible for all damages to persons or property that occur as a 
result of the Contractor's fault or negligence, and shall take proper safety and health 
precautions to protect the work, the workers, the public, and the property of others. 

 
H.8.2 RESPONSIBILITY FOR WORK PERFORMED 
 

The Contractor shall be responsible for all materials delivered and work performed until 
final completion and acceptance of the entire work, except for any completed unit of 
work which may have been accepted in writing under the contract. 

 
H.9 CONSTRUCTION OPERATIONS 
 
H.9.1 OPERATIONS AND STORAGE AREAS 
 

(a) CONFINEMENT TO AUTHORIZED AREAS.  The Contractor shall confine all 
operations (including storage of materials) on Government premises to areas authorized 
or approved by the Contracting Officer. 

 
(b) VEHICULAR ACCESS.  The Contractor shall, and in accordance with any 
regulations prescribed by the Contracting Officer, use only established site entrances and 
roadways. 

 
H.9.2 USE OF PREMISES 
 

(a) Occupied Premises.  If the premises are occupied, the Contractor, its 
subcontractors, and their employees shall comply with the regulations promulgated by the 
Government governing access to, operation of, and conduct while in or on the premises 
and shall perform the work required under this contract in such a manner as not to 
unreasonably interrupt or interfere with the conduct of Government business. 

 
(b) Requests from occupants.  The Contractor shall refer any request from occupants 
of existing buildings to change the sequence of work to the Contracting Officer for 
determination. 

 
(c) Access limited.  The Contractor, its subcontractors and their employees shall not 
have access to or be admitted into any building or portion of the site outside the areas 
designated in this contract except with the permission of the Contracting Officer. 
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H.10 TEMPORARY FACILITIES AND SERVICES 
 
The Contractor may erect temporary buildings (such as, storage sheds, shops, offices) and 
utilities only with the approval of the Contracting Officer.  The cost of these temporary buildings 
is included in the contract fixed price. The temporary buildings and utilities shall remain the 
property of the Contractor and shall be removed by the Contractor at its expense upon 
completion of the work.  With the written consent of the Contracting Officer, the buildings and 
utilities may be abandoned and need not be removed. 
 
H.11 SAFETY 
 

H.11.1 DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004) 
 
(a)  General.  The contractor shall provide and maintain work environments and procedures 
which will safeguard the public and Government personnel, property, materials, supplies, and 
equipment exposed to contractor operations and activities; avoid interruptions of Government 
operations and delays in project completion dates; and, control costs in the performance of this 
contract.  For these purposes, the contractor shall: 
 
  (1)  Provide appropriate safety barricades, signs and signal lights; 
 

(2)  Comply with the standards issued by any local government authority having 
jurisdiction over occupational health and safety issues; and, 

 
(3)  Ensure that any additional measures the contracting officer determines to be 

reasonably necessary for this purpose are taken. 
 

(4)  For overseas construction projects, the contracting officer shall specify in 
writing additional requirements regarding safety if the work involves: 

 
   (i)  Scaffolding; 
   (ii)  Work at heights above two (2) meters; 
   (iii)  Trenching or other excavation greater than one (1) meter in depth; 
   (iv)  Earth moving equipment; 

(v)  Temporary wiring, use of portable electric tools, or other recognized  
 electrical hazards.  Temporary wiring and portable electric tools require 
 the use of a ground fault circuit interrupter (GFCI) in the affected circuits; 
 other electrical hazards may also require the use of a GFCI; 

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 
 19.5 percent or combustible atmosphere, potential for solid or liquid 
 engulfment, or other hazards considered to be immediately dangerous to 
 life or health such as water tanks, transformer vaults, sewers, cisterns, 
 etc.); 

(vii)  Hazardous materials – a material with a physical or health hazard 
 including but not limited to, flammable, explosive, corrosive, toxic, 
 reactive or unstable, or any operations which creates any kind of 
 contamination inside an occupied building such as dust from demolition 
 activities, paints, solvents, etc.; or 
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(viii)  Hazardous noise levels. 
 
(b)  Records.  The contractor shall maintain an accurate record of exposure data on all accidents 
incident to work performed under this contract resulting in death, traumatic injury, occupational 
disease, or damage to or theft of property, materials, supplies, or equipment.  The contractor shall 
report this data in the manner prescribed by the contracting officer. 
 
(c)  Subcontracts.  The contractor shall be responsible for its subcontractors’ compliance with 
this clause. 
 
(d)  Written program.  Before commencing work, the contractor shall: 
 

(1)  Submit a written plan to the contracting officer for implementing this clause.  The 
plan shall include specific management or technical procedures for effectively controlling 
hazards associated with the project; and, 

 
(2)  Meet with the contracting officer to discuss and develop a mutual understanding 
relative to administration of the overall safety program. 

 
(e)  Notification.  The contracting officer shall notify the contractor of any non-compliance with 
these requirements and the corrective actions required.  This notice, when delivered to the 
contractor or the contractor’s representative on site, shall be deemed sufficient notice of the non-
compliance and corrective action required.  After receiving the notice, the contractor shall 
immediately take corrective action.  If the contractor fails or refuses to promptly take corrective 
action, the contracting officer may issue an order suspending all or part of the work until 
satisfactory corrective action has been taken.  The contractor shall not be entitled to any 
equitable adjustment of the contract price or extension of the performance schedule on any 
suspension of work order issued under this clause. 
 
H.12 SUBCONTRACTORS AND SUPPLIERS 
 
H.12.1 CLAIMS AND ENCUMBRANCES 
 

The Contractor shall satisfy as due all lawful claims of any persons or entities employed 
by the Contractor, including subcontractors, material men and laborers, for all labor 
performed and materials furnished under this contract, including the applicable warranty 
or correction period, unless the Government shall be directly liable by contract.  The 
Contractor shall not at any time permit any lien, attachment, or other encumbrance to be 
entered against or to remain on the building(s), or the premises, whether public or private, 
or any portion thereof, as a result of nonperformance of any part of this contract. 

 
H.12.2 APPROVAL OF SUBCONTRACTORS 
 

(a) REVIEW AND APPROVAL.  The Government reserves the right to review 
 proposed subcontractors for a period of five (5) days before providing notice of 
 approval or rejection of any or all subcontractors. 
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(b) REJECTION OF SUBCONTRACTORS.  The Government reserves the right to 
 reject any or all subcontractors proposed if their participation in the project, as 
 determined by the Contracting Officer, may cause damage to the national security 
 interests of the United States.  The Contractor agrees to promptly replace any 
 subcontractor rejected by the Government under this clause. 

 
H.13 CONSTRUCTION PERSONNEL 
 

H.13.1 REMOVAL OF PERSONNEL 
 

The Contractor shall maintain discipline at the site and at all times take all reasonable 
precautions to prevent any unlawful, riotous, or disorderly conduct by or among those at 
the site.  The contractor shall ensure the preservation of peace and protection of persons 
and property in the neighborhood of the project. The Contracting Officer may require, in 
writing, that the Contractor remove from the work any employee that the Contracting 
Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose 
continued employment on the project is deemed by the Contracting Officer to be contrary 
to the Government's interests. 

 
H.13.2 CONSTRUCTION PERSONNEL SECURITY 

 
After award of the contract, the Contractor shall have ten days to submit to the 
Contracting Officer a list of workers and supervisors assigned to this project (Biographic 
Data on Personnel) for the Government to conduct all necessary security checks.  It is  
anticipated that security checks will take up to 60 days to perform.  For each individual 
the list shall include: 

 
Full Name 
Place and Date of Birth 
Current Address 
Identification number (Jensiya or passport number) 
Vehicle make, model, color and license plate number 

 
Failure to provide any of the above information may be considered grounds for rejection 
and/or re-submittal of the application.  Once the Government has completed the security 
screening and approved the applicants, the Government will provide a badge to the 
individual for access to the site. The Government may revoke this badge at any time due 
to the falsification of data, or misconduct on site. 

 
H.14 MATERIALS AND EQUIPMENT 
 
H.14.1 SELECTION AND APPROVAL OF MATERIALS 
 

(a) STANDARD TO QUALITY.  All materials and equipment incorporated into the 
 work shall be new and for the purpose intended, unless otherwise specified.  All 
 workmanship shall be of good quality and performed in a skillful manner that will 
 withstand inspection. 
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(b) SELECTION BY CONTRACTOR.  Where the contract permits the Contractor to 
 select products, materials or equipment to be incorporated in the work, or where 
 specific approval is otherwise required by the contract, the Contractor shall 
 furnish a Submittal Register to the Contracting Officer, for approval.  The 
 Submittal Register shall include the names of the manufacturer, model number,  
 and source of procurement of each such product, material or equipment, together 
 with other pertinent information concerning the nature, appearance, dimensions, 
 performance, capacity, and rating.  To ensure a timely review the Contractor shall 
 provide a submittal register ten days after contract award showing when shop 
 drawings, samples, or submittals shall be made.  When directed to do so, the 
 Contractor shall submit samples for approval at the Contractor's expense, with all 
 shipping charges prepaid. Installation or use of any products, materials or 
 equipment without the required approval shall be at the risk of subsequent 
 rejection. 

 
H.14.2 CUSTODY OF MATERIALS 
 

The Contractor shall be responsible for the custody of all materials received for 
incorporation into the project, including Government furnished materials, upon delivery 
to the Contractor or to any person for whom it is responsible, including subcontractors. 
The Contractor shall deliver all such items to the site as soon as practicable.  If required 
by the Contracting Officer, the Contractor shall clearly mark in a manner directed by the 
Contracting Officer all items of which the Contractor has custody but which have not 
been delivered or secured at the site, clearly indicating the use of such items for the U.S. 
Government project. 

 
H.14.3 BASIS OF CONTRACT PRICE 
 

The contract price is based on the use of the materials, products and equipment specified 
in the contract, except for substitutions or "Or-Equal" items proposed by the Contractor 
which have been specifically approved by the Government at the time of execution of the 
contract.  Any substitution approved by the Government after execution of the contract 
shall be subject to an appropriate adjustment of the contract price. 

 
H.14.4 SUBSTITUTIONS 
 

(a) PRIOR APPROVAL REQUIRED.  The Contractor must receive approval in 
writing from the Contracting Officer before substitutions (1) proposed by the Contractor 
but not yet approved at the time of execution of the contract, or (2) proposed by the 
Contractor after execution of the contract may be used in the project.  Sufficient 
information to permit evaluation by the Government must accompany any substitution 
request including but not limited to the reasons for the proposed substitution and data 
concerning the design, appearance, performance, composition, and relative cost of the 
proposed substitute.  The Contractor shall make requests for substitutions in a timely 
manner to permit adequate evaluation by the Government.  If, in the Contracting Officer's 
opinion, the use of such substitute items is not in the best interests of the Government, the 
Contractor must obtain the items originally specified with no adjustment in the contract 
price or completion date. 
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(b) APPROVAL THROUGH SHOP DRAWINGS.  The Contractor may propose 
substitutions of materials in the submittal of shop drawings, provided such substitution is 
specifically requested in writing in the transmittal of the shop drawings to the Contracting 
Officer.  Such substitution requests must be made in a timely manner and supported by 
the required information. 

 
(c) FINAL APPROVAL ON DELIVERY.  Acceptance or approval of proposed 
substitutions under the contract are conditioned upon approval of items delivered at the 
site or approval by sample. Approval by sample shall not limit the Government's right to 
reject material after delivery to the site if the material does not conform to the approved 
sample in all material respects. 

  
H.14.5 "OR-EQUAL CLAUSE" 
 

References in the Specifications/Statement of Work to materials, products or equipment 
by trade name, make, or catalog number, or to specific processes, shall be regarded as 
establishing a standard of quality and shall not be construed as limiting competition.  The 
Contractor may propose for approval or rejection by the Contracting Officer the 
substitution of any material, product, equipment or process that the Contractor believes to 
be equal to or better than that named in the Specifications/Statement of Work, unless 
otherwise specifically provided in this contract. 

 
H.14.6 USE AND TESTING OF SAMPLES  
 

(“Samples” include materials and equipment.) 
 

(a) USE.  The Contractor shall send approved samples not destroyed in testing to the 
Contracting Officer.  Those which are in good condition will be marked for identification 
and may be used in the work.  Materials and equipment incorporated in the work shall 
match the approved samples within any specified tolerances.  Other samples not 
destroyed in testing or not approved will be returned to the Contractor at its expense if so 
requested. 

 
(b) FAILURE OF SAMPLES.  If a sample fails to pass the specified tests described 
in this contract, any further samples of the same brand or make of that material or 
equipment may not be considered for use in performance under this contract. 

  
(c) TAKING AND TESTING OF SAMPLES.  Samples delivered on the site or in 
place may be taken by the Contracting Officer for additional testing by the Government 
outside of those required by the Contract documents.  Samples failing to meet contract 
requirements will automatically void previous approvals of the items tested.  The 
Contractor shall replace such materials or equipment found not to have met contract 
requirements, unless the Contracting Officer determines it to be in the Government's 
interest to accept the non-conforming materials or equipment with an appropriate 
adjustment of the Contract price as determined by the Contracting Officer. 
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(d) COST OF ADDITIONAL TESTING BY THE GOVERNMENT.  When 
additional tests of samples are performed, only one test of each sample proposed for use 
will be made at the expense of the Government.  Samples which do not meet contract 
requirements will be rejected.  Further testing of additional samples, if required, will be 
made at the expense of the Contractor. 

 
H.15 IMPORTED MATERIALS, EQUIPMENT, AND PERSONNEL 
 
H.15.1 SHIPMENT AND CUSTOMS CLEARANCE 
 
(a) Costs to be borne by Contractor.  The Contractor is responsible for paying all charges 
 incurred in obtaining materials that must be imported for the project and in transporting 
 the materials from their place or origin to the construction site.  Moving costs shall 
 include, but not necessarily be limited to, packing, handling, cartage, overland freight, 
 ocean freight, transshipment, port, unloading, customs clearance and duties (other than 
 customs duties specified below), unpacking, storage, and all other charges including 
 administrative costs in connection with obtaining and transporting the materials from 
 their source to the project site. 
 
(b) Duty-free clearance.  The Contractor shall not be responsible for customs duties for 
 which the Government has been able to obtain a customs waiver.  The Contractor shall 
 follow the instructions of the Contracting Officer as to the manner of labeling the 
 shipping containers or otherwise processing shipments of imported materials in order to 
 obtain, or continue to receive, duty free clearance through customs.  The Contractor shall 
 be responsible for the payment of customs duties, if any, which  
 

(1) are imposed on items which are not labeled and processed in accordance 
with the Contracting Officer's instructions,  
 
(2) are imposed on the Contractor's tools, construction equipment and 
machinery imported for use on the project, or  
 
(3) are otherwise ineligible for duty-free entry.   The Contractor is responsible 
for customs duties where the Contractor has failed to give adequate and timely 
notice to the Contracting Officer of importation on containers or materials which 
may be eligible for a customs waiver.  The Contracting Officer will provide 
instructions concerning time periods for notification of importation by the 
Contractor. 

 
(c) Customs Clearance.  The Government will be responsible for obtaining customs 

clearances, and for obtaining exemption certificates or paying customs duties not waived, 
for imported products, materials and equipment which are labeled and processed in 
accordance with the Contracting Officer's instructions.  The Government shall not be 
responsible for obtaining customs clearance for the Contractor's tools, construction 
equipment or machinery, nor for obtaining visas, entry or work permits for the 
Contractor's personnel. 
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H.15.2 SURPLUS MATERIALS 
 
Unless otherwise specified, any surplus materials, fixtures, articles or equipment remaining at the 
completion of the project shall become the property of the Contractor, except those items 
furnished by the Government, whose cost is not included in the contract price. 
 
H.16 SPECIAL WARRANTIES 
 
H.16.1 SPECIAL WARRANTY OBLIGATIONS 
 

Any special warranties that may be required under the contract shall be subject to the 
stipulations set forth in 52.246-21, "Warranty of Construction", as long as they do not 
conflict with the special warranty. 

 
H.16.2 WARRANTY INFORMATION 
 

The Contractor shall obtain and furnish to the Government all information required in 
order to make any subcontractor's, manufacturers, or supplier's guarantee or warranty 
legally binding and effective.  The Contractor shall submit both the information and the 
guarantee or warranty to the Government in sufficient time to permit the Government to 
meet any time limit specified in the guarantee or warranty, but not later than completion 
and acceptance of all work under this contract. 

 
H.17 EQUITABLE ADJUSTMENTS 
 
H.17.1 BASIS FOR EQUITABLE ADJUSTMENTS 
 

Any circumstance for which the contract provides an equitable adjustment that causes a 
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a 
change under that clause.  The Contractor shall give the Contracting Officer written 
notice (within 20 days) stating: 
 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 
adjustment and 
 

(b)  that the Contractor regards the event as a changed condition for which an 
equitable adjustment is allowed under the contract. 

 
H.17.2 DIFFERING SITE CONDITION NOTICE 

 
The Contractor shall provide written notice of a differing site condition within 10 days of 
occurrence following FAR 52.236-2, Differing Site Conditions. 

 
H.17.3 DOCUMENTATION OF PROPOSALS FOR EQUITABLE ADJUSTMENTS 

 
(a) ITEMIZATION OF PROPOSALS AND REQUESTS.  The Contractor shall 

submit any request for equitable adjustment in the contract price, including any 
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change proposal submitted in accordance with the "Changes" clause, in the form 
of a lump sum proposal supported with an itemized breakdown of all increases 
and decreases in the contract price in the detail required by the Contracting 
Officer, The request shall include all costs and delays related to or arising out of 
the change or event giving rise to the proposed adjustment, including any delay 
damages and additional overhead costs. 

 
(b) PROPOSED TIME ADJUSTMENTS.  The Contractor shall submit a proposed 

time extension (if applicable) with any request for an equitable adjustment or 
change proposal.  The request shall include sufficient information to demonstrate 
whether and to what extent the change will delay the completion of the contract.   

 
(c) RELEASE BY CONTRACTOR.  The price and time adjustment made in any 

contract modification issued as a result of a change proposal or request for an 
equitable adjustment shall be considered to account for all items affected by the 
change or other circumstances giving rise to an equitable adjustment.  Upon 
issuance of such contract modification, the Government shall be released from 
any and all liability under this contract for further equitable adjustments 
attributable to the facts and circumstances giving rise to the change proposal or 
request for equitable adjustment. 

 
H.18 NONCOMPLIANCE WITH CONTRACT REQUIREMENTS 
 
If the Contractor, after receiving written notice from the Contracting Officer of noncompliance 
with any requirement of this contract, fails to initiate promptly appropriate action(s) to bring 
performance/work into compliance with a contract requirement within a reasonable period of 
time, the Contracting Officer shall have the right to order the Contractor to suspend any or all 
work under the contract.  This order shall be in force until the Contractor has complied or has 
initiated such action as may be appropriate to comply within a reasonable period of time.  The 
Contractor will not be entitled to any extension of contract time or payment for any costs 
incurred as a result of being ordered to suspend work for such a cause. 
 
H.19 ZONING APPROVALS AND BUILDING PERMITS 
 

The Government is responsible for: 
 

• obtaining proper zoning or other land use control approval for the project, 
 

• obtaining the approval of the Contract Drawings and Specifications,  
 

• paying fees due, and 
 

• obtaining and paying for the initial building permits. 
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SECTION I - CONTRACT CLAUSES 
 
I.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at: 
http://acquisition.gov/far/index.html   or, http://farsite.hill.af.mil/search.htm 
 
These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is not 
available at the locations indicated above, use the Dept. of State Acquisition Website at 
http://www.statebuy.state.gov/ to see the links to the FAR.   You may also use an Internet 
“search engine” (such as, Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most 
current FAR. 
 
FEDERAL ACQUISITION REGULATION (48 CFR Ch. 1) 
 
52.202-1 DEFINITIONS JUL 2004 
52.203-3 GRATUITIES APR 1984 
52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984 
52.203-6   RESTRICTIONS ON SUBCONTRACTOR SALES TO 

THE GOVERNMENT 
SEP 2006 

52.203-7 ANTI-KICKBACK PROCEDURES OCT 2010 
52.203-8 CANCELLATION, RECISSION AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
JAN 1997 

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY 

JAN 1997 

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS 

OCT 2010 

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON 
RECYCLED PAPER 

AUG 2000 

52.204-9 PERSONAL VERIFICATION OF CONTRACTOR 
PERSONNEL  

JAN 2011 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND 
FIRST-TIER SUBCONTRACT AWARDS 

JUL 2010 

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST 
WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT 

DEC 2010 

52.215-2 AUDIT AND RECORDS – NEGOTIATION OCT 2010 
52.215-8 ORDER OF PRECEDENCE – UNIFORM CONTRACT 

FORMAT 
OCT 1997 

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA 
OR PRICING DATA OR INFORMATION OTHER 
THAN COST OR PRICING DATA – 
MODIFICATIONS 

OCT 1997 

  

http://www.statebuy.gov/home.htm�
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52.216-7 ALLOWABLE COST AND PAYMENT 
ALTERNATE I 

JUN 2011 
JUN 2011 

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR 
DISPUTES 

FEB 1997 

52.222-19 CHILD LABOR – COOPERATION WITH 
AUTHORITIES AND REMEDIES 

AUG 2010 

52.222-50 COMBATING TRAFFICKING IN PERSONS  FEB 2009 
52.223-18 CONTRACTOR POLICY TO BAN TEXT 

MESSAGING WHILE DRIVING 
AUG 2011 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN 
PURCHASES 

JUN 2008 

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION 
AND TRANSLATION OF CONTRACT 

FEB 2000 

52.225-19 

CONTRACTOR PERSONNEL IN A DESIGNED 
OPERATIONAL AREA OR SUPPORTING A 
DIPLOMATIC MISSION OUTSIDE THE UNITED 
STATES 

MAR 2008 

52.228-2 ADDITIONAL BOND SECURITY OCT 1997 
52.228-3 WORKERS COMPENSATION ACT (DEFENSE BASE 

ACT) 
APR 1984 

52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD 
INSURANCE OVERSEAS  

APR 1984 

52.228-5 INSURANCE – WORK ON A GOVERNMENT 
INSTALLATION 

JAN 1997 

52.228-11 PLEDGES OF ASSETS SEP 2009 
52.228-13 ALTERNATIVE PAYMENT PROTECTION JUL 2000 
52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999 
52.229-6 TAXES – FOREIGN FIXED-PRICE CONTRACTS JUN 2003 
52.232-5 PAYMENTS UNDER FIXED-PRICE 

CONSTRUCTION CONTRACTS 
SEP 2002 

52.232-17 INTEREST OCT 2010 
52.232-18 AVAILABILITY OF FUNDS APR 1984 
52.232-24 PROHIBITION OF ASSIGNMENT OF CLAIMS JAN 1986 
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION 

CONTRACTS 
OCT 2008 

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER – 
OTHER THAN CENTRAL CONTRACTOR 
REGISTRATION 

MAY 1999 

52.233-1 DISPUTES 
ALTERNATE I 

JUL 2002 
DEC 1991 

52.233-3 PROTEST AFTER AWARD AUG 1996 
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT 

CLAIM 
OCT 2004 

52.236-2 DIFFERING SITE CONDITIONS APR 1984 
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52.236-3 SITE INVESTIGATION AND CONDITIONS 
AFFECTING THE WORK 

APR 1984 

52.236-5 MATERIAL AND WORKMANSHIP APR 1984 
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 
52.236-8 OTHER CONTRACTS APR 1984 
52.236-9 PROTECTION OF EXISTING VEGETATION, 

STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS 

APR 1984 

52.236-10 OPERATIONS AND STORAGE AREAS APR 1984 
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984 
52.236-12 CLEANING UP APR 1984 
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984 
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS APR 1984 
52.236-21 SPECIFICATIONS AND DRAWINGS FOR 

CONSTRUCTION 
FEB 1997 

52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS MAY 2001 
52.242-13 BANKRUPTCY JUL 1995 
52.243-4 CHANGES JUNE 2007 
52.243-5 CHANGES AND CHANGED CONDITIONS APR 1984 
52.245-9 USE & CHARGES AUG 2010 
52.246-21 WARRANTY OF CONSTRUCTION MAR 1994 
52.248-3 VALUE ENGINEERING – CONSTRUCTION OCT 2010 
52.249-2 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) 
ALTERNATE I 

MAY 2004 
 
SEPT 1996 

52.249-14 EXCUSABLE DELAY APRIL 1984 
52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984 
52.247-63 PREFERENCE FOR U.S.-FLAG CARRIERS JUN 2003 
52.247-64 PREFERENCE FOR PRIVATELY OWNED U.S.-

FLAG COMMERCIAL VESSELS 
APR 2003 

 
THE FOLLOWING CLAUSES ARE SET FORTH IN FULL TEXT: 
 
 I.1 652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD 
ISSUANCE PROCEDURES (MAY 2011) 
 
  (a) The Contractor shall comply with the Department of State (DOS) Personal Identification 
Card Issuance Procedures for all employees performing under this contract who require frequent 
and continuing access to DOS facilities, or information systems.  The Contractor shall insert this 
clause in all subcontracts when the subcontractor’s employees will require frequent and 
continuing access to DOS facilities, or information systems.   
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  (b) The DOS Personal Identification Card Issuance Procedures may be accessed at 
http://www.state.gov/m/ds/rls/rpt/c21664.htm . 
     

(End of clause) 
 
I.2 652.243-70   NOTICES (AUG 1999) 
 

Any notice or request relating to this contract given by either party to the other shall be in 
writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 
address provided in the schedule of the contract.  The contracting officer must make all 
modifications to the contract in writing. 
 
I.3 652.242-73 AUTHORIZATION AND PERFORMANCE  (AUG 1999) 
 

(a) The contractor warrants the following: 
 
(1) That is has obtained authorization to operate and do business in the country or 

countries in which this contract will be performed; 
 

(2) That is has obtained all necessary licenses and permits required to perform this 
contract; and, 

 
(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 

said country or countries during the performance of this contract. 
 

(b) If the party actually performing the work will be a subcontractor or joint venture 
 partner, then such subcontractor or joint venture partner agrees to the requirements of 
 paragraph (a) of this clause. 
 
I.4 RESERVED 
 
I.5 THE FOLLOWING CLAUSE IS APPLICABLE IF CHECKED 
 

 [   ]  652.229-70 EXCISE TAX EXEMPTION STATEMENT FOR CONTRACTORS WITHIN 
THE UNITED STATES (JUL 1988) 

This is to certify that the item(s) covered by this contract is/are for export solely for the use of 
the U.S. Foreign Service Post identified in the contract schedule. 

The Contractor shall use a photocopy of this contract as evidence of intent to export. Final proof 
of exportation may be obtained from the agent handling the shipment. Such proof shall be 
accepted in lieu of payment of excise tax. 

  

http://www.state.gov/m/ds/rls/rpt/c21664.htm�
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I.6. 52.228-15  Performance and Payment Bonds—Construction (OCT 2010)  
 

(a) Definitions. As used in this clause—  
 
“Original contract price” means the award price of the contract; or, for requirements contracts, 

the price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price 
payable for the specified minimum quantity. Original contract price does not include the price of 
any options, except those options exercised at the time of contract award. 

  
(b)  Amount of required bonds. Unless the resulting contract price is $150,000 or less, the 
 successful offeror shall furnish performance and payment bonds to the Contracting 
 Officer as follows:  

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at 
the time of contract award shall be 100 percent of the original contract price.  

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time 
of contract award shall be 100 percent of the original contract price.  

(3) Additional bond protection.  
 

(i) The Government may require additional performance and payment bond protection 
if the contract price is increased. The increase in protection generally will equal 
100 percent of the increase in contract price.  

(ii) The Government may secure the additional protection by directing the Contractor to 
increase the penal amount of the existing bond or to obtain an additional bond.  

 
(c)  Furnishing executed bonds. The Contractor shall furnish all executed bonds, including 
 any necessary reinsurance agreements, to the Contracting Officer, within the time period 
 specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the 
 Contracting Officer, but in any event, before starting work.  

 
(d)  Surety or other security for bonds. The bonds shall be in the form of firm commitment, 
 supported by corporate sureties whose names appear on the list contained in Treasury 
 Department Circular 570, individual sureties, or by other acceptable security such as 
 postal money order, certified check, cashier's check, irrevocable letter of credit, or 
 bonds or notes of the United States.  Treasury Circular 570 is published in the Federal 
 Register or Department of Treasury, Financial Management Service, Surety Bond 
 Branch, 3700 East West Highway, Room 6F01, Hyattsville, MD 20782.  Or via the 
 internet at  

 
   http:://www.fms.treas.gov/c570/.   
 

(e)  Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right 
 to sue on the payment bond is void unless it is in writing, signed by the person whose 
 right is waived, and executed after such person has first furnished labor or material for 
 use in the performance of the contract.” 
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I.7 652.225-71  SECTION 8(A) OF THE EXPORT ADMINISTRATION ACTS OF 
1979, AS AMENDED (AUG 1999) 
 
(a) Section 8(a) of the U.S. Export Administration Act of 1979, as amended (50 U.S.C. 
 2407(a)), prohibits compliance by U.S. persons with any boycott fostered by a foreign 
 country against a country which is friendly to the United States and which is not itself the 
 object of any form of boycott pursuant to United States law or regulation. The Boycott of 
 Israel by Arab League countries is such a boycott, and therefore, the following actions, if 
 taken with intent to comply with, further, or support the Arab League Boycott of Israel, 
 are prohibited activities under the Export Administration Act: 
 

(1) Refusing, or requiring any U.S. person to refuse to do business with or in Israel, 
 with any Israeli business concern, or with any national or resident of Israel, or 
 with any other person, pursuant to an agreement of, or a request from or on behalf 
 of a boycotting country; 
 
(2) Refusing, or requiring any U.S. person to refuse to employ or otherwise 
 discriminating against any person on the basis of race, religion, sex, or national 
 origin of that person or of any owner, officer, director, or employee of such 
 person; 
 
(3) Furnishing information with respect to the race, religion, or national origin of any 
 U.S. person or of any owner, officer, director, or employee of such U.S. person; 
 
(4) Furnishing information about whether any person has, has had, or proposes to 
 have any business relationship (including a relationship by way of sale, purchase, 
 legal or commercial representation, shipping or other transport, insurance, 
 investment, or supply) with or in the State of Israel, with any business concern 
 organized under the laws of the State of Israel, with any Israeli national or 
 resident, or with any person which is known or believed to be restricted from 
 having any business relationship with or in Israel; 
 
(5) Furnishing information about whether any person is a member of, has made 
 contributions to, or is otherwise associated with or involved in the activities of 
 any charitable or fraternal organization which supports the State of Israel; and, 
 
(6) Paying, honoring, confirming, or otherwise implementing a letter of credit which 
 contains any condition or requirement against doing business with the State of 
 Israel. 
 

(b) Under Section 8(a), the following types of activities are not forbidden ``compliance with 
 the boycott,'' and are therefore exempted from Section 8(a)'s prohibitions listed in 
 paragraphs (a)(1)-(6) above: 
 

(1) Complying or agreeing to comply with requirements: 
 

(i) Prohibiting the import of goods or services from Israel or goods produced 
or services provided by any business concern organized under the laws of Israel or by 
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nationals or residents of Israel; or, 
 

(ii) Prohibiting the shipment of goods to Israel on a carrier of Israel, or by a 
route other than that prescribed by the boycotting country or the recipient of the 
shipment; 
 

(2) Complying or agreeing to comply with import and shipping document 
requirements with respect to the country of origin, the name of the carrier and route of 
shipment, the name of the supplier of the shipment or the name of the provider of other 
services, except that no information knowingly furnished or conveyed in response to such 
requirements may be stated in negative, blacklisting, or similar exclusionary terms, other 
than with respect to carriers or route of shipments as may be permitted by such 
regulations in order to comply with precautionary requirements protecting against war 
risks and confiscation; 
 

(3) Complying or agreeing to comply in the normal course of business with 
the unilateral and specific selection by a boycotting country, or national or resident 
thereof, of carriers, insurance, suppliers of services to be performed within the boycotting 
country or specific goods which, in the normal course of business, are identifiable by 
source when imported into the boycotting country; 
 

(4) Complying or agreeing to comply with the export requirements of the 
boycotting country relating to shipments or transshipments of exports to Israel, to any 
business concern of or organized under the laws of Israel, or to any national or resident of 
Israel; 
 

(5) Compliance by an individual or agreement by an individual to comply 
with the immigration or passport requirements of any country with respect to such 
individual or any member of such individual's family or with requests for information 
regarding requirements of employment of such individual within the boycotting country; 
and, 
 

(6) Compliance by a U.S. person resident in a foreign country or agreement 
by such person to comply with the laws of that country with respect to his or her 
activities exclusively therein, and such regulations may contain exceptions for such 
resident complying with the laws or regulations of that foreign country governing imports 
into such country of trademarked, trade named, or similarly specifically identifiable 
products, or components of products for his or her own use, including the performance of 
contractual services within that country, as may be defined by such regulations. 

 
I.8 652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 
1999) 
 

Regulations at 22 CFR Part 136 require that U.S. Government employees and their 
families do not profit personally from sales or other transactions with persons who are not 
themselves entitled to exemption from import restrictions, duties, or taxes. Should the contractor 
experience importation or tax privileges in a foreign country because of its contractual 
relationship to the United States Government, the contractor shall observe the requirements of 22 
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CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign 
country. 

 
I.9  CONTRACTOR IDENTIFICATION (JULY 2008) 
 

Contract performance may require contractor personnel to attend meetings with 
government personnel and the public, work within government offices, and/or utilize 
government email. 
 

Contractor personnel must take the following actions to identify themselves as non-federal 
employees: 
 

1) Use an email signature block that shows name, the office being supported and company 
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 
Contractor”); 

 
2) Clearly identify themselves and their contractor affiliation in meetings; 
 
3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  
 

4)  Contractor personnel may not utilize Department of State logos or indicia on business 
cards. 

 
I.10 652.228-71 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT)  
   - SERVICES (JUN 2006) 

 (a) This clause supplements FAR 52.228-3. For the purposes of this clause, “covered contractor 
employees” includes the following individuals: 

(1) United States citizens or residents; 

(2) Individuals hired in the United States or its possessions, regardless of citizenship; and 

 (3) Local nationals and third country nationals where contract performance takes place in a 
country where there are no local workers compensation laws. 

 (b) The Contractor shall procure Defense Base Act (DBA) insurance pursuant to the terms of the 
contract between the Department of State and the Department’s DBA insurance carrier for 
covered contractor employees, unless the Contractor has a DBA self-insurance program 
approved by the Department of Labor. The Contractor shall submit a copy of the Department of 
Labor’s approval to the contracting officer upon contract award, if applicable. 

(c) The current rate under the Department of State contract is $5.50 of compensation for 
construction. 

(d) The Contractor shall insert a clause substantially the same as this in all subcontracts. The 
Contractor shall require that subcontractors insert a similar clause in any of their subcontracts. 
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(e) Should the rates for DBA insurance coverage increase or decrease during the performance of 
this contract, the contracting officer shall modify this contract accordingly.  

(f) The Contractor shall demonstrate to the satisfaction of the contracting officer that the 
equitable adjustment as a result of the insurance increase or decrease does not include any 
reserve for such insurance. Adjustment shall not include any overhead, profit, general and 
administrative expenses, etc. 

(g) (1) Section 16 of the State Basic Authorities Act (22 U.S.C. 2680a), as amended, 
 provides that the Defense Base Act shall not apply with respect to such contracts as the 
 Secretary of State determines are contracts with persons employed to perform work for 
 the Department of State on an intermittent basis for not more than 90 days in a calendar 
 year. “Persons” includes individuals hired by companies under contract with the 
 Department. The Procurement Executive has the authority to issue the waivers for 
 Contractor employees who work on an intermittent or short-term basis. 

 (2) The Contractor shall submit waiver requests to the contracting officer. The request 
 shall contain the following information: 

 (i) Contract number; 

 (ii) Name of Contractor; 

 (iii) Brief description of the services to be provided under the contract and country of 
performance; 

 (iv) Name and position title of individual(s); 

 (v) Nationality of individual(s) (must be U.S. citizen or U.S. resident); 

(vi) Dates (or timeframe) of performance at the overseas location; and, 

 (vii) Evidence of alternative worker’s compensation coverage for these employees (e.g., 
evidence that the State worker’s compensation program covers workers on short-term foreign 
assignments). 

 (3) The contracting officer shall provide to the Contractor the original of the approved or 
 disapproved document and maintain a copy in the contract file. 

(End of clause) 
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 

SECTION J - LIST OF ATTACHMENTS 
 
ATTACHMENT NO. DESCRIPTION OF ATTACHMENT NO. PAGES 

Attachment 1 Standard Form 25, Performance and 
Guaranty Bond  

1 

Attachment 2 Standard Form 25A, Payment Bond   2 
Attachment 3 Sample Bank Letter of Guaranty 1 
Attachment 4 Breakdown of Proposal Price by Divisions of 

Specifications 
1 

Attachment 5 Drawings 1 
Attachment 6 Specifications 9 
Attachment 7 Defense Base Act Insurance Information 2 
Attachment 8 OBO NEC Specifications 27 
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ATTACHMENT #1 
SF 25 – PERFORMANCE BOND 
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ATTACHMENT # 2 - Standard Form 25A 
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STANDARD FORM 25A (BACK) 
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ATTACHMENT #3 
SAMPLE LETTER OF BANK GUARANTY 

 
      Place [         ] 
      Date [          ] 
Contracting Officer 
U.S. Embassy, [Post name] 
[Mailing Address] 
      Letter of Guaranty No. _______ 
SUBJECT: Performance and Guaranty 
 
The Undersigned, acting as the duly authorized representative of the bank, declares that the bank 
hereby guarantees to make payment to the Contracting Officer by check made payable to the 
Treasurer of the United States, immediately upon notice, after receipt of a simple written request 
from the Contracting Officer, immediately and entirely without any need for the Contracting 
Officer to protest or take any legal action or obtain the prior consent of the Contractor to show 
any other proof, action, or decision by an other authority, up to the sum of [Amount equal to 
40% of the contract price in U.S. dollars during the period ending with the date of final 
acceptance and 10% of the contract price during contract guaranty period], which represents 
the deposit required of the contractor to guarantee fulfillment of his obligations for the 
satisfactory, complete, and timely performance of the said contract [contract number] for 
[description of work] at [location of work] in strict compliance with the terms, conditions and 
specifications of said contract, entered into between the Government and [name of contractor] 
of [address of contractor] on [contract date], plus legal charges of 10% per annum on the 
amount called due, calculated on the sixth day following receipt of the Contracting Officer’s 
written request until the date of payment. 
 
The undersigned agrees and consents that said contract may be modified by Change Order or 
Supplemental Agreement affecting the validity of the guaranty provided, however, that the 
amount of this guaranty shall remain unchanged. 
 
The undersigned agrees and consents that the Contracting Officer may make repeated partial 
demands on the guaranty up to the total amount of this guaranty, and the bank will promptly 
honor each individual demand. 
 
This letter of guaranty shall remain in effect until 3 months after completion of the guaranty 
period of Contract requirement. 
 
————————————————————————————————- 
Depository Institution: [Name] 
Address:      Location: ______________ 
Representative(s): ___________  ___________ State of Inc.: ____________ 
        ___________  ___________ Corporate Seal: 
        ___________  ___________ 

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this 
document.
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ATTACHMENT #4 
 

UNITED STATES DEPARTMENT OF STATE 
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS 

 
(1) 

DIVISION/DESCRIPTION 
(2) 

 LABOR 
(3) 

MATERIALS 
(4) 

OVERHEAD 
(5) 

PROFIT 
(6) 

TOTAL 
1.  General Requirements/ 
Mobilization 

     

2.  Site Work      
3.  Concrete      
4.  Masonry      
5.  Metals      
6.  Wood and Plastic      
7.  Thermal and Moisture      
8.  Doors and Windows      
9.  Finishes      
10.  Specialties      
11.  Equipment      
12.  Furnishings      
13.  Special Construction      
14.  Conveying Systems      
15.  Mechanical      
16.  Electrical      
TOTAL      
 
Allowance Items: 
 
 
PROPOSAL PRICE TOTAL:  USD    
 
 
 
Alternates  (list separately do not total) 
 
             
Offeror:                                                                                                         Date 
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ATTACHMENT # 5 
Drawings  

 
 
 

A1 - Sunshade Elevations 
 

 
 
 

(will be provided at site visit)
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Statement of Work 
 
Specification Sections 
01521  Construction Safety and Occupational Health 
05500  Metal Fabrications 

 
Drawings 
A1 Sunshade Elevations 

ATTACHMENT # 6 
STATEMENT OF WORK 

 
 
 
 
 

 
 
 
 
 
 
 
 

 
 
 

STATEMENT of WORK 
 
 

GENERAL CONSTRUCTION SERVICES 
 
 

2012 Chancery Sunshade Structural Repair 
 

U.S. EMBASSY BAGHDAD, IRAQ 
 

17 March 2012 
 
 
 



SIZ100-12-R-0021 
 

47 
 

TABLE OF CONTENTS 
 
 
Project Description     
 
General Conditions   
 
Bid Form     
 
Scope of Work  
 
Deliverables    
 
Project Schedule    
 
Responsibilities & Project Management  
 
Attachments: 
 

Statement of Work 
 
Specification Sections 
01521  Construction Safety and Occupational Health 
05500  Metal Fabrications 

 
Drawings 
A1 Sunshade Elevations 

 
1. Project Description 

1.1 Project Synopsis  
Existing Chancery sunshade structures do not have proper welding and fastener 
connections.  The project provides repairing of improper steel connections. 

 
1.2 BACKGROUND 

The steel plates were connected using spot and/or tack welding method, generally 
used for temporary alignment.  The welds were never fully completed, must now be 
finished to assure structural safety. 

 
1.3 SOLUTION 

Provide welding and fastening for structural steel members at the Chancery 
Sunshades. 

 
2. GENERAL CONDITIONS 

2.1 Fixed-Price Proposal.  The Contractor shall provide one fixed-priced Proposal for 
the complete Project that includes every aspect of the Work.   
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2.2 Specifications.    

A. The Work shall be governed by the United States Department of State 
Overseas Buildings Operations New Embassy Compound, Baghdad, Iraq 
Master Specifications, International Codes, which include the International 
Building Code, International Mechanical Code, International Plumbing Code, 
and National Electric Code, also are applicable.  Should there be a discrepancy 
between the NEC Specifications and the applicable Building Code, the more 
stringent of the two shall govern.   

B. The Contractor is responsible for compliance with all Building Codes; Work 
not in compliance with the Codes shall be deemed to be unacceptable. 
 

2.3 Execution.  The Work shall be executed in a diligent and workmanlike manner in 
accordance with the negotiated fixed-price, this Scope of Work, the Project 
Schedule, referenced Building Codes, and the laws of the City of Baghdad where 
applicable.  
 

2.4 Work Hours.  Unless otherwise agreed with Facilities Management, the Work 
shall be executed during normal Embassy work hours.  Night, weekend or holiday 
work shall not be permitted except as arranged in advance with Facilities 
Management.  Embassy holiday schedule is available from Facilities Management.   

 
2.5 Safety.   

A. The Contractor shall be responsible for conducting the work in a manner that 
ensures the safety of residents, employees and visitors to the Embassy, and the 
Contractor’s employees.    

B. The Contractor is required to comply with the Construction Safety and 
Occupational Health Regulations of OBO Specification Section 01521 and the 
US Army Corps of Engineers Safety and Health requirements Manual. 
(EM385).  
 

2.6 Workforce.  
A.  The contractor shall provide all supervision, skilled and unskilled labor 

needed to perform the work.  The Contractor shall provide all skilled and 
unskilled labor needed to perform the Work.   

B. In order to comply with the Embassy’s minimum escort ratio requirement of 
one (1) escort to four (4) workers, the Contractor will have on his staff an 
employee(s) with an RSO vetted “Escort” Badge. 

C. If the Contractor has no staff with an Escort Badge the Contractor will have 10 
days from award to submit the required paperwork.  The RSO vetting process 
could take up to 30 days and must be shown on the Contractors Project 
Schedule.   

D. Information for all non-badged staff must be submitted to the COR for 
processing to allow the workers access to the NEC.  This list must be 
resubmitted every 30 days or when modified. 

E. If escorts are needed prior to being vetted by the RSO the Contractor may 
submit a request to the COR for government furnished escorts.  The COR will 
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schedule temporary escorts ONLY if they are available and the request must be 
submitted at least 48 hours in advance of the preferred date.     
 

2.7 Subcontractors.  Contractor shall be responsible for the conduct and workmanship 
of Subcontractors engaged in the Project, and for Subcontractors compliance with 
the terms of this Statement of Work.  The Contractor is responsible for the behavior 
and workmanship of Subcontractors while on Embassy property. 
 

2.8 Modification to Contract.  The Contractor shall not incur any costs beyond those 
described in this SOW unless directed otherwise in writing by the Contracting 
Officer.  Any work performed by the Contractor beyond this SOW without written 
direction from the Contracting Officer will be at the Contractor’s own risk and at 
no cost to the Embassy.  

 
2.9 Stop Work.  At any time during the Project, the Contracting Officer reserves the 

right to Stop Work for protection of employees or visitors, security, or any other 
reason at his/her discretion. 

 
2.10 Construction Cost Breakdown.  The Government provided “Construction Cost 

Breakdown” is for bid comparison only, and the contractor is responsible to field 
measure and to quantify the required materials and tasks as to complete the job. 

 
2.11 Submittals.  The contractor is responsible to submit shop drawings prior to 

fabrication and release of any materials for the FAC Engineer’s review and 
approval.  The Engineer’s review, however, does not relieve of the contractor’s 
responsibility for the engineering work as to provide a complete working system. 

 
2.12 Excavation and Utilities.  The contractor is responsible to locate all existing utility 

lines prior to any excavation.  Prior to disconnecting any existing utility services, 
the contractor is responsible to provide 48-hour advance notice to the COR. 

 
2.13 Close-out.  Prior to final acceptance, the contractor is to submit to the Engineer 

marked up drawings (As-Builts) reflecting the work as constructed.  The drawings 
shall be digitally submitted on a CD-ROM in both AutoCAD and PDF format. 

 
2.14 Housekeeping.  The contractor is responsible to clean up daily after working 

hours.  The Contractor is also responsible for Final Cleaning of the area, ready for 
use by the Government. 
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3. BID FORM - CONSTRUCTION COST BREAKDOWN 

Chancery Sunshade Structural Repair - Feb 2012 

     

No Descriptions Unit Qty 
Unit Price 

$ 
Total 

Price $ 
1 Administration         
A Mobilization/Demobilization 

  
                 

C Cleanup, Disposal 
  

                       
  Administration     Sub-Total          
2 Repair Work         
A Welding LS 

  
            

B New bolts, washers & nuts LS 
 

                       
C Torque new & existing bolts LS 

 
                       

D Painting LS 
     Repair Work     Sub-Total 

 3 DBA Insurance         

A 

Contractor shall cover each of its 
workers at the site with DBA Workers’ 
Compensation coverage, and require its 
subcontractors to do the same.  
Contractor must furnish certificate 
evidencing this coverage to Engineer 
prior to starting work. % 

 
                    

  DBA Insurance     Sub-Total             
            
  Items 1 thru 3     Sub-Total          
  General & Admin Markup:  %          
        Sub-Total        
  Profit:  %             

        
Contract 

Cost        
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4. SCOPE OF WORK 
a. General Requirements 

i. The Contractor is to provide all labor, logistics, equipment and material for the 
Work requested based on the attached and referenced drawings and specifications, 
and the specific instructions noted in this Statement of Work.   

ii. Comments below supplement the referenced specifications and are to be 
incorporated into the Work.  If there are any conflicts, the most stringent standard 
applies. 

iii. Except as noted, within 5 days of Notice to Proceed, the contractor shall provide 
to the COR a project schedule showing start to completion.  

iv. Except as noted, within 10 days of NTP, the Contractor shall provide to the COR 
details of the proposed installation utilizing written description or sketches or 
both.   

v. The contractor is responsible to dispose of the construction debris outside of the 
IZ.  Include, but not limited to soils, rock excavation, packing materials, scrap 
steel, and debris generated by project. 

vi. The contractor is responsible to properly layout and prepare for the installation 
based on locations provided by FAC. 

vii. Concrete surfacing in the area is assumed adequate to sustain the base plate 
anchor bolts but must be verified in the field by the Contractor. 

viii. When pursuing the work, the contractor is to take extra care as not to damage 
existing structure. 

 
b. Chancery Sunshade Structural Steel Repair Work 

i. Provide steel repair work to the sunshades located at North, South and East sides 
of Chancery Building. 

ii. Repair includes all horizontal beams below the top of the canopy beam itself.   
Repair includes welding of field joints, replacement of missing bolts, and 
tightening of all bolted joints. 

iii. Repair includes continuous welding of all field joints between the horizontal 
beams and the columns.  Existing bolted joints on these members are to be 
tightened and where bolts are missing, provide new high strength bolts and 
tighten all.  New bolts are sized 2mm smaller than the holes.   

iv. Continuous welds of all joints: 
1. All welds are to be made in the field using Shielded Metal Arch Welding Process 

(SMAW) and in accordance with AWS D1.1 and D1.3. 
2. At all metal to metal joints provide ¼” (6 mm) 718 fillet welding minimum. 
3. Where gaps greater than 1/8” (3 mm) occur, provide filler weld of 610 rod or 

metal sized to suit, and ¼” (6 mm) 718 filet welding minimum. 
4. Sand blast the welding area to bare metal prior to welding to ensure proper 

welding connection 
5. Welding is to include all sides of joints both vertical and horizontal 
6. All welds shall be wire brushed, primed and painted 

v. Provide ASTM A325 Type 3 bolts and nuts at all holes missing bolts. 
vi. Tighten of all new and existing structural steel fasteners in range of 711 to 857 ft-

lbs (min-max).  The Contractor shall paint stick mark the fasteners for visual 
inspection prior to torque process.  
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vii. If existing fasteners are damaged during tightening process, the Contractor shall 
replace with new. 

viii. Immediately after welding, clean field weld, bolted connections and abraded areas 
of shop paint.  Painting shall comply with SSPC-PA 1 for touching up shop 
painted surfaces.  Provide wire brushing and clean the weld prior to applying one 
coat primer and two coats finish painting. 

ix. The welding shall be done on every joint of the steel structure. 
 

c. Closeout 
i. At completion of work, the Contractor shall clean any impacted areas to a 

condition equal to original condition.  
ii. All shipping materials and construction debris are to be disposed of in a legal 

manner outside of the IZ. 
iii. Prior to Final Acceptance the Contractor shall submit to the Contracting Officer 

Representative marked up drawings (As-Builts) reflecting the work as 
constructed. The drawings shall be digitally submitted on a CD-ROM in both 
AutoCAD and PDF format. 

 
5. DELIVERABLES – SEE SECTION F.11 
 

6. PROJECT SCHEDULE - RESERVED 
 

7. RESPONSIBILITIES AND PROJECT MANAGEMENT 
a. COR.  A Contracting Officers Representative (COR) will be assigned to ensure 

quality assurance goals are met. The Contractor shall provide the COR access to 
the site at all times. 

 
b. Point of Contact (POC). The COR shall be the main point of contact for this 

Project. The Contractor shall report to the COR on (a) status of the Project, (b) 
changes in Schedule, (c) accidents and safety issues, (d) disruptions to elevator or 
utility services; and all other important information pertaining to the Project  

 
c. English Speaking Representative.  The Contractor shall provide an English-

speaking representative on-site during all working hours with the authority to 
make all decisions on behalf of the Contractor and subcontractors. 

 
d. Management Personnel.  The Contractor shall staff the site, full-time, with a 

competent senior manager who shall perform project management.  Remote 
project management is not an option. This individual shall keep a detailed 
photographic and written history of the project and shall update the Government 
weekly. 

 
e. Site Security. The Contractor is responsible for on-site security as necessary to 

ensure no unauthorized access to their work sites. The Contractor is 100% 
responsible for securing their working materials and equipment. Any damage to 
facilities or infrastructure, which happens due to a lack of security, will be the 
responsibility of the Contractor to correct. 
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f. Contractor’s Temporary Work Center. The Contractor will be permitted to use 
a designated area within the contract limits for operation of his construction 
equipment and office if warranted.  If directed by the Contracting Officer, the 
Contractor shall not receive additional compensation to relocate his operations.  
The Contractor is responsible for obtaining any required additional mobilization 
area above that designated.  On completion of the contract, all facilities shall be 
removed from the mobilization area within 5 days of final acceptance by the 
Contractor and shall be disposed of in accordance with applicable host 
government laws and regulations.  The site shall be cleared of construction debris 
and other materials and the area restored to its final grade.  The Contractor is 
responsible for maintaining this area in a clear orderly manner. 

 
g. Health and Safety.   

i.The Contractor shall be solely responsible for risk assessments, managing health, 
and safety issues associated with this project. The Contractor must provide 
cold water to all workers at the job sites. Based on hazard assessments, 
Contractors shall provide or afford each affected employee personal 
protective equipment (PPE) that will protect the employee from hazards. 
At a minimum PPE shall consist of eye protection, hard hats, and closed 
toe shoes.  

ii.If the workers arrive on-site with sandals or athletic shoes, the Contractor is 
expected to provide rubber boots to them or send them home. All 
construction workers and management personnel must wear hard hats at 
all times on the construction sites. Contractor provided rubber boots and 
rubber gloves shall be worn when working around concrete placement. 
Other PPE such as gloves, dust masks, air respirators (sewage work) are 
also recommended. These items must be provided at the Contractor’s 
expense. Workers may use discretion if they feel unsafe in using the 
equipment in a hostile environment. Any worker at an elevated location 
above 4 meters, with the exception of a portable ladder, must be provided 
and utilize a safety harness. 

iii. The Contractor must adhere to the Construction Safety and Occupational Health 
Regulations of OBO Specification Section 01521. 

 
h. Confined Spaces.   

i.Work conducted in confined spaces must have a written 
permit issued by the POSHO.  Confined space is 
any area limited in dimension or ventilation with 
restricted means of entry or exit.  Identify with the 
COR any spaces which may be subject to permit.   

ii.Permit-required confined spaces include sewers, electrical vaults, utility tunnels, 
sump pits, mechanical rooms, tanks, pits, excavations deeper than 1200 
mm, as well as other types of enclosures.  Any space that is accessed by 
lifting a manhole cover is a permit-required confined space.  COR will 
provide forms for the permit.  Contractor is responsible to identify activity 
in confined space and to apply for the POSHO permit prior to initiating 
work. 
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i. Progress Payments.   If the contract awarded expects to receive more than one (1) 
progress payment, the Contractor must submit a broken out Cost Proposal with a 
Schedule of Values in order to properly calculate the percentage of contract 
completion. 
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ATTACHMENT # 7 
DEFENSE BASE ACT INSURANCE RATES & CONTACT INFORMATION 

 
Contract number: S-AQMMA-08-C-0204 
 
Contractor:  Continental Insurance Co. 
   333 S. Wabash Ave 
   Chicago, IL  60604-4107 
 
Agent:   Rutherfoord International 
   5500 Cherokee Avenue, Suite 300 
   Alexandria, VA 22312 
 
Primary Contact: Delia Shontere, Phone (703) 813-6507 
   FAX: (703) 354-0370, Email: delia.shontere@rutherfoord.com 
 
Secondary Contact Sara Payne, Phone (703) 813-6503, same FAX as above 
   E-mail:  sara.payne@rutherfoord.com 
 
Rates July 22, 2011 through July 21, 2012: 
Please note the rates referenced below are subject change due to an ongoing contract audit.  If the 
audit outcome determines different rates are applicable, A/OPE will issue an additional PIB with 
the rates and guidance. 

 
Description Rate 

Services $4.00 per $100 of employee compensation 
Construction $5.50 per $100 of employee compensation 
Security Contractor/Guards without 
Aviation Exposure within Global War 
on Terrorism designated areas (currently 
designated areas are Iraq and 
Afghanistan) 

 
$10.50 per $100 of employee compensation 
 

Aviation Related Services with Aviation 
Exposure within Global War on 
Terrorism designated areas (currently 
designated areas are Iraq and 
Afghanistan) 

 
$20.00 per $100 of employee compensation 

 
For the purposes of this contract, employee remuneration is defined as salary plus post differential, but 
excludes per diem, housing allowance, travel expenses, temporary quarters allowance, education 
allowance and other miscellaneous post allowances.  

Please note if a contractor is self-insured they are not required to utilize this contract.  The following link 
provides a list of contractors approved by the Department of Labor as authorized self-insured employers 
to provide DBA insurance: http://www.dol.gov/esa/owcp/dlhwc/lscarrier.htm#authorized%20self-
insured%20employers.  Contractors not on this list are not self-insured and are required to use the DoS 
DBA contract, except for the INL Air Wing contract.   

  

mailto:delia.shontere@rutherfoord.com�
mailto:sara.payne@rutherfoord.com�
http://www.dol.gov/esa/owcp/dlhwc/lscarrier.htm#authorized%20self-insured%20employers�
http://www.dol.gov/esa/owcp/dlhwc/lscarrier.htm#authorized%20self-insured%20employers�
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DEFINITION OF LABOR CATEGORIES 
 
SERVICE: 
$4.00/$100  “White collar” workers such as IT Consultants, Engineers, Administrative-type Office 

workers, Translators, Instructors, Restaurant type services.  Security Consultants could 
be included as long as they are just assessing risk and not providing armed protection. 

 
CONSTRUCTION: 
$5.50/$100 “Blue collar” workers providing Construction services such as Laundry Services, 

Janitorial Services, Installation of Cable, Security Systems, Testing/Maintaining of 
Equipment, Carpentry, Electrical, Plumbing, HVAC, Elevator installation and 
maintenance, Concrete, Asphalt, Day Laborers, Operation, Maintenance and Repair of 
Heavy/Light Equipment, Mechanics, Drivers, Skilled/Unskilled Manual Labor.   

 
SECURITY: 
$10.50/$100 Personal Security Detail (PSD) and Static or Convoy Guarding property of Personnel  

  (Iraq/Afghanistan) 
 
 
AVIATION: 
$20.00/$100 Pilot and Crew of any aircraft excluding ground personnel who provide maintenance or 

services but stay on the ground 
 

 
 
The labor category for this acquisition is CONSTRUCTION. 
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ATTACHMENT # 8 
OBO NEC SPECIFICATIONS 

 
01521  Construction Safety and Occupational Health 

 
SECTION 01521 – CONSTRUCTION SAFETY AND OCCUPATIONAL HEALTH 
 
PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Other general provisions of the Contract, including FAR clauses by reference or 
as amended in Contract Sections B through J, and other Division 1 sections of 
these Contract Specifications apply to requirements of this Section; this Section in 
turn applies to the Contract Drawings and to Specification Divisions 2 through 16 
to be developed by the Contractor. 

B. Refer to Section 01501, Temporary Facilities and Controls, for information on 
materials, equipment, and electrical power related to temporary facilities. 

C. Regulations and Standards.  Governing regulations and specific technical safety 
and health requirements for work performed at Project Site and incorporated into 
this construction safety and occupational health program include the following: 

1. Latest edition of U.S. Army Corps of Engineers (USACE) Safety and 
Health Requirements Manual, EM 385-1-1; this document is available at 
U.S. Government Printing Office, Washington D.C. 

2. DOS Foreign Affairs Manual (FAM), Vol. 6, Subchapter 610 "Safety 
Health and Environmental Management Program" shall apply when and 
where construction activity impacts on U.S. diplomatic missions and the 
public.  

3. NFPA Code 241, Standard for Safeguarding Construction, Alteration, and 
Demolition Operations. 

4. ANSI A10 series standards for Safety Requirements for Construction and 
Demolition. 

5. NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, 
and Other Hot Work. 

6. NFPA 10, Standard for Portable Fire Extinguishers. 
7. Rigging, by James Headley, Crane Institute of America Publishing 

Company, Mainland Florida, 2001. 
8. 2001 Food Code, Food and Drug Administration, National Technical 

Information Service Publication PD2002-100819, or latest edition. 

1.2 SUMMARY 

A. The purpose of this Section is to indicate the nature and scope of Contractor 
responsibilities for: 

1. Construction safety and occupational health for all persons and property at 
the Project Site.   



SIZ100-12-R-0021 
 

58 
 

2. Developing a Construction Accident Prevention Plan (CAPP) for 
management procedures, operations, training, inspections, assessments 
and reporting of safety and health matters on site. 

1.3 DEFINITIONS 

Refer to Contract Glossary for definitions of all safety-related terms, and specifically, 
Designated Authority, Hazard, Activity Hazard Analysis, Job Hazard Analysis, Qualified 
Person, and Confined Space. 

1.4 SUBMITTALS 

A. Construction Accident Prevention Plan (CAPP).   

1. See Attachment "A", Guidelines for Preparation of the Construction 
Accident Prevention Plan.  The Construction Accident Prevention Plan 
(CAPP) is a safety and health policy and program management document.  
The CAPP shall be job-specific, and shall address unusual or unique 
aspects of the Project.  The CAPP is based upon USACE EM 385-1-1, 
where it is referred to as "Accident Prevention Plan (APP)". 

2. Before beginning work at the Project Site, submit to Project Director/COR 
for acceptance, a detailed CAPP indicating means which will be provided 
to ensure: safe access to work areas, protection/safety/health of persons 
authorized to be at Project Site, and protection of property on and adjacent 
to Project Site during all phases of construction.  Include in the text of 
CAPP a certified statement executed by Contractor's representative having 
broad corporate authority indicating full commitment to accepted CAPP, 
and level of authority in assignment of responsibilities for implementation 
at the Project Site.  Include specific details for meetings, inspections, and 
training/instruction of Contractor, subcontractor, and separate contractor 
employees.   

B. Activity and Job Hazard Analysis.  Prior to proceeding with performance of work 
involving unusual construction operations, work practices, or work involving 
hazardous materials, prepare and submit written analysis to Project Director/COR.  
Do not proceed with work that has been identified as being potentially hazardous 
until Project Director/COR has expressed and recorded "no objection" to 
proposed methods and procedures. 

C. Hazardous Materials.  Contractor shall bring to immediate attention of Project 
Director/COR any material suspected of being hazardous which is encountered in 
demolition or excavation or used during execution of the work.  A determination 
will be made by Project Director/COR as to whether to have tests performed to 
ascertain whether the material is hazardous; do not proceed with that part of the 
work until directed by Project Director/COR. 

D. Hazardous Work Permits.  Contractors and subcontractors shall submit written 
requests to Project Director/COR for all Hazardous Work Permits.  Permits are 
required whenever construction operations include the following: 

1. Hot Work.  Includes all work that results in open flame such as welding, 
cutting, brazing, and burning.  The Contractor shall provide effective fire 
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protection and prevention at all times during such operations. 
2. Confined Space Entry.  As defined above, includes work in enclosed areas 

such as storage tanks, bins, sewers, in-ground vaults, boilers, vessels, 
tunnels, manholes, pits, etc.   

3. Internal Combustion Engines.  The use of trucks, forklifts, pumps, or 
generators powered by petroleum-based fuel when used inside a building, 
structure, or confined space. 

4. Explosive Actuated Tools.  These include powder charged tools 
manufactured by Hilti, Remington, Ram Set, and others used for fastening 
purposes. 

5. Explosives.  Follow all applicable US and local government regulations.  
In all cases close coordination with controlling officials shall be effected. 

E. Material Safety Data Sheets (MSDS).  Refer to the requirements USACE EM 
385-1-1. 

F. Minutes of Meetings.  Record and submit to Project Director/COR minutes of 
safety related meetings, including weekly tool box safety meetings and meetings 
of the Joint Safety and Health Committee as described below. 

G. Records of Inspection.  All records of inspection shall be made available to the 
Project Director/COR.  Records of inspection shall include documentation of 
safety, health, and housekeeping inspections and corrective actions and timetables 
associated with any deficiencies encountered.  Documentation shall also be made 
available for verification that corrective actions were implemented.   

H. Accident Investigation and Reporting.  Investigate and submit separate accident 
report on each accident resulting in lost time, disabling/fatal injuries, or damage to 
vehicles, property, materials, supplies, or to furniture, fixtures, and equipment.   

1. Prepare reports on forms supplied by and in accordance with instructions 
of Project Director/COR. Include in each report Contractor's 
recommendations and statement of actions taken to prevent recurrence of 
accident.  Submit report of each accident with 24 hours of accident or 
mishap, except as otherwise indicated by requirements or governing 
regulations. 

2. Except as may be otherwise requested by Project Director/COR during 
time of contract, report major accidents and mishaps on Form (3-92) DS-
1663, related instruction sheet available from the Project Director/COR. 

1.5 PROJECT CONDITIONS 

A. General.   Continue management and implementation of safety and health 
program through time of construction.  Comply with conditions existing and 
developing at Project Site, and with requests of Project Director/COR.  
Acceptance by Project Director/COR will not relieve the Contractor of overall 
responsibility for compliance with the strict interpretation of all safety and health 
requirements of the Contract. 

B. The Project Director/COR reserves the right to suspend work when and where the 
Contractor's safety and health program is considered to be operating in an 
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inadequate manner, has severe shortcomings, or is not in compliance.  This shall 
include failures to complete required submittals within the time periods specified. 

 
PART 2 – PRODUCTS 

2.1 MATERIALS AND EQUIPMENT 
Materials, equipment, and workmanship for temporary facilities described in this Section shall 
be provided and performed in accordance with requirements in Section 01501, Temporary 
Facilities and Controls. 
 
PART 3 - EXECUTION   

IMPLEMENTATION OF CONSTRUCTION ACCIDENT PREVENTION PLAN 

Management and Corporate Commitment.  Implementation and management of accepted 
CAPP shall have full cooperation and support of management at the broad, 
corporate level.  Full cooperation and support shall be expressed by written 
statement executed by a senior officer of the construction contracting 
firm/corporation, included with the CAPP as described in this Section. 

Safety and Health Rules.  The Contractor shall establish and enforce clearly written, 
definitive rules to be followed by employees of Contractor, subcontractors, and 
separate contractors at Project Site, applicable for performance of each unit of 
work.  Prominently post notices in English, the host national language, and third 
country languages, if appropriate, stating that failure to comply with safety and 
health rules may cause immediate termination of employment.  Post safety and 
health rules at the Project Site and provide a copy to each subcontractor prior to 
the commencement of work. 

Emergency Resources.  The Contractor shall establish, jointly with OBO, a listing of 
telephone numbers and location of ambulance, physician, hospital, fire, police, 
and other sources of emergency assistance.  This information shall be  
conspicuously posted in several locations on Project Site.   

Emergency Communication.  Wireless telephone service shall be the preferred method of 
emergency communications.  Emergency communication access shall be 
available to site medical personnel and nearby medical clinic or hospital. 

Emergency Plans.  The Contractor shall establish, jointly with the Project Director/COR 
and OBO Site Security Manager, plans to ensure safety of all persons at Project 
Site in the event of fire or other emergency, and review with all effected 
employees.  Emergency plans shall be tested quarterly using drills to ascertain and 
ensure their effectiveness.  Testing of emergency plans shall be conducted jointly 
by USG and Contractor staff. 

Plans shall include:  Escape procedures and routes, method of accounting for 
employees following emergency evacuation, identification of source and 
location for rescue and medical assistance, means of reporting 
emergencies, and persons to be contacted for information or clarification. 

Planning for Project shall include total system response capabilities to minimize 
consequences of accidents, natural disasters, or other emergencies. 
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On-site emergency planning shall be integrated with off-site emergency support. 
The number of persons permitted in any location shall be limited to rescue and 

escape capability, as determined by Contractor and in concurrence with 
Project Director/COR. 

Emergency alert systems shall be identified, selected, installed, and tested to alert all 
persons likely to be affected by existing or imminent disaster conditions, and to 
alert and summon personnel and equipment comprising emergency response 
capability. 

General Orientation.  Contractor to provide orientation for new employees regarding 
safety and health policies, and work rules. 

Specific Training.   

Provide specific training to supervisory personnel and all craft workers of the 
Contractor and subcontractors in proper use and care of specific personal 
protective gear, equipment, and clothing. 

Contractor and subcontractor employees shall be trained and supervised by 
qualified persons to perform, safely and confidently, recognized hazardous 
work operations and work performed with hazardous conditions to which 
they have been assigned. 

Safety and Health Program Manager (SHPM).   

Assign to the Project Site a full-time SHPM whose duties shall be the effective 
implementation, coordination, and enforcement of the CAPP.  Provide 
support to the SHPM for the duration of the Contract.  Notices posted at 
Project Site shall name the SHPM and describe the authority held by the 
position. 

Qualification.   The SHPM shall be a qualified, experienced construction industry 
professional having ability and authority to manage CAPP.  The SHPM 
shall be qualified to anticipate, identify, evaluate, and implement 
corrective action in relation to potential safety and health hazards and 
dangerous exposures. 

Joint Safety and Health Committee.  Establish for the project, a functioning Joint Safety 
and Health Committee.  Membership to include management or supervisory 
personnel of the Contractor and subcontractors and OBO representatives as may 
be needed.  The Joint Safety and Health Committee, chaired by the SHPM, shall 
meet at regularly scheduled times and at other times as determined by the Project 
Director/COR.  The committee shall: 

Coordinate the management of safety and health activities and actions for 
effective protection. 

Determine implementation of new safety and health measures related to 
forthcoming construction activities. 

Anticipate and analyze potentially hazardous conditions, and implement safe and 
healthy solutions. 

Perform Activity and Job Hazard Analysis for work activities involving unusual 
construction operations, work practices, or work involving hazardous 
materials. Develop methods and procedures to reduce identified hazards to 
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greatest extent possible. 
Inspections.   

Frequent safety, health, and housekeeping inspections shall be conducted by 
qualified persons of temporary structures, fabrication shops, material, 
machinery and equipment at the Project Site.  All inspections shall be 
documented by qualified persons.  Documentation shall include any 
deficiencies encountered along with details and timetable for corrective 
actions. 

The SHPM shall be responsible to identify and coordinate all safety, health, and 
housekeeping inspections.  

The SHPM shall be responsible to verify, document, and ensure that all corrective 
actions have been implemented. 

Tool Box Meetings.  Contractor shall hold "tool box" safety meetings once each week.  
Require attendance by all tradespersons, laborers, foremen, and supervisors at 
Project Site; include those of separate contractors.  Discuss current construction 
operations, analyze hazards, and communicate solutions.  

TOOLS, EQUIPMENT, AND MACHINERY 

Quality.  Hand tools, power tools, equipment, machinery, materials, and personal 
protective apparatus shall be of manufacturer listed by U.S. or internationally 
recognized testing laboratory for specific application for which they are to be 
used.  They shall be quality products recognized for professional construction use, 
applications, and work practices. 

Safe Clearance Procedure.  Prior to initial use, and periodically thereafter at times of 
continued use, provide inspections of construction tools, equipment, and 
machinery.  Do not permit continued use of tools, equipment, and machinery that 
are not in satisfactory working condition.  Immediately upon identification of 
damage or malfunction, tag and remove from Project Site.  Do not allow return of 
items until repaired or reprocessed in compliance with industry practice.  Engage 
qualified persons to make such inspections and repair.  Prepare written records, 
including recommendations for corrections of defects and misapplication. 

Machinery and Mechanized Equipment.   

Prior to being placed in use, all machinery and mechanized equipment shall be 
inspected and tested by qualified personnel and certified to be in safe 
operating condition.  Records of tests and inspections shall be maintained 
at the site by the Contractor and shall become part of the official project 
file. 

Tower cranes, crawler cranes, truck and wheel mounted cranes and material hoists 
shall be erected, tested, maintained, and repaired in accordance with the 
manufacturer’s recommendations.  All actions shall be documented. 
Tower cranes shall be inspected quarterly for operation and structural 

integrity in accordance with manufacturer’s recommendations. 
Hoisting Equipment.  Provide general-use manufactured apparatus for hoisting 

and material handling equipment, suitable for Project configuration, that 
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is, for the number of stories and similar considerations and for the suitable 
handling of materials, fabrications, tools, equipment, work platforms, and, 
where applicable, for the transportation of craftspersons between grade 
and floor levels. 

Walking and Working Surfaces.   

Scaffolding shall be a standard, medium- to heavy-duty welded tubular frame or a 
project-designed steel tube and clamp system.  All components shall be 
manufactured and tested according to international standards.  All types of 
manufactured scaffolding systems shall include the scaffold 
manufacturer’s integrated access stairway sections, handrails, and walking 
platforms. 

For all cast-in-place concrete installations of walls, columns, beams and slabs, 
provide manufacturer’s standard access scaffolding and work platforms 
which are an integral part of a pre-engineered, reusable, factory built 
concrete forming/shoring system consisting of pre-fabricated modular 
metal framed plywood or all metal panels.   

Protect openings in floor slabs of more than 0.03 square meters (46 square inches) 
in area.  Provide guardrails at floor slab edges that are not yet permanently 
walled off, where located more than 1.25 meters (4 feet) above grade or 
adjoining floor/deck surface. 

Access to Construction Operations. Provide ramps, stairs, ladders, and similar devices for 
craftsperson, inspector, authorized visitor, and USG personnel access and egress. 

Noise Reduction.  Minimize the generation of noises through the efficient and shielded 
use of materials, tools, processes and procedures.  Restrict the use of noise or 
impact-producing tools to necessary prosecution of the work.  These actions shall 
seek to minimize complaints from nearby occupancies, and comply with requests 
of local authorities. 

SITE MAINTENANCE, PROTECTION, AND SANITATION 

General.  Provide indirect, work-related, temporary support facilities and services as 
described below in conjunction with performance of work at Project Site.  

Comply with Host Country governing regulations as enforced by authorities; 
including building codes, requirements of utility companies, health/safety 
regulations by police/rescue/fire departments, environmental protection 
regulations, and similar applicable regulations. 

Inspections.  Arrange for required inspections, certifications, and permits, for 
installation and use of each temporary facility, prior to use; as may be 
required by governing authorities and franchised service vendors. 

Maintain temporary facilities in clean, sanitary, and safe operating conditions; and 
do not allow conditions of use to become inefficient, overloaded, 
hazardous, or otherwise deleterious to the USG's interests; comply with 
the Project Director’s/COR’s requests. 

Fire Protection.  Except as otherwise indicated, and in every instance, expedite/complete 
and place into service permanent fire protection system and equipment.  Prior to 
the time permanent facilities are placed into service, provide temporary fire 
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protection facilities, as will be adequate for conditions at the Project Site.  Where 
possible, arrange jointly with Project Director/COR and local fire department to 
respond to calls for assistance and service in cases of fire emergency.  Provide 
temporary portable fire extinguishers, complying with applicable provisions of 
NFPA 10, Standard for Portable Fire Extinguishers, and UL rated; multi-purpose 
dry chemical type, 5.0 kg size, UL-rated "4-A:60-B:C."  Maintain unobstructed 
access to fire extinguishers and locate at each prime point of access to each story 
of construction, and at each principal office, lunch room, fabrication shop, storage 
enclosure, gate/guard house, and similar temporary facility at Project Site.  
Prohibit smoking, except in designated areas of relatively low fire hazard.  During 
welding, cutting, and burning, comply with NFPA 51B, Standard for Fire 
Prevention During Welding, Cutting, and Other Hot Work, in fire-hazardous areas 
of exposure, provide stand-by fire-protection personnel and adequate supervision 
of operations. 

First Aid.  At project sites on which more than 99 and less than 300 persons are employed 
(greatest number being the total number of employees on a shift), establish and 
equip, as directed by a licensed physician, a first aid station staffed full time with 
a professional nurse trained in emergency response.  If medical clinics or 
hospitals are accessible within five minutes of the project site, the facilities may 
be approved by a licensed physician for use, in lieu of a first aid station. 

Barricades, Closures, and Traffic Control.  Provide substantial barricade-type closures 
and rails at locations where encroachment of a physically hazardous condition in 
construction is possible, for equipment, tradespersons, and others at or adjoining 
the Project Site.  Provide sidewalk bridge type protective structure where traffic, 
vehicular and pedestrian, cannot be excluded from hazardous areas under and 
nearby overhead work in progress.  Provide appropriate warning signs, flashing-
type warning lights, and adequate general lighting at principal barricades which 
are not intended to be crash-proof.  Maintain barricades through periods of 
exposure to hazardous conditions. 

Roadways and Walkways.  Establish safe roadways and walkways in and around Project 
Site, and connecting with adjoining public thoroughfares.  Provide signage and 
other markings; including traffic control signage and signals, as may be necessary 
and useful in controlling traffic and in restricting traffic from passing through 
other areas.  Cooperate with local officials in the establishment and/or adjustment 
of street entrance/exiting signals and signs.  Do not allow established traffic ways 
to become encumbered or obstructed with work activities, materials, parked 
vehicles, equipment, and similar elements.  In particular, keep established 
entrance-and-exit passages clear for medical emergencies, escape, fire fighting, 
and other emergency access and egress. 

Environmental Protection.  Provide facilities and services as may be required by 
governing authorities to protect the environment; as it may be affected by 
performance of the work at the Project Site, and elsewhere, wherever work is in 
progress.  Minimize the generation of wastes and avoid the pollution of every 
element of the environment.  Prohibit the discharging and accidental loss of 
substances from the construction process that could possibly contaminate the 
atmosphere, surface or ground water, soil or subsoil. 
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Excavation and Demolition. 

The Contractor, before commencement of any part of excavation or demolition, 
shall give any notices required to be given to adjoining landowners or 
other parties.  Contractor shall initiate all necessary protective provisions 
prior to excavation or demolition of any site improvement.   

Before excavation or demolition of any site improvement, Contractor shall 
examine structural condition of all adjacent structures or infrastructure, 
whether on site or on adjoining property.  Based on examination, where 
there is reason to believe planned excavation or demolition will cause 
damage or unsafe conditions to adjacent structures or infrastructure, 
excavation or demolition operations shall not be performed until means 
have been provided to insure stability and prevent collapse of adjacent 
structures or infrastructure.  Such means shall consist of sheet piling, 
shoring, bracing, underpinning, or equivalent.  

Other protective provisions shall include, at a minimum, temporary protective 
coverings or enclosures of adjoining work, warning signs, and similar 
provisions. 

Dust Control.  Where and when applicable, implement a suitable program for dust control 
in and around the Project Site, designed to reduce dust generation/ distribution to 
reasonable level.  Coordinate with environmental protection program. 

Rodent, Pest, and Vermin Control.  Employ specialized services to eliminate or minimize 
the threat of deleterious effects from insects, animals, and other vermin at Project 
Site.  Up to and at the time of substantial completion, the Project and Project Site 
will be relatively free of entrenched and harbored pests of every description.  
Employ only environmentally safe methods and products in the control of rodents, 
pests and other vermin. 

Potable Water.  Where reasonably possible, provide potable water for entire water 
requirement of construction period.  Where and when that is not possible, provide 
potable water for drinking and other uses where specified; clearly marked with 
signage in multiple languages as appropriate for site location; with source as 
Contractor's option: City-controlled piped water, well on site, commercially 
bottled water, or other reliable source.  Demonstrate on a monthly basis to the 
Project Director/COR that the potable water from all selected sources is safe for 
human consumption.  Sterilize piping of temporary potable water systems prior to 
use. 

Construction Site Sanitation and Health Facilities. 

Toilets Facilities and Restrooms. 
Toilet facilities are defined as enclosures containing one or more toilet 

fixtures or commodes for the purpose of defecation or urination or 
both. A urinal is a toilet fixture maintained within a toilet room for 
the sole purpose of urination. A toilet facility or restroom may be a 
temporary structure, portable units, or a permanent facility.   

The Project Site shall be provided with adequate toilet facilities.  Separate 
facilities shall be provided for each sex and properly labeled in 
English and the commonly understood local language.  Pictograms 
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shall be used.  The sewage disposal method shall comply with the 
requirements of the authority having jurisdiction.  Toilet facilities 
shall be provided so as to be readily accessible to all employees.  
As far as is practicable, toilet facilities shall be located within 
sixty-one (61) meters (200 feet) of all locations where workers are 
regularly performing the work.  The number of toilet fixtures shall 
be based on the anticipated maximum number of workers at 
Project Site.  An adequate supply of toilet paper shall be 
maintained at all times.  A hand-washing lavatory shall be 
provided in close proximity to all toilet facilities.  

The construction and installation of toilet facilities shall be accepted by 
the Project Director/COR and shall be in compliance with, if 
appropriate, all-applicable local jurisdictional codes.  The floors, 
walls, partition, and doors of all toilet facilities shall be of a hard, 
impervious finish that can be easily cleaned.  Floors shall be 
concrete.  Walls and partitions shall be constructed of concrete 
masonry units, and doors shall be of metal or solid wood.   All 
surface finishes shall be chosen to facilitate cleaning and the 
maintenance of the highest standards of sanitation. 

Each toilet or commode shall occupy a separate compartment or stall 
which shall be equipped with a door and latch.  Partitions and 
doors shall be of nonabsorbent materials.  The walls of 
compartments, stalls, or partitions between the toilets or commodes 
may be less that the height of room walls, but the top shall not be 
less than one hundred seventy-three (173) centimeters (5 feet, 8 
inches) from the floor and the bottom not more than thirty (30) 
centimeters (1 foot) above the floor. 

In all newly constructed toilet rooms, the floors and exterior walls to a 
height of fifteen (15) centimeters (6 inches) above the floor shall 
be of watertight construction to facilitate cleaning and sanitation. 

Every toilet fixture, commode, or urinal shall be so installed that the space 
around and behind the fixture can be easily cleaned. 

Where non-sewer waste disposal systems are permitted, these shall be of a 
type accepted by the local health authorities having jurisdiction.  
These systems shall be maintained in a sanitary condition.   

 
Lavatories and Personal Washing Facilities. 

A lavatory is a basin or similar vessel for washing hands, arms, face and 
head.  Adequate facilities for maintaining personal cleanliness 
shall be provided at the Project Site.  Facilities shall be convenient 
for employee access and shall be maintained in a sanitary 
condition.   

Lavatories shall be provided at or adjacent to all toilet facilities.  
Lavatories with adequate hot (43°-60°C or 110°-140°F) and cold 
water shall be provided.  Mixing or combination supply fixtures 
are preferable.  Sixty (60) centimeter diameter (24 inch) basin rims 
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shall be considered as equal to one lavatory.  In all instances, a 
dispenser containing a suitable skin cleaning agent shall be 
provided at each lavatory. 

 
Drinking Fountains and Dispensers. 

Provide an adequate number of drinking water fountains or dispensers, 
distributed for convenience and efficiency, around the Project Site 
and service support areas.  Maintain an adequate supply of sanitary 
disposable paper cups and waste receptacles at each water 
dispenser.   

Provide bottled drinking water where piped potable water service is not 
available. 

 
Shower Facilities. 

Where employees are exposed to skin contamination with poisonous, 
infectious, or irritating material (cement, lime, solvents, etc.), or 
where unsanitary or unhealthful working conditions require 
bathing before leaving the Project Site, the Contractor shall 
provide shower facilities in the ratio of one per each fifteen 
persons so exposed.  Showers shall be supplied with ample hot 
(43°-60°C or 110°-140°F) and cold water.   

A dispenser containing a suitable skin-cleaning agent shall be provided at 
each shower.  Individual hand towels of cloth or paper shall be 
provided.  Proper receptacles or other sanitary means shall be 
provided for the disposal of used towels.  The provision of a loop 
towel rack for general or common use shall be prohibited as 
unsanitary. 

 
Laundry Facilities. 

Provide laundering of work clothing and coveralls that have become 
contaminated with poisonous, irritating or infectious material 
(cement, lime, solvents, etc.).  The Contractor shall provide clean 
sets of laundered clothing or coveralls as part of the protective 
clothing requirement. 

Should the process in which the worker is engaged be such that the 
individual’s work clothing becomes wet or has to be washed 
between shifts, the Contractor shall make such provision to dry 
such clothing before reuse. 

 
Changing Rooms. 

Changing or dressing rooms shall be provided whenever it is the local 
practice or a requirement to change from street clothing to work 
clothing.   

Street and work clothing shall not be stored in contact with each other in 
changing rooms. 
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Lunch Rooms, Mess Halls, Dining Facilities, and Food Service Operations. 

An enclosed facility shall be provided and set aside specifically for 
employees to eat lunch at the Project Site.  The minimum area per 
person shall be specified as 1.0 square meter or 11 square feet.  
The Contractor shall provide such enclosed facilities to 
accommodate at one time 50% of the maximum number of non-
office-occupant personnel anticipated and as authorized to be at 
Project Site. 

These facilities shall be equipped with tables and chairs or benches to seat 
the number of persons anticipated.  The Contractor shall specify 
suitable floor, wall, and ceiling finishes, doors and windows, 
screening, and suitable fixtures and accessories.  The Contractor 
shall provide general lighting, HVAC system, and drinking 
fountains or dispensers. 

These dining facilities shall be physically separated from toilets at a 
minimum distance of sixty-one (61) meters (200 feet).  Dining 
facilities shall be physically separated from all locations where 
there is the threat of exposure to toxic or infectious materials. 

Perishable home-prepared lunches are a potential source of food-borne 
illness when stored at room temperature.  Accordingly, the 
Contractor shall provide refrigeration facilities capable of 
maintaining a temperature of 7°C or 45°F or lower for the storage 
of lunches prior to consumption.  Should local law require that 
meals be provided, the Contractor shall accommodate those 
requirements. 

The Contractor shall provide space, utilities, and support services for the 
installation of vending machines for drinks and incidental foods.  
The Contractor shall establish, administer, and supervise service 
contracts with local vending firms.  These contracts and the plan 
for their execution in practice must be cleared by the Project 
Director/COR and the Site Security Manager. 

If the Contractor provides prepared or pre-prepared catered meals at the 
Project Site, all employee food service facilities and operations 
shall meet and comply with relevant requirements of the FDA 
2001 Food Code or latest edition. 

 
Waste Handling and Janitorial Services. 

General.  Provide proper and adequate segregated waste containers for the 
collection and removal of waste materials in different categories. These 
include, but are not limited to:  hazardous wastes, flammable wastes, 
sanitary and health-care wastes, garbage, wastes for recycling as required 
by local authorities, inert and dry wastes, and incidental debris from the 
construction process.  Dispose of general non-organic wastes at seven (7) 
day intervals.  Dispose of organic, garbage, and similar temperature-
sensitive wastes at three (3) day intervals when the average outdoors-daily 
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maximum temperature can be expected to be above 18°C.  Clean waste 
containers regularly and adequately.  Dispose of wastes in a lawful 
manner. 
Contractor may develop and implement a waste management plan that 

quantifies material diversion goals and methods of salvage and 
recycling in order to earn LEED points as described in Contract 
Section C. 

On a daily basis the Contractor shall keep the Project and Construction Site clean 
and clear of accumulated wastes, including surplus materials, trimmings, 
incidental demolished work, and construction debris.  Clean completed 
elements and portions of work, and maintain in "broom clean" condition, 
except as otherwise indicated by the Project Director/COR.  

On a daily basis, provide janitorial services, including the restocking of 
disposable products, for the maintenance of temporary offices, security 
spaces, toilets, first-aid rooms, lunchrooms, shower/locker rooms, and 
similar facilities.  Scrub toilet and first-aid room fixtures and floors daily, 
and scrub floors and walls of shower rooms daily.  Provide weekly 
cleaning, damp mopping, or vacuuming, as may be appropriate, for other 
floors.  Provide monthly washing of windows and cleaning of other walls, 
ceilings, light fixtures, and similar facility surfaces.  Comply with the 
Project Director’s/COR’s specific requests to maintain facilities in a 
reasonably clean and sanitary condition at all times.  Extend janitorial 
services to include permanent facilities as may be authorized for use as 
temporary facilities. 

 
1. END OF SECTION 01521 
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<<<  The following document is an example of a CAPP >>> 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

 
U.S. DEPARTMENT OF STATE 

OVERSEAS BUILDINGS OPERATIONS 
 
Project Name & CONTRACT No. ------------ 
 
CONSTRUCTION ACCIDENT PREVENTION PLAN (CAPP) 
 
NAME OF CONTRACTOR: 
  
POLICY.   
The (name of Contractor) accident prevention policy, ensures that all of our employees have a 
firm understanding of our company's position regarding the protection of all persons, public, and 
property during all phases of new construction and renovation works, of U.S. Department of 
State buildings.  In implementation of the accident prevention policy, (name of Contractor) 
accepts full responsibility for the establishment and implementation of an effective construction 
safety and occupational health program at the project site. 
 
PURPOSE.   
The Construction Accident Prevention Plan (CAPP), herein, establishes organizational and 
management elements necessary to implement an effective Safety and Health Program.  The 
CAPP, as a policy and management document, will comply with the latest edition, of the U.S. 
Army Corps of Engineers Safety And Health Requirements Manual EM 385-1-1. 
 
The objective of (name of Contractor) is to provide for a safe working construction environment, 
a strong safety awareness by all of our supervisors and workers, and the safe use of tools, 
machinery and equipment. 
 
REFERENCE DOCUMENTS.   The           Project will comply with the following regulations: 
 
• U.S. Army Corps of Engineers, Safety and Health Requirements Manual, EM 385-1-1, latest 

edition. 

• U.S. Department of State Foreign Affairs Manual Volume 6 Subchapter 610, Safety Health 
and Environmental Management Program, with latest changes.  

• NFPA Code 241, Standard for Safeguarding Construction, Alteration, and Demolition 
Operations. 

• ANSI A10 series standards for Safety Requirements for Construction and Demolition. 

• NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, and Other Hot 
Work. 

• NFPA 70, National Electrical Code. 

• NFPA 10, Standard for Portable Fire Extinguishers. 
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• 2001 Food Code, Food and Drug Administration, National Technical Information Service 
Publication PD2002-100819, or latest edition. 

• Rigging,by James Headley, Crane Institute of America Publishing Company, Maintland 
Florida, 2001. 

 
ORGANIZATIONAL/ADMINISTRATIVE RESPONSIBILITY FOR CAPP.   
Mr./Ms. (name), the Project Manager, has been given full authority, responsibility, and support 
by (name of Contractor) for the administration and implementation of the CAPP. 
 
Safety and Health Program Manager (SHPM).   
To assist our Project Manager, a qualified Safety and Health Program Manager (SHPM) will be 
appointed (full time) to administer and implement the (CAPP).  The Project Manager and the 
Safety and Health Program Manager have been delegated with corporate responsibility and 
authority to identify safe and unhealthful conditions and to take corrective action to abate or 
eliminate such conditions.  The SHPM is a qualified, experienced, construction industry 
professional possessing the ability and authority to manage this CAPP.  The SHPM will 
anticipate, identify, evaluate, and implement corrective action to abate or reduce potential safety 
and health hazards and dangerous exposures. 
 
Joint Safety and Health Committee.   
(name of Contractor) will establish for the duration of the project a functional Joint Safety and 
Health Committee for this project.  Membership will be by official appointment and will include 
supervisory personnel from our company and from our subcontractors.  The SHPM will 
coordinate and delegate the activities of the Committee.   
 
PROGRAM MANAGEMENT REQUIREMENTS.   
 
Emergency Plans.    
(name of Contractor) will establish jointly with Project Director/COR, in the event of fire or 
other emergency, Emergency Plans for the safe evacuation of all persons at the Project Site.  
Emergency Plans that are relative to (name of Contractor) construction operations will be 
submitted to the Project Director/COR for acceptance.  Plans will be tested/evaluated monthly to 
ascertain their effectiveness. 
 
First Aid Station. 
(name of Contractor) understands that on OBO construction project sites on which more than 99 
and less than 300 persons are employed (greatest number being the total number of employees 
on a shift) at the site, there shall be established and equipped, as directed by a licensed physician, 
a first aid station staffed full time with a professional nurse trained in emergency response.  If 
medical clinics or hospitals are accessible within five minutes of the project site, the facilities 
may be approved by a licensed physician for use, in lieu of a first aid station. 
 
Activity and Worker Hazard Analysis.    
The Project Manager, SHPM, and the Joint Safety and Health Committee, will assess safety and 
health issues associated with special construction activities in the schedule.  Prior to each major 
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phase of the work, the Project Manager will prepare and submit an Activity and Worker Hazard 
Analysis report to the Project Director/COR for acceptance. 
 
Safety Training and Orientation.   
"New Hire" training will be conducted by       .  New employees to the Project Site will be 
required to attend an employee safety orientation program, at which time, safety rules will be 
explained by the SHPM.  
 
A copy of the project safety rules will be given to each new employee, who will be required to 
sign a statement stating that he/she has been instructed in the safety philosophy of the company, 
have been given a copy of the project safety rules, and understand them. 
 
In addition, all employees will observe and obey rules at Post governing the conduct and 
behavior of persons performing construction work in an occupied U.S. Department of State 
facility. 
 
Violation of Safety Rules.   
(name of Contractor)  will initiate a procedure/mechanism to discipline all workers who 
repeatedly violate safety rules. (Example: the procedure may include the termination of an 
employee after one verbal and two written warnings for the same violation). 
 
Tool Box Safety Meetings – Coordination and Communication.   
To ensure better safety and health awareness, (name of Contractor) will communicate, through 
weekly Tool Box meetings, a corporate safety and health philosophy to all construction 
personnel.  Records of attendance and documentation of topics for each meeting will be kept.  
Topics will include but not be limited to protection of employees, personal protective 
clothing/equipment, fall protection, fire prevention, fire protection, emergency evacuation 
procedures, and the safe use of power tools and machinery. 
 
Material Safety Data Sheets.   
Material Safety Data Sheets (MSDS) for all hazardous chemical substances in use on Project Site 
will be obtained from the manufacturer and kept on Project Site.  Workers who are assigned to 
work with hazardous substances will be trained in the proper procedures and precautionary 
measures to be taken while using such substances/products. 
 
Safe Clearance Procedure.   
Prior to initial use, and periodically thereafter at times of continued use, (name of Contractor) 
will inspect all construction tools, equipment and machinery. (name of Contractor) will not 
permit continued use of tools equipment and machinery which are not in good condition.  
Damaged or malfunctioning tools or equipment will be tagged and immediately removed from 
service. 
 
Hazardous Work Permits.   
(name of Contractor) and subcontractors will submit written requests to Project Director/COR 
for Hazardous Work Permits when construction operations include the following: 
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1. Hot Work.  Work that results in open flames such as welding, cutting, brazing and 
burning.  (name of Contractor) will provide effective fire protection and 
prevention at all times during such operations. 

2. Confined Space Entry.  Work in enclosed areas such as storage tanks, bins, 
sewers, in-ground vaults, boilers, tunnels, manholes etc. 

3. Internal Combustion Engines.  Use of trucks, forklifts, pumps, or generators, 
powered by petroleum-based fuel, when inside a building structure or confined 
space. 

4. Explosive Actuated Tools.  Powder charged tools (Hilti, Remington, Ram Set and 
other manufactures) used for fastening purposes. 

 
Temporary Electrical Power.   
(name of Contractor), if requested, will submit to Project Director/COR, for acceptance, a plan of 
proposed temporary power distribution and the means of protection of all circuits including 
receptacles, grounding, and ground fault circuit interrupters. 
 
Inspections.   
Under the direction of the SHPM, (name of Contractor) will provide for frequent safety, health, 
and housekeeping inspections of Project Site.  Temporary structures, fabrication shops, material 
storage areas, all machinery, tools and equipment will be inspected to ensure compliance with  
USACE Safety and Health Requirements Manual EM 385-1-1.  Records of inspections, and a 
timetable for corrective action will be maintained. 
 
Reporting Work Related Injuries.   
All work related injuries will be reported to Project Director/COR.  A daily log of first aid 
treatment will be kept at the location of the first aid station.  Injuries requiring off-site medical 
treatment will be reported to Project Director/COR.  An accident report will be completed by a 
supervisor or foreman for each work related injury or illness resulting in lost time. 
 
Accident Investigation.   
All accidents involving death, multiple hospitalizations, or excessive property damage will be 
officially investigated and reported under the authority and direction of the Project 
Director/COR.  
 
 
2. END OF ATTACHMENT “A”  SECTION 01521 
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05500  Metal Fabrications 

SECTION 05500 - METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 
 

1. Loose bearing and leveling plates. 
2. Loose steel lintels. 
3. Shelf angles. 
4. Support angles for elevator door sills. 
5. Elevator machine beams. 
6. Steel framing and supports for overhead doors. 
7. Steel framing and supports for operable partitions and ceiling hung toilet partitions. 
8. Steel framing and supports for countertops. 
9. Metal angle corner guards for columns, walls and bading deck edge subject to vehicular 

impact. 
10. Metal edgings. 
11. Bicycle Racks. 
12. Flack Jacket Hanger Racks in the Marine Security Guard React Room. 
13. Pipe bollards. 

1.2 PERFORMANCE REQUIREMENTS 

A. Structural Performance of Ladders:  Provide ladders capable of withstanding the effects of loads 
and stresses within limits and under conditions specified in ANSI A14.3. 

B. Thermal Movements:  Provide exterior metal fabrications that allow for thermal movements 
resulting from the following maximum change (range) in ambient and surface temperatures by 
preventing buckling, opening of joints, overstressing of components, failure of connections, and 
other detrimental effects.  Base engineering calculation on surface temperatures of materials due 
to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  67 deg C, ambient; 100 deg C, material surfaces. 

1.3 SUBMITTALS 

A. Product Data:  For the following: 
 
1. Metal nosings and treads. 
2. Paint products. 
3. Grout. 

  



SIZ100-12-R-0021 
 

75 
 

 

B. Shop Drawings:  Show fabrication and installation details for metal fabrications. 

1. Include plans, elevations, sections, and details of metal fabrications and their 
connections.  Show anchorage and accessory items. 

2. Provide templates for anchors and bolts specified for installation under other Sections. 
3. For installed products indicated to comply with design loads, include structural analysis 

data signed and sealed by the qualified professional engineer responsible for their 
preparation. 

C. Mill Certificates:  Signed by manufacturers of stainless-steel sheet certifying that products 
furnished comply with requirements. 

D. Welding certificates. 

E. Qualification Data:  For professional engineer. 

1.4 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing metal fabrications similar to those 
indicated for this Project and with a record of successful in-service performance, as well as 
sufficient production capacity to produce required units. 

B. Welding:  Qualify procedures and personnel according to the following: 

1. AWS D1.1, "Structural Welding Code--Steel." 
2. AWS D1.2, "Structural Welding Code--Aluminum." 
3. AWS D1.3, "Structural Welding Code--Sheet Steel." 
4. Certify that each welder has satisfactorily passed AWS qualification tests for welding 

processes involved and, if pertinent, has undergone recertification. 

PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General:  For metal fabrications exposed to view in the completed Work, 
provide materials with smooth, flat surfaces without blemishes.  Do not use materials with 
exposed pitting, seam marks, roller marks, rolled trade names, or roughness. 

2.2 FERROUS METALS 

A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M. 

B. Stainless-Steel Sheet, Strip, Plate, and Flat Bars:  ASTM A 666, Type 304. 

C. Stainless-Steel Bars and Shapes:  ASTM A 276, Type 304. 
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D. Steel Tubing:  Cold-formed steel tubing complying with ASTM A 500. 

E. Steel Pipe:  ASTM A 53, standard weight (Schedule 40), unless another weight is indicated or 
required by structural loads. 

F. Cast-in-Place Anchors in Concrete:  Anchors of type indicated below, fabricated from 
corrosion-resistant materials capable of sustaining, without failure, the load imposed within a 
safety factor of 4, as determined by testing per ASTM E 488, conducted by a qualified 
independent testing agency. 

1. Threaded or wedge type; galvanized ferrous castings, either ASTM A 47M malleable 
iron or ASTM A 27/A 27M cast steel.  Provide bolts, washers, and shims as needed, hot-
dip galvanized per ASTM A 153/A 153M. 

G. Galvanized Pipe and Sleeves: Galvanized steel complying with ASTM A 653/A 653M, 
commercial steel, Type B, with Z275 coating; 2.8-mm nominal thickness. 

H. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy 
welded. 

2.3 NONFERROUS METALS 

A. Aluminum Plate and Sheet:  ASTM B 209M, Alloy 6061-T6. 

B. Aluminum Extrusions:  ASTM B 221M, Alloy 6063-T6. 

C. Aluminum-Alloy Rolled Tread Plate:  ASTM B 632/B 632M, Alloy 6061-T6. 

D. Aluminum Castings:  ASTM B 26/B 26M, Alloy 443.0-F. 

E. Bronze Plate, Sheet, Strip, and Bars:  ASTM B 36/B 36M, Alloy UNS No. C28000 (muntz 
metal, 60 percent copper). 

F. Bronze Extrusions:  ASTM B 455, Alloy UNS No. C38500 (extruded Architectural bronze). 

G. Bronze Castings:  ASTM B 584, Alloy UNS No. C83600 (leaded red brass) or No. C84400 
(leaded semired brass). 

2.4 FASTENERS 

A. General:  Provide Type 304 or 316 stainless-steel fasteners for exterior use and zinc-plated 
fasteners with coating complying with ASTM B 633, Class Fe/Zn 5, where built into exterior 
walls.  Select fasteners for type, grade, and class required. 

B. Bolts and Nuts:  Regular hexagon-head bolts, ASTM F 568M, Property Class 4.6; with hex 
nuts, ASTM A 563M; and, where indicated, flat washers. 

C. Anchor Bolts:  ASTM F 1554, Grade 36. 

D. Machine Screws: ASME B18.6.7M. 
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E. Lag Bolts: ASME B18.2.3.8M. 

F. Wood Screws:  Flat head, carbon steel, ASME B18.6.1. 

G. Plain Washers:  Round, carbon steel, ASME B18.22M. 

H. Lock Washers:  Helical, spring type, carbon steel, ASME B18.21.2M. 

I. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with 
capability to sustain, without failure, a load equal to six times the load imposed when installed 
in unit masonry and equal to four times the load imposed when installed in concrete, as 
determined by testing per ASTM E 488, conducted by a qualified independent testing agency. 

1. Material:  Carbon-steel components zinc-plated to comply with ASTM B 633, 
Class Fe/Zn 5. 

2. Material:  Alloy Group 1 or 2 stainless-steel bolts complying with ASTM F 738M and 
nuts complying with ASTM F 836M. 

J. Toggle Bolts:  FS FF-B-588, tumble-wing type, class and style as needed. 

2.5 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy 
welded. 

B. Shop Primers:  Provide primers that comply with Division 9 painting Sections.  

C. Universal Shop Primer:  Fast-curing, lead- and chromate-free, universal modified-alkyd primer 
complying with MPI#79. 

1. Use primer with a VOC content of 420 g/L (3.5 lb/gal.) or less when calculated according 
to 40 CFR 59, Subpart D (EPA Method 24). 

2. Use primer containing pigments that make it easily distinguishable from zinc-rich primer. 

D. Zinc-Rich Primer:  Complying with SSPC-Paint 20 or SSPC-Paint 29 and compatible with 
topcoat. 

1. Use primer with a VOC content of 420 g/L (3.5 lb/gal.) or less when calculated according 
to 40 CFR 59, Subpart D (EPA Method 24). 

E. Galvanizing Repair Paint:  High-zinc-dust-content paint for regalvanizing welds in steel, 
complying with SSPC-Paint 20. 

F. Bituminous Paint:  Cold-applied asphalt emulsion complying with ASTM D 1187. 

G. Nonshrink, Metallic Grout:  Factory-packaged, ferrous-aggregate grout complying with 
ASTM C 1107, specifically recommended by manufacturer for heavy-duty loading applications. 

H. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, nongaseous grout 
complying with ASTM C 1107.  Provide grout specifically recommended by manufacturer for 
interior and exterior applications. 
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I. Concrete Materials and Properties:  Comply with requirements in Division 3 Section "Cast-in-
Place Concrete" for normal-weight, air-entrained, ready-mix concrete with a minimum 28-day 
compressive strength of 20 MPa , unless otherwise indicated. 

2.6 FABRICATION, GENERAL 

A. Shop Assembly:  Preassemble items in shop to greatest extent possible to minimize field 
splicing and assembly.  Disassemble units only as necessary for shipping and handling 
limitations.  Use connections that maintain structural value of joined pieces.  Clearly mark units 
for reassembly and coordinated installation. 

B. Shear and punch metals cleanly and accurately.  Remove burrs. 

C. Ease exposed edges to a radius of approximately 1 mm, unless otherwise indicated.  Form bent-
metal corners to smallest radius possible without causing grain separation or otherwise 
impairing work. 

D. Weld corners and seams continuously to comply with the following: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

E. Provide for anchorage of type indicated; coordinate with supporting structure.  Fabricate and 
space anchoring devices to secure metal fabrications rigidly in place and to support indicated 
loads. 

F. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, 
and similar items. 

G. Fabricate joints that will be exposed to weather in a manner to exclude water, or provide weep 
holes where water may accumulate. 

H. Allow for thermal movement resulting from the following maximum change (range) in ambient 
and surface temperatures by preventing buckling, opening up of joints, overstressing of 
components, failure of connections, and other detrimental effects.  Base engineering calculation 
on surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range): 67 deg C, ambient; 100 deg C, material surfaces. 

I. Form exposed work true to line and level with accurate angles and surfaces and straight sharp 
edges. 

J. Remove sharp or rough areas on exposed traffic surfaces. 
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K. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners 
where possible.  Use exposed fasteners of type indicated or, if not indicated, Phillips flat-head 
(countersunk) screws or bolts.  Locate joints where least conspicuous. 

2.7 LOOSE BEARING AND LEVELING PLATES 

A. Provide loose bearing and leveling plates for steel items bearing on masonry or concrete 
construction.  Drill plates to receive anchor bolts and for grouting. 

B. Galvanize plates after fabrication. 

2.8 LOOSE STEEL LINTELS 

A. Fabricate loose structural-steel lintels from steel angles and shapes of size indicated for 
openings and recesses in masonry walls and partitions at locations indicated. 

B. Weld adjoining members together to form a single unit where indicated. 

C. Size loose lintels to provide bearing length at each side of openings equal to one-twelfth of clear 
span, but not less than 200 mm, unless otherwise indicated. 

D. Galvanize loose steel lintels located in exterior walls. 

2.9 MISCELLANEOUS FRAMING AND SUPPORTS 

A. General:  Provide steel framing and supports indicated and as necessary to complete the Work. 

B. Fabricate units from structural-steel shapes, plates, and bars of welded construction, unless 
otherwise indicated.  Fabricate to sizes, shapes, and profiles indicated and as necessary to 
receive adjacent construction retained by framing and supports.  Cut, drill, and tap units to 
receive hardware, hangers, and similar items. 

1. Fabricate units from slotted channel framing where indicated. 
2. Where units are indicated to be cast into concrete or built into masonry, equip with 

integrally welded steel strap anchors 32 mm wide by 6 mm thick by 200 mm long at 
600 mm o.c., unless otherwise indicated. 

3. Furnish inserts if units must be installed after concrete is placed. 

C. Fabricate supports for operable partitions as follows: 

1. Beams:  Continuous steel shapes of sizes indicated with attached bearing plates, anchors, 
and braces as indicated.  Drill bottom flanges of beams to receive partition track hanger 
rods; locate holes where indicated on operable partition Shop Drawings. 

D. Galvanize miscellaneous framing and supports where indicated. 
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2.10 MISCELLANEOUS STEEL TRIM 

A. Unless otherwise indicated, fabricate units from structural-steel shapes, plates, and bars of 
profiles shown with continuously welded joints, and smooth exposed edges.  Miter corners and 
use concealed field splices where possible. 

B. Provide cutouts, fittings, and anchorages as needed to coordinate assembly and installation with 
other work.  Provide anchors, welded to trim, for embedding in concrete or masonry 
construction, spaced not more than 150 mm from each end, 150 mm from corners, and 600 mm 
o.c., unless otherwise indicated. 

C. Galvanize miscellaneous steel trim in the following locations: 

1. Exterior. 
2. Interior, where indicated. 

2.11 STEEL PIPE BOLLARDS 

A. Type:  Standard schedule 40 steel pipe. 

1. Fill with standard weight concrete; set in concrete foundations. 
2. Continuously weld steel plate to top; grind smooth. 

B. Finish: Paint. 

2.12 FLACK JACKET HANGER RACKS 

A. Fabricate racks from metal material specified in this Section according to drawings. 
 

1. Fasteners for attachment to walls specified in this Section according to drawings. 
2. Steel Plate: 6 mm thick. 
3. Steel Rods: 6 mm. 
4. Pipe Sleeve: From similar material for fabrication of pipes. 

B. Helmet Shelf: Fabricate from wire fabric. 

2.13 BICYCLE RACKS 

A. Fabricate from Schedule 40 steel pipe, fully welded together, to lengths indicated. 

B. Fabricate with DN 80  top rails and end posts, DN 40  bottom rails and intermediate posts not 
more than 1800 mm  o.c., and DN 20  vertical separators at approximately 200 mm  o.c. 

C. Make top rails 900 mm  above pavement/floor and bottom rails 100 mm  above pavement/floor. 

D. Fabricate end posts and intermediate posts with 6.4-mm ( thick steel baseplates for bolting to 
concrete slab.  Drill end post baseplates at all 4 corners and intermediate-post baseplates at 2 
opposite sides for 12.7-mm ( anchor bolts. 
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E. Galvanize bicycle racks after fabrication. 

2.14 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Finish metal fabrications after assembly. 

2.15 STEEL AND IRON FINISHES 

A. Galvanizing:  Hot-dip galvanize items as indicated to comply with applicable standard listed 
below: 

1. ASTM A 123, for galvanizing steel and iron products. 
2. ASTM A 153/A 153M, for galvanizing steel and iron hardware. 

B. Preparation for Shop Priming:  Prepare uncoated ferrous-metal surfaces to comply with 
minimum requirements indicated below for SSPC surface-preparation specifications and 
environmental exposure conditions of installed metal fabrications: 

1. Exteriors (SSPC Zone 1B):  SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 
2. Interiors (SSPC Zone 1A):  SSPC-SP 3, "Power Tool Cleaning." 

C. Apply shop primer to uncoated surfaces of metal fabrications, except those with galvanized 
finishes and those to be embedded in concrete, sprayed-on fireproofing, or masonry, unless 
otherwise indicated.  Comply with SSPC-PA 1, "Paint Application Specification No. 1," for 
shop painting. 

2.16 STAINLESS-STEEL FINISHES 

A. Remove tool and die marks and stretch lines or blend into finish. 

B. Grind and polish surfaces to produce uniform, directionally textured, polished finish indicated, 
free of cross scratches.  Run grain with long dimension of each piece. 

C. Bright, Directional Polish:  No. 4 finish. 

D. When polishing is completed, passivate and rinse surfaces.  Remove embedded foreign matter 
and leave surfaces chemically clean. 

2.17 ALUMINUM FINISHES 

A. Finish designations prefixed by AA comply with the system established by the Aluminum 
Association. 

B. As-Fabricated Finish:  AA-M10 (Mechanical Finish:  as fabricated, unspecified). 
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C. Class I, Clear Anodic Finish:  AA-M12C22A41 (Mechanical Finish:  nonspecular as fabricated; 
Chemical Finish:  etched, medium matte; Anodic Coating:  Architectural Class I, clear coating 
0.018 mm or thicker) complying with AAMA 607.1. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Fastening to In-Place Construction:  Provide anchorage devices and fasteners where necessary 
for securing metal fabrications to in-place construction.  Include threaded fasteners for concrete 
and masonry inserts, toggle bolts, through-bolts, lag bolts, wood screws, and other connectors. 

B. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing 
metal fabrications.  Set metal fabrications accurately in location, alignment, and elevation; with 
edges and surfaces level, plumb, true, and free of rack; and measured from established lines and 
levels. 

C. Provide temporary bracing or anchors in formwork for items that are to be built into 
construction. 

D. Fit exposed connections accurately together to form hairline joints.  Weld connections that are 
not to be left as exposed joints but cannot be shop welded because of shipping size limitations.  
Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after 
fabrication and are for bolted or screwed field connections. 

E. Field Welding:  Comply with the following requirements: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

F. Corrosion Protection:  Coat concealed surfaces of aluminum that will come into contact with 
grout, concrete, masonry, wood, or dissimilar metals with a heavy coat of bituminous paint. 

3.2 INSTALLING BICYCLE RACKS 

A. Anchor bicycle racks to existing construction with expansion anchors.  Provide four 12.7-mm 
bolts at each end post and 2 at each intermediate post. 

3.3 SETTING BEARING AND LEVELING PLATES 

A. Clean concrete and masonry bearing surfaces of bond-reducing materials, and roughen to 
improve bond to surfaces.  Clean bottom surface of plates. 
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B. Set bearing and leveling plates on wedges, shims, or leveling nuts.  After bearing members have 
been positioned and plumbed, tighten anchor bolts.  Do not remove wedges or shims but, if 
protruding, cut off flush with edge of bearing plate before packing with grout. 

1. Use nonshrink grout, either metallic or nonmetallic, in concealed locations where not 
exposed to moisture; use nonshrink, nonmetallic grout in exposed locations, unless 
otherwise indicated. 

2. Pack grout solidly between bearing surfaces and plates to ensure that no voids remain. 

3.4 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS 

A. General:  Install framing and supports to comply with requirements of items being supported, 
including manufacturers' written instructions and requirements indicated on Shop Drawings. 

B. Anchor supports for operable partitions securely to and rigidly brace from building structure. 

3.5 ADJUSTING AND CLEANING 

A. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and 
abraded areas of shop paint, and paint exposed areas with the same material as used for shop 
painting to comply with SSPC-PA 1 for touching up shop-painted surfaces. 

1. Apply by brush or spray to provide a minimum 0.05-mm dry film thickness. 

B. Touchup Painting:  Cleaning and touchup painting of field welds, bolted connections, and 
abraded areas of shop paint are specified in Division 9 Section "Painting." 

C. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair 
galvanizing to comply with ASTM A 780. 

END OF SECTION 05500 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

 
SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER 

STATEMENTS OF OFFERORS OR QUOTERS 
 
K.1 52.203-02 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 
1985) 
 
 

(a) The offeror certifies that-  
 
(1) The prices in this offer have been arrived at independently, without, for the 
purpose of restricting competition, any consultation, communication, or 
agreement with any other offeror or competitor relating to-  

 
(i) Those prices;  
(ii) The intention to submit an offer;, or  
(iii) The methods or factors used to calculate the prices offered.  

 
(2) The prices in this offer have not been and will not be knowingly disclosed by 
the offeror, directly or indirectly, to any other offeror or competitor before bid 
opening (in the case of a sealed bid solicitation) or contract award (in the case of a 
negotiated solicitation) unless otherwise required by law; and  

 
(3) No attempt has been made or will be made by the offeror to induce any other 
concern to submit or not to submit an offer for the purpose of restricting 
competition.  

 
(b) Each signature on the offer is considered to be a certification by the signatory 

 that the signatory-  
 

(1) Is the person in the offeror's organization responsible for determining the 
 prices being offered in this bid or proposal, and that the signatory has not 
 participated and will not participate in any action contrary to subparagraph (a)(1) 
 through (a)(3) above; or  
 

(2) (i) Has been authorized, in writing, to act as agent for the following 
 principals in certifying that those principals have not participated, and will not 
 participate in any action contrary to subparagraphs (a)(1) through (a)(3) above 
 insert full name of person(s) in the offeror's organization responsible for 
 determining the prices offered in this bid or proposal, and the title of his or her 
 position in the offeror's organization]; and 
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(ii) As an authorized agent, does certify that the principals named in 
subdivision (b)(2)(i) above have not participated, and will not participate, in any 
action contrary to subparagraphs (a)(1) through (a)(3) above; and 

(iii) As an agent, has not personally participated, and will not 
participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above. 

 
(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must 

 furnish with its offer a signed statement setting forth in detail the circumstances of the 
 disclosure. 
 
K.2 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (SEP 2007) 
 
(a) Definitions.  As used in this provision – “Lobbying contact” has the meaning provided 
at 2 USC 1602(8).  The terms “agency”, “influencing or attempting to influence”, “officer or 
employee of an agency”, “person”, “reasonable compensation”, and “regularly employed” are 
defined in the FAR clause of this solicitation entitled  Limitation on Payments to Influence 
Certain Federal Transactions (52.203-12). 
 
(b)  Prohibition.  The prohibition and exceptions contained in the FAR clause of this 
solicitation entitled “Limitation on Payments to Influence Certain Federal Transactions” (52.203-
12) are hereby incorporated by reference in this provision. 
 
 
(c) Certification.  The offeror, by signing its offer, hereby certifies to the best of his or her 
knowledge and belief that no Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee   of a member of 
Congress on its behalf in connection with the awarding of this contract. 
 
(d)  Disclosure.  If any registrants under the Lobbying Disclosure Act of 1995 have made a 
lobbying contract on behalf of the offeror with respect to this contract, the offeror shall complete 
and submit, with its officer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to 
provide the name of the registrants.  The offeror need not report regularly employed officers or 
employees of the offeror to whom payments of reasonable compensation were made. 
 
(e) Penalty.  Submission of this certification and disclosure is a prerequisite for making or 
entering into this contract imposed by 31 USC 1352.  Any persons who makes an expenditure 
prohibited under this provision or who fails to file or amend the disclosure required to be filed or 
amended by this provision, shall be subject to a civil penalty of not less than $10,000, and not 
more than $150,000, for each failure.  
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K.3 52.204-3 TAXPAYER IDENTIFICATION (OCT 98) 
 
(a) Definitions: 
 
"Common parent", as used in this provision, means that corporate entity that owns or controls an 
affiliated group of corporations that files its Federal income tax returns on a consolidated basis, 
and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN)", as used in this provision, means the number required 
by the IRS to be used by the offeror in reporting income tax and other returns.  The TIN may be 
either a Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 
provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 
(d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations 
issued by the Internal Revenue Service (IRS).  If the resulting contract is subject to the reporting 
requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the 
information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent 
amounts arising out of the offeror’s relationship with the Government (3l USC 7701( c)(3)).  If 
the resulting contract is subject to the payment reporting requirements described in FAR 4.904, 
the TIN provided hereunder may be matched with IRS records to verify the accuracy of the 
offeror’s TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
  TIN: ____________________________ 
 
            ___ TIN has been applied for. 
  ___ TIN is not required because: 

___ Offeror is a nonresident alien, foreign corporation, or foreign partnership that 
does not have income effectively connected with the conduct of a trade or 
business in the U.S. and does not have an office or place of business or a 
fiscal paying agent in the U.S.; 

  ___ Offeror is an agency or instrumentality of a foreign government; 
  ___ Offeror is an agency or instrumentality of the Federal Government. 
  
(e) Type of Organization. 
 
  ___ Sole Proprietorship; 
  ___ Partnership: 
  ___ Corporate Entity (not tax exempt); 
  ___ Corporate Entity (tax exempt); 
  ___ Government entity (Federal, State, or local); 
   ___ Foreign government; 
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  ___ International organization per 26 CFR 1.6049-4; 
  ___ Other ___________________________________________ 
  
(f) Common Parent. 

___ Offeror is not owned or controlled by a common parent as defined in 
paragraph (a) of this clause.    

      ___ Name and TIN of common parent; 
 
  Name _______________________________________________ 
       TIN ________________________________________________ 
 
K.4 52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2011) 
 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition 
is 236220 for Construction Management, commercial and institutional building or Warehouse 
construction,  237310 for Construction Management, highway road, street or bridge,  237990 for 
Construction Management, outdoor recreation facility,  236118 for Construction Management, 
residential remodeling,  237110 for Construction Management, water and sewage line and 
related structures.  

(2) The small business size standard is $33.5 million.  
(3) The small business size standard for a concern which submits an offer in its own name, 

other than on a construction or service contract, but which proposes to furnish a product which it 
did not itself manufacture, is 500 employees.  

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 
paragraph (d) of this provision applies.  

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use 
paragraph (d) of this provision instead of completing the corresponding individual 
representations and certifications in the solicitation. The offeror shall indicate which option 
applies by checking one of the following boxes:  

[  ] (i) Paragraph (d) applies.  
[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 

representations and certifications in the solicitation.  
(c)(1) The following representations or certifications in ORCA are applicable to this 

solicitation as indicated:  
(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 

solicitations when a firm-fixed-price contract or fixed-price contract with economic price 
adjustment is contemplated, unless—  

(A) The acquisition is to be made under the simplified acquisition procedures in 
Part 13;  

(B) The solicitation is a request for technical proposals under two-step sealed bidding 
procedures; or  

(C) The solicitation is for utility services for which rates are set by law or regulation.  
(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain 

Federal Transactions. This provision applies to solicitations expected to exceed $150,000.  

https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850�
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850�
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137583�
https://www.acquisition.gov/far/current/html/FARTOCP13.html#wp271421�
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137684�
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(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not 
include the clause at 52.204-7, Central Contractor Registration.  

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision 
applies to solicitations that—  

(A) Are not set aside for small business concerns;  
(B) Exceed the simplified acquisition threshold; and  
(C) Are for contracts that will be performed in the United States or its outlying areas.  

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation. This provision applies to solicitations using funds appropriated in fiscal years 
2008, 2009, or 2010.  

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 
solicitations where the contract value is expected to exceed the simplified acquisition threshold.  

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to 
invitations for bids except those in which the place of performance is specified by the 
Government.  

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the 
place of performance is specified by the Government.  

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This 
provision applies to solicitations when the contract will be performed in the United States or its 
outlying areas.  

(A) The basic provision applies when the solicitations are issued by other than DoD, 
NASA, and the Coast Guard.  

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or 
the Coast Guard.  

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by 
sealed bidding and the contract will be performed in the United States or its outlying areas.  

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 
solicitations that include the clause at 52.222-26, Equal Opportunity.  

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, 
other than those for construction, when the solicitation includes the clause at 52.222-26, Equal 
Opportunity.  

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 
provision applies to solicitations when it is anticipated the contract award will exceed the 
simplified acquisition threshold and the contract is not for acquisition of commercial items.  

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that 
require the delivery or specify the use of USDA–designated items; or include the clause at 
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction 
Contracts.  

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations 
that are for, or specify the use of, EPA–designated items.  

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations 
containing the clause at 52.225-1.  

(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act 
Certificate. (Basic, Alternate I, and Alternate II) This provision applies to solicitations containing 
the clause at 52.225-3.  

(A) If the acquisition value is less than $25,000, the basic provision applies.  
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(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision 
with its Alternate I applies.  

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision 
with its Alternate II applies.  

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations 
containing the clause at 52.225-5.  

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations.  

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned 
Activities Relating to Iran—Representation and Certification. This provision applies to all 
solicitations.  

(xxi) 52.226-2, Historically Black College or University and Minority Institution 
Representation. This provision applies to—  

(A) Solicitations for research, studies, supplies, or services of the type normally 
acquired from higher educational institutions; and  

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the 
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business 
Concerns.  

(2) The following certifications are applicable as indicated by the Contracting Officer:  
[Contracting Officer check as appropriate.]  
__ (i) 52.219-22, Small Disadvantaged Business Status.  
__ (A) Basic.  
__ (B) Alternate I.  

__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End 
 Products.  

__ (iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts 
for Maintenance, Calibration, or Repair of Certain Equipment Certification.  

__ (iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts 
for Certain Services–Certification.  

__ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material 
Content for EPA–Designated Products (Alternate I only).  

__ (vi) 52.227-6, Royalty Information.  
__ (A) Basic.  
__(B) Alternate I.  

__ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer 
Software.  

(d) The offeror has completed the annual representations and certifications electronically via 
the Online Representations and Certifications Application (ORCA) website at 
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by 
submission of the offer that the representations and certifications currently posted electronically 
that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or 
updated within the last 12 months, are current, accurate, complete, and applicable to this 
solicitation (including the business size standard applicable to the NAICS code referenced for 
this solicitation), as of the date of this offer and are incorporated in this offer by reference (see 
FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying 
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change by clause number, title, date]. These amended representation(s) and/or certification(s) are 
also incorporated in this offer and are current, accurate, and complete as of the date of this offer. 
 

FAR CLAUSE #            TITLE            DATE      CHANGE  
 
      ____________        _________       _____      _______  

 
Any changes provided by the offeror are applicable to this solicitation only, and do not result 

in an update to the representations and certifications posted on ORCA.  

(End of provision)                           

K. 5 RESERVED  
 
K.6. 52.225-18 Place of Manufacture (Sept 2006)  

(a) Definitions. As used in this clause—  
 

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 
1000-9999, except—  

 
(1) FSC 5510, Lumber and Related Basic Wood Materials;  
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  
(3) FSG 88, Live Animals;  
(4) FSG 89, Food and Related Consumables;  
(5) FSC 9410, Crude Grades of Plant Materials;  
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  
(8) FSC 9610, Ores;  
(9) FSC 9620, Minerals, Natural and Synthetic; and  
(10) FSC 9630, Additive Metal Materials.  
 

“Place of manufacture” means the place where an end product is assembled out of 
components, or otherwise made or processed from raw materials into the finished product that is 
to be provided to the Government. If a product is disassembled and reassembled, the place of 
reassembly is not the place of manufacture.  

 
(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  
 

(1)   [   ]  In the United States (Check this box if the total anticipated price of offered end 
products manufactured in the United States exceeds the total anticipated price of offered end 
products manufactured outside the United States); or  

(2)   [   ]  Outside the United States.  
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K.7 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN—
CERTIFICATION (AUG 2009)  
 

(a) Definitions. As used in this provision—  
 

“Business operations” means engaging in commerce in any form, including by acquiring, 
developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, 
personnel, products, services, personal property, real property, or any other apparatus of business 
or commerce.  

 
“Marginalized populations of Sudan” means—  

(1) Adversely affected groups in regions authorized to receive assistance under 
section 8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 
1701 note); and  

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.  
 

 “Restricted business operations” means business operations in Sudan that include power 
production activities, mineral extraction activities, oil-related activities, or the production of 
military equipment, as those terms are defined in the Sudan Accountability and Divestment Act 
of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that 
the person conducting the business can demonstrate—  
 

(1) Are conducted under contract directly and exclusively with the regional 
government of southern Sudan;  

(2) Are conducted pursuant to specific authorization from the Office of Foreign 
Assets Control in the Department of the Treasury, or are expressly exempted under Federal 
law from the requirement to be conducted under such authorization;  

(3) Consist of providing goods or services to marginalized populations of Sudan;  
(4) Consist of providing goods or services to an internationally recognized 

peacekeeping force or humanitarian organization;  
(5) Consist of providing goods or services that are used only to promote health or 

education; or  
(6) Have been voluntarily suspended.  
 

(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any 
restricted business operations in Sudan.  
 
K.8 RESERVED 
 
K.9 652.225-70 ARAB LEAGUE BOYCOTT OF ISRAEL (AUG 1999) 
 
(a) DEFINITIONS.  As used in this provision: 
 
 Foreign person means any person other than a United States person as defined below. 
 

http://uscode.house.gov/�
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 United States person means any United States resident or national (other than an 
individual resident outside the United States and employed by other than a United States person), 
any domestic concern (including any permanent domestic establishment of any foreign concern), 
and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any 
domestic concern which is controlled in fact by such domestic concern, as provided under the 
Export Administration Act of 1979, as amended. 
 
(b) CERTIFICATION.  By submitting this offer, the offeror certifies that it is not: 
 

(1) Taking or knowingly agreeing to take any action, with respect to the boycott of Israel 
by Arab League countries, which Section 8(a) of the Export Administration Act of 
1979, as amended (50 U.S.C. 2407(a)) prohibits a United States person from taking; 
or, 

 
(2) Discriminating in the award of subcontracts on the basis of religion. 

 
K.10 652.228-70 DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES (JUN 
2006) 
 

(a)  Bidders/offerors shall indicate below whether or not any of the following categories 
of employees will be employed on the resultant contract, and, if so, the number of such 
employees: 
 
Category Yes/No Number 
(1)  United States citizens or residents   
(2)  Individuals hired in the United States, 
regardless of citizenship 

  

(3)  Local nationals or third country nationals 
where contract performance takes place in a 
country where there are no local workers’ 
compensation laws 

 Local nationals: ________ 
 
Third Country Nationals: 
  _________ 

 
(4)  Local nationals or third country nationals 
where contract performance takes place in a 
country where there are local workers’ 
compensation laws 

 Local nationals: ________ 
 
Third Country Nationals: 
                           _________ 

 
(b)  The contracting officer has determined that for performance in the country of IRAQ  

 
 Workers’ compensation laws exist that will cover local nationals and third 

country nationals. 
 
 Workers’ compensation laws do not exist that will cover local nationals and third 

country nationals. 
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(c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the 
bidder/offeror shall not purchase Defense Base Act insurance for those employees.  However, 
the bidder/offeror shall assume liability toward the employees and their beneficiaries for war-
hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 
 

(d)  If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, 
the bidder/offeror shall compute Defense Base Act insurance costs covering those employees 
pursuant to the terms of the contract between the Department of State and the Department’s 
Defense Base Act insurance carrier at the rates specified in DOSAR 652.228-74, Defense Base 
Act Insurance Rates – Limitation.  If DOSAR provision 652.228-74 is not included in this 
solicitation, the bidder/offeror shall notify the contracting officer before the closing date so that 
the solicitation can be amended accordingly. 

 
K.11. 52.209-2  Prohibition on Contracting with Inverted Domestic Corporations—
Representation.  (May 2011)  

 
(a) Definition. “Inverted domestic corporation” and “subsidiary” have the meaning given in 

the clause of this contract entitled Prohibition on Contracting with Inverted Domestic 
Corporations (52.209-10).  

(b) Relation to Internal Revenue Code. An inverted domestic corporation as herein defined 
does not meet the definition of an inverted domestic corporation as defined by the Internal 
Revenue Code at 26 U.S.C. 7874 .  

(c) Representation. By submission of its offer, the offeror represents that—  
(1) It is not an inverted domestic corporation; and  
(2) It is not a subsidiary of an inverted domestic corporation.  

(End of provision) 
  

K.12  52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)  
 

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that—  
(i) The Offeror and/or any of its Principals—  

(A) Are o are not o presently debarred, suspended, proposed for debarment, or declared 
ineligible for the award of contracts by any Federal agency;  

(B) Have o have not o, within a three-year period preceding this offer, been convicted 
of or had a civil judgment rendered against them for: commission of fraud or a criminal offense 
in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or 
local) contract or subcontract; violation of Federal or State antitrust statutes relating to the 
submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, 
or receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if 
included in this solicitation);  

(C) Are o are not o presently indicted for, or otherwise criminally or civilly charged by 
a governmental entity with, commission of any of the offenses enumerated in 
paragraph (a)(1)(i)(B) of this provision;  

https://www.acquisition.gov/far/current/html/52_207_211.html#wp1146507�
http://uscode.house.gov/�
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1144964�


SIZ100-12-R-0021 
 

94 
 

(D) Have o, have not o, within a three-year period preceding this offer, been notified of 
any delinquent Federal taxes in an amount that exceeds $3,000 for which the liability remains 
unsatisfied.  

(1) Federal taxes are considered delinquent if both of the following criteria apply:  
(i) The tax liability is finally determined. The liability is finally determined if it 

has been assessed. A liability is not finally determined if there is a pending administrative or 
judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally 
determined until all judicial appeal rights have been exhausted.  

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the 
taxpayer has failed to pay the tax liability when full payment was due and required. A taxpayer is 
not delinquent in cases where enforced collection action is precluded.  

(2) Examples.  
(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. § 6212, 

which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a 
delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court review, 
this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.  

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax 
liability, and the taxpayer has been issued a notice under I.R.C. § 6320 entitling the taxpayer to 
request a hearing with the IRS Office of Appeals contesting the lien filing, and to further appeal 
to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the 
taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior 
opportunity to contest the liability. This is not a delinquent tax because it is not a final tax 
liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the 
taxpayer has exercised all judicial appeal rights.  

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. § 
6159. The taxpayer is making timely payments and is in full compliance with the agreement 
terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full 
payment.  

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not 
delinquent because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy 
Code).  

(ii) The Offeror has o has not o, within a three-year period preceding this offer, had one 
or more contracts terminated for default by any Federal agency.  

(2) “Principal,” for the purposes of this certification, means an officer, director, owner, 
partner, or a person having primary management or supervisory responsibilities within a business 
entity (e.g., general manager; plant manager; head of a division or business segment; and similar 
positions).  

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United 
States and the Making of a False, Fictitious, or Fraudulent Certification May Render the 
Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.  
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any 

time prior to contract award, the Offeror learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances.  

(c) A certification that any of the items in paragraph (a) of this provision exists will not 
necessarily result in withholding of an award under this solicitation. However, the certification 
will be considered in connection with a determination of the Offeror’s responsibility. Failure of 
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the Offeror to furnish a certification or provide such additional information as requested by the 
Contracting Officer may render the Offeror nonresponsible.  

(d) Nothing contained in the foregoing shall be construed to require establishment of a system 
of records in order to render, in good faith, the certification required by paragraph (a) of this 
provision. The knowledge and information of an Offeror is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

(e) The certification in paragraph (a) of this provision is a material representation of fact upon 
which reliance was placed when making award. If it is later determined that the Offeror 
knowingly rendered an erroneous certification, in addition to other remedies available to the 
Government, the Contracting Officer may terminate the contract resulting from this solicitation 
for default.  

(End of provision)  

K.13 52.225-25  Prohibition on Contracting with Entities Engaging in Sanctioned Activities 
Relating to Iran—Representation and Certification.  (Nov 2011)  

(a) Definitions.  
“Person”—  

(1) Means—  
(i) A natural person;  
(ii) A corporation, business association, partnership, society, trust, financial institution, 

insurer, underwriter, guarantor, and any other business organization, any other nongovernmental 
entity, organization, or group, and any governmental entity operating as a business enterprise; 
and  

(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; and  
(2) Does not include a government or governmental entity that is not operating as a business 

enterprise.  
“Sensitive technology”—  

(1) Means hardware, software, telecommunications equipment, or any other technology that 
is to be used specifically—  

(i) To restrict the free flow of unbiased information in Iran; or  
(ii) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and  

(2) Does not include information or informational materials the export of which the 
President does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of the 
International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).  

(b) The offeror shall e-mail questions concerning sensitive technology to the Department of 
State at CISADA106@state.gov.  

(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in 
accordance with 25.703-4, by submission of its offer, the offeror—  

(1) Represents, to the best of its knowledge and belief, that the offeror does not export any 
sensitive technology to the government of Iran or any entities or individuals owned or controlled 
by, or acting on behalf or at the direction of, the government of Iran; and  

(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not 
engage in any activities for which sanctions may be imposed under section 5 of the Iran 
Sanctions Act. These sanctioned activities are in the areas of development of the petroleum 
resources of Iran, production of refined petroleum products in Iran, sale and provision of refined 

http://uscode.house.gov/�
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petroleum products to Iran, and contributing to Iran's ability to acquire or develop certain 
weapons or technologies.  

(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and 
the certification requirement of paragraph (c)(2) of this provision do not apply if—  

(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4, 
52.225-6, 52.225-12, 52.225-24, or comparable agency provision); and  

(2) The offeror has certified that all the offered products to be supplied are designated 
country end products or designated country construction material.  

(End of provision)  
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO 
OFFERORS OR QUOTERS 

 
L.1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 
1998) 

 
This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make their 
full text available.  The offeror is cautioned that the listed provisions may include blocks that 
must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting 
the full text of those provisions, the offeror may identify the provision by paragraph identifier 
and provide the appropriate information with its quotation or offer.  Also, the full text of a 
solicitation provision may be accessed electronically at: 
 

http://acquisition.gov/far/index.html/   or,   http://farsite.hill.af.mil/search.htm 
 

These addresses are subject to change.  If the Federal Acquisition Regulation (FAR) is 
not available at the locations indicated above, use of an Internet "search engine" (such as, Yahoo, 
Infoseek, Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR. 

 
http://www.statebuy.state.gov/ 

 
FEDERAL ACQUISITION REGULATION (48 CFR CH. 1) 
 
52.204-6 CONTRACTOR INDENTIFICATION NUMBER-

DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
NUMBER 

APR 2008 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH 
LANGUAGE 

APR 1991 

52.215-1 INSTRUCTIONS TO OFFERORS – COMPETITIVE 
ACQUISITION 

JAN 2004 

52.236-28 PREPARATION OF PROPOSALS – CONSTRUCTION OCT 1997 
 

 
L.2 SOLICITATION PROVISIONS IN FULL TEXT 
 
52.216-1  TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed price contract resulting from this 
solicitation.  
 
52.233-2  SERVICE OF PROTEST (SEPT 2006) 
 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed 

directly with an agency, and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as 

http://farsite.hill.af.mil/search.htm�
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follows) by obtaining written and dated acknowledgment of receipt from 
BaghdadGSOProcBid@state.gov.   

(b) The copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO.   

 
L.3 QUALIFICATIONS OF OFFERORS 
 
Offerors must be technically qualified and financially responsible to perform the work described 
in this solicitation.  At a minimum, each Offeror must meet the following requirements: 
 
 (1) Be able to understand written and spoken English; 
 
 (2) Have an established business with a permanent address and telephone listing; 
 
 (3)  Be able to demonstrate prior construction experience with suitable references for  
  company and Project manager; 
 
 (4) Have the necessary personnel, equipment and financial resources available to  
  perform the work; 
    
 (5) Have all licenses and permits required by local law; 
 
 (6)  Meet all local insurance requirements; 
 
 (7)  Have the ability to obtain a performance and guarantee bond and a payment bond, 
  or to post adequate performance security, such as irrevocable letters of credit or  
  guarantees issued by a reputable financial institution; 
 
 (8) Have no adverse criminal record; and  
 
 (9) Have no political or business affiliation which could be considered contrary to the 
  interests of the United States. 
 
L.4 REVIEW OF DOCUMENTS 
 
 Each Offeror is responsible for: 
 
 (1) Obtaining a complete set of contract drawings and specifications; 
 
 (2) Thoroughly reviewing such documents and understanding their requirements; 
 
 (3) Visiting the project site and becoming familiar with all working conditions, local  
  laws and regulations; and 
 
 (4) Determining that all materials, equipment and labor required for the work are  
  available. 
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Any ambiguity in the solicitation, including specifications and contract drawings, must be 
reported immediately to the Contracting Officer.  Any prospective Offeror who requires a 
clarification, explanation or interpretation of the contract requirements must make a request to 
the Contracting Officer not less than ten working days before the closing date of the solicitation.  
Offerors may rely ONLY upon written interpretations by the Contracting Officer. 
 
L.5 SUBMISSION OF OFFERS 
 

L.5.1 SUMMARY OF INSTRUCTIONS 
 
  Each offer shall consist of the following physically separate volumes: 
 

Volume Title No. of Copies 
I Executed Standard Form 1442, Solicitation, Offer and 

Award (Construction, Alteration, or Repair), and 
completed Section K 

ONE 

II Price Proposal and Completed Section B.  The price 
proposal shall include a completed Section J, Attachment 
4, “Breakdown of Proposal Price by Divisions of 
Specifications”. 

ONE 

III Performance schedule in the form of a “bar chart” and 
Business Management/Technical Proposal. 

ONE 

 
Submit the complete offer to the address indicated at Block 7 of Standard Form (SF) 
1442, if mailed, or the address set forth below, if hand delivered (if this is left blank, the 
address is the same as that in Block 7 of SF 1442). 
 
In a sealed envelope marked for the attention of the “Contracting Officer – Proposal S-
IZ100-12-R-00021 Enclosed”, which may be delivered to the Embassy Red CAC on Al 
Kindi Street between 0800 and 1500 on regular business days (Sunday to Thursday). No 
proposal will be accepted after the cut-off date and time.   
 
If submitted in electronic format submit the offer to BaghdadGSOProcBid@state.gov in 
.pdf format. Please ensure that each file does not exceed 2mb. If your proposal is bigger 
than the stipulated size you must submit multiple emails clearly marking the solicitation 
number as well as the file number (example: Proposal for Solicitation S-IZ100-12-R-
0021 part 1 of 3). 

 
 The offeror shall identify and explain/justify any deviations, exceptions, or conditional 
 assumptions taken with respect to any of the instructions or requirements of this 
 solicitation in  the appropriate volume of the offer. 
 

mailto:BaghdadGSOProcBid@state.gov�


SIZ100-12-R-0021 
 

100 
 

L.5.2 DETAILED INSTRUCTIONS 
 

L.5.2.1  Volume I:  Standard Form (SF) 1442 and Section K. Complete blocks 14 through 
 20C of the SF 1442 and all of Section K. 

 
L.5.2.2  Volume II:  Price proposal and Section B.  The price proposal shall consist of 
 completion of Section B and Section J, Attachment 4, "BREAKDOWN OF 
 PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS.  Complete all 
 applicable portions of this form in each relevant category (such as, labor, 
 materials, etc.). 

 
L.5.2.3  Volume III:  Performance schedule and Business Management/Technical 
 Proposal.   

 
(a) Present the performance schedule in the form of a "bar chart" indicating when the 

various portions of the work will be commenced and completed within the 
required contract completion schedule.  This bar chart shall be in sufficient detail 
to clearly show each segregable portion of work and its planned commencement 
and completion date.   

(b) The Business Management/Technical Proposal shall be in two parts, including the 
following information: 

 
 PROPOSED WORK INFORMATION - Provide the following: 

(1) A list of the names, addresses and telephone numbers of the owners, partners, and 
principal officers of the Offeror; 
 

(2) The name and address of the Offeror's field superintendent for this project; and  
 

(3) A list of the names, addresses, and telephone numbers of subcontractors and principal 
 materials suppliers to be used on the project, indicating what portions of the work will be 
 performed by them. 

 
EXPERIENCE AND PAST PERFORMANCE - List all contracts and subcontracts your 

company has held over the past three years for the same or similar work.  Provide the 
following information for each contract and subcontract: 

 
(1) Customer's name, address, and telephone numbers of customer's lead contract and 

technical personnel; 
(2) Contract number and type; 
(3) Date of the contract award place(s) of performance, and completion dates; 
(4) Contract dollar value; 
(5) Brief description of the work, including responsibilities; 
(6) Comparability to the work under this solicitation; 
(7) Brief discussion of any major technical problems and their resolution; 
(8) Method of acquisition (fully competitive, partially competitive, or noncompetitive), and 

the basis for award (cost/price, technical merit, etc.); 
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(9) Cost/price management history, including any cost overruns and under runs, and cost 
growth and changes; 

(10) Percent turnover of contract key technical personnel per year; and 
(11) Any terminations (partial or complete) and the reason (convenience or default) 
(12) Identify any accidents or safety concerns that occurred and resolution. 

 
LICENSES 
(1) A copy of the company registration with the Iraqi Ministry of Trade, or 
(2) For foreign companies, a copy of the company registration with the Foreign Companies 

Section of the Iraqi Ministry of Trade, 
 
INSURANCE & PAYMENT PROTECTION INFORMATION 
(1) A statement identifying the insurance company from which the general liability insurance 

policy will be purchased if awarded the contract, 
(2)  A statement identifying the bank which will issue the bank guaranty letter if awarded the 

contract. 
 
L.6 52.236-27 SITE VISIT (FEB 1995) 
 
a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 

Conditions Affecting the Work, will be included in any contract awarded as a result of 
this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the 
site where the work will be performed. 

(b) A site visit has been scheduled for 10:00 on Sunday, April 1, 2012. 
(c) Participants will meet at the U. S. Embassy, BLUE CAC on Al Kindi Street, International 
 Zone,  Baghdad, Iraq. 
(d) In order to be admitted to the Site Visit, a Site Visit Registration form must be submitted by email 

to this address BaghdadGSOProcurement@state.gov  to the attention of the Contracting 
Specialist no later than 12:00 on Tuesday, March 27, 2012.  No more than 2 persons will be 
admitted from each company.  The form is available for download from the Embassy web site at 
http://iraq.usembassy.gov/gso_procurement.html or you may request a copy of the form by email 
at BaghdadGSOProcurement@state.gov. 

(e) Questions after the site visit may be sent by email to 
BaghdadGSOProcurement@state.gov  no later than 12:00 noon Baghdad time on April 3, 
2012.  Answers to all questions will be posted on the Embassy’s procurement web site at 
BaghdadGSOProcurement@state.gov, on the solicitation page the questions pertain to. 

 
(f)   One set of drawings, listed as Attachment 5 to Section J will be provided to each 
 company at the site visit/pre-proposal conference. 
 
L.7 652.206-70 COMPETITION ADVOCATE/OMBUDSMAN (AUG 1999) (DEVIATION) 
 
(a) The Department of State’s Competition Advocate is responsible for assisting industry in 
removing restrictive requirements from Department of State solicitations and removing barriers 
to full and open competition and use of commercial items. If such a solicitation is considered 
competitively restrictive or does not appear properly conducive to competition and commercial 
practices, potential offerors are encouraged to first contact the contracting office for the 

mailto:BaghdadGSOProcurement@state.gov�
http://iraq.usembassy.gov/gso_procurement.html�
mailto:BaghdadGSOProcurement@state.gov�
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respective solicitation. If concerns remain unresolved, contact the Department of State 
Competition Advocate on (703) 516-1693, by fax at (703) 875-6155, or write to: U.S. 
Department of State, Competition Advocate, Office of the Procurement Executive (A/OPE), 
Suite 900, SA-27, Washington, DC 20522-2712. 

 
(b) The Department of State’s Acquisition Ombudsman has been appointed to hear concerns 

from potential offerors and contractors during the pre-award and post-award phases of 
this acquisition. The role of the ombudsman is not to diminish the authority of the 
contracting officer, the Technical Evaluation Panel or Source Evaluation Board, or the 
selection official. The purpose of the ombudsman is to facilitate the communication of 
concerns, issues, disagreements, and recommendations of interested parties to the 
appropriate Government personnel, and work to resolve them. When requested and 
appropriate, the ombudsman will maintain strict confidentiality as to the source of the 
concern. The ombudsman does not participate in the evaluation of proposals, the source 
selection process, or the adjudication of formal contract disputes. Interested parties are 
invited to contact the contracting activity ombudsman, Management Counselor, at email 
BaghdadGSOProcurement@state.gov.  For an American Embassy or overseas post, refer 
to the numbers below for the Department Acquisition Ombudsman. Concerns, issues, 
disagreements, and recommendations which cannot be resolved at a contracting activity 
level may be referred to the Department of State Acquisition Ombudsman at (703) 516-
1693, by fax at (703) 875-6155, or write to: Department of State, Acquisition 
Ombudsman, Office of the Procurement Executive (A/OPE), Suite 900, SA-27, 
Washington, DC 20522-2712. 

 
652.228-74 DEFENSE BASE ACT INSURANCE RATES – LIMITATION (JUN 2006)  
 
(a)  The Department of State has entered into a contract with an insurance carrier to provide 
Defense Base Act (DBA) insurance to Department of Sate covered contactor employees at a 
contracted rate.  For the purposes of this provision, “covered contractor employees” includes the 
following individuals: 

 
(1)  United States citizens or residents; 

 
(2) Individuals hired in the United States or its possessions, regardless of citizenship; and 

 
(3) Local nationals and third country nationals where contract performance takes place in a 

country where there are no local workers’ compensation laws. 
 
(b) In preparing the cost proposal, the bidder/offeror shall use the following rates in computing 

the cost for the DBA insurance: 
 

Services @ $4.00 per $100.00 of employee compensation; or 
 
Construction @ $5.50 per $100.00 of employee compensation. 
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  (c)  Bidders/Offerors shall compute the total compensation (direct salary plus differential, but 
excluding per diem, housing allowances) to be paid to covered contractor employees and the cost 
of DBA insurance in their bid/proposal using the foregoing rate.  Bidders/offerors shall include 
the estimated DBA insurance costs in their proposed fixed price or estimated cost.  However, the 
DBA insurance costs shall be identified in a separate line item in the bid proposal.”  
 
L.8 MAGNITUDE OF CONSTRUCTION PROJECT 
 
 It is anticipated that the range in price of this contract will be:  between $100,000 and 
 $250,000. 
 
L.9 FINANCIAL STATEMENT 
 
 If asked by the Contracting Officer, the offeror shall provide a current statement of its 
 financial condition, certified by a third party, that includes: 
 

Income (profit-loss) Statement that shows profitability for the past Three years; 
 

Balance Sheet that shows the assets owned and the claims against those assets, or what a 
firm owns and what it owes; and 

 
Cash Flow Statement that shows the firm’s sources and uses of cash during the most 
recent accounting period.  This will help the Government assess a firm’s ability to pay its 
obligations. 

 
The Government will use this information to determine the offeror’s financial 
responsibility and ability to perform under the contract.  Failure of an offeror to comply 
with a request for this information may cause the Government to determine the offeror to 
be nonresponsible. 
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SECTION M - EVALUATION FACTORS FOR AWARD 
 
M.1 EVALUATION OF PROPOSALS 
 
M.1.1 GENERAL.  To be acceptable and eligible for evaluation, proposals must be prepared in 

accordance with Section L - INSTRUCTIONS, CONDITIONS AND NOTICES TO 
OFFERORS, and must meet all the requirements set forth in the other sections of this 
solicitation. 
 

M.1.2 BASIS FOR AWARD. 
 

The Government intends to award a contract resulting from this solicitation to the lowest 
priced, technically acceptable offeror who is a responsible contractor.  The evaluation 
procedures are set forth below:  

 
(a) INITIAL EVALUATION.  The Government will evaluate all proposals received 
 to ensure that each proposal is complete in terms of submission of each required 
 volume, as specified in Section L.  The Government may reject proposals which 
 are missing a significant amount of the required information.  

 
(b) TECHNICAL EVALUATION. After the Initial Evaluation, the Government will 
 review those proposals remaining for consideration to determine technical 
 acceptability.  The Government will consider the following evaluation criteria in 
 determining the acceptability of the technical proposal.  To be considered 
 technically acceptable, the technical proposal must provide the information 
 requested in Section L and conform to the requirements of the solicitation. 

  
• The Proposed Work Information described in L.5.2.3(b). 
 
• The qualifications and experience of the offeror’s proposed project 
 superintendent and subcontractors. 
 
• Experience and Past Performance (L.5.2.3.(b)).  The Government may 
 contact references to verify the quality of the past performance. 
 
• The performance schedule (bar chart) (Section L.5.2.3.). 
 
• Responses to all other technical requirements contained in the 
 solicitation. 

 
(c) The Government will make a responsibility determination by analyzing whether 
 the apparent successful offeror complies with the requirements of FAR 9.1, 
 including: 

 
• adequate financial resources or the ability to obtain them; 
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• ability to comply with the required performance period, taking into 
consideration all existing commercial and governmental business 
commitments; 

 
• satisfactory record of integrity and business ethics; 
 
• necessary organization, experience, and skills or the ability to obtain 

them; 
 
• necessary equipment and facilities or the ability to obtain them; and 
 
• be otherwise qualified and eligible to receive an award under 

applicable laws and regulations. 
 

The Government reserves the right to reject proposals that are unreasonably low or high 
in price. Unsuccessful offerors will be notified in accordance with FAR 15.5. 

 
M.1.3 AWARD SELECTION 
 
The Government will review the prices of all technically acceptable firms and award the contract 
to the lowest priced, technically acceptable, responsible offeror.  
 
M.2 AWARD WITH OR WITHOUT DISCUSSIONS 
 
Under FAR provision 52.215-1 (included in Section L of this RFP), award of this contract may 
be made based on initial proposals and without holding discussions, following FAR 
15.306(a)(3). However, the Government may elect to make award with discussions if it is 
determined to be in the Government’s best interest.  
 
COMPETITIVE RANGE DETERMINATION AND REJECTION OF OFFERS 
 
If the Government elects to make award with discussions, it reserves the right, before requesting 
a final proposal revision, to: 1) limit the number of offerors in the competitive range to the 
greatest number of proposals that will permit an adequate competition among the technically 
acceptable proposals; 2) make more than one competitive range determination; 3) conduct more 
than one round of discussions; and 4) conduct more than one round of proposal revisions. 
 
The Government reserves the right to reject an offer if one of the following conditions exists: 
 
            a.   Offeror fails to submit any of the required proposal documents required by  
  Section L; 
 

b.   Offeror submits a cost/price proposal that cannot be adequately explained or 
 substantiated;  
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c.    Offeror submits an offer that could not be made technically acceptable without a 
 major rewrite. 
 
d. Offeror submits an offer electronically to any email address other than to 
 BaghdadGSOProcBid@state.gov  
 
e. The offeror does not provide proof that it has the permits and licenses to legally 
 conduct business in Iraq (See section J.B. Volume II- Licenses) 

 
M.3 52.225-17 EVALUATION OF FOREIGN CURRENCY OFFERS (FEB 2000): 
 
If the Government receives offers in more than one currency, the Government will evaluate 
offers by converting the foreign currency to United States currency using the exchange rate used 
by the Embassy in effect as follows: 
 

(a) For acquisitions conducted using sealed bidding procedures, on the date of bid  
  opening. 
 

(b) For acquisitions conducted using negotiation procedures— 
 

(1) On the date specified for receipt of offers, if award is based on initial  
  offers; otherwise 
 

(2) On the date specified for receipt of proposal revisions. 
 
M.4 SEPARATE CHARGES 
 
Separate charges, in any form, are not solicited.  For example, any charges for failure to exercise 
an option are unacceptable. 
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	SECTION J - LIST OF ATTACHMENTS
	ATTACHMENT # 2 - Standard Form 25A
	Standard Form 25A (Back)
	SAMPLE LETTER OF BANK GUARANTY
	01521  Construction Safety and Occupational Health
	Drawings
	A1 Sunshade Elevations
	01521  Construction Safety and Occupational Health
	Drawings
	A1 Sunshade Elevations
	Rates July 22, 2011 through July 21, 2012:
	Please note the rates referenced below are subject change due to an ongoing contract audit.  If the audit outcome determines different rates are applicable, A/OPE will issue an additional PIB with the rates and guidance.

	01521  Construction Safety and Occupational Health
	SECTION 01521 – CONSTRUCTION SAFETY AND OCCUPATIONAL HEALTH
	PART 1 - GENERAL
	1.1 RELATED DOCUMENTS
	A. Other general provisions of the Contract, including FAR clauses by reference or as amended in Contract Sections B through J, and other Division 1 sections of these Contract Specifications apply to requirements of this Section; this Section in turn appli8
	B. Refer to Section 01501, Temporary Facilities and Controls, for information on materials, equipment, and electrical power related to temporary facilities.
	C. Regulations and Standards.  Governing regulations and specific technical safety and health requirements for work performed at Project Site and incorporated into this construction safety and occupational health program include the following:
	1. Latest edition of U.S. Army Corps of Engineers (USACE) Safety and Health Requirements Manual, EM 385-1-1; this document is available at U.S. Government Printing Office, Washington D.C.
	2. DOS Foreign Affairs Manual (FAM), Vol. 6, Subchapter 610 "Safety Health and Environmental Management Program" shall apply when and where construction activity impacts on U.S. diplomatic missions and the public.
	3. NFPA Code 241, Standard for Safeguarding Construction, Alteration, and Demolition Operations.
	4. ANSI A10 series standards for Safety Requirements for Construction and Demolition.
	5. NFPA Code 51B, Standard for Fire Prevention During Welding, Cutting, and Other Hot Work.
	6. NFPA 10, Standard for Portable Fire Extinguishers.
	7. Rigging, by James Headley, Crane Institute of America Publishing Company, Mainland Florida, 2001.
	8. 2001 Food Code, Food and Drug Administration, National Technical Information Service Publication PD2002-100819, or latest edition.


	1.2 SUMMARY
	A. The purpose of this Section is to indicate the nature and scope of Contractor responsibilities for:
	1. Construction safety and occupational health for all persons and property at the Project Site.
	2. Developing a Construction Accident Prevention Plan (CAPP) for management procedures, operations, training, inspections, assessments and reporting of safety and health matters on site.


	1.3 DEFINITIONS
	1.4 SUBMITTALS
	A. Construction Accident Prevention Plan (CAPP).
	1. See Attachment "A", Guidelines for Preparation of the Construction Accident Prevention Plan.  The Construction Accident Prevention Plan (CAPP) is a safety and health policy and program management document.  The CAPP shall be job-specific, and shall addr9
	2. Before beginning work at the Project Site, submit to Project Director/COR for acceptance, a detailed CAPP indicating means which will be provided to ensure: safe access to work areas, protection/safety/health of persons authorized to be at Project Site,9

	B. Activity and Job Hazard Analysis.  Prior to proceeding with performance of work involving unusual construction operations, work practices, or work involving hazardous materials, prepare and submit written analysis to Project Director/COR.  Do not procee9
	C. Hazardous Materials.  Contractor shall bring to immediate attention of Project Director/COR any material suspected of being hazardous which is encountered in demolition or excavation or used during execution of the work.  A determination will be made by9
	D. Hazardous Work Permits.  Contractors and subcontractors shall submit written requests to Project Director/COR for all Hazardous Work Permits.  Permits are required whenever construction operations include the following:
	1. Hot Work.  Includes all work that results in open flame such as welding, cutting, brazing, and burning.  The Contractor shall provide effective fire protection and prevention at all times during such operations.
	2. Confined Space Entry.  As defined above, includes work in enclosed areas such as storage tanks, bins, sewers, in-ground vaults, boilers, vessels, tunnels, manholes, pits, etc.
	3. Internal Combustion Engines.  The use of trucks, forklifts, pumps, or generators powered by petroleum-based fuel when used inside a building, structure, or confined space.
	4. Explosive Actuated Tools.  These include powder charged tools manufactured by Hilti, Remington, Ram Set, and others used for fastening purposes.
	5. Explosives.  Follow all applicable US and local government regulations.  In all cases close coordination with controlling officials shall be effected.

	E. Material Safety Data Sheets (MSDS).  Refer to the requirements USACE EM 385-1-1.
	F. Minutes of Meetings.  Record and submit to Project Director/COR minutes of safety related meetings, including weekly tool box safety meetings and meetings of the Joint Safety and Health Committee as described below.
	G. Records of Inspection.  All records of inspection shall be made available to the Project Director/COR.  Records of inspection shall include documentation of safety, health, and housekeeping inspections and corrective actions and timetables associated wi:
	H. Accident Investigation and Reporting.  Investigate and submit separate accident report on each accident resulting in lost time, disabling/fatal injuries, or damage to vehicles, property, materials, supplies, or to furniture, fixtures, and equipment.
	1. Prepare reports on forms supplied by and in accordance with instructions of Project Director/COR. Include in each report Contractor's recommendations and statement of actions taken to prevent recurrence of accident.  Submit report of each accident with :
	2. Except as may be otherwise requested by Project Director/COR during time of contract, report major accidents and mishaps on Form (3-92) DS-1663, related instruction sheet available from the Project Director/COR.


	1.5 PROJECT CONDITIONS
	A. General.   Continue management and implementation of safety and health program through time of construction.  Comply with conditions existing and developing at Project Site, and with requests of Project Director/COR.  Acceptance by Project Director/COR :
	B. The Project Director/COR reserves the right to suspend work when and where the Contractor's safety and health program is considered to be operating in an inadequate manner, has severe shortcomings, or is not in compliance.  This shall include failures t:

	PART 2 – PRODUCTS
	2.1 MATERIALS AND EQUIPMENT
	PART 3 - EXECUTION
	IMPLEMENTATION OF CONSTRUCTION ACCIDENT PREVENTION PLAN
	Management and Corporate Commitment.  Implementation and management of accepted CAPP shall have full cooperation and support of management at the broad, corporate level.  Full cooperation and support shall be expressed by written statement executed by...
	Safety and Health Rules.  The Contractor shall establish and enforce clearly written, definitive rules to be followed by employees of Contractor, subcontractors, and separate contractors at Project Site, applicable for performance of each unit of work...
	Emergency Resources.  The Contractor shall establish, jointly with OBO, a listing of telephone numbers and location of ambulance, physician, hospital, fire, police, and other sources of emergency assistance.  This information shall be  conspicuously p...
	Emergency Communication.  Wireless telephone service shall be the preferred method of emergency communications.  Emergency communication access shall be available to site medical personnel and nearby medical clinic or hospital.
	Emergency Plans.  The Contractor shall establish, jointly with the Project Director/COR and OBO Site Security Manager, plans to ensure safety of all persons at Project Site in the event of fire or other emergency, and review with all effected employee...
	Plans shall include:  Escape procedures and routes, method of accounting for employees following emergency evacuation, identification of source and location for rescue and medical assistance, means of reporting emergencies, and persons to be contacted...
	Planning for Project shall include total system response capabilities to minimize consequences of accidents, natural disasters, or other emergencies.
	On-site emergency planning shall be integrated with off-site emergency support.
	The number of persons permitted in any location shall be limited to rescue and escape capability, as determined by Contractor and in concurrence with Project Director/COR.

	Emergency alert systems shall be identified, selected, installed, and tested to alert all persons likely to be affected by existing or imminent disaster conditions, and to alert and summon personnel and equipment comprising emergency response capability.
	General Orientation.  Contractor to provide orientation for new employees regarding safety and health policies, and work rules.
	Specific Training.
	Provide specific training to supervisory personnel and all craft workers of the Contractor and subcontractors in proper use and care of specific personal protective gear, equipment, and clothing.
	Contractor and subcontractor employees shall be trained and supervised by qualified persons to perform, safely and confidently, recognized hazardous work operations and work performed with hazardous conditions to which they have been assigned.

	Safety and Health Program Manager (SHPM).
	Assign to the Project Site a full-time SHPM whose duties shall be the effective implementation, coordination, and enforcement of the CAPP.  Provide support to the SHPM for the duration of the Contract.  Notices posted at Project Site shall name the SH...
	Qualification.   The SHPM shall be a qualified, experienced construction industry professional having ability and authority to manage CAPP.  The SHPM shall be qualified to anticipate, identify, evaluate, and implement corrective action in relation to ...

	Joint Safety and Health Committee.  Establish for the project, a functioning Joint Safety and Health Committee.  Membership to include management or supervisory personnel of the Contractor and subcontractors and OBO representatives as may be needed.  ...
	Coordinate the management of safety and health activities and actions for effective protection.
	Determine implementation of new safety and health measures related to forthcoming construction activities.
	Anticipate and analyze potentially hazardous conditions, and implement safe and healthy solutions.
	Perform Activity and Job Hazard Analysis for work activities involving unusual construction operations, work practices, or work involving hazardous materials. Develop methods and procedures to reduce identified hazards to greatest extent possible.

	Inspections.
	Frequent safety, health, and housekeeping inspections shall be conducted by qualified persons of temporary structures, fabrication shops, material, machinery and equipment at the Project Site.  All inspections shall be documented by qualified persons....
	The SHPM shall be responsible to identify and coordinate all safety, health, and housekeeping inspections.
	The SHPM shall be responsible to verify, document, and ensure that all corrective actions have been implemented.

	Tool Box Meetings.  Contractor shall hold "tool box" safety meetings once each week.  Require attendance by all tradespersons, laborers, foremen, and supervisors at Project Site; include those of separate contractors.  Discuss current construction ope...

	TOOLS, EQUIPMENT, AND MACHINERY
	Quality.  Hand tools, power tools, equipment, machinery, materials, and personal protective apparatus shall be of manufacturer listed by U.S. or internationally recognized testing laboratory for specific application for which they are to be used.  The...
	Safe Clearance Procedure.  Prior to initial use, and periodically thereafter at times of continued use, provide inspections of construction tools, equipment, and machinery.  Do not permit continued use of tools, equipment, and machinery that are not i...
	Machinery and Mechanized Equipment.
	Prior to being placed in use, all machinery and mechanized equipment shall be inspected and tested by qualified personnel and certified to be in safe operating condition.  Records of tests and inspections shall be maintained at the site by the Contrac...
	Tower cranes, crawler cranes, truck and wheel mounted cranes and material hoists shall be erected, tested, maintained, and repaired in accordance with the manufacturer’s recommendations.  All actions shall be documented.
	Tower cranes shall be inspected quarterly for operation and structural integrity in accordance with manufacturer’s recommendations.

	Hoisting Equipment.  Provide general-use manufactured apparatus for hoisting and material handling equipment, suitable for Project configuration, that is, for the number of stories and similar considerations and for the suitable handling of materials,...

	Walking and Working Surfaces.
	Scaffolding shall be a standard, medium- to heavy-duty welded tubular frame or a project-designed steel tube and clamp system.  All components shall be manufactured and tested according to international standards.  All types of manufactured scaffoldin...
	For all cast-in-place concrete installations of walls, columns, beams and slabs, provide manufacturer’s standard access scaffolding and work platforms which are an integral part of a pre-engineered, reusable, factory built concrete forming/shoring sys...
	Protect openings in floor slabs of more than 0.03 square meters (46 square inches) in area.  Provide guardrails at floor slab edges that are not yet permanently walled off, where located more than 1.25 meters (4 feet) above grade or adjoining floor/de...

	Access to Construction Operations. Provide ramps, stairs, ladders, and similar devices for craftsperson, inspector, authorized visitor, and USG personnel access and egress.
	Noise Reduction.  Minimize the generation of noises through the efficient and shielded use of materials, tools, processes and procedures.  Restrict the use of noise or impact-producing tools to necessary prosecution of the work.  These actions shall s...

	SITE MAINTENANCE, PROTECTION, AND SANITATION
	General.  Provide indirect, work-related, temporary support facilities and services as described below in conjunction with performance of work at Project Site.
	Comply with Host Country governing regulations as enforced by authorities; including building codes, requirements of utility companies, health/safety regulations by police/rescue/fire departments, environmental protection regulations, and similar appl...
	Inspections.  Arrange for required inspections, certifications, and permits, for installation and use of each temporary facility, prior to use; as may be required by governing authorities and franchised service vendors.
	Maintain temporary facilities in clean, sanitary, and safe operating conditions; and do not allow conditions of use to become inefficient, overloaded, hazardous, or otherwise deleterious to the USG's interests; comply with the Project Director’s/COR’s...

	Fire Protection.  Except as otherwise indicated, and in every instance, expedite/complete and place into service permanent fire protection system and equipment.  Prior to the time permanent facilities are placed into service, provide temporary fire pr...
	First Aid.  At project sites on which more than 99 and less than 300 persons are employed (greatest number being the total number of employees on a shift), establish and equip, as directed by a licensed physician, a first aid station staffed full time...
	Barricades, Closures, and Traffic Control.  Provide substantial barricade-type closures and rails at locations where encroachment of a physically hazardous condition in construction is possible, for equipment, tradespersons, and others at or adjoining...
	Roadways and Walkways.  Establish safe roadways and walkways in and around Project Site, and connecting with adjoining public thoroughfares.  Provide signage and other markings; including traffic control signage and signals, as may be necessary and us...
	Environmental Protection.  Provide facilities and services as may be required by governing authorities to protect the environment; as it may be affected by performance of the work at the Project Site, and elsewhere, wherever work is in progress.  Mini...
	Excavation and Demolition.
	The Contractor, before commencement of any part of excavation or demolition, shall give any notices required to be given to adjoining landowners or other parties.  Contractor shall initiate all necessary protective provisions prior to excavation or de...
	Before excavation or demolition of any site improvement, Contractor shall examine structural condition of all adjacent structures or infrastructure, whether on site or on adjoining property.  Based on examination, where there is reason to believe plan...
	Other protective provisions shall include, at a minimum, temporary protective coverings or enclosures of adjoining work, warning signs, and similar provisions.

	Dust Control.  Where and when applicable, implement a suitable program for dust control in and around the Project Site, designed to reduce dust generation/ distribution to reasonable level.  Coordinate with environmental protection program.
	Rodent, Pest, and Vermin Control.  Employ specialized services to eliminate or minimize the threat of deleterious effects from insects, animals, and other vermin at Project Site.  Up to and at the time of substantial completion, the Project and Projec...
	Potable Water.  Where reasonably possible, provide potable water for entire water requirement of construction period.  Where and when that is not possible, provide potable water for drinking and other uses where specified; clearly marked with signage ...
	Construction Site Sanitation and Health Facilities.
	Toilets Facilities and Restrooms.
	Toilet facilities are defined as enclosures containing one or more toilet fixtures or commodes for the purpose of defecation or urination or both. A urinal is a toilet fixture maintained within a toilet room for the sole purpose of urination. A toilet...
	The Project Site shall be provided with adequate toilet facilities.  Separate facilities shall be provided for each sex and properly labeled in English and the commonly understood local language.  Pictograms shall be used.  The sewage disposal method ...
	The construction and installation of toilet facilities shall be accepted by the Project Director/COR and shall be in compliance with, if appropriate, all-applicable local jurisdictional codes.  The floors, walls, partition, and doors of all toilet fac...
	Each toilet or commode shall occupy a separate compartment or stall which shall be equipped with a door and latch.  Partitions and doors shall be of nonabsorbent materials.  The walls of compartments, stalls, or partitions between the toilets or commo...
	In all newly constructed toilet rooms, the floors and exterior walls to a height of fifteen (15) centimeters (6 inches) above the floor shall be of watertight construction to facilitate cleaning and sanitation.
	Every toilet fixture, commode, or urinal shall be so installed that the space around and behind the fixture can be easily cleaned.
	Where non-sewer waste disposal systems are permitted, these shall be of a type accepted by the local health authorities having jurisdiction.  These systems shall be maintained in a sanitary condition.

	Lavatories and Personal Washing Facilities.
	A lavatory is a basin or similar vessel for washing hands, arms, face and head.  Adequate facilities for maintaining personal cleanliness shall be provided at the Project Site.  Facilities shall be convenient for employee access and shall be maintaine...
	Lavatories shall be provided at or adjacent to all toilet facilities.  Lavatories with adequate hot (43 -60 C or 110 -140 F) and cold water shall be provided.  Mixing or combination supply fixtures are preferable.  Sixty (60) centimeter diameter (24 i...

	Drinking Fountains and Dispensers.
	Provide an adequate number of drinking water fountains or dispensers, distributed for convenience and efficiency, around the Project Site and service support areas.  Maintain an adequate supply of sanitary disposable paper cups and waste receptacles a...
	Provide bottled drinking water where piped potable water service is not available.

	Shower Facilities.
	Where employees are exposed to skin contamination with poisonous, infectious, or irritating material (cement, lime, solvents, etc.), or where unsanitary or unhealthful working conditions require bathing before leaving the Project Site, the Contractor ...
	A dispenser containing a suitable skin-cleaning agent shall be provided at each shower.  Individual hand towels of cloth or paper shall be provided.  Proper receptacles or other sanitary means shall be provided for the disposal of used towels.  The pr...

	Laundry Facilities.
	Provide laundering of work clothing and coveralls that have become contaminated with poisonous, irritating or infectious material (cement, lime, solvents, etc.).  The Contractor shall provide clean sets of laundered clothing or coveralls as part of th...
	Should the process in which the worker is engaged be such that the individual’s work clothing becomes wet or has to be washed between shifts, the Contractor shall make such provision to dry such clothing before reuse.

	Changing Rooms.
	Changing or dressing rooms shall be provided whenever it is the local practice or a requirement to change from street clothing to work clothing.
	Street and work clothing shall not be stored in contact with each other in changing rooms.

	Lunch Rooms, Mess Halls, Dining Facilities, and Food Service Operations.
	An enclosed facility shall be provided and set aside specifically for employees to eat lunch at the Project Site.  The minimum area per person shall be specified as 1.0 square meter or 11 square feet.  The Contractor shall provide such enclosed facili...
	These facilities shall be equipped with tables and chairs or benches to seat the number of persons anticipated.  The Contractor shall specify suitable floor, wall, and ceiling finishes, doors and windows, screening, and suitable fixtures and accessori...
	These dining facilities shall be physically separated from toilets at a minimum distance of sixty-one (61) meters (200 feet).  Dining facilities shall be physically separated from all locations where there is the threat of exposure to toxic or infecti...
	Perishable home-prepared lunches are a potential source of food-borne illness when stored at room temperature.  Accordingly, the Contractor shall provide refrigeration facilities capable of maintaining a temperature of 7 C or 45 F or lower for the sto...
	The Contractor shall provide space, utilities, and support services for the installation of vending machines for drinks and incidental foods.  The Contractor shall establish, administer, and supervise service contracts with local vending firms.  These...
	If the Contractor provides prepared or pre-prepared catered meals at the Project Site, all employee food service facilities and operations shall meet and comply with relevant requirements of the FDA 2001 Food Code or latest edition.


	Waste Handling and Janitorial Services.
	General.  Provide proper and adequate segregated waste containers for the collection and removal of waste materials in different categories. These include, but are not limited to:  hazardous wastes, flammable wastes, sanitary and health-care wastes, g...
	Contractor may develop and implement a waste management plan that quantifies material diversion goals and methods of salvage and recycling in order to earn LEED points as described in Contract Section C.

	On a daily basis the Contractor shall keep the Project and Construction Site clean and clear of accumulated wastes, including surplus materials, trimmings, incidental demolished work, and construction debris.  Clean completed elements and portions of ...
	On a daily basis, provide janitorial services, including the restocking of disposable products, for the maintenance of temporary offices, security spaces, toilets, first-aid rooms, lunchrooms, shower/locker rooms, and similar facilities.  Scrub toilet...


	1. END OF SECTION 01521
	2. END OF ATTACHMENT “A”  SECTION 01521
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes the following:
	1. Loose bearing and leveling plates.
	2. Loose steel lintels.
	3. Shelf angles.
	4. Support angles for elevator door sills.
	5. Elevator machine beams.
	6. Steel framing and supports for overhead doors.
	7. Steel framing and supports for operable partitions and ceiling hung toilet partitions.
	8. Steel framing and supports for countertops.
	9. Metal angle corner guards for columns, walls and bading deck edge subject to vehicular impact.
	10. Metal edgings.
	11. Bicycle Racks.
	12. Flack Jacket Hanger Racks in the Marine Security Guard React Room.
	13. Pipe bollards.


	1.2 PERFORMANCE REQUIREMENTS
	A. Structural Performance of Ladders:  Provide ladders capable of withstanding the effects of loads and stresses within limits and under conditions specified in ANSI A14.3.
	B. Thermal Movements:  Provide exterior metal fabrications that allow for thermal movements resulting from the following maximum change (range) in ambient and surface temperatures by preventing buckling, opening of joints, overstressing of components, failI
	1. Temperature Change (Range):  67 deg C, ambient; 100 deg C, material surfaces.


	1.3 SUBMITTALS
	A. Product Data:  For the following:
	1. Metal nosings and treads.
	2. Paint products.
	3. Grout.

	B. Shop Drawings:  Show fabrication and installation details for metal fabrications.
	1. Include plans, elevations, sections, and details of metal fabrications and their connections.  Show anchorage and accessory items.
	2. Provide templates for anchors and bolts specified for installation under other Sections.
	3. For installed products indicated to comply with design loads, include structural analysis data signed and sealed by the qualified professional engineer responsible for their preparation.

	C. Mill Certificates:  Signed by manufacturers of stainless-steel sheet certifying that products furnished comply with requirements.
	D. Welding certificates.
	E. Qualification Data:  For professional engineer.

	1.4 QUALITY ASSURANCE
	A. Fabricator Qualifications:  A firm experienced in producing metal fabrications similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	B. Welding:  Qualify procedures and personnel according to the following:
	1. AWS D1.1, "Structural Welding Code--Steel."
	2. AWS D1.2, "Structural Welding Code--Aluminum."
	3. AWS D1.3, "Structural Welding Code--Sheet Steel."
	4. Certify that each welder has satisfactorily passed AWS qualification tests for welding processes involved and, if pertinent, has undergone recertification.



	PART 2 -  PRODUCTS
	2.1 METALS, GENERAL
	A. Metal Surfaces, General:  For metal fabrications exposed to view in the completed Work, provide materials with smooth, flat surfaces without blemishes.  Do not use materials with exposed pitting, seam marks, roller marks, rolled trade names, or roughnesJ

	2.2 FERROUS METALS
	A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M.
	B. Stainless-Steel Sheet, Strip, Plate, and Flat Bars:  ASTM A 666, Type 304.
	C. Stainless-Steel Bars and Shapes:  ASTM A 276, Type 304.
	D. Steel Tubing:  Cold-formed steel tubing complying with ASTM A 500.
	E. Steel Pipe:  ASTM A 53, standard weight (Schedule 40), unless another weight is indicated or required by structural loads.
	F. Cast-in-Place Anchors in Concrete:  Anchors of type indicated below, fabricated from corrosion-resistant materials capable of sustaining, without failure, the load imposed within a safety factor of 4, as determined by testing per ASTM E 488, conducted bK
	1. Threaded or wedge type; galvanized ferrous castings, either ASTM A 47M malleable iron or ASTM A 27/A 27M cast steel.  Provide bolts, washers, and shims as needed, hot-dip galvanized per ASTM A 153/A 153M.

	G. Galvanized Pipe and Sleeves: Galvanized steel complying with ASTM A 653/A 653M, commercial steel, Type B, with Z275 coating; 2.8-mm nominal thickness.
	H. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy welded.

	2.3 NONFERROUS METALS
	A. Aluminum Plate and Sheet:  ASTM B 209M, Alloy 6061-T6.
	B. Aluminum Extrusions:  ASTM B 221M, Alloy 6063-T6.
	C. Aluminum-Alloy Rolled Tread Plate:  ASTM B 632/B 632M, Alloy 6061-T6.
	D. Aluminum Castings:  ASTM B 26/B 26M, Alloy 443.0-F.
	E. Bronze Plate, Sheet, Strip, and Bars:  ASTM B 36/B 36M, Alloy UNS No. C28000 (muntz metal, 60 percent copper).
	F. Bronze Extrusions:  ASTM B 455, Alloy UNS No. C38500 (extruded Architectural bronze).
	G. Bronze Castings:  ASTM B 584, Alloy UNS No. C83600 (leaded red brass) or No. C84400 (leaded semired brass).

	2.4 FASTENERS
	A. General:  Provide Type 304 or 316 stainless-steel fasteners for exterior use and zinc-plated fasteners with coating complying with ASTM B 633, Class Fe/Zn 5, where built into exterior walls.  Select fasteners for type, grade, and class required.
	B. Bolts and Nuts:  Regular hexagon-head bolts, ASTM F 568M, Property Class 4.6; with hex nuts, ASTM A 563M; and, where indicated, flat washers.
	C. Anchor Bolts:  ASTM F 1554, Grade 36.
	D. Machine Screws: ASME B18.6.7M.
	E. Lag Bolts: ASME B18.2.3.8M.
	F. Wood Screws:  Flat head, carbon steel, ASME B18.6.1.
	G. Plain Washers:  Round, carbon steel, ASME B18.22M.
	H. Lock Washers:  Helical, spring type, carbon steel, ASME B18.21.2M.
	I. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability to sustain, without failure, a load equal to six times the load imposed when installed in unit masonry and equal to four times the load imposed when installeL
	1. Material:  Carbon-steel components zinc-plated to comply with ASTM B 633, Class Fe/Zn 5.
	2. Material:  Alloy Group 1 or 2 stainless-steel bolts complying with ASTM F 738M and nuts complying with ASTM F 836M.

	J. Toggle Bolts:  FS FF-B-588, tumble-wing type, class and style as needed.

	2.5 MISCELLANEOUS MATERIALS
	A. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy welded.
	B. Shop Primers:  Provide primers that comply with Division 9 painting Sections.
	C. Universal Shop Primer:  Fast-curing, lead- and chromate-free, universal modified-alkyd primer complying with MPI#79.
	1. Use primer with a VOC content of 420 g/L (3.5 lb/gal.) or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).
	2. Use primer containing pigments that make it easily distinguishable from zinc-rich primer.

	D. Zinc-Rich Primer:  Complying with SSPC-Paint 20 or SSPC-Paint 29 and compatible with topcoat.
	1. Use primer with a VOC content of 420 g/L (3.5 lb/gal.) or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

	E. Galvanizing Repair Paint:  High-zinc-dust-content paint for regalvanizing welds in steel, complying with SSPC-Paint 20.
	F. Bituminous Paint:  Cold-applied asphalt emulsion complying with ASTM D 1187.
	G. Nonshrink, Metallic Grout:  Factory-packaged, ferrous-aggregate grout complying with ASTM C 1107, specifically recommended by manufacturer for heavy-duty loading applications.
	H. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, nongaseous grout complying with ASTM C 1107.  Provide grout specifically recommended by manufacturer for interior and exterior applications.
	I. Concrete Materials and Properties:  Comply with requirements in Division 3 Section "Cast-in-Place Concrete" for normal-weight, air-entrained, ready-mix concrete with a minimum 28-day compressive strength of 20 MPa , unless otherwise indicated.

	2.6 FABRICATION, GENERAL
	A. Shop Assembly:  Preassemble items in shop to greatest extent possible to minimize field splicing and assembly.  Disassemble units only as necessary for shipping and handling limitations.  Use connections that maintain structural value of joined pieces. M
	B. Shear and punch metals cleanly and accurately.  Remove burrs.
	C. Ease exposed edges to a radius of approximately 1 mm, unless otherwise indicated.  Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing work.
	D. Weld corners and seams continuously to comply with the following:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness shows after finishing and contour of welded surface matches that of adjacent surface.

	E. Provide for anchorage of type indicated; coordinate with supporting structure.  Fabricate and space anchoring devices to secure metal fabrications rigidly in place and to support indicated loads.
	F. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, and similar items.
	G. Fabricate joints that will be exposed to weather in a manner to exclude water, or provide weep holes where water may accumulate.
	H. Allow for thermal movement resulting from the following maximum change (range) in ambient and surface temperatures by preventing buckling, opening up of joints, overstressing of components, failure of connections, and other detrimental effects.  Base enM
	1. Temperature Change (Range): 67 deg C, ambient; 100 deg C, material surfaces.

	I. Form exposed work true to line and level with accurate angles and surfaces and straight sharp edges.
	J. Remove sharp or rough areas on exposed traffic surfaces.
	K. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners where possible.  Use exposed fasteners of type indicated or, if not indicated, Phillips flat-head (countersunk) screws or bolts.  Locate joints where least conspiN

	2.7 LOOSE BEARING AND LEVELING PLATES
	A. Provide loose bearing and leveling plates for steel items bearing on masonry or concrete construction.  Drill plates to receive anchor bolts and for grouting.
	B. Galvanize plates after fabrication.

	2.8 LOOSE STEEL LINTELS
	A. Fabricate loose structural-steel lintels from steel angles and shapes of size indicated for openings and recesses in masonry walls and partitions at locations indicated.
	B. Weld adjoining members together to form a single unit where indicated.
	C. Size loose lintels to provide bearing length at each side of openings equal to one-twelfth of clear span, but not less than 200 mm, unless otherwise indicated.
	D. Galvanize loose steel lintels located in exterior walls.

	2.9 MISCELLANEOUS FRAMING AND SUPPORTS
	A. General:  Provide steel framing and supports indicated and as necessary to complete the Work.
	B. Fabricate units from structural-steel shapes, plates, and bars of welded construction, unless otherwise indicated.  Fabricate to sizes, shapes, and profiles indicated and as necessary to receive adjacent construction retained by framing and supports.  CN
	1. Fabricate units from slotted channel framing where indicated.
	2. Where units are indicated to be cast into concrete or built into masonry, equip with integrally welded steel strap anchors 32 mm wide by 6 mm thick by 200 mm long at 600 mm o.c., unless otherwise indicated.
	3. Furnish inserts if units must be installed after concrete is placed.

	C. Fabricate supports for operable partitions as follows:
	1. Beams:  Continuous steel shapes of sizes indicated with attached bearing plates, anchors, and braces as indicated.  Drill bottom flanges of beams to receive partition track hanger rods; locate holes where indicated on operable partition Shop Drawings.

	D. Galvanize miscellaneous framing and supports where indicated.

	2.10 MISCELLANEOUS STEEL TRIM
	A. Unless otherwise indicated, fabricate units from structural-steel shapes, plates, and bars of profiles shown with continuously welded joints, and smooth exposed edges.  Miter corners and use concealed field splices where possible.
	B. Provide cutouts, fittings, and anchorages as needed to coordinate assembly and installation with other work.  Provide anchors, welded to trim, for embedding in concrete or masonry construction, spaced not more than 150 mm from each end, 150 mm from cornO
	C. Galvanize miscellaneous steel trim in the following locations:
	1. Exterior.
	2. Interior, where indicated.


	2.11 STEEL PIPE BOLLARDS
	A. Type:  Standard schedule 40 steel pipe.
	1. Fill with standard weight concrete; set in concrete foundations.
	2. Continuously weld steel plate to top; grind smooth.

	B. Finish: Paint.

	2.12 FLACK JACKET HANGER RACKS
	A. Fabricate racks from metal material specified in this Section according to drawings.
	1. Fasteners for attachment to walls specified in this Section according to drawings.
	2. Steel Plate: 6 mm thick.
	3. Steel Rods: 6 mm.
	4. Pipe Sleeve: From similar material for fabrication of pipes.

	B. Helmet Shelf: Fabricate from wire fabric.

	2.13 BICYCLE RACKS
	A. Fabricate from Schedule 40 steel pipe, fully welded together, to lengths indicated.
	B. Fabricate with DN 80  top rails and end posts, DN 40  bottom rails and intermediate posts not more than 1800 mm  o.c., and DN 20  vertical separators at approximately 200 mm  o.c.
	C. Make top rails 900 mm  above pavement/floor and bottom rails 100 mm  above pavement/floor.
	D. Fabricate end posts and intermediate posts with 6.4-mm ( thick steel baseplates for bolting to concrete slab.  Drill end post baseplates at all 4 corners and intermediate-post baseplates at 2 opposite sides for 12.7-mm ( anchor bolts.
	E. Galvanize bicycle racks after fabrication.

	2.14 FINISHES, GENERAL
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Finish metal fabrications after assembly.

	2.15 STEEL AND IRON FINISHES
	A. Galvanizing:  Hot-dip galvanize items as indicated to comply with applicable standard listed below:
	1. ASTM A 123, for galvanizing steel and iron products.
	2. ASTM A 153/A 153M, for galvanizing steel and iron hardware.

	B. Preparation for Shop Priming:  Prepare uncoated ferrous-metal surfaces to comply with minimum requirements indicated below for SSPC surface-preparation specifications and environmental exposure conditions of installed metal fabrications:
	1. Exteriors (SSPC Zone 1B):  SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."
	2. Interiors (SSPC Zone 1A):  SSPC-SP 3, "Power Tool Cleaning."

	C. Apply shop primer to uncoated surfaces of metal fabrications, except those with galvanized finishes and those to be embedded in concrete, sprayed-on fireproofing, or masonry, unless otherwise indicated.  Comply with SSPC-PA 1, "Paint Application SpecifiP

	2.16 STAINLESS-STEEL FINISHES
	A. Remove tool and die marks and stretch lines or blend into finish.
	B. Grind and polish surfaces to produce uniform, directionally textured, polished finish indicated, free of cross scratches.  Run grain with long dimension of each piece.
	C. Bright, Directional Polish:  No. 4 finish.
	D. When polishing is completed, passivate and rinse surfaces.  Remove embedded foreign matter and leave surfaces chemically clean.

	2.17 ALUMINUM FINISHES
	A. Finish designations prefixed by AA comply with the system established by the Aluminum Association.
	B. As-Fabricated Finish:  AA-M10 (Mechanical Finish:  as fabricated, unspecified).
	C. Class I, Clear Anodic Finish:  AA-M12C22A41 (Mechanical Finish:  nonspecular as fabricated; Chemical Finish:  etched, medium matte; Anodic Coating:  Architectural Class I, clear coating 0.018 mm or thicker) complying with AAMA 607.1.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Fastening to In-Place Construction:  Provide anchorage devices and fasteners where necessary for securing metal fabrications to in-place construction.  Include threaded fasteners for concrete and masonry inserts, toggle bolts, through-bolts, lag bolts, Q
	B. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing metal fabrications.  Set metal fabrications accurately in location, alignment, and elevation; with edges and surfaces level, plumb, true, and free of rack; Q
	C. Provide temporary bracing or anchors in formwork for items that are to be built into construction.
	D. Fit exposed connections accurately together to form hairline joints.  Weld connections that are not to be left as exposed joints but cannot be shop welded because of shipping size limitations.  Do not weld, cut, or abrade surfaces of exterior units thatQ
	E. Field Welding:  Comply with the following requirements:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness shows after finishing and contour of welded surface matches that of adjacent surface.

	F. Corrosion Protection:  Coat concealed surfaces of aluminum that will come into contact with grout, concrete, masonry, wood, or dissimilar metals with a heavy coat of bituminous paint.

	3.2 INSTALLING BICYCLE RACKS
	A. Anchor bicycle racks to existing construction with expansion anchors.  Provide four 12.7-mm bolts at each end post and 2 at each intermediate post.

	3.3 SETTING BEARING AND LEVELING PLATES
	A. Clean concrete and masonry bearing surfaces of bond-reducing materials, and roughen to improve bond to surfaces.  Clean bottom surface of plates.
	B. Set bearing and leveling plates on wedges, shims, or leveling nuts.  After bearing members have been positioned and plumbed, tighten anchor bolts.  Do not remove wedges or shims but, if protruding, cut off flush with edge of bearing plate before packingR
	1. Use nonshrink grout, either metallic or nonmetallic, in concealed locations where not exposed to moisture; use nonshrink, nonmetallic grout in exposed locations, unless otherwise indicated.
	2. Pack grout solidly between bearing surfaces and plates to ensure that no voids remain.


	3.4 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS
	A. General:  Install framing and supports to comply with requirements of items being supported, including manufacturers' written instructions and requirements indicated on Shop Drawings.
	B. Anchor supports for operable partitions securely to and rigidly brace from building structure.

	3.5 ADJUSTING AND CLEANING
	A. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with the same material as used for shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaceR
	1. Apply by brush or spray to provide a minimum 0.05-mm dry film thickness.

	B. Touchup Painting:  Cleaning and touchup painting of field welds, bolted connections, and abraded areas of shop paint are specified in Division 9 Section "Painting."
	C. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair galvanizing to comply with ASTM A 780.
	K.11. 52.209-2  Prohibition on Contracting with Inverted Domestic Corporations—Representation.  (May 2011)
	K.13 52.225-25  Prohibition on Contracting with Entities Engaging in Sanctioned Activities Relating to Iran—Representation and Certification.  (Nov 2011)
	L.9 FINANCIAL STATEMENT
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