

Price & Work Schedule Breakdown for Arnona Painting & Carpeting

The awardee will be responsible for furnishing all items required for completion of the services under this contract with the exception of those items outlined in the Statement of Work or directed by the COR.

Total cost for Office Painting: _____ NIS

Total cost for Gym/Basement Painting: _____ NIS

Total cost for Office Carpeting: _____ NIS

Total cost for gym floor: _____ NIS

TOTAL COST: _____ NIS

Office Area

Phase 1 number of working days: _____ days

Phase 2 number of working days: _____ days

Phase 3 number of working days: _____ days

Phase 4 number of working days: _____ days

Phase 5 number of working days: _____ days

Phase 6 number of working days: _____ days

Phase 7 number of working days: _____ days

Phase 8 number of working days: _____ days

Phase 9 number of working days: _____ days

Phase 10 number of working days: _____ days

Phase 11 number of working days: _____ days

Phase 12 number of working days: _____ days

Gym/Basement Area

Gym/Basement number of working days: _____ days