



# Requisition Number: PR5592293

Requisition Title: DCMR BOREHOLE STORAGE WATER TANK OVERHAUL SERVICE

Purchase Request: PR5592293

Request Type: Requisition

Requesting Office: AMERICAN EMBASSY NAIROBI

Issued on Fri, 05 Aug, 2016

Created on Fri, 05 Aug, 2016 by Peter C Ruheni

## Vendor:

NOVENDOR

UNITED STATES

Contact: 0

## Ship To:

Department of State  
U.N. AVENUE GIGIRI; PO BOX 606,00621  
ATTN: FM-RESIDENTIAL - 1901.0  
NAIROBI  
KENYA

## Deliver To:

FM/NEC

## Funding:

## Bill To:

Department of State  
UNIT 64100  
ATTN: US EMBASSY FMC  
APO, AE 09831-4100  
UNITED STATES

| Type                      | Amount(Local Currency) | Amount(USD) | Details |
|---------------------------|------------------------|-------------|---------|
| Commodity Accounting Line | \$0.00 USD             | \$0.00 USD  | -----   |

| Item | Description                                 | Part Number | Unit | Qty | Need By           | Unit Price | Extended Amount |
|------|---|-------------|------|-----|-------------------|------------|-----------------|
| 1    | Undertake pre-construction survey work, ... |             | each | 1   | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |

Undertake pre-construction survey work, mobilize site with adherence to safety, occupant's convenience and quality of work, and make good the site upon completion. Note that cleaning and paint work is subject to confined space risk management as per US government policy and therefore proper precaution and documentation is required.

| Item | Description                                       | Part Number | Unit  | Qty | Need By           | Unit Price | Extended Amount |
|------|---|-------------|-------|-----|-------------------|------------|-----------------|
| 2    | Supply of 6 pcs 4" class B GI Galvanized pipe ... |             | meter | 18  | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |

Supply of 6 pcs 4" class B GI Galvanized pipe including elbows, unions, tee and associated fittings and replace the existing. Allow for proper anchoring of the pipes on the walls and other applicable structures.

| Item | Description                               | Part Number | Unit | Qty | Need By           | Unit Price | Extended Amount |
|------|---|-------------|------|-----|-------------------|------------|-----------------|
| 3    | Supply and install 4" Butterfly valve ... |             | each | 1   | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |

Supply and install 4" Butterfly valve fabricated and fitted with chain based winch for aided opening and closing

| Item | Description   | Part Number | Unit         | Qty | Need By           | Unit Price | Extended Amount |
|------|---|-------------|--------------|-----|-------------------|------------|-----------------|
| 4    | <b>Carry out surface preparation, sanding and ...</b>   |             | square meter | 200 | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |
|      | Carry out surface preparation, sanding and application of external paint on the outside surface of the tank including support and pipe structures. Primer and two coats of silver/aluminum gloss paint shall be applied |             |              |     |                   |            |                 |

| Item | Description   | Part Number | Unit | Qty | Need By           | Unit Price | Extended Amount |
|------|---|-------------|------|-----|-------------------|------------|-----------------|
| 5    | <b>Drain the overhead tank, undertake thorough ...</b>  |             | each | 1   | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |
|      | Drain the overhead tank, undertake thorough cleaning and allow drying for paint work to be done on the internal surfaces of the tank. |             |      |     |                   |            |                 |

| Item | Description   | Part Number | Unit         | Qty | Need By           | Unit Price | Extended Amount |
|------|---|-------------|--------------|-----|-------------------|------------|-----------------|
| 6    | <b>Undertake Surface preparation and sanding ...</b>  |             | square meter | 180 | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |
|      | Undertake Surface preparation and sanding plus application of BASF Master Protect 180(or equivalent high quality water proofing product) on the internal surfaces of the tank. Provide product catalogue and MSDS |             |              |     |                   |            |                 |

| Item | Description  | Part Number | Unit | Qty | Need By           | Unit Price | Extended Amount |
|------|--|-------------|------|-----|-------------------|------------|-----------------|
| 7    | <b>Undertake repair work on associated feature ...</b>   |             | each | 1   | Wed, 31 Aug, 2016 | \$0.00 USD | \$0.00 USD      |
|      | Undertake repair work on associated feature of the tanks including: lid, lid hinges and fasteners, joint bolt work, ladder, bracings |             |      |     |                   |            |                 |

**Total** \$0.00 USD

#### Status: Submitted

| Approvals    |          |   |                              |               |                   |
|--------------|----------|---|------------------------------|---------------|-------------------|
| Required     | Status   | Reason                                  | Approver                     | Approved By   | Date              |
| Required     | Approved |   | Saini Vikas                  | Saini Vikas   | Tue, 09 Aug, 2016 |
| Not Required | Ready    | Approver 6: Watcher - Optional Approver | Nairobi Watcher Group        |               |                   |
| Required     | Approved | Approver 1: Organizational Approver 1   | Nairobi FM Approvers         | Mark Grantham | Thu, 11 Aug, 2016 |
| Required     | Ready    | Approver 3: Procurement Team            | Nairobi Procurement Team     |               |                   |
| Required     | Pending  | Approver 4: B&F                         | Nairobi Accounting           |               |                   |
| Required     | Pending  | Approver 5: FMO                         | Nairobi FMO Group            |               |                   |
| Required     | Pending  | Approver 7: Final Approver              | Nairobi Contracting Officers |               |                   |

#### Requisition Comments

- Peter C Ruheni, 08/05/2016:

APPROVAL FLOW EDIT: Saini Vikas ADDED by Peter C Ruheni on Fri Aug 05 10:47:48 EDT 2016

Reason Added: Selected Approver (Peter C Ruheni, Fri, 05 Aug, 2016)

- Peter C Ruheni, 08/05/2016:  
This require water systems specialist contractor.  
See Attache SOW (Peter C Ruheni, Fri, 05 Aug, 2016)

## Requisition Attachments

- ATTACHMENT by **Peter C Ruheni** on *Friday, August 5, 2016 at 5:45 PM*  
DCMR Bore hole tank service and upgrades.docx (20635 bytes)