



MINIMUM SUPPORT REQUIRED FOR IMC





CONDUIT HANGER DETAIL






BONDING JUMPERS







PIGTAILING COPPER



THREADED GROUNDING BUSHING MOUNTING DETAIL



FLEXTURE SURFACE EXTENSION







FACILITIES MANAGEMENT

WARNING:

This document is the property of the U.S. Government. Further reproduction and/or distribution is prohibited without the express written permission of: FOREIGN BUILDING OPERATIONS U.S. Department of State, Washington, DC, 20522-0620 Information on this document is not to be altered except with the written approval of the individual whose seal appears hereon.

SENSITIVE BUT UNCLASSIFIED

25th Floor Chatham House 116 Valero cor. V.A. Rufino St. Salcedo Village, Makati City Tels. (632) 887-1391 E-mail mpi@meinhardt.com.ph Fax (632) 887-1172

ALFREDO G. RODRIGUEZ

PROFESSIONAL ELECTRICAL ENGINEER

PRC Re	g. No:	2633	PTR No:	3178287
Date:	JANUA	RY 04, 2012	Place.	MAKATI CITY

APPRO	OVED	BY:			
DISCIPLINE		INITIAL	SIGNATURE	•	DATE
SFN	M	PLS			
DFM		RLW			
CIVIL/STRL					
ELECT'L					
MECI	H'L				
RevNo		Revision r	Date	Sign.	

US EMBASSY MAIN CHILLER PLANT ADDITION

ROXAS BOULEVARD, PHILIPPINES

Release For Construction:		
FMM	FMS	
SHEET CONTENT		
ELECT	RICAL SERVICES	

MISCELLANEOUS DETAILS 1

nuse						
CONCEPT	35%	60%	90%	100%	FINAL	

Date	CADD File Name		
29OCT12			
Designed JSS	Drawn By JMM	Н	
Checked	Drawing Number		
AGR	E3-01		
Project Number	Sheet Number		
MP1044	Sheet 4 of 5		
Contract No.			

GROUNDING DETAILS E3-01

CONDUIT RISER DETAIL